
UNITED STATES
NUCLEAR REGULATORY COMMISSION

WASHINGTON, D.C. 20555-0001

April 5, 2004

Mr. J. Van Ramsdell, Jr., Staff Scientist
Multimedia Exposure Assessment Group
Pacific Northwest National Laboratory
Mail Stop K3-54
Post Office Box 999
Richland, WA 99352

SUBJECT: PLACEMENT OF TASK ORDER NO. 26, PREVIEW OF ENVIRONMENTAL REPORT
SUBMITTED IN SUPPORT OF THE DOMINION GENERATION LICENSE
RENEWAL APPLICATION FOR MILLSTONE, UNITS 2 AND 3," UNDER JCN J-
2442, "TECHNICAL ASSISTANCE FOR PILOT PLANT AND OWNERS GROUP
LICENSE RENEWAL ACTIVITIES AND ENVIRONMENTAL REVIEW OF
APPLICATIONS"

Dear Mr. Ramsdell:.

This letter transmits the statement of work for Task Order No. 26, which has been discussed
'and agreed upon between you and Barry Zalcman, of my staff, and which is In accordance with
the PNNL contract proposal dated September 8, 2003, and task proposal dated March 19,
2004. PNNL is authorized to proceed in performing the work specified in the enclosed
statement of work. The cost ceiling established for this task is $37,700. Incremental funding of
$25,000 Is hereby allocated for Task 26 from funds made available by NRC Form 173 dated
February 13, 2004. These funds will not be redirected to other task orders within this JCN
without prior written authorization from the NRC. -As Task Leader, you are considered to be a
key personnel for this task as is Dr. J.A. Ward as the PNNL Principal Investigator.

In accordance with the procedures established in the project statement of work (NRC Form
189), please confirm your acceptance of this task order by e-mail to Ms. Sally A. Adams
(saa2@nrc.gov) and by signing below and returning this letter to Ms. Adams (Mail Stop 0-12
E-5) through the U.S. mail. Please call Ms. Adams if-you have any comments or questions
concerning the acceptance of this task order; she can be reached at (301 )415-0209. Thank
you for your assistance.

Sincerely,

T. Kuo, Pro am Director
icense Renewal and Environmental Impacts
ivision of Regulatory Improvement Programs

Office of Nuclear Reactor Regulation
Enclosure:
Statement of Work

Accepted:
Van Ramsdell Date
Project Manager, JCN-2442



ENCLOSURE

STATEMENT OF WORK FOR
TASK ORDER NO. 26 UNDER JCN J-2442

TITLE: Review of Environmental Report Submitted in Support of the Dominion
Generation License Renewal Application for Millstone, Units 2 and 3

NRC Project Manager: Sally A. Adams (301) 415-0209

NRC Technical Monitor: Richard L. Emch, Jr. - (301) 415-1590

TAC Numbers: MCI 827 and MCI 828

NRR Priority Number: 1

BACKGROUND

On December 18, 1996, the NRC promulgated new rules for the environmental review
associated with the renewal of nuclear power plant operating licenses (61 FR 66537). The rule
was based on a systematic evaluation of environmental impacts associated with the renewal of
a nuclear power plant license. The evaluation was documented in NUREG-1437, "Generic
Environmental Impact Statement for License Renewal of Nuclear Power Plants" (GEIS), and its
Addendum 1. The NRC has updated its regulatory guidance to address radiological and non-
radiological environmental issues for plants seeking license renewal. The Environmental
Standard Review Plan for Environmental Reviews for Nuclear Power Plants," (ESRP)
NUREG-1 555, contains generic guidance for the Office of Nuclear Reactor Regulation (NRR)
staff review of an application for renewed operating license for nuclear power plants.

On January 23, 2004, Dominion Generation (Dominion) appiled for a renewed license under 10
CFR Part 54 for Millstone, Units 2 and 3. As part of the application, an environmental report
was be submitted as required by 10 CFR Part 51.

OBJECTIVE

The objective of this task order Is to assist the NRC in Its review of environmental protection
requirements associated with the Dominion license renewal application. In addition to the NRC
Project Manager, the NRC has designated an Environmental Project Manager (EPM),
Mr. Richard L. Emch, Jr. The EPM for this task Is also the Task Order Technical Monitor.

TECHNICAL AND OTHER SPECIAL QUALIFICATIONS. AND KEY PERSONNEL

The use of experienced personnel for the key positions on this task Is considered essential to
the success of the overall project. At a minimum, key personnel will include the PNNL Project
Manager, Task Leader, and principal investigators) [PI(s)] overseeing or performing the actual
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work (a PI and the Task Leader positions may be filled by the same individual). Key personnel
cannot be changed without the approval of the Technical Monitor, which will be communicated
to the contractor by the NRC Project Manager. Technical personnel shall have demonstrated
expertise in the area of their responsibility on this project. PNNL will provide one technical
expert with a background in Marine Ecology.

The Task Leader will have in-depth expertise in at least one of the issues covered by the ESRP,
familiarity with the GEIS, familiarity with the ESRP and its intended use by the NRC, and a
general understanding of the range of issues covered by the ESRP. The Task Leader will have
extensive experience In the technical and regulatory aspects of evaluation the environmental
impacts of the construction and/or operation of major industrial facilities that require reviews
under the National Environmental Policy Act (NEPA), as, for example, nuclear power plants,
and should have expertise in methods used to mitigate the impact on the environment.

It is the responsibility of the contractor to assign principal investigators, technical staff,
employees, consultants, subcontractors, or specialists who have the required educational
background, experience, or combination thereof to meet both technical and regulatory
objectives of the work specified in this SOW.

The NRC implemented a strategy that involves a multi-discipline, multi-laboratory team as
outlined in the underlying contract Statement of Work. The function of the Project Team Leader
(PTL) for this project will be filled by the staff of the Los Alamos Northwest National Laboratory
(LANL). The PTL and the NRC Technical Monitor will coordinate the activities of the review
team. Communications Issues among the PTL and all principal investigators on the multi-
laboratory team were outlined In the underlying contract Statement of Work.

The NRC will rely on representation made by the contractor concerning the qualifications of the
PNNL personnel assigned to this project Including assurance that all information contained In
the technical and cost proposals, including resumes, is accurate and truthful. A principal
investigator may be called upon to present technical information at public meetings, and to
provide written and oral testimony at adjudicatory hearings that may be held on this licensing
action. Whether or not a hearing is to be conducted and, if so, its scope have not been
determined. Consequently, participation at hearings will be covered under another task;
however, a principal investigator designated for any portion of the work effort will be expected to
participate in the-hearing process, If necessary.

The results of this effort have the potential to Impact entities regulated by the NRC and industry
organizations. The contractor must be absolutely free from direct or the appearance of
organizational conflict of interest with respect to any of these entities. If any work will be
subcontracted or performed by consultants, the contractor shall obtain the NRC's written
approval of the subcontractor or consultant prior to Initiation of the subcontract effort. Conflict of
interest considerations will also apply to any subcontracted effort.

WORK REQUIREMENTS AND SCHEDULE

Upon the acceptance of this task order, PNNL will propose and designate the Task Leader, who
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will direct the task efforts for delivering consistent, high-quality products and services that
satisfy client requirements meeting scheduler and budget commitments, and the Pi technical
expert; the Task Leader and Pi assignments are subject to the approval of the Technical
Monitor. The Project Plan will be provided by the PTL; the Plan applies to all participating
laboratories and integrates task management, task oversight, commitment tracking, quality and
records control, schedule control, project meetings, Interactions among NRC contractors
involved in the project, and travel. For planning purposes, the principal investigator will
participate at the site visit and public meetings on scoping and may participate in the public
meetings on the NRC site-specific Draft Supplement to the GEIS. It is not expected that other
interactions with the applicant (e.g., public meetings to clarify technical issues) will involve PNNL
staff. PNNL will assess the need for any necessary hardware and software to meet the
technical requirements of this project consistent with NRC and Federal acquisition regulations.
Any acquisition will follow the process outlined in the project scope of work.

The Task Leader will document deliverables with milestones and schedules in the project
monthly letter status reports (MLSRs) and the commitment tracking logs. Unless otherwise
requested by the NRC Project Manager, the contractor will provide all deliverables (draft and
final) to the PTL, NRC Project Manager and the NRC Technical Monitor. The contractor will
identify the Job Control Number (JCN-2442), the Task Order assignment number (26), and the
Technical Assignment Control Numbers on all correspondence related to this task.

Working meetings involving all principal investigators should be anticipated to be held at LANL
in advance of preparing deliverables, which will serve as input to NRC documents that will be
released into the public domain. Work plans should accommodate the following expected
deliverables; interim milestones may be established for draft material [e.g., drafts of Technical
Evaluation Reports (TER)]:

TASK DESCRIPTION DUE DATE OR DAYS

(A) Conduct initial review of the ER within 15 working days after
and provide recommendation for authorization
acceptance review conclusion

(B) Participate in the NRC/Multi-lab no later than week of 05/17/04
team site visit

(C) Perform detailed review of ER and no later than week of 06/14i04
submit input to the PTL that Identifies
Issues and areas that should be clarified;
the TER should be organized following the
structure of the ER and should be
phrased in question format
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TASK DESCRIPTION (Cont'd) DUE DATE OR DAYS

(D) Complete technical review of the ER
and responses to RAls, and provide TER
to PTL to serve as input to the Draft
Supplement to the GEIS (SEIS) and,
subsequently, participate in the review team
working meeting at LANL (week of 09/27/04)

(E) Provide support for the public
meeting near the site to discuss draft
SEIS and participate in meeting, if
necessary

(F) Complete assessment of public
comments and responses relevant to
Pi assigned areas and provide input to
PTL to for the working draft Final
Supplement to the GEIS (FEIS) and,
subsequently, participate in the review team
working meeting at LANL (week of 05/09/05)

no later than week of 08/30/04

no later than week of 01/10/05

no later than week of 04/11/05

LEVEL OF EFFORT

The level of effort for this task is estimated at 3.5 staff (professional and support) weeks; the
acceptance review effort should take no more than one day.

PERIOD OF PERFORMANCE

The period of performance is projected to be through June 2005.

MEETINGS AND TRAVEL

The following travel assumptions should be considered In planning the work effort. It Is likely
that a smaller group than the entire review team will be necessary to accomplish each activity
on the project; the actual travel contingent will be determined by the Technical Monitor after
discussion with the PTL. Travel in excess of the number of person-trips must be approved by
the NRC Project Manager; travel within the work scope limits will be approved by the Technical
Monitor. One, four-day site visit should be planned for each Pi for site familiarization and
information gathering meetings with the applicant and State and local governmental and other
organizations. Should special provisions be necessary to assure that a Pi may fully participate
in site familiarization activities (including overflights and/or shoreline visits), the ANL
requirements shall be identified to the Technical Monitor 30 days in advance for planning
purposes. One, four-day trip should be planned for the Pis designated to attend a meeting
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near the site to provide insight to members of the public to assist them in providing comments
on the Draft SEIS, if necessary; actual participation will be determined by the NRC Technical
Monitor. Two, four-day trips to LANL to participate in review team meetings on the working
Draft and Final SEIS for each Pi. PNNL will plan on making key personnel assigned to the task
available for any project progress meeting or program review that may be held at PNNL while
the task is active. Working meetings with NRC staff should be planned for the four week period
prior to the completion of the Draft and Final SEIS. Progress meetings should be planned to
occur quarterly.

OTHER APPLICABLE INFORMATION

The work specified in this task is license fee recoverable under 10 CFR Part 170.

NRC SUPPLIED INFORMATION

The Technical Monitor provided copies of the applicant's license renewal Environmental Report
and will provide any pertinent NRC environmental documents and docketed correspondence on
environmental issues.


