

MAY 16 2000

DELIVERY ORDER

Delivery Order #: 096
Purchase Order No.: DR-97-0398

Contractor: Haworth Inc.
c/o - Price Modern of Washington (Mark Mahan)
9700G Martin Luther King Jr. Highway
Lanham, Maryland 20706

In accordance with Delivery Order No. DR-97-0398 dated 06/30/97, and the attached statement of work, the contractor shall provide design service and installation services for the reconfiguration of workstations on the 13th floor of the One White Flint North building. Performance shall take place from May 25, 2000 through May 26, 2000. If there are punch list items, they shall be completed by May 31, 2000. The total estimated costs for this order are as follows:

Design	\$ 227.25
Installation	1,485.00
 Total	 \$1,712.25

Please contact RoseMary Mann, Contract Specialist on (301) 415-6595 if there are any questions regarding this order.

Date: _____

Robert Webber, Contracting Officer
Contract Management Branch 1
Division of Contracts and Property
Management
Office of Administration

DOCUMENT NAME: \096

Acct R Mann L Fisher J Lilley J Heck CMB1 r/f

To receive a copy of this document, indicate in the box: "C" = Copy without enclosures "E" = Copy with enclosures

"N" = No copy

OFFICE	ADM/DCPM/CMB1	ADM/DCPM/CMB1				
NAME	RMann <i>RMann</i>	RWebber <i>RWebber</i>				
DATE	05/15/00	5/16/00				

OFFICIAL RECORD COPY

Template = ADM001

ADM02

HAWORTH STATEMENT OF WORK
NTEU 13th FLOOR
OWFN

A. OBJECTIVE

The Nuclear Regulatory Commission (NRC) has a requirement for a contractor to assemble Haworth systems furniture workstations on the 13th floor in NRC's One White Flint North (OWFN) building, located at 11555 Rockville Pike, Rockville, Maryland.

B. CONTRACTOR QUALIFICATION REQUIREMENT

The contractor shall provide Haworth authorized and or certified mechanics/ technicians, as required, to assemble the workstations and their components.

C. SCOPE OF WORK

1. The contractor shall disassemble three (3) Haworth workstations in the "G" and "H" corridors on the 13th floor of OWFN.
2. The contractor shall assemble four (4) Haworth workstations of various sizes including work surfaces and shelves. The workstation types, quantity, and size are as follows. Design drawings of a typical workstation are attached to this document. See attached drawing.

	<u>TYPE</u>	<u>SIZE</u>
a.	Workstation	60 s.f. (1 ea)
b.	Workstation	48 s.f. (1 ea)
c.	Workstation	7.5 s.f. (2 ea)

3. The contractor shall fully accomplish the installation of all workstations in accordance with the schedule provided below. The contractor shall resolve and correct all problems which may arise ("punch list") within the allowed installation time frame.

D. SCHEDULE

1. Assembly: May 25, 2000 - May 26, 2000

Note: All punch list items shall be completed by May 31, 2000