
UNITED STATES 
NUCLEAR REGULATORY COMMISSION 

WASHINGTON, D.C. 20555-0001 

JUN 0 9 2001

MANDEX, Inc.  
Attn: Lawrence H. Hyde, III 

Dir. of Administration 
12500 Fair Lakes Circle, Suite 300 
Fairfax, VA 22033-3804

SUBJECT: TASK ORDER NO. 3 ENTITLED, "SUPPORT DWM GIS AND 3D MODELING 
EFFORTS AT THE WEST VALLEY NEW YORK WASTE DISPOSAL FACILITY", 
UNDER CONTRACT NO. NRC-02-00-008

Dear Mr. Hyde: 

This confirms the May 23, 2000, verbal authorization provided to you to commence work 
effective the same date, under the subject task order with a temporary ceiling of $25,000.00.  

In accordance with Section G.5 entitled, "Task Order Procedures" of the subject contract, this 
letter definitizes Task Order No. 3. The effort shall be performed in accordance with the 
enclosed Statement of Work.  

Task Order No. 3 shall be in effect from May 23, 2000 through November 15, 2000, with a 
ceiling of $43,343.00 which is inclusive of the $25,000.00 authorized on May 23, 2000. The 
amount of $36,616.00 represents the total estimated reimbursable costs for the services to be 
performed as stated in the enclosed Statement of Work. The amount of $3,432.00 represents 
the total fixed fee.  

The obligated amount of this task order is $43,343.00.  

Accounting Data for Task Order No. 3 is as follows:

APPN No.: 
B&R No.: 
FIN No.: 
OBLIGATED AMOUNT: 
FFS COMMITMENT NO.: 
BOC CODE:

31X0200.060 
05015307110 
J5338 
$43,343.00 
500OR105 
252A
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Issuance of this task order does not amend any terms or conditions of the subject contract.  
Your contacts during the course of this task order are: 

Technical Matters: James Thomas 
Project Officer 
(301) 415-5168 

Contractual Matters: Edna Knox-Davin 
Contract Administrator 
(301) 415-6577 

Please indicate your acceptance of this Task Order No. 3 by having an official, authorized to 
bind your organization, execute three copies of this document in the space provided and return 
two copies to the Contract Administrator. You should retain the third copy for your records.  

If you have any questions regarding this matter, please contact Edna Knox-Davin, Contract 
Administrator, on (301) 415-6577.  

Sincerely, 

_.caroý ontracting Officer 
l Contract Management Branch No. 2 

Division of Contracts and 
Property Management 

Office of Administration 

Enclosure: 
As stated 

ACCEPTED: 

NAME: 

TITLE: iJC 

DATE: /3 c7
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1. TITLE: 

Support of DWM GIS and 3D Modeling Efforts at the West Valley New York Waste 
Disposal Facility 

2. SCOPE OF WORK: 

This Task shall involve interaction with personnel from DOE, CNWRA, and DWM staff for 
the development of GIS and 3D Models of the area beneath and around the West Valley 
Disposal Facility in upstate New York. This task will involve the items identified below: 

Subtask 3.1 Site Visit: The contractor shall visit the facility to become familiar with the 
site layout and gather information on available data sources.  

Subtask 3.2 Develop Modeling Plan: Following the West Valley site visit, the contractor 
shall hold a series of meetings with the NRC Project Officer and DWM staff working with 
the West Valley site to develop a comprehensive plan to perform GIS and 3D modeling 
of the West Valley facility. The plan shall limit the modeling work of the contractor to 
developing a 3D radiological model of the site and shall include interface provisions to 
assist in the coordination of the work of other parties in developing GIS and 3D models 
dealing with geological and hydrological properties.  

Subtask 3.3 Model Development Coordination: The contractor shall provide support to 
the NRC Project Officer and DWM staff in coordinating the GIS and 3D modeling work 
being performed by other parties for the NRC to assure that the models comply with the 
comprehensive modeling plan for the site and meet commonly accepted practices for 
model development.  

Subtask 3.4 Final Report: The contractor shall prepare and present a final report on all 
work performed at West Valley which includes a discussion of the model(s) developed 
and the interfaces between those models and the work performed by others modeling 
the site for the NRC. The report shall include recommendations as to other work that 
should be performed at West Valley to either further validate existing models or provide 
additional data to support models. Contractor shall be prepared to present all model 
results three a video projection of the model to DWM staff in lieu of attempting to display 
aspects of the model in a report.
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3. DELIVERABLES: 

Subtask 3.1 Site Visit: Within 30 days from the date of this Task Order No. 003, the 
contractor will schedule a visit to the West Valley facility.  

Subtask 3.2 Developing Modeling Plan: Within 30 days from the date of the West Valley 
Site visit, the contractor will develop and submit to the NRC Project Officer a plan for the 
overall GIS and 3D modeling to be performed along with a plan for coordinating the work 
to be performed by others.  

Subtask 3.4: Final Report: On or before November 1, 2000 the contractor shall submit 
the final report on this task to the NRC Project Officer. The contractor shall also be 
available to made a presentation of the model results to DWM staff during the two weeks 
following the submittal of the final report.  

4. REPORTING REQUIREMENTS: 

The contractor shall report on all such efforts monthly and make any suggested changes 
to the training plan to the NRC Project Officer. All reports shall be submitted in 
accordance with Subsection F.6 - 2052.212-71 TECHNICAL PROGRESS REPORTS of 
the basic contract.  

5. TRAVEL: 

It is estimated that two (2) site visits to the West Valley facility in upstate New York (near 
Buffalo) will be required during this period. All travel required by this task order shall be 
proposed for and made in accordance with Subsection G.2 - 2052.215-82 TRAVEL 
REIMBURSEMENT - ALTERNATE I of the basic contract.  

6. PERIOD OF PERFORMANCE: 

The period of performance of this task order shall be from May 23, 2000, through 
November 15, 2000.
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7. TECHNICAL SKILLS REQUIRED: 

The contractor shall provide resumes of all personnel selected to work under this task 
order unless previously provided.  

8. TASK ORDER LEADER: 

The Task Leader for this task order will be the NRC Project Officer under the basic 
contract, Mr. James Thomas. He can be reached at (301) 415-5168.


