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Job Code D1035 (Spent Fuel (CIS)) 
Total FY97 obligation amount $200,000 
Total FY98 obligation amount $250,000 

Job Code J5297 (Spent Fuel (CIS)) 
Total FY00 obligation amount $100,000 
Total FY01 obligation amount $331 

Cumulative Total of NRC Obligations for CIS $550,331.  

Job Code J5164 (Tank Waste Remediation) 

Total FY98 obligation amount $250,000 
Total FY99 obligation amount $285,000 
Total FY00 obligation amount $840,000 
Total FY01 deobligation amount $65,000 

Cumulative Total of NRC Obligations for JC J5164 $1,310,000.  

Job Code J5206 (Spent Fuel Dry Transfer) 
Total FY97 obligation amount $25,000.  
Total FY98 obligation amount $200,000.  
Total FY98 deobligation amount $33,000 
Total FY99 obligation amount $283,600 
Total FY00 obligation amount $135,000 
Total FY01 deobligation amount $45,000 

Cumulative Total of NRC Obligations for JC J5206 $565,600.  

Job Code J5210 (Aluminum-Based Spent Fuels) 
Total FY98 obligation amount $125,000.  

Cumulative Total of NRC Obligations for JC J5210 $125,000 

Job Code J5186 (TMI-2 Fuel Debris) 

Total FY98 obligation amount $208,000.  
Total FY98 deobligation amount $8,000.  
Total FY99 obligation amount $100,000 
Total FY99 deobligation amount $15,898.  
Total FY01 obligation amount $878.

Cumulative Total of NRC Obligations for JC J5186 $284,980.
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e. Total amount authorized by Operations/Project Plans was as follo-.,,s:

High-Level Waste 
Job Code: D1035 
Amount: $ 44,662,918 

Research 
Job Code: B6666 
Amount: $ 15,584,461.47 

Transportation 
Job Code: D1070 
Amount: $0 

Tank Waste Remediation 
Job Code: J5164 
Amount: $772,035.00

Licensing Support System 
Job Code: L1590 
Amount: $35,900 

Waste Solidification Systems 
Job Code: L1793 
Amount: $642,391.87 
Job Code: J5190 
Amount: $39,900 

Monitored Retrievable Storage 
Job Code: L2516 
Amount: $20,459.70 

Safety Review of TMI-2 
Job Code: J5186 
Amount: $158,290

Total amount authorized: $ 61,916,356.04 

f. The total award fee available; the award fee earned thus far and 
the evaluation period applicable thereto were as follows:

Evaluation Period

11 
12 
13 
14 
15 
16

Available 
Award Fee

9/27/92-4/9/93 
4/10/93-9/24/93 
9/25/93-9/30/94 
10/1/94-9129195 
9/30/95-9127/96 
9/28/96-9126/97

$309,465 
347,645 
709,894 
817,617 
665,948 
556,736

Award Fee 
Earned

259,951 
316,673 
668,010.43 
793,088 
645,970 
528,899

Current Data 

C. September 27, 1997 - September 27, 2002 

a. The total estimated ceiling amount of this Cost-Plus-Award-Fee type contract for 
the above mentioned period is $87,611,477.00.  

b. The amount presently obligated by the Government with respect to this contract for 
this period is $ 68,223,032.43. In addition, carryover funds in the amount of 
$3,299,571.15 (note that $3,028.61 was deobligated in FY02 from JC J5190) are 
available for use in this renewal period as indicated below. The award fee pool will 
be as stated in the AFDP. The plan will reflect the actual award fee pool based on 
cumulative estimated costs for performance of approved Operations/Project Plans.  
The applicable base fee percentage is also described in the AFDP.
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Total New Funds Obligated for 2nd Renewal Period: $68,699,687.00 
Funds Deobligated during 2nd Refne-wal Period: 476,654.57 

(Note that $3,028161 was deobligated from carryover funds rather than new funds.) 
Net Obligated: $68,223,032.43 

*PFS is subject to the license fee recovery provisions located elsewhere in this contract.  

The TAC number for this project is L22462.
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Section H - Special Contract Requirements 

H.1 Key Personnel 

A. The following individuals are considered to be essential to the successful 
performance of the work hereunder.  

W. Patrick L. McKague H. Garcia 
A. Chowdhury B. Hill P. Mackin 
J. Russell Pý"aPlante B. Sagar 
G. Cragnolino V. Jain N. Sridhar 
E. Pearcy D. Ferrill G. Wittmeyer 
R. Green B. Mabrito D. Turner 
D. Daruwalla J. Stamatakos S. Mohanty 
A. Ghosh S. Hsiung R. Fedors 
R. Pabalan J. Winterle 

The Contractor agrees that such personnel shall not be removed from the contract 
work or replaced without compliance with paragraphs (B) and (C) hereof.  

B. If one or more of the key personnel for whatever reason becomes or is expected to 
become, unavailable for work under this contract for a continuous period expected 
to exceed 30 work days, or is expected to devote substantially less effort to the 
work than indicated in approved Operations/Project Plans, the Contractor shall 
immediately notify the CO and shall, subject to the concurrence of the CO or 
his/her authorized representative, promptly replace such personnel with personnel 
of at least substantially equal ability and qualifications.  

C. All requests for approval of substitutions hereunder must be in writing and provide 
a detailed explanation of the circumstances necessitating the proposed 
substitutions. They must contain a complete resume for the proposed substitute, 
and other information requested by the CO or needed by him/her to approve or 
disapprove the proposed substitution. The CO or his/her authorized 
representative will evaluate such requests and promptly notify the contractor of 
his/her approval or disapproval thereof in writing.  

D. If the CO determines that suitable and timely replacement of key personnel who 
have been reassigned, terminated or have otherwise become unavailable for the 
contract work is not reasonably forthcoming or that the resultant reduction of 
productive effort would be so substantial as to impair the successful completion of 
the contract or the service order, the contract may be terminated by the CO for 
default or for the convenience of the Government, as appropriate, or, at the 
discretion of the Contracting Officer if he/she finds the contractor at fault for the 
condition, the contract price or fixed fee may be equitably adjusted downward to 
compensate the Government for any resultant delay, loss or damage.


