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PART I - THE SCHEDULE 

SECTION B - SUPPLIES OR SERVICES AND.PRICE/COSTS 

B.1 PROJECT TITLE 

The title of this project is as follows: 

Technical Assistance in Evaluating an Incidental Waste Methodology for Closure of High-Level Waste Tanks at Idaho 
National Engineering and Environmental Laboratory.  

B.2 BRIEF DESCRIPTION OF WORK (MAR 1987) 

The contractor shall provide technical assistance which shall include reviewing the incidental waste analysis and 
associated documentation, provide input to NRC for one or more requests for additional information, and provide input to 
NRC for a Technical Evaluation Report.  

B.3 CONSIDERATION AND OBLIGATION--COST PLUS FIXED FEE 
(JUN 1988) ALTERNATE I (JUN 1991) 

(a) The total estimated cost-tor-the-Govemment for full performance of this contract i9-S24,956 of which the sum of 
$115,917 represents the estimated reimbursable costs, and of which $9,039 represents the fixed fee.  

(b) There shall be no adjustment in the amount of the Contractor's fixed fee by reason of differences between any 
estimate of cost for performance of the work under this contract and the actual cost for performance of that work.  

(c) The amount currently obligated by the Government with respect to this contract is $120,000, of which the sum of 
$111,111 represents the estimated reimbursable costs, and of which $8,889 represents the fixed fee.  

(d) It is estimated that the amount currently allotted will cover performance through August, 2002..
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SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK 

SEE ATTACHMENT J-1.
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SECTION D - PACKAGING AND MARKING 

D.1 PACKAGING AND MARKING (MAR 1987) 

The Contractor shall package material for shipment to the NRC in such a manner that will ensure acceptance by 
common carrier and safe delivery at destination. Containers and closures shall comply with the Interstate Commerce 
Commission Regulations, Uniform Freight Classification Rules, or regulations of other carriers as applicable to the mode 
of transportation. On the front of the package, the Contractor shall clearly identify the contract number under which the 
product is being provided.

D-1
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SECTION E - INSPECTION AND ACCEPTANCE 

E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE 

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number, 
Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in 
Section I of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a 
clause.  

NUMBER TITLE DATE 
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1) 

52.246-5 INSPECTION OF APR 1984 
SERVICES--COST-REI MBURSEMENT 

E.2 PLACE OF INSPECTION AND ACCEPTANCE (MAR 1987) 

Inspection and acceptance of the deliverable items to be furnished hereunder shall be made by the Project Officer at the 
destination.

E-1
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SECTION F - DELIVERIES OR PERFORMANCE 

F.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE 

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number, 
Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in 
Section I of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a 
clause.  

NUMBER TITLE DATE 
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1) 

52.242-15 STOP-WORK ORDER AUG 1989 
ALTERNATE I (APR 1984) 

52.247-34 F.O.B. DESTINATION NOV 1991 

F.2 2052.211-70 PREPARATION OF TECHNICAL REPORTS (JAN 1993) 

All technical reports required by Section C and all Technical Progress Reports required by Section F are to be prepared 
... in-accordance with the attached Management Directive±-8-tUnclassified Contractor and Grantee Publications in tlhe -

NUREG Series." Management Directive 3.8 is not applicable to any Contractor Spending Plan (CSP) and any Financial 
Status Report that may be included in this contract. (See List of Attachments).  

F.3 2052.211-71 TECHNICAL. PROGRESS REPORT (JAN 1993) 

The contractor shall provide a periodic Technical Progress Report for each four week period to the project officer, the 
technical monitor, the contracting officer, and NRC CNWRA Program Manager. The report is due within 15 calendar 
days after the end of the report period and must identify the title of the project, the contract number, appropriate financial 
tracking code specified by the NRC Project Officer, project manager and/or principal investigator, the contract period of 
performance, and the period covered by the report. Each report must include the following for each discrete task/task 
order: 

---(a) A listing of the efforts completed during the period,-andmilestones reached or, if missed, an explanation provided-.  

(b) Any problems or delays encountered or anticipated and recommendations for resolution. If the recommended 
resolution involves a contract modification, e.g., change in work requirements, level of effort (cost) or schedule delay, the 
contractor shall submit a separate letter to the contracting officer identifying the required change and estimated cost 
impact.  

(c) A summary of progress to date; and 

(d) Plans for the next reporting period.  

F.4 NRCAR 2052.212-72 FINANCIAL STATUS REPORT (DEC 1995) 

The contractor shall provide a periodic Financial Status Report for each four week period to the project officer, the 
technical montior, the contracting officer, andthe NRC CNWRA Program Manager. Also, whenever the report references 
the acquisition of, or changes in status of, property valued at the time of purchase at $50,000 or more, send a copy of the 
report to the Chief, Property Management Branch, Division of Facilities and Property Management, Office of 
Administration. The report is due within 15 calendar days after the end of the report period and shall identify the title of 
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the project, the contract number, job code, project manager and/or principal investigator, the contract period of 
performance, and the period covered by the report. Each report must includedihe following for each discrete task: 

(a) Total estimated contract amount.  

(b) Total funds obligated to date.  

(c) Total costs incurred this reporting period.  

(d) Total costs incurred to date.  

(e) Detail of all direct and indirect costs incurred during the reporting period for the entire contract or each task, if it is a 
task ordering contract.  

(f) Balance of obligations remaining.  

(g) Balance of funds required to complete contract/task order.  

(h) Contractor Spending Plan (CSP) status: 

(1) Projected percentage of completion cumulative through the report period for the project/task order as reflected in 
the current CSP.  

(2) Indicate if there has been a significant change in the original CSP projection •: either dollars or percentage of -completion. Identify the change, the reasons for theecai-ge, hether there is any projected overrun, and when adUitionai 

funds would be required. If there have been no changes to the original NRC- approved CSP projections, a written 
statement to that effect is sufficient in lieu of submitting a detailed response to item 11.  

(3) A revised CSP is required with the Financial Status Report whenever the contractor or the contracting officer has 
reason to believe that the total cost for performance of this contract will be either greater or substantially less than what 
had been previously estimated.  

(i) Property status: 

(1) List property acquired for the project during the month with an acquisition cost of $500 or more and less than 
$50,000. Give the item number for the specific piece of equipment.  

(2) List property acquired for the project during the month with an acquisition cost of $50,000 or more. Provide the 
following information for each line item of property: item description or nomenclature, manufacturer, model number, 
serial number, acquisition cost, and receipt date. If no property was acquired during the month, include a statement to 
-that-effect. Note: The same peripheral equipment which-is-part-of-a- "system or system unit." 

(3) For multi-year projects, in the September monthly financial status report provide a cumulative listing of property 
with an acquisition cost of $50,000 or more ($5,000 or more if purchased prior to October 1, 1995) showing the above 
information.  

(4) In the final monthly status report provide a close-out property report containing the same elements described above 
for the monthly financial status reports, for all property purchased with NRC funds regardless of value unless title has 
been vested in the contractor. If no property was acquired under the contract, provide a statement to that effect. The 
report should note any property requiring special handling for security, health, safety, or other reasons as a part of the 
report.  

(j) Travel status: 

List the starting and end dates for each trip, the starting point and destination, and the traveler(s) for each trip.  

If the data in this report indicates a need for additional funding beyond that already obligated, this information may only 
be used as support to the official request for funding required in accordance with the Limitation of Cost (LOC) Clause 
(FAR 52.232-20) or the Limitation of Funds (LOF) Clause FAR 52.232-22.

F-2
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F.5 2052.211-72 FINANCIAL STATUS REPORT (OCT 1999) 

The contractor shall provide a monthly Financial Status Report (FSR) to the project officer and the contracting officer.  
The FSR shall include the acquisition of, or changes in the status of, contractor-held property acquired with government 
funds valued at the time of purchase at $50,000 or more. Whenever these types ofproperty changes occur, the contractor 

shall-send a copyof-thieffeport totheiChief, Property and Acquisition Oversight Branch, Office of Administration. The 
report is due within 15 calendar days after the end of the report period and must identify the title of the project, the 
contract number, the appropriate financial tracking code (e.g., Job Code Number or JCN) specified by the NRC Project 
Officer, project manager and/or principal investigator, the contract period of performance, and the period covered by the 
report. Each report must include the following for each discrete task: 

(a) Total estimated contract amount.  

(b) Total funds obligated to date.  

(c) Total costs incurred this reporting period.  

(d) Total costs incurred to date.  

(e) Detail of all direct and indirect costs incurred during the reporting period for the entire contract or each task, if it is a 
task ordering contract.  

(f) Balance of obligations remaining.  

(g-)-alance-of funds required to complete contract/task order.......  

(h) Contractor Spending Plan (CSP) status: A revised CSP is required with the Financial Status Report whenever the 
contractor or the contracting officer has reason to believe that the total cost for performance of this contract will be either 
greater or substantially less than what had been previously estimated.  

(1) Projected percentage of completion cumulative through the report period for the project/task order as reflected in 
the current CSP.  

(2) Indicate significant changes in the original CSP projection in either dollars or percentage of completion. Identify 
the change, the reasons for the change, whether there is any projected overrun, and when additional funds would be 
required. If there have been no changes to the original NRC-approved CSP projections, a written statement to that effect 
is sufficient in lieu of submitting a detailed response to item "h".  

(i) Property status: 

...(LList.propertyaicquired for the project during the month-_w-ith-an-acquisition cost between $500 and $49,999. Give 
the item number for the specific piece of equipment.  

(2) Provide a separate list of property acquired for the project during the month with an acquisition cost of $50,000 or 
more. Provide the following information for each item of property: item description or nomenclature, manufacturer, 
model number, serial number, acquisition cost, and receipt date. If no property was acquired during the month, include a 
statement to that effect. The same information must be provided for any component or peripheral equipment which is part 
of a "system or system unit." 

(3) For multi-year projects, in the September monthly financial status report provide a cumulative listing of property 
with an acquisition cost of $50,000 or more showing the information specified in paragraph (i)(2) of this clause.  

(4) In the final financial status report provide a closeout property report containing the same elements as described 
above for the monthly financial status reports, for all property purchased with NRC funds regardless of value unless title 
has been vested in the contractor. If no property was acquired under the contract, provide a statement to that effect. The 
report should note any property requiring special handling for security, health, safety, or other reasons as part of the 
report.  

(j) Travel status: List the starting and ending dates for each trip, the starting point and destination, and the traveler(s) 
for each trip.
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(k) If the data in this report indicates a need for additional funding beyond that already obligated, this information may 
only be used as support to the official request for funding required in accordance with the Limitation of Cost (LOC) 
Clause (FAR 52.232-20) or the Limitation of Funds (LOF) Clause FAR 52.232-22.  

F.6 PLACE OF DELIVERY--REPORTS (JUN 1988) 

The items to be furnished hereunder shall be delivered, with all charges paid by the Contractor, to: 

(a) Project Officer ( copies) 

U.S. Nuclear Regulatory Commission Program Management, Policy Development & Analysis Staff M/S T8A23, 
Attn: Edna Knox-Davin (2 copies) (PROJ-OFFICER-ADD I) (PROJ-OFFICER-ADD2) (PROJ-OFFICER-ADD3) 
(PROJ-OFFICER-ADD4) 

(b) Contracting Officer ( I copy) 

F.7 RESOLVING NRC CONTRACTOR DIFFERING PROFESSIONAL VIEWS 
(DPVS) 

The Nuclear Regulation Commission's (NRC) policy is to support the contractor's expression of professional health and 
safety-related-concerns associated with the contractor's work- foTNRCthat-(l) may differ from a prevailing NRC staff 
view, (2) disagree with an NRC decision or policy position, or (3) take issue with proposed or established agency 
practices. An occasion may arise when an NRC contractor, contractor's personnel, or subcontractor personnel believes 
that a conscientious expression of a competent judgement is required to document such concerns on matters directly 
associated with its performance of the contract. The procedure that will be used provides for the expression and 
resolution of differing professional views (DPVs) of health and safety related concerns associated with the mission of the 
agency by NRC contractors, contractor personnel or subcontractor personnel on matters directly associated with its 
performance of the contract, may be found in Section J of the solicitation. The contractor shall provide a copy of the 
NRC DPV procedure to all of its employees performing under this contract and to all subcontractors who shall, in turn, 
provide a copy of the procedure to its employees. NOTE: The prime contractor or subcontractor shall submit all DPV's 
received by need not endorse them.  

F.8 DURATION OF CONTRACT PERIOD (MAR 1987) 

This-contract-shall commence on the date of award and will expirearrd-wiil expire nine months thereafter..
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SECTION G - CONTRACT ADMINISTRATION DATA 

G.1 2052.215-71 PROJECT OFFICER AUTHORITY 

(a) The contracting officer's authorized representative hereinafter referred to as the project officer for this contract is: 

Name: Edna Knox-Davin 

Address: U.S. Nuclear Regulatory Commission 
PMDA, NMSS 
Mail Stop T8A23 
Washington, DC 20555 

Telephone Number: 301-415-6577 

(b) Performance of~thework-under this contract is subject to the technical direction of the NRC project officer. The 
term "technical direction" is defined to include the following: 

(1) Technical direction to the contractor which shifts work emphasis between areas of work or tasks, authorizes travel 
which was unanticipated in the Schedule (i.e., travel not contemplated in the Statement of Work or changes to specific 
travel identified in the Statement of Work), fills in details, or otherwise serves to accomplish the contractual statement of 
work.  

(2) Provide advice and guidance to the contractor in the preparation of drawings, specifications, or technical portions 
of the work description.  

(3) Review and, where required by the contract, approval of technical reports, drawings, specifications, and technical 
information to be delivered by the contractor to the Government under the contract.  

(c) Technical direction must be within the general statement of work stated in the contract. The project officer does not 

have the authority to -and may not issue any technical direction which: 

(1) Constitutes an assignment of work outside the general scope of the contract.  

(2) Constitutes a change as defined in the "Changes" clause of this contract.  

(3) In any way causes an increase or decrease in the total estimated contract cost, the fixed fee, if any, or the time 
required for contract performance.  

(4) Changes any of the expressed terms, conditions, or specifications of the contract.  

(5) Terminates the contract, settles any claim or dispute arising under the contract, or issues any unilateral directive 
whatever.  

(d) All technical directions must be issued in writing by the project officer or must be confirmed by the project officer 
in writing within ten (10) working days after verbal issuance. A copy of the written direction must be furnished to the 
contracting officer. A copy of NRC Form 445, Request for Approval of Official Foreign Travel, which has received final 
approval from the NRC must be furnished to the contracting officer.  

(e) The contractor shall proceed promptly with the performance of technical directions duly issued by the project officer 
in the manner prescribed by this clause and within the project officer's authority under the provisions of this clause.  

(f) If, in the opinion of the contractor, any instruction or direction issued by the project officer is within one of the 
G-1

SECTION G



NRC-02-02-003 
SECTION G

categories as defined in paragraph (c) of this section, the contractor may not proceed but shall notify the contracting 
officer in writing within five (5) working days after the receipt of any instruction or direction and shall request the 
contracting officer to modify the contract accordingly. Upon receiving the notification from the contractor, the 
contracting officer shall issue an appropriate contract modification or advise the contractor in writing that, in the 
contracting officer's opinion, the technical direction is within the scope of this article and does not constitute a change 
under the "Clianges" clause.  

(g) Any unauthorized commitment or direction issued by the project officer may result in an unnecessary delay in the 
contractor's performance and may even result in the contractor expending funds for unallowable costs under the contract.  

(h) A failure of the parties to agree upon the nature of the instruction or direction or upon the contract action to be taken 
with respect thereto is subject to 52.233-1 - Disputes.  

(i) In addition to providing technical direction as defined in paragraph (b) of the section, the project officer shall: 

(1) Monitor.the contractor's technical progress, including surveillance and assessment of performance, and recommend 
to-the contracting officer changes in requirements.  

(2) Assist the contractor in the resolution of technical problems encountered during performance.  

(3) Review all costs requested for reimbursement by the contractor and submit to the contracting officer 
recommendations for approval, disapproval, or suspension of payment for supplies and services required under this 
contract.  

(4) Assist the contractor in obtaining the badges for the contractor personnel.  

(5) Immediately notify the Personnel Security Branch, Division of Facilities and Security (PERSEC/DFS) (via e-mail) 
when a contractor employee no longer requires access authorization and return the individual's badge to PERSEC/DFS 
within three days after their termination.  

G.2 2052.215-78 TRAVEL APPROVALS AND REIMBURSEMENT 

-ALTERNATE 1 (OCT 1999) 

(a) Total expenditure for travel may not exceed $11,164 without the prior approval of the contracting officer.  

(b) All foreign. travel must be approved in advance by the NRC on NRC Form 445, Request for Approval of Official 
Foreign Travel~andmust be in compliance with FAR 52.247-63 Preference-for-IL.S. Flag Air Carriers. The contractor 
shall submit NRC Form 445 to the NRC no later than 30 days prior to the commencement of travel.  

(c) The contractor will be reimbursed only for those travel costs incurred that are directly related to this contract and 
which are allowable subject to the limitations prescribed in FAR 31.205-46. (d) It is the responsibility of the contractor 
to notify the contracting officer in accordance with the FAR Limitations of Cost clause of this contract when, at any time, 
the contractor learns that travel expenses will cause the contractor to exceed the travel ceiling amount identified in 
paragraph (a) of this clause.  

(e) Reasonable travel costs for research and related activities performed at State and nonprofit institutions, in 
accordance with Section 12 of Pub. L. 100-679, shall be charged in accordance with the contractor's institutional policy to 
the degree that the limitations of Office of Management and Budget (OMB) guidance are not exceeded. Applicable 
guidance documents include OMB Circular A-87, Cost Principles for State and Local Governments; OMB Circular 
A-122, Cost Principles for Nonprofit Organizations; and OMB Circular A-21, Cost Principles for Educational Institutions.  

G.3 2052.216-71 INDIRECT COST RATES (JAN 1993) 

(a) Pending the establishment of final indirect rates which must be negotiated based on audit of actual costs, the 
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contractor shall bereimlursed for allowable indirect costs as foIlo",s: 

INDIRECT COST POOL RAT BA E PERIOD 
Burden DOA
Indirect DOAI0 
(b) The contracting officer may adjust these rates as appropriate during the term of the contract upon acceptance of any 

revisions proposed by the contractor. It is the contractor's responsibility to notify the contracting officer in accordance 
with FAR 52.232-20, Limitation of Cost, or FAR 52.232-22, Limitation of Funds, as applicable, if these changes affect 
performance of work within the established cost or funding limitations.  

G.4 ELECTRONIC PAYMENT 

The Debt Collection Improvement Act of 1996 requires that all payments except IRS tax refunds be made by Electronic 
Funds Transfer. It is the policy of the Nuclear Regulatory Commission to pay vendors by the Automated Clearing House (ACH) electronic funds transfer payment system. The electronic system is known as Vendor Express._)Payment shall be made in accordance with FAR 52.232-13, entitled "Mandatory Information for Electronic Funds Transfer Payment".  

To receive payment, the contractor shall complete the "Company Information" portion of the Standard Form 3881.  entitled "ACH Vendor/Miscellaneous Payment Enrollment Form" found as an attachment to this document. The 
contractor shall take the form to the ACH Coordinator at the financial institution that maintains its company's bank account. The contractor shall discuss with the ACH Coordinator how the payment identification information (addendum 
record) will be passed to them once the payment is received by the financial institution. Further information concerning 
the addendum is provided at Attachment. The ACN Coordinator should fill out the "Financial Institution Information" 
portion of the form and return it to the Office of the Controller at the following address: Nuclear Regulatory 
Commission, Division of Accounting and Finance, Financial Operations Section, Mail Stop T-9-H-4, Washington, DC 20555, ATTN: ACH/Vendor Express. It is the responsibility of the contractor to ensure that the financial institution 
returns the completed form to the above cited NRC address. If the contractor can provide the financial information, 
signature of the financial institutions ACH Coordinator is not required. The NRC is under no obligation to send 
reminders. Only after the Office of the Controller has processed the contractor's sign-up form will the contractor be 
eligible to receive payments.  

Once electronic funds transfer is establish-ed for payments authorized by NRC, the contractor needs to submit an 
additional SF 3881 only to report changes to the information supplied.  

Questions concerning ACH/Vendor Express should be directed to the Financial Operations staff at (301) 415-7520."
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SECTION H

SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H.1 2052.209-72 CONTRACTOR ORGANIZATIONAL CONFLICTS OF 
INTEREST (JAN 1993) 

(a) Purpose. The primary purpose of this clause is to aid in ensuring that the contractor: 

(1) Is not placed in a conflicting role because of current or planned interests (financial, contractual, organizational, or 
otherwise) which relate to the work under this contract* and 

(2) Does not obtain an unfair competitive advantage over other parties by virtue of its performance of this contract.  

(b) Scope. The restrictions described apply to performance or participation by the contractor, as defined in 48 CFR 
2009.570-2 in the activities covered by this clause.  

(c) Work for others.  

(1) Notwithstanding any other provision of this contract, during the term of this contract, the contractor agrees to 
forego entering into consulting or other contractual arrangements with any firn or organization the result of which may 
give rise to a conflict ofinterest--with-respect to the work being performed under this eontraet-The contractor shall ensure 
that all employees under this contract abide by the provision of this clause. If the contractor has reason to believe, with 
respect to itself or any employee, that any proposed consultant or other contractual arrangement with any firm or 
organization may involve a potential conflict of interest, the contractor shall obtain the written approval of the contracting 
officer before the execution of such contractual arrangement.  

(2) The contractor may not represent, assist, or otherwise support an NRC licensee or applicant undergoing an NRC 
audit, inspection, or review where the activities that are the subject of the audit, inspection, or review are the same as or 
substantially similar to the services within the scope of this contract (or task order as appropriate) except where the NRC 
licensee or applicant requires the contractor's support to explain or defend the contractor's prior work for the utility or 
other entity which NRC questions.  

(3) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant site, the 
contractor shall neither solicit nor perform work in the same or similar technical area for that licensee or applicant 
organization for a period commencing with the award of the task order or beginning of work on the site (if not a task 
order contract) and ending one-year after completion of all work under the associated task order, or last time at the site (if 
not a task order contract).----

(4) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant site, 

(i) The contractor may not solicit work at that site for that licensee or applicant during the period of performance of 
the task order or the contract, as appropriate.  

(ii) The contractor may not perform work at that site for that licensee or applicant during the period of performance 
of the task order or the contract, as appropriate, and for one year thereafter.  

(iii) Notwithstanding the foregoing, the contracting officer may authorize the contractor to solicit or perform this type 
of work (except work in the same or similar technical area) if the contracting officer determines that the situation will not 
pose a potential for technical bias or unfair competitive advantage.  

(d) Disclosure after award.  

(1) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in this 
contract, that it does not have any organizational conflicts of interest as defined in 48 CFR 2009.570-2.  

(2) The contractor agrees that if, after award, it discovers organizational conflicts of interest with respect to this 
contract, it shall make an immediate and full disclosure in writing to the contracting officer. This statement must include 
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a escription of the action which the contractor has taken or proposes to take to avoid or mitigate such conflicts. The 
NRC may, however, terminate the contract if termination is in the best interest of the Government.  

(3) It is recognized that the scope of work of a task-order-type contract necessarily encompasses a broad spectrum of 
activities. Consequently, if this is a task-order-type contract, the contractor agrees that it will disclose all proposed new 

-work4nvolving NRC licensees or applicants which comes-withfit-the-seepe of work of the underlying contract. Further, -if..  
this contract involves work at a licensee or applicant site, the contractor agrees to exercise diligence to discover and 
disclose any new work at that licensee or applicant site. This disclosure must be made before the submission of a bid or 
proposal to the utility or other regulated entity and must be received by the NRC at least 15 days before the proposed 
award date in any event, unless a written justification demonstrating urgency and due diligence to discover and disclose is 
provided by the contractor and approved by the contracting officer. The disclosure must include the statement of work, 
the dollar value of the proposed contract, and any other documents that are needed to fully describe the proposed work for 
the regulated utility or other regulated entity. NRC may deny approval of the disclosed work only when the NRC has 
issued a task order which includes the technical area and, if site-specific, the site, or has plans to issue a task order which 
includes the technical area and, if site-specific, the site, or when the work violates paragraphs (c)(2), (c)(3) or (c)(4) of 
this section.  

(e$) Access to and use of information.  

(1) If in the performance of this contract, the contractor obtains access to information, such as NRC plans, policies, 
reports, studies, financial plans, internal data protected by the Privacy Act of 1974 (5 U.S.C. Section 552a (1988)), or the 
Freedom of Information Act (5 U.S.C. Section 552 (1986)), the contractor agrees not to: 

(i) Use this information for any private purpose until the information has been released to the public; 

(ii) Compete for work for the Commfssion based on the information for a period of six months-after e-ither the 
completion of this contract or the release of the information to the public, whichever is first: 

(iii) Submit an unsolicited proposal to the Government based on the information until one year after the release of the 
information to the public; or 

(iv) Release the information without prior written approval by the contracting officer unless the information has 
previously been released to the public by the NRC.  

(2) In addition, the contractor agrees that, to the extent it receives or is given access to proprietary data, data protected 
by the Privacy Act of 1974 (5 U.S.C. Section 552a (1988)), or the Freedom of Information Act (5 U.S.C. Section 552 
(1986)), or other confidential or privileged technical, business, or financial information under this contract, the contractor 
shall treat the information in accordance with restrictions placed on use of the information.  

(3) Subject to patent and security provisions of this contract, the contractor shall have the right to use technical data it 
produces under this contract for private purposes provided that all requirements of this contract have been met.  

(f) Subcontracts. Except as provided in 48 CFR 2009.570-2, the contractor shall include this clause, including this 
paragraph, in subcontracts of any tier. The terms contract, contractor, and contracting officer, must be appropriately 
modified to preserve the Government's rights.  

(g) Remedies. For breach of any of the above restrictions, or for intentional nondisclosure or misrepresentation of any 
relevant interest required to be disclosed concerning this contract or for such erroneous representations that necessarily 
imply bad faith, the Government may terminate the contract for default, disqualify the contractor from subsequent 
contractual efforts, and pursue other remedies permitted by law or this contract.  

(h) Waiver. A request for waiver under this clause must be directed in writing to the contracting officer in accordance 
with the procedures outlined in 48 CFR 2009.570-9.  

(i) Follow-on effort. The contractor shall be ineligible to participate in NRC contracts, subcontracts, or proposals 
therefor (solicited or unsolicited), which stem directly from the contractor's performance of work under this contract.  
Furthermore, unless so directed in writing by the contracting officer, the contractor may not perform any technical 
consulting or management support services work or evaluation activities under this contract on any of its products or 
services or the products or services of another firm if the contractor has been substantially involved in the development or 
marketing of the products or services.
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(1) If the contractor, under this contract, prepares a complete or essentially complete statement of work or 
specifications, the contractor is not eligible to perform or participate in the initial contractual effort which is based on the 
statement of work or specifications. The dontractor may not incorporate its products or services in the statement of work
or specifications unless so directed in writing by the contracting officer, in which case the restrictions in this paragraph do 
not apply.  

(2) Nothing in this paragraph precludes the contractor from offering or selling its standard commercial items to the 
Government.  

H.2 2052.215-70 KEY PERSONNEL (JAN 1993) 

(a) The following individuals are considered to be essential to the successful performance of the work hereunder: 

The contractor agrees that personnel may not be removed from the contract work or replaced without compliance with 
paragraphs (b) and (c) of this section.  

(b) If one or more of the key personnel, for whatever reason, becomes, or is expected to become, unavailable for work 
under this contract for a continuous period exceeding 30 work days. or is expected to devote substantially less effort to 
the work than indicated in the proposal or initially anticipated, the contractor shall immediately notify the contracting 
officer and shall, subject to the con-currence of the contracting officer, promptly replace the personnel with personnel of 
at least substantially equal ability and qualifications.  

(c) Each request for approval of substitutions must be in writing and contain a detailed explanation of the circumstances 
necessitating the proposed substitutions. The request must also contain a complete resume for the proposed substitute and 
other information requested or needed by the contracting officer to evaluate the proposed substitution. The contracting 
officer and the project officer shall evaluate the contractor's request and the contracting officer shall promptly notify the 
contractor of his or her decision in writing.  

(d) If the contractiWaff-g -determines that suitable and timely replacement of key -pers-ihinel who have been 
reassigned, terminated, or have otherwise become unavailable for the contract work is not reasonably forthcoming, or that 
the resultant reduction of productive effort would be so substantial as to impair the successful completion of the contract 
or the service order, the contract may be terminated by the contracting'officer for default or for the convenience of the 
Government, as appropriate. If the contracting officer finds the contractor at fault for the condition, the contract price or 
fixed fee may be equitably adjusted downward to compensate the Government for any resultant delay, loss, or damage.  

H.3 2052.242-70 RESOLVING NRC CONTRACTOR DIFFERING PROFESSIONAL VIEWS 
(DPVS) (OCT 1999) 

(a) The Nuclear Regulatory Commission's (NRC) policy is to support the contractor's expression of professional health 
and safety related concerns associated with the contractor's work for NRC that may differ from a prevailing NRC staff 
view, disagree with an NRC decision or policy position, or take issue with proposed or established agency practices. An 
occasion may arise when an NRC contractor, contractor's personnel, or subcontractor personnel believes that a 
conscientious expression of a competent judgement is required to document such concerns on matters directly associated 
with its performance of the contract. The NRC's policy is to support these instances as Differing Professional Views 
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(DPVs).  

(b) The procedure that will be used provides for the expression and resolution of differing professional views (DPVs) of 
health and safety related concerns associated with the mission of the agency by NRC contractors, contractor personnel or 
subcontractor personnel on matters directly associated with its performance of the contract. This procedure may be found 
in Attachments-to this document. The contractor shall provide-acopy-ofthe-NRC -DPV- procedure to all of its employees 
performing under this contract and to all subcontractors who shall, in turn, provide a copy of the procedure to its 
employees. The prime contractor or subcontractor shall submit all DPV's received but need not endorse them.  

H.4 2052.242-71 PROCEDURES FOR RESOLVING NRC CONTRACTOR 
DIFFERING PROFESSIONAL VIEWS (DPVS) (OCT 1999) 

(a) The following procedure provides for the expression and resolution of differing professional views (DPVs) of health 
and. safety related concerns of NRC contractors and contractor personnel on matters connected to the subject of the 
contract. Subcontractor DPVs must be submitted through the prime contractor. The prime contractor or subcontractor 
shall submit all DPV's received but need not endorse them.  

(b) The NRC may autliorize up to eight reimbursable hours for the contractor to document, in writing, a DPV by the 
contractor, the contractor's personnel. or subcontractor personnel. The contractor shall not be entitled to any 
compensation for effort on a DPV which exceeds the specified eight hour limit.  

(c) Before incurring costs to document a DPV, the conttractor-shall first determine whether there are sufficient funds-
obligated under the contract which are available to cover the costs of writing a DPV. If there are insufficient obligated 
funds under the contract, the contractor shall first request the NRC contracting officer for additional funding to cover the 
costs of preparing the DPV and authorization to proceed.  

(d) Contract funds shall not be authorized to document an allegation where the use of this NRC contractor DPV process 
is inappropriate. Examples of such instances are: allegations of wrongdoing which should be addressed directly to the 
NRC Office of the Inspector General (OIG), issues submitted anonymously, or issues raised which have already been 
considered, addressed, or rejected, absent significant new information. This procedure does not provide anonymity.  
Individuals desiring anonymity should contact the NRC.OIG or submit the information under NRC's Allegation Program, 
as appropriate.  

(e) When required, the contractor shall initiate the DPV process by submitting a written statement directly to the NRC 
Office Director or Regional Administrator responsible for the contract, with a copy to the Contracting Officer, Division of 
Contracts and Property Management, Office of Administration. Each DPV submitted will be evaluated on its own merits.  

(f) The DPV, while being brief, must contain the foll~owing as it-relates to the subject matter of the contract: 

(1) A summary of the prevailing NRC view, existing NRC decision or stated position, or the proposed or established 
NRC practice.  

(2) A description of the submitter's views and how they differ from any of the above items.  

(3) The rationale for the submitter's views, including an assessment based on risk, safety and cost benefit 
considerations of the consequences should the submitter's position not be adopted by NRC.  

(g) The Office Director or Regional Administrator will immediately forward the submittal to the NRC DPV Review 
Panel and acknowledge receipt of the DPV, ordinarily within five (5) calendar days of receipt.  

(h) The panel will normally review the DPV within seven calendar days of receipt to determine whether enough 
information has been supplied to undertake a detailed review of the issue. Typically, within 30 calendar days of receipt of 
the necessary information to begin a review, the panel will provide a written report of its findings to the Office Director or 
Regional Administrator and to the Contracting Officer, which includes a recommended course of action.  

(i) The Office Director or Regional Administrator will consider the DPV Review Panel's report, make a decision on the 
DPV and provide a written decision to the contractor and the Contracting Officer normally within seven calendar days 
after receipt of the panel's recommendation.  

H-4



I NRC-02-02-003

(j) Subsequent to the decision made regarding the DPV Review Panel's report, a summary of the issue and its 
disposition will be included in the NRC Weekly Information Report submitted. by the Office Director. The DPV file will 
be retained in the Office or Region for a minimum of one year thereafter. For purposes of the contract, the DPV shall be 
considered a deliverable under the contract. Based upon the Office Director or Regional Administrator's report, the 
matter will be closed.  

H.5 GOVERNMENT FURNISHED EQUIPMENT/PROPERTY - NONE PROVIDED 
(JUN 1988) 

The Government will not provide any equipment/property under this contract.  

H.6 SEAT BELTS 

Contractors, subcontractors, and grantees, are encouraged to adopt and enforce on-the-job seat belt policies and 
programs for their employees when operating company-owned, rented, or personally owned vehicles.  

H.7 ANNUAL AND FINAL CONTRACTOR PERFORMANCE EVALUATIONS 

Annual and final evaluations of contractor performance under this contract will be prepared in accordance with FAR 
42.15, "Contractor Performance Information," normally at the time the contractor is notified of the NRC's intent to 
exercise the contract option. If the multi-year contract does not have option years, then an annual evaluation will be 
prepared (state time for annual evaluation). Final evaluations of contractor performance will be prepared at the expiration 
of the contract during the contract closeout process.  

The Contracting Officer will transmit the NRC Project Officer's annual and final contractor performance evaluations to 
the contractor's Project Manager, unless otherwise instructed by the contractor. The contractor will be permitted thirty 
days to review the document. The contractor may concur without comment, submit additional information, or request a 
meeting to discuss the performance evaluation. The Contracting Officer may request the contractor's Project Manger to 
attend a meeting to discuss the performance evaluation.  

Where a contractor concurs with, or takes no exception to an annual performance evaluation, the Contracting Officer 
will consider such evaluation final andt-rleasalIe-fol r source selection purposes. Disagreements etween the parties 
regarding a performance evaluation will be referred to an individual one level above the Contracting Officer, whose 
decision will be final.  

The Contracting Officer will send a copy of the completed evaluation report, marked "For Official Use Only," to the 
contractor's Project Manager for their records as soon as practicable after it has been finalized. The completed evaluation 
report also will be used as a tool to improve communications between the NRC and the contractor and to improve contract 
performance.  

The completed annual performance evaluation will be used to support future award decisions in accordance with FAR 
42.1502(a) and 42.1503(c). During the period the information is being used to provide source selection information, the 
completed annual performance evaluation will be released to only two parties - the Federal government personnel 
performing the source selection evaluation and the contractor under evaluation if the contractor does not have a copy of 
the report already.  

H.8 COMPENSATION FOR ON-SITE CONTRACTOR PERSONNEL 
(ALTERNATE 1)

H-5

SECTION H



NRC-02-02-003 SECI ION H 

a. NRC facilities may not be available due to (1) designated Federal holiday, any other day designated by Federal 
Statute, Executive Order, or by President's Proclamation; (2) early dismissal of NRC employees during working hours 
(e.g., special holidays or emergency situations); or (3) occurrence of emergency conditions during nonworking hours 
(e.g., inclement weather).  

b. WheniNRCtfiacilities are unavailable, the compensation and-deduction pouicy stated below shall be followed for 

contractor employees performing work on-site at the NRC facility: 

c. The contractor shall not charge the NRC for work performed by on- site contractor employees who were reassigned to 
perform other duties off site during the time the NRC facility was closed.  

d. On-site contractor staff shall be guided by the instructions given by a third party (e.g., Montgomery County personnel, 
in the case of a water emergency) in situations which pose an immediate health or safety threat to employees.  

e. The contractor's Project Director shall first consult the NRC Project Officer before authorizing leave for on-site 
personnel in situations which do not impose an immediate safety or health threat to employees (e.g., special holidays).  
That same day, the contractor must then alert the Contracting Officer of the NRC Project Officer's direction. The 
contractor shall continue to provide sufficient personnel to perform the requirements of essential tasks as defined in the 
Statement of Work which already are in operation or are scheduled.  

*To be incorporated into the resultant contract
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SECTION I

PART II - CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES.  

1.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE 

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number, 
Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in 
Section I of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a 
clause.

NUMBER 

52.202-1 
52.203-3 
52.203-5 
52.203-6 

52.203-7 
52.203-8 

52.203-10 

52.203-12 

52.204-4 

52.209-6 

52.215-2 
52.215-8 

52.216-8 
52.219-8 
52.222-3 
52.222-19 

52.222-21 
52.222-26 
52.222-35 

52.222-36 

52.222-37 

52.222-38 

52.223-6 
52.225-3

TITLE DATE 
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1) 
DEFINITIONS DEC 2001 
GRATUITIES APR 1984 
COVENANT AGAINST CONTINGENT FEES APR 1984 
RESTRICTIONS ON SUBCONTRACTOR SALES TO JUL 1995 
THE GOVERNMENT 
ANTI-KICKBACK PROCEDURES JUL 1995 
CANCELLATION. RESCISSION. AND RECOVERY -J-AN-1997 
OF FUNDS FOR ILLEGAL OR IMPROPER 
ACTIVITY 
PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR JAN 1997 
IMPROPER ACTIVITY 
LIMITATION ON PAYMENTS TO INFLUENCE JUN 1997 
CERTAIN FEDERAL TRANSACTIONS 
PRINTED OR COPiED DOUBLE-SIDED AUG 2000 
ON RECYCLED PAPER 
PROTECTING THE GOVERNMENT'S INTEREST JUL 1995 
WHEN SUBCONTRACTING WITH CONTRACTORS 
DEBARRED, SUSPENDED, OR PROPOSED FOR 
DEBARMENT 
AUDIT AND RECORDS--NEGOTIATION JUN 1999 
ORDER OF PRECEDENCE--UNIFORM CONTRACT OCT 1997 
FORMAT 
FIXED-FE-E.. MAR-1-997
UTILIZATION OF SMALL BUSINESS CONCERNS OCT 2000 
CONVICT LABOR AUG 1996 
CHILD LABOR - COOPERATION WITH DEC 2001 
AUTHORITIES AND REMEDIES 
PROHIBITION OF SEGREGATED FACILITIES FEB 1999 
EQUAL-OPPORTUNITY FEB 1999 
EQUAL OPPORTUNITY FOR SPECIAL DISABLED DEC 2001 
VETERANS, OF THE VIETNAM ERA, AND OTHER 
ELIGIBLE VETERANS 
AFFIRMATIVE ACTION FOR WORKERS WITH JUN 1998 
DISABILITIES 
EMPLOYMENT REPORTS ON SPECIAL DISABLED DEC 2001 
VETERANS, VETERANS OF THE VIETNAM ERA, 
AND OTHER ELIGIBLE VETERANS 
COMPLIANCE WITH VETERANS' EMPLOYMENT DEC 2001 
REPORTING REQUIREMENTS 
DRUG-FREE WORKPLACE MAY 2001 
BUY AMERICAN ACT-- NORTH AMERICAN FREE FEB 2002 
TRADE AGREEMENT--ISRAELI TRADE ACT-
BALANCE OF PAYMENTS PROGRAM 
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52.225-13 

52.227-1 

52.227-2 

-52. 27-I11 

52.228-7 
52.232-17 
52.232-20 
52.232-23 
52.232-34 

52.233-I 
52.233-3 

52.242-1 
52.242-4 
52.242-13 
52.243-2 

52.244-2 

52.244-5 
52.245-5 

52.244-6 
52.246-25 
52.249-6 
52.249-14 
52.251-1 
52.253-1

SECTION I

RESTRICTIONS ON CERTAIN FOREIGN 
PURCHASES 
AUTHORIZATION AND CONSENT 
NOTICE AND ASSISTANCE REGARDING PATENT 
AND COPYRIGHT INFRINGEMENT 
PATENT RIGHTS -- RETENTION BY THE 
CONTRACTOR (SHORT FORM) 
INSURANCE--LIABILITY TO THIRD PERSONS 
INTEREST 
LIMITATION OF COST 
ASSIGNMENT OF CLAIMS 
PAYMENT BY ELECTRONIC FUNDS TRANSFER-
OTHER THAN CENTRAL CONTRACTOR 
REGISTRATION 
DISPUTES 
PROTEST AFTER AWARD 
ALTERNATE I (JUN 1985) 
NOTICE OF INTENT TO DISALLOW COSTS 
CERTIFICATION OF FINAL INDIRECT COSTS 
BANKRUPTCY 
CHANGES--COST REIMBURSEMENT 
ALTERNATE 1 (APR 1984) 
SUBCONTRACTS 
ALTERNATE 1I (AUG 1998) 
COMPETITION -IN--SUBCONTRACTING 
GOVERNMENT PROPERTY (COST-REIMBURSEMENT 
TIME-AND-MATERIAL OR LABOR-HOUR 
CONTRACTS) 
ALTERNATE I (JUL 1985) 
SUBCONTRACTS FOR COMMERCIAL ITEMS 
LIMITATION OF LIABILITY--SERVICES 
TERMINATION (COST-REIMBURSEMENT) 
EXCUSABLE DELAYS 
GOVERNMENT SUPPLY SOURCES 
COMPUTER GENERATED FORMS

1.2 52.216-7 ALLOWABLE COST AND PAYMENT (FEB 2002) 

(a) Invoicing. (1) The Government will make payments to the Contractor when requested as work progresses, but 
(except-for small business concerns) not more-often-than -once -every 2-weeks, in amounts determined to be-allowable-by
the Contracting Officer in accordance with Federal Acquisition Regulation (FAR) subpart 31.2 in effect on the date of 
this contract and the terms of this contract. The Contractor may submit to an authorized representative of the Contracting 
Officer, in such form and reasonable detail as the representative may require, an invoice or voucher supported by a 
statement of the claimed allowable cost for performing this contract.  

(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act. Interim 
payments made prior to the final payment under the contract are contract financing payments, except interim payments if 
this contract contains Alternate I to the clause at 52.232-25.  

(3) The designated payment office will make interim payments for contract financing on the day after the designated 
billing office receives a proper payment request.  

In the event that the Government requires an audit or other review of a specific payment request to ensure compliance 
with the terms and conditions of the contract, the designated payment office is not compelled to make payment by the 
specified due date.  

(b) Reimbursing costs. (1) For the purpose of reimbursing allowable costs (except as provided in paragraph (b)(2) of the 
clause, with respect to pension, deferred profit sharing, and employee stock ownership plan contributions), the term "costs" includes only--
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JUL 2000 

JUL 1995 
AUG 1996 

JUN 1997 

MAR 1996 
JUN 1996 
APR 1984 
JAN 1986 
MAY 1999 

DEC 1998 
AUG 1996 

APR 1984 
JAN 1997 
JUL 1995 
AUG 1987 

AUG 1998 

DEC 1996 
JAN 1986 

DEC 2001 
FEB 1997 
SEP 1996 
APR 1984 
APR 1984 
JAN 1991
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(i) Those recorded costs that, at the timie of the request for reimbursement, the Contractor has paid by cash, check, or 
other form of actual payment for items or §ervices purchased directly for the contract; 

(ii) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of business., 
costs incurred, but not necessarily paid, for-- --. . ..... .  

(A) Supplies and services purchased directly for the contract and associated financing payments to subcontractors, 
provided payments will be made

(1) In accordance with the terms and conditions of a subcontract or invoice; and 

(2) Ordinarily prior to the submission of the Contractor's next payment request to the Government; 

(B) Materials issued from the Contractor's inventory and placed in the production process for use on the contract; 

(C) Direct labor; 

(D) Direct travel; 

(E) Other direct in-house costs; and 

(F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor for 
purposes of obtaining reimbursement under Government contracts; and 

(iii) The amount of financing payment-s-that have been paid by cash, check, or other forms of payment-to
subcontractors.  

(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually paid 

unless

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and 

(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment period 
(any contribution remaining unpaid shall be excluded from the Contractor's indirect costs for payment purposes).  

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) below, allowable indirect 
costs under this contract shall be obtained by applying indirect cost rates established in accordance with paragraph (d) 
below.  

(4) Any statements in specifications or.other documents incorporated in this contract by reference designating 
performance of services or furnishing of materials-at .the Contractor's expense or at no cost to the-Government-shalL be
disregarded for purposes of cost-reimbursement under this clause.  

(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks.  

(d) Final indirect cost rates. (1) Final annual indirect cost rates and the appropriate bases shall be established in 
accordance with Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered by the indirect 
cost rate proposal.  

(2)(i) The Contractor shall submit an adequate' final indirect cost rate proposal to the Contracting Officer (or cognizant 
Federal agency official) and auditor within the 6-month period following the expiration of each of its fiscaltyears.  
Reasonable extensions, for exceptional circumstances only, may be requested in writing by the Contractor and granted in 
writing by the Contracting Officer. The Contractor shall support its proposal with adequate supporting data.  

(ii) The proposed rates shall be based on the Contractor's actual cost experience for that period. The appropriate 
Government representative and the Contractor shall establish the final indirect cost rates as promptly as practical after 
receipt of the Contractor's proposal.  

(3) The Contractor and the appropriate Government representative shall execute a written understanding setting forth 
the final indirect cost rates. The understanding shall specify (i) the agreed-upon final annual indirect cost rates, (ii) the 
bases to which the rates apply, (iii) the periods for which the rates apply, (iv) any specific indirect cost items treated as 
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direct costs in the settlement, and (v) the affected contract and/or subcontract, identifying any with advance agreements or 
special terms and the applicable rates. The understanding shall not change any monetary ceiling, contract obligation, or 
specific cost allowance or disallowance provided for in this contract. The understanding is incorporated into this contract 
upon execution.  

(4) Failure-by-the pairtiees t agree on a final annual indirect cost rate-shalltbewa dispute within the meaning of the--
Disputes clause.  

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of the final 
annual indirect cost rates for all years of a physically complete contract, the Contractor shall submit a completion invoice 
or voucher to reflect the settled amounts and rates.  

(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in paragraph (d)(5) of 

this clause, the Contracting Officer may-

(A) Determine the amounts due to the Contractor under the contract; and 

(B) Record this determination in a unilateral modification to the contract.  

(ii) This determination constitutes the final decision of the Contracting Officer in accordance with the Disputes 
clause.  

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall reimburse the 
Contractor at billing rates established by the Contracting Officer or by an authorized representative (the cognizant 
auditor), subject to adjustment when the final rates are established. These billing rates-

(1) Shall be the anticipated final rates: and 

(2) May be prospectively or retroactively revised by mutual agreement, at either party's request, to prevent substantial 
overpayment or underpayment.  

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are 
satisfied.  

(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractor's invoices or 
vouchers and statements of cost audited. Any payment may be (1) reduced by amounts found by the Contracting Officer 
not to constitute allowable costs or (2) adjusted for prior overpayments or underpayments.  

(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance 
with paragraph (d)(5) of this clause, and upon the Contracto0r's compliance with all terms of this contract, the Government 
shall promptly pay any balance of allowable costs and that part of the fee (if any) not previously paid.  

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including interest, if 
any) accruing to or received by the Contractor or any assignee under this contract, to the extent that those amounts are 
properly allocable to costs for which the Contractor has been reimbursed by the Government. Reasonable expenses 
incurred by the Contractor for securing refunds, rebates, credits, or other amounts shall be allowable costs if approved by 
the Contracting Officer. Before final payment under this contract, the Contractor and each assignee whose assignment is 
in effect at the time of final payment shall execute and deliver-

(i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of refunds, 
rebates, credits, or other amounts (including interest, if any) properly allocable to costs for which the Contractor has been 
reimbursed by the Government under this contract; and 

(ii) A release discharging the Government, its officers, agents, and employees from all liabilities, obligations, and 

claims arising out of or under this contract, except-

(A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not known; 

(B) Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third parties 
arising out of the performance of this contract; provided, that the claims are not known to the Contractor on the date of the 
execution of the release, and that the Contractor gives notice of the claims in writing to the Contracting Officer within 6
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years following the release date or notice of final payment date, whichever is earlier; and 

(C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the Contractor under 
the patent clauses of this contract, exclud ng, however, any expenses arising from the Contractor's indemnification of the 
Government against patent liability. ..  

1.3 52.232-25 PROMPT PAYMENT (FEB 2002) 
ALTERNATE I (FEB 2002) 

Notwithstanding any other payment clause in this contract, the Government will make invoice payments under the terms 
and conditions specified in this clause. The Government considers payment as being made on the day a check is dated or 
the date of an electronic funds transfer (EFT). Definitions of pertinent terms are set forth in sections 2.101, 32.001, and 
32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, unless otherwise 
specified. (However, see paragraph (a)(4) of this clause concerning payments due on Saturdays, Sundays, and legal 
holidays.) 

(a) Invoice payments-

(1) Due date. (i) Except as indicated in paragraphs (a)(2) and (c) of this clause, the due date for making invoice 
payments by the designated payment office is the later of the following two events: 

(A) The 30th day after the designated bill-ing office receives a proper invoice from the Contractor (except as .  
provided in paragraph (a)( I )(ii) of this clause).  

(B) The 30th day after Government acceptance of supplies delivered or services performed. For a final invoice, when 
the payment amount is subject to contract settlement actions, acceptance is deemed to occur on the effective date of the 
contract settlement.  

(ii) If the designated billing office fails to annotate the invoice with the actual date of receipt at the time of receipt, the 
invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated billing office 
receives a proper invoice and there is no disagreement over quantity, quality, or Contractor compliance with contract 
requirements.  

(2) Certain food products and other payments. (i) Due dates on Contractor invoices for meat, meat food pro 
fish; perishable agricultural commodities: and dairy products, edible fats or oils, and food products prepared from edible 
fats or oils are-

(A) For meat or meat food products, as defined-in- section 2(a)(3) of the Packers and Stockyard Act of-1921(-7 
U.S.C. 182(3)), and as further defined in Pub. L. 98-181, including any edible fresh or frozen poultry meat, any perishable 
poultry meat food product, fresh eggs, and any perishable egg product, as close as possible to, but not later than, the 7th 
day after product delivery.  

(B) For fresh or frozen fish, as defined in section 204(3) of the Fish and Seafood Promotion Act of 1986 (16 U.S.C.  
4003(3)), as close as possible to, but not later than, the 7th day after product delivery.  

(C) For perishable agricultural commodities, as defined in section 1(4) of the Perishable Agricultural Commodities 
Act of 1930 (7 U.S.C. 499a(4)), as close as possible to, but not later than, the 10th day after product delivery, unless 
another date is specified in the contract.  

(D) For dairy products, as defined in section 11 (e) of the Dairy Production Stabilization Act of 1983 (7 U.S.C.  
4502(e)), edible fats or oils, and food products prepared from edible fats or oils, as close as possible to, but not later than, 
the 10th day after the date on which a proper invoice has been received. Liquid milk, cheese, certain processed cheese 
products, butter, yogurt, ice cream, mayonnaise, salad dressings, and other similar products, fall within this classification.  
Nothing in the Act limits this classification to refrigerated products. When questions arise regarding the proper 
classification of a specific product, prevailing industry practices will be followed in specifying a contract payment due 
date. The burden of proof that a classification of a specific product is, in fact, prevailing industry practice is upon the 
Contractor making the representation.
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(ii) If the contract does not require subimission of an invoice forpayment (e.g., periodic lease payments), the due date 
will be as specified in the contract.  

(3) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified in! 
the contract. A proper-invoice must include the items listed in.paragraphs (aX3)(i)_througk(ax)() nfthis clause. If the 
invoice does not comply with these requirements, the designated billing office will return it within 7 days after receipt (3 
days for meat, meat food products, or fish; 5 days for perishable agricultural commodities, dairy products, edible fats or 
oils, and food products prepared from edible fats or oils), with the reasons why it is not a proper invoice. The Government 
will take into account untimely notification when computing any interest penalty owed the Contractor.  

(i) Name and address of the Contractor. (ii) Invoice date and invoice number. (The Contractor should date invoices 
as close as possible to the date of the mailing or transmission.) 

(iii) Contract number or other authorization for supplies delivered or services performed (including order number and 
contract line item number).  

(iv) Description, quantity, unit of measure, unit price, and extended price of supplies delivered or services performed.  

(v) Shipping and payment terms (e.g., shipment number and date of shipment, discount for prompt payment terms). B 
of lading number and weight of shipment will be shown for shipments on Government bills of lading.  

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment).  

-(-vvio-Name (where practicable), title, phone number, and rmrafling-address-of person to notify in the event of a defective 
invoice.  

(viii) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract.  

(ix) Electronic funds transfer (EFT) banking information. (A) The Contractor shall include EFT banking information 
on the invoice only if required elsewhere in this contract.  

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision (e.g., 52.232- 38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by Electronic 
Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures.  

(C)EFT banking information is not required if the Government waived the requirement to pay by EFT.  

(x) Any other information or documentation required by the contract (e.g., evidence of shipment).  

(4) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from the 
Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(4)(i) through (a)(4)(iii) of 
this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal holiday, the 
designated payment office may make payment on the following working day without incurring a late payment interest 
penalty.  

(i) The designated billing office received a proper invoice. (ii) The Government processed a receiving report or other 
Government documentation authorizing payment, and there was no disagreement over quantity, quality, or Contractor 
compliance with any contract term or condition.  

(iii) In the case of a final invoice for any balance of funds due the Contractor for supplies delivered or services 
performed, the amount was not subject to further contract settlement actions between the Government and the Contractor.  

(5) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 
Management and Budget prompt payment regulations at 5 CFR part 1315.  

(i) For the sole purpose of computing an interest penalty that might be due the Contractor, Government acceptance is 

deemed to occur constructively on the 7th day (unless otherwise specified in this contract) after the Contractor delivers 
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the supplies or performs the services in accordance with the terms and conditions of the contract, unless there is a 
disagreement over quantity, quality, or Contractor compliance with a contract provision. If actual acceptance occurs 
within the constructive acceptance period, the Government will base the deterniination of an interest penalty on the actual 
date of acceptance. The constructive acceptance requirement does not, however, compel Government officials to accept 
supplies or services, perform contract administration functions, or make payment prior to fulfilling their responsibilities.  

(ii) The prompt payment regulations at 5 CFR 1315. 1 0(c) do not require the Government to pay interest penalties if 
payment delays are due to disagreement between the Government and the Contractor over the payment amount or other 
issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the terms of the 
contract. The Government and the Contractor shall resolve claims involving disputes and any interest that may be payable 
in accordance with the clause at FAR 52.233-1, Disputes.  

(6) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, without 
request from the Contractor, if the Government takes a discount for prompt payment improperly. The Government will 
calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 1315.  

(7) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in a 
with the prompt payment regulations at 5 CFR part 13 15 in addition to the interest penalty amount only if-

(A) The Government owes an interest penalty of $1 or more; (B) The designated payment office does not 
interest penalty within 10 days after the date the invoice amount is paid; and 

(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in 
accordance with paragraph (a)(7)(ii) of this clause, postmarked not later than 40 days after the invoice amount is paid.  

(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The 
Government will not request any additional data. The Contractor shall--4( ) Specifically assert that late payment interest is 
due under a specific invoice, and request payment of all overdue late payment interest penalty and such additional penalty 
as may be required; 

(2) Attach a copy of the invoice on which the unpaid late payment interest is due; and 

(3) State that payment of the principal has been received, including the date of receipt.  

(B) If there is no postmark or the postmark is illegible-- (1) The designated payment office that receives the 
demand will annotate it with the date of receipt, provided the demand is received on or before the 40th day after payment 
was made; or 

(2) If the designated payment office fails to make the required annotation, the Government will determine the 
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 40th 
day after payment-was made.  

(iii) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments 
under utility contracts subject to tariffs and regulation).  

(b) Contract financing payment. If this contract provides for contract financing, the Government will make contract 
financing payments in accordance with the applicable contract financing clause.  

(c) Fast payment procedure due dates. If this contract contains the clause at 52.213-1, Fast Payment Procedure, 
payments will be made within 15 days after the date of receipt of the invoice.  

(d) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise 
overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request instructions 
for disposition of the overpayment.  

(e) Invoices for interim payments. For interim payments under this cost-reimbursement contract for services-

(1) Paragraphs (a)(2), (a)(3), (a)(4)(ii), (a)(4)(iii), and (a)(5)(i) do not apply; 

(2) For purposes of computing late payment interest penalties that may apply, the due date for payment is the 30th day 
after the designated billing office receives a proper invoice; and
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(3) The contractor shall submit invoices for interim payments in accordance with paragraph (a) of FAR 52.216-7, 
Allowable Cost and Payment. If the invoice does not comply with contract requirements, it will be returned within 7 days 
after the date the designated billing office received the invoice.  

1.4 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full 
text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be 
accessed electronically at this/these address(es): 

www.arnet.gov
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PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS

ATTACHMENT 
NUMBER 

J-1 

J-2 

J-3 

J-4 

J-5 

J-6

TITLE 

Statement of Work/Specifications 

Billing Instructions 

NRC Contractor Organizational Conflicts 
of Interest 

Payment of Information Form SF3118 - ACH 
Vendor Payment System 

NRC Handbook 3.8 

Contractor Performance Evaluation
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ATTACHMENT 1

-STATEMENT OF WORK 

BACKGROUND 

The U.S. Department of Energy, Idaho Operations Office (DOE-ID) is preparing an incidental 
waste determination for the Idaho National Engineering and Environmental Laboratory (INEEL).  
The determination involves the closure of eleven tanks, located in the tank farm facility at INEEL.  
and used to store liquid high-level waste. The determination will evaluate whether the closure of 
the tanks with remaining residual waste can meet the incidental waste criteria.  

NRC will review the incidental waste analysis and provide an evaluation and recommendations.  

OBJECTIVE , 

The objective of this project is to support NRCs review of DOE-ID's incidental waste analysis.  
Technical assistance provided by the CNWRA shall include reviewing ;-incidental waste 
analysis and associated documentation providing input to NRC for one or more requests for 
additional information (RAI). and providing input to NRC for a Technical Evaluation Report.  

SCOPE OF WORK 

1. Review DOE Incidental Waste Analysis 

The criteria for determining if waste can be classified as incidental is based on the letter of 
March 1993, from R. Bernero (NRC) to J. Lytle (DOE). NRC has modified these criteria, and 
believes that the appropriate incidental waste criteria that should apply to the tanks at INEEL 
are: (1) the waste is processed (or will be further processed) to remove key radionuclides to the 
maximum extent that is technically and economically practical: and (2) the waste is managed, 
pursuant to the Atomic Energy Act. so that safety requirements comparable_ _tothe_ performance 
objectives in 10 CFR Part 61 Subpart C. are satisfied. NRC has been requested by DOE-ID to 
review its analysis for determining that residual tank waste is incidental. This review shall 
require an in-depth analysis of DOE-ID's performance assessment in support of the incidental 
waste analysis.  

If the information provided by DOE-ID is incomplete, inadequate, or unclear, the CNWRA shall 
prepare questions for submittal to NRC to elicit the additional information. NRC shall prepare 
and forward the contractor's requests for -additional information, along with any. questions the 
NRC has developed, to DOE-ID. If, after DOE-ID responds, and the CNWRA determines that 
there is sti" insufficient information available, NRC and CNWRA !.all determine if a second RAI 
is necess7 '. All schedules are based on the assumption that or", one RAI will be generated.  

At the conclusion of the technical review, CNWRA shall prepare e draft report on DOE-ID's 
incidental waste analysis. This report should consider the two inc~dental waste criteria, discuss 
how DOE-iD has addressed each criterion, evaluate DOE-ID's ar.-roach. and provide any 
further recmmendations. NRC staff will provide comments to CNWRA on thle draft report. The 
final repor" - NRC shall incorporate NRC's comments.
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PERSONNEL QUALIFICATIONS

The personnel working on this project shallhave thfollowing disciplines and qualifications-: 

regulatory analysis, health physic, materials engineering, nuclear criticality safety, performance 

assessment, chemical engineering and geochemistry.  

MEETINGS/TRAVEL 

It is estimated that one, 2-day trips for two people to Rockville, MD are required during the 

period of performance, and one, 2-day trip, for 4 people to either Rockville or Idaho Falls, ID, 
may be required. These trips are required to discuss the RAI questions and potential 

responses. The primary reviewers from the CNWRA would be expected to attend the meetings 

to support any RAI questions generated.  

DELIVERABLES 

The following deliverables are required: 

Deliverable SchE Jule 

Input to RAI 5 weeks after receipt of DOE-ID incidental waste analysis 

Draft Report 4 weeks after receipt of DOE-ID responses to RAI 

Final Report 4 weeks after receipt of NRC comments on the Draft 
Report 

All deliverables shall be submitted in hard copy, in an electronic medium form consistent with the 

word processor in use at the NRC (WVcr' Perfect 8.2), in an electronic editable text file. The 

contractor shall provide a hard copy of each deliverable to the NRC's Project Officer, Technical 

Program Manager (TPM), and 3 copies of each deliverable to the Chief, Environmental and 

Performance Assessment Branch when the documents are available. Electronic copies shall be 

provided to the NRC Project Officer and the TPM. at a minimum. Each letter report shall provide 
the basis and justification-for-the reviewers' results and conclusions.  

QUALITY ASSURANCE 

The contractor shall implement and maintain quality assurance requirements for the project in 

accordance with the following: 

For all draft and final reports under this agreement, the contractor shall assure that an 
independent review and verification of numerical computations and mathematical equations and 

derivations is performed by qualified personnel other than the original author(s) of the reports 
and other than the person who performed the original calculation. If the contractor proposes to 

verify/check less than 100 percent of all computations and mathematical equations and 

derivations in the report(s) (such as often happens when there are many routine, repetitive 
calculations), the contractor must first obtain written approval from the NRC's Project Officer.  

Computer-generated calculations shall not require verification where the computer program has
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already been verified. If the progaram has not already been verified, the contractor shall verify 

the computer program. The NRC Project Officer has the option of auditing all documentation 

including project correspondence, drafts, calculations and ,,nrefined data.  

In addition, all reports, including those which do not contain numerical analyses must be 

reviewed by the contractor's management and approved with two signatures. One signature 

must be from the contractor's Task Leader, and one signature must be from a manager at a 

higher level than the contractor's Task Leader.  

ESTIMATED LEVEL OF EFFORT 

Input to RAI 14 staff weeks 

Draft Report 4 staff weeks 

Final Report 2 staff week 

Travel (see Section 7.0 below) 3 staff weeks 

TOTAL 23 staff weeks 

PERIOD OF PERFORMANCE 

Th period of performance for this effort is estimated to be nine months commencing the effective 

date of any resultant contract.  

PERFORMANCE REQUIREMENTS 

QA Deduction 

Requirement Standard Method Schedule 

Performance of At least a satisfactory rating for *Survey Full payment of 

Statement of Work performance of each requirement Fixed fee if rated 
satisfactory or above 

25% reduction of 
fixed fee if 
rated less than 
Satisfactory on any 
element 

*SEE PAGE 3 OF ATTACHMENT J-8 FOR A DESCRIPTION OF PERFORMANCE 

STANDARDS
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TECHNICAL DIRECTION

Kristina Banovac is designated as the NRCG-TPM-foiprocurement. Edna Knox-Davin is 

designated as the NRC Project Officer. Technical instructions may be provided to the contractor 

during the duration of this contract. Technical instructions shall not constitute new assignments 

of work or changes of such a nature as to justify an adjustment in cost or period of performance.  

Directions, if any, for changes in scope of work, cost, or period of performance will be issued by 

the NRC Contracting Officer.
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BILLING INSTRUCTIONS FOR 
COST REIMBURSEMENT TYPE CONTRACTS 

General: The contractor shall prepare vouchers/invoices for 
reimbursement of costs 4n the manner and format described herein.  
FAILURE TO SUBMIT VOUCHERS/INVOICES IN ACCORDANCE WITH THESE 

INSTRUCTIONS WILL RESULT IN REJECTION OF THE VOUCHER/INVOICE AS 

IMPROPER.  

Number of Copies: An original and three copies, including 
supporting documentation, if any, shall be submitted. A copy of 
all supporting documents, if any, must be attached to each copv 
of your voutcher/invoice. Failure to submit all the required 
copies will result in rejection of the voucher/invoice as 
improper.  

Desianatýea Aaencv Dil t Cfce o,,zrcers ':2vcrtes shall c 

submittea to :ne foiiow=z= address: 

U.S. Nuclear Regulatory Commrssion 
Div~sion of Conacts T-7--:-2 
Washnrrgton, DC 205-5 

HAND DELIVERY OF VOUCHERS/INVOICES IS DISCOURAGED AND WILL NO
EXPEDITE ?ROCESSTNG BY NRC. However, should you choose to 
deliver voucer•s./i-voces ty hand, Including deliverv by an, 
express mail services or soeclal aeLiver- services wnhcn use a 
courier or other person :o deliver the voucher/invcice in person 
to :he NRC, sucn vou -cnerS .nvooces must: be addressed to the above 
Designated Agency Bil:ing -ice and will only be accepted at nhe 
following location: 

U.S. Nucear Cecuatorv ommlssion 
One Whize Flint Nor-' 
11555 Rocville Pike - Mail Room 
Rockvi:Le, MD 20852 

HAND-CARRIED SUBMISSIONS WILL NOT BE ACCEPTED AT OTHER THAN THE 
ABOVE ADDRESS.  

Note that the official receipt date for hand-delivered 
vouchers/invoices will be the date it is received by the official 

'Supporting documentation is not required to be submitted 

with invoices per agreement between NRC, SwRI, and DCAA.  
However, all such documentation should be available at SwR7 for 

inspection by NRC and/or DCAA upon request. In addition, 
periodically, certain supporting documentation may be requested 
by NRC for verification of invoiced amounts.
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agency billing office in the Division of Contracts.  

V Payment Office: Payment will continue to be made by the 

office designated in the contract in Block 12 of SF 26 or BlocK 

25 of SF 33, whichever is applicable.  

Frequency: The contractor shall submit claims for reimbursement 

on a periodic basis (every four weeks).  

Format: Claims should be submitted in the format depicted on the 

attached sample form entitled "Voucher/Invoice for Purchases and 

Services Other than Personal" (see Attachment 1). The sample 

format is provided for guidance only. The format is not required 

for submission of a voucher/invoice. Alternate formats are 

permissible provided all requirements of the billing instructions 

are addressed. The instructions for preparation and itemization 

of the voucher/invoice are included with the sample form.  

Task Orderina Contracts: If the contractor bills for more than 

one task order under a voucher/invoice, detailed cost informar_ý.  

for each individual task order shalL be submitted, together with 

a cumulative summary of al _charges billed on trie 

voucher/invoice. This includes all applicable cost elements 

discussed in paragraphs (a) through (n) of the attached 

instructions.  

Fee Reczvery Billinqs: Pursuant to the provisions of 10 CFR Part 

170 and 171 on license fees, the NRC must recover the cost of 

work performed. Accordingly, the contractor must provide the 

total amount of funds billed during the period, fiscal year to 

date and the cumulative t --- for each task or task assignment by 

facility or report. The fee recovery billing reports shall be on 

a separate page, and shall be in the format provided in 

Attachment 2. The billing period for fee recovery costs should 

be the same as the invoice period. Each separate fee billing 

report must be attached to the periodic invoice and cover the 

same period as the involce.  

Each report will contain a docket number or other unique 

identifier. The NRC will provide a uniaue identifier for all 

work performed. Costs should be reported as whole number to the 

nearest cent. For work that involves more than one facility at 

the same site, each facility should be listed separately and the 

costs should be split appropriately between the facilities.  

Common costs, as defined below, shall be identified as a separate 

line item in the fee recovery billing report each month.  

Common costs are those costs that are not licensee unique and 

associated with the performance of an overall program that 

benefit all similar licensees covered under that program or that 

are required to satisfactorily carry out the program. Common 

costs include costs associated with the following: preparatory 

or start-up efforts to interpret and reach agreement on 

methodology, approach, acceptance criteria, regulatory position,



or technical reporting requiremen•s; efforts associated wi -• 

"lead plant" concept that might be involved during the first =he 

or two plant reviews; meetings and-.d-i-scus-sions involvina the 

above efforts to provide orientation, background knowledge or 

guidance during the course of a program; any technical effor: 

applied to a docket or other unique identifier; and project 

management. Common cost's must be reporting monthly for each 

docket or unique identifier. Common costs must be computed based 

on the proportion of direct costs incurred against each docket or 

unique identifier for the billing period.  

Billing of Cost After Expiration of Contract: If costs are 

incurred during the contract period and claimed after the 

contract has expired, the period during which these costs were 

incurred must be cited. To be considered a proper expiration 

voucher/invoice, the contractor shall clearly mark it "EXPIRATION 

VOUCHER" or "EXPIRATION INVOICE".  

Firal vouchers/invoices shall be marked "FINAL VOUCHER" or FINAL 
INVOICE" 

Currency: Billings may ce expressec tn u..rrenc. norma_ýv 

used by the contractor in main:taining nis accou.. .. ng records; 

payments will be made in that currency. However, the U.S. dollar 

equivalent for all vouchers/invoices paid under the contract may 

not exceed tne total U.S. dollars authorized in -he contract.  

Supersession: These-instructions supersede any previous billina 

instructions.



ATTACHMENT I

INVOICE/VOUCHER OR PURCHASES AND SERV'CES OTHER i,,AN PERSONAL 

(SAMPLE FORMAT)

Offic-iAl Agency Billinq Office (a) Contract Number 

U.S. Nuclear Regulatory Commission 
Division of Contracts MS: T-7-I-2 Task Order No. (If Applic 

Washington, DC 20555-0001 
Payee's Name and Address (b) Voucher/Invoice #

Individual to Contact 
Regarding this Voucher 
Name:

:abl e)

(c) Date of Voucher/Invoice 

(d) Fixed Fee

Tel. No.: 

(e) This voucher represents reimbursable costs for the billing period for the billing period 

from through 

Amount Billed 
Current Period ----C Cumulative

(f) Direct Costs 
(1) Direct labor* .............................  
(2) Fringe benefits 

%, if computed as percentage) ......  

(3) Capitalized nonexpendable 
equipment ($50.000 or more 
see instructions)* ......................  

(4) Non-capitalized equipment.  
materials, and supplies* ................  

(5) Premium pay (NRC approved overtime) .......  
(6) Consultants ..............................  
(7 ) T rave l ...................................  
(8) Subcontracts .............................  
(9) Other costs ..............................  

Total Direct Costs 

(g) Indirect Costs 
(A) Overhead % of 

(Indicate Base) .........  

(B) General & Administrative Expense 
% of Cost Elements 

Nos . -....................  

Total Direct & Indirect Costs 
(h) Fixed-Fee (Cite Formula): 

(i) Total Amount Billed .............................  
(j) Adjustments .....................................  
(k) Grand Totals ....................................

* (Requires Supporting Information -- See Attached)



INSTRUCTIONS FOR PREPARING 
COST INFORMATION FOR NRC CONTRACT VOUCHERS/INVOICES 

Preparation and Itemization of the Voucher/Invoice: In order to constitute a 

proper invoice, the contractor shall furnish all the information set forth 

below. These notes are keyed to the entries on the sample voucher/invoice.  

Official Agency Billing Office: Address the original and 3 copies of the 

voucher/invoice, together with supporting documentation attached to each copy 

to: U.S. Nuclear Regulatory Commission. Division of Contracts. MS: T-7-I-2, 

Washington. DC 20555-0001.  

Vouchers/invoices delivered by hand. including delivery by express mail or 

special delivery services which use a courier or other person to deliver the 

voucher/invoice in person to the NRC. should be addressed in accordance with 

-the-foregoing and delivered to: U. S. Nuclear-Regu-ltory Commission, One 

White Flint North, 11555 Rockville Pike - Mail Room, Rockville. Maryland 

20852. Hand-delivered vouchers/invoices will not be accepted at other than 

the above address. Note, however, that the official receipt date for hand

delivered vouchers/invoices will be the date it is received by the official 

agency billing office in the Division of Contracts.  

Payee's Name and Address. Show the name of the contractor as it appears in 

the contract and ;ts correct address. When an approved assignment has been 

made by the contractor, or a different payee or addressee has been designated 

insert the name and address c. ,e payee. Indicate the name and telephone 

number of the individual responsible for answering any questions that the NRC 

may have regarding the invoice. The following guidance corresponds to the 

entries required on the sample form.  

(a)---Contract Number. Insert the NRC contract-- number-.--

Task Order Number, if applicable. Insert the task order number.  

(b) Voucher/invoice number. The appropriate sequential number of the 

voucher/invoice, beginning with 001 should be designated. Contractors 

may also include an individual internal accounting number, if desired.  

in addition to the 3-digit sequential number.



(c) Date of Voucher/Invoice. Insert the date the voucher/invoice is 

prepared.  

(d) Fixed-Fee. Insert total fixed-fee. Include this information as it 

applies to individual task orders as well.  

(e) Billing Period. Insert the beginning and ending dates (day, month.  

year) of the period during which costs were incurred and for which 

reimbursement is claimed.  

(f) Direct Costs - Insert the amount billed for the following cost elements.  

adjustments, suspensions. and total amounts, for both the current 

billing period and for the cumulative period (from contract inception to 

end date of this billing period).  

(1) Direct Labor. This consists of salaries and wages paid (or 

accrued) for direct performance of the contract itemized between 
SwRI labor and CNWRA labor. May include premium pay if proposed 
and approved as part of a task order.....  

(2) Fringe Benefits. This represents fringe benefits applicable to 
direct labor and billed as a direct cost. Where a rate is used 
indicate the rate. Fringe benefits included in direct labor or in 

other indirect cost pools should not be identified here.  

(3) Capitalized Non Expendable Equipment. List each item costing 
$50.000 or more and having a life expectancy of more than one 
year. List only those items of equipment for which reimbursement 
is requested. For each such item. list the following (as 
applicable): (a) the item number for the specific piece of 
equipment listed in the property schedule of the contract: or (b) 
the Contracting Officer's approval letter if the equipment is not 
covered by the property schedule.



(4) Non-capitalized Equipment. Materials. and Supplies. These are 

equipment other than that described in(3) above, plus consumabie 
materials, supplies. (See Footnote on page 1) List by category.  

List items valued at $500 or more separately. Provide the item 

number for each piece of equipment valued at $500 or more.  

(5) Consultants. Supporting information, including the name. and 

hourly or daily rate shall be available per footnote on page 1.

(6) Travel.  
page 1.

Supporting information shall be available per footnote on

(7) Subcontracts. Supporting information shall be available per 
footnote on page 1.

(8) Other Costs. Although no supporting information is 
"submitted. NRC may contact the contractor to obtain 
information if required in evaluating the invoice.

required to be specific

(g) Indirect Costs (Overhead and General and Admfint-ative Expense). Cite 
the formula (rate and base) in effect in accordance with the terms of 
the contract. during the time the costs were incurred and for which 
reimbursement is claimed.  

(h) Fixed Fee. If the contract provides for a fixed fee. it must be claimed 
as provided for by the contract. Cite the formula or method of 
computation. The contractor may bill for fixed fee only up to 85% of 
total fee.  

(i) Total Amount Billed. Insert the total amounts claimed for the current 
and cumulative periods.



(j) Adjustments. For cumulative amount. include outstanding suspensions.  

(k) Grand Totals.  

Further itemization of vouchers/invoices shall only be required for items 
having specific limitations set forth in the contract.



Attachment 2

FEE RECOVERY BILLING REPORT 

FIN: 

Facility Name or Report Title: 

TAC or Inspection Report Number: 

(or other unique identifier) 

Docket Number (if applicable): 

Period Fiscal Year Total 

Cost Categories Period Amt. Cost Incurred To Date Costs Cumulative Costs 

Labor 

Materials 

Subcontractor/ 
Consultant 

Travel 

Other (specify) 

Common Costs 

Total 

Remarks:



NUCLEAR REGULATORY COMMISSION ACQUISITION REGULATION 

2009.570 NRC organizational conflicts of interest.  

§2009.570-1 Scope of policy.  

(a) It is the policy of NRC to avoid, eliminate, or neutralize 
contractor organizational conflicts of interest. The NRC achieves this 

objective by requiring all prospective contractors to submit information 
describing relationships, if any, with organizations or persons (including 
those regulated by the NRC) which may give rise to actual or potential 
conflicts of interest in the event of contract award.  

(b) Contractor conflict of interest determinationis cannot be made 
automatically or routinely. The application of sound judgment on virtually a 
case-by-case•:basis is necessary if the policy is to be applied to satisfy the 
overall public interest. It is not possible to prescribe in advance a 
specific method or set of criteria which would serve to identify arr& resolve 
all of thep contractor conflict of interest situations which might arise.  
However, examples are provied- in -Cese regulat ions to guide application o-f--
this policy guidance. The ultimate test is as follows: Might the contractor, 
if awardcd the contract, be placed in a position where its judgment may be 
biased, or where it may have an unfair competitive advantage? 

(c) The conflict of interest rule contained in this subpart applies to 
contractors and offerors only. Individuals or firms who have other 
relationships with the NRC (e.g., parties to a licensing proceeding) are not 
covered by this regulation. This rule does not apply to the acquisition of 
consulting services through the personnel appointment process, NRC agreements 
with other Government agencies, international organizations, or state, local, 
or foreign Governments. Separate procedures for avoiding conflicts of 
interest will be employed in these agreements, as appropriate.  

§2009.570-2 Definitions.  

As used in §2009.570: 

Affiliates means business concerns which are affiliates of each other 
when either directly or indirectly one concern or individual controls or has 
the power to control another, or when a third party controls or has the power 
to control both.  

Contract means any contractual agreement or other arrangement with 'the 
NRC except as provided in §2009.570-1(c).  

Contractor means any person, firm, unincorporated association, joint 
venture, co-sponsor, partnership, corporation, affiliates t,,ereof, or their 
successors in interest, including their chief executives, directors, key 
personnel (identified in the contract), proposed consultants or 
subcontractors, which are a party to a contract with the NRC.  

Evaluation activities means any effort involving the appraisal of a 
technology, process, product, or policy.
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Offeror or prospective contractor means any person, firm, unincorporatec 

association, joint venture, co-sponsor, dr-t-e orporation, or their 

affiliates or successors in interest, including their chief executives, 

directors, key personnel, proposed consultants, or subcontractors, submitting 

a bid or proposal, solicited or unsolicited, to the NRC to obtain a contract.  

Organizational conflicts of interest means that a relationship exists 

whereby a contractor or prospective contractor has present or planned 

interests related to the work to be performed under an NRC contract which: 

(1) May diminish its capacity to give impartial, technically sound, 

objective assistance and advice, or may otherwise result in a biased work 

product; or 

(2) May result in its being given an unfair competitive advantage.  

Potential conflict of interest means that a factual situation exists 

that suggests that an actual conflict of interest may arise from award of a 

proposed contract. The term potential ccnflict of interest is used. to signify 

those situations that

(1) Merit investigation before contract award to ascertain whether 

award would give rise to an actual conflict; or 

(2) Must be reported to the contracting officer for investigation if 

they arise during contract performance.  

Research means any scientific or technical work involving theoretical 

analysis, exploration, or experimentation.  

Subcontractor means any subcontractor of any tier who performs work 

under a contract with the NRC except subcontracts for supplies and 

subcontracts in amounts not exceeding the small purchase threshold.  

Technical consulting and manage•ent-support services means internal.. .  

assistance to a component of the NRC in the formulation or administration of 

its programs, projects, or policies which normally require that the contractor 

be given access to proprietary information or to information that has not been 

made available to the public. These services typically include assistance in 

the preparation of program plans, preliminary designs, specifications, or 

statements of work.  

§2009.570-3 Criteria for recognizing contractor organizational conflicts of 

interest.  

(a) General.  

(1) Two questions will be asked in determining whether actual or 

potential organizational conflicts of interest exist: 

(i) Are there conflicting roles which might bias an 

offeror's or contractor's judgment in relation to its work for the NRC?



(ii) May the offeror or contractor be given an unfair 

competitive advantage based on the performance of the contract? 

(2) NRC's ultimate determination that organizational conflicts 

of interest exist will be made in light of common sense and good business 

judgment based upon the relevant facts. While it is difficult to identify ano 

to prescribe in advance a specific method for avoiding all of the various 

situations or relationships that might involve potential organizational 

conflicts of interest, NRC personnel will pay particular attention to proposed 

contractual requirements that call for the rendering of advice, consultation 

or evaluation activities, or similar activities that directly lay the 

groundwork for the NRC's decisions on regulatory activities, future 

procurements, and research programs. Any work performed at an applicant or 

licensee site will also be closely scrutinized by the NAC staff.  

(b).. Situations or relationships. The following situations or 

relationships may give rise to organizational conflicts of interest: 

(1), The offeror or contractor shall disclose information, that 

may give rise to organizational conflicts of interest under the following 

circumstances. The information may include the scope of work or specification 

for the requirement, being performed, the period of performance, and the name 

and telephone number for a point of contact at the organization knowledgeable 
about the commercial contract.  

(i) Where the offeror or contractor provides advice and 
recommendations to the NRC in the same technical area where it is 
also providing consulting assistance to any organization regulated 
by the NRC.  

(ii) Where the offeror or contractor provides advice to the 
NRC on the same or similar matter on which it is also providing 
assistance to any urganization regulated by the NRC.  

(iii) Where the offeror-or-contractor evaluates its own 
products or services, or has been substantially involved in the 
development or marketinq of the products or services of another 
entity.  

(iv) Where the award of a contract would result in placing 
the offeror or contractor in a conflicting role in which its 
judgment may be biased in relation to its work for the NRC, or 
would result in an unfair competitive advantage for the offeror or 
contractor.  

(v) Where the offeror or contractor solicits or performs 
work at an applicant or licersee site while performing work in the 
same technical area for the NRC at the same site.  

(2) The contracting officer may request specific information 
from an offeror or contractor or may require special contract clauses such as 
provided in §2009.570-5(b) in the following circumstances:



(i) Where the offeror or contractor prepares 

specifications that are to be used in competi-tive-procurements of 

products or services covered by the specifications.  

(ii) Where the offeror or contractor prepares plans for 

specific approaches or methodologies that are to be incorporated 

into competitive procurements using the approaches or 

methodologies.  

(iii) Where the offeror or contractor is granted access to 

information not available to the public concerning NRC plans, 

policies, or programs that could form the basis for a later 

procurement action. 

(iv) Where the offeror or contractor is granted access to 

"proprietary information of its competitors.  

(v) Where the award of a contract might result-fin placing 

the-offeror or contractor in a conflicting role in which its 

judgment may be biased in relation to its work for the NRC or 

might result in an unfair competitive advantage for the offeror or 
contractor.  

(c) Policy application guidance. The following examples are 
illustrative only and are not intended to identify and resolve all contractor 

organizational conflict of interest situations.  

(I) (i) Example. The ABC Corp., in response to a Request For 

Proposal (RFP), proposes to undertake certain analyses of a 

reactor component as called for in the RFP. The ABC Corp. is one 

of several companies considered to be technically well qualified.  

In response to the inquiry in the RFP, the ABC Corp. advises that 

it is currently performing similar analyses for the reactor 
manufacturer.  

(ii) Guidance. An NRC contract for that particular work 

normally would not be awardee to the ABC Corp. because the company 

would be placed in a position in which its judgment could be 

biased in relationship to its work for the NRC. Because there are 

other well-qualified companies available, there would be no reason 

for considering a waiver of the policy.  

(2) (i) Example. The ABC Corp., in response to an RFP, 

proposes to perform certain analyses of a reactor component that 

is unique to one type of advanced reacte~r. As is the case with 

other technically qualified companies responding to the RFP, the 

ABC Corp. is performing various projects for several different 
utility clients. None of th? ABC Corp. projects have any 

relationship to the work called for in the RFP. Based on the NRC 

evaluation, the ABC Corp. is considered to be the best qualified 

company to perform the work outlined in the RFP.  

(ii) Guidance. An NRC contract normally could be awarded 

to the ABC Corp. because no conflict of interest exists which



could motivate bias with respect to the work. An appropriate 

cause would be included in the contract to prec-l-ude-the ABC Corp.  

from subsequently contracting for work with the private sector 

that could create a conflict during the performance of the NRC 

contract. For example, ABC Corp. would be precluded from the 

performance of similar work for the company developing the 

advanced reactor mentioned in the example.  

(3) (i) Example. The ABC Corp., in response to a competitive 

RFP, submits a proposal to assist the NRC in revising NRC's 

guidance documents on the-respiratory protection requirements of 

10 CFR Part 20. ABC Corp. is the only firm determined to be 

technically acceptable. ABC Corp. has performed substantial work 

for regulated utilities in the past and is expected to continue 

similar efforts in the future. The work has and will cover the 

"writing, implementation, and administration of compliance 

respiratory protection programs for nuclear power plants.  

- (ii) Guidance. This situation would piace the firm in a 

role where its judgment could be biased in relationship to its 

work for the NRC. Because the nature of the required work is 

vitally important in terms of the NRC's responsibilities and no 

reasonable alternative exists, a waiver of the policy, in 

accordance with §2009.570-9 may be warranted. Any waiver must be 

fully documented in accordance with the waiver provisions of this 

policy with particular attention to the establishment of 

protective mechanisms to guard against bias.  

(4) (i) Example. The ABC Corp, submits a proposal for a new 

system to evaluate a specific reactor component's performance for 

the purpose of developing standards that are important to the NRC 

program. The ABC Corp. has advised the NRC that it intends to 

sell the new system to industry once its practicability has been 

demonstrated. Other companies in this business are using older 

systems for evaluation of-the specific reactor component.  

(ii) Guidance. A contract could be awarded to the ABC 

Corp. if the contract stipulates that no information produced 

under the contract will be used in the contractor's private 

activities unless this information has been reported to the NRC.  

Data on how the reactor component performs, which is reported to 

the NRC by contractors, will normally be disseminated by the NRC 

to others to preclude an unfair competitive advantage. When the 

NRC furnishes informition about the reactor component to the con

tractor for the performance of contracted work, the information 

may not be used in the contractor's private activities unless the 

information is generally available to others. rurther, the 

contract will stipulate that the contractor will inform the NRC 

contracting officer of all situations in which the information, 

developed about the performance of the reactor component under the 
contract, is proposed to be used.  

(5) (i) Example. The ABC Corp., in response to a RFP, 

proposes to assemble a map showing certain seismological features



....__ e Appalachian fold belt- In accordance with the 

representation in the RFP and §2009,.570-3(b)(l)(i), ABC Corp.  

informs the NRC that it is presently doing seismological studies 

for several utilities in the eastern United States, but none of 

the sites are within the geographic area contemplated by the NRC 
study.  

(ii) Guidance. The contracting officer would normally 
conclude that award of a contract would not place ABC Corp. in a 

conflicting role where its judgment might be biased. Section 
2052.209-73(c) Work for Others, would preclude ABC Corp. from 
accepting work which could :reate a conflict of interest during 
the term of the NRC contract.  

(6) (i) Example. AD Division of ABC Corp., in response to a 
"RFP, submits a proposal to assist the NRC in the safety and 
environmental review of applications for licenses for.-the 
construction, operation, and decommissioning of fuel cy~le 
facilities. ABC Corp. is divided into :wc :eparate and distinct 
divisions, AD and BC. The BC Division performs the same or 
similar services for industry. The BC Division is currently pro
viding the same or similar services required under the NRC's 
contract for an applicant or licensee.  

(ii) Guidance. An NRC contract for that particular work 
would not be awarded to the ABC Corp. The AD Division could be 
placed in a position to pass judgment on work performed by the BC 
Division, which could bias its work for NRC. Further, the 
Conflict of Interest provisions apply to ABC Corp. and not to 
separate or distinct divisions within the company. If. no 
reasonable alternative exists, a waiver of the policy could be 
sought in accordance with §2009.570-9.  

7(i) EXAMPLE The ABC Corp. completes-an analysis for NRC of steam 
generator tube leaks at one of a utility's six sites. Three 
months later, ABC Corp. is asked by this utility to perform the 
same analysis at another of its sites.  

(ii) GUIDANCE §20S?.290-73(c)(3) would prohibit the 
contractor from beginning this work for the utility until one year 
after completion of the NRC work at the first site.  

8(i) EXAMPLE ABC Corp. is assisting NRC in a major on-site 
analysis of a utility's redesign of the common areas between its 
twin reactors. The contract is for two years with an estimated 
value of $5 million. Near the completion of the NRC work, ABC 
Corp. requests authority to solicit for a SOOK contract with the 
same utility to transport spent fuel to a disposal site. ABC 
Corp. is performing no other work for the utility.  

(ii) GUIDANCE The Contracting Officer, would allow the 
contractor to proceed with the solicitation because A) it is not 
in the same technical area as the NRC work and B) the potential 
for technical bias by the contractor because of financial ties to



the utility is slight due to the relative value of the two 
contracts.  

9(i) EXAMPLE The ABC Corp. is constructing a turbine building and 
installing new turbines at a reactor site. The contract with the 
utility is for five years and has a total value of S100 million.  
ABC Corp. has responded to an NRC Request For Proposal requiring 
the contractor to participate in a major team inspection unrelated 
to the turbine work at the same site. The estimated value of the 
contract is S75K.  

(ii) GUIDANCE An NRC contract would not normally be awarded 
to ABC Corp. since these factors create the,-potential for 
financial loyalty to the utility that may bias the technical 
judgment of the contractor.  

(d) Otker considerations.  

- (I)- The fact that the NRC can identify and later avoid, 
eliminate, or neutralize any potential organizational conflicts arising from 
the performance of a contract is not relevant to a determination of the 
existence of conflicts prior to the award of a contract.  

(2) It is not relevant that the contractor has the professional 
reputation of being able to resist temptations which arise from organizational 
conflicts of interest, or that a follow-on procurement is not involved, or 
that a contract is awarded on a competitive or a sole source basis.  

§2009.570-4 Representation.  

(a) The following procedures are designed to assist the NRC 
contracting officer in determining whether situations or relationships exist 
which may constitute organizational conflicts of interest with respect to a 
part-icular offeror or contractor. The procedures-apply to small purchases 
meeting the criteria stated in the following paragraph (b) of this section.  

(b) The organizational conflicts of interest representation provision 
at §2052.209-72 must be included in solicitations and unsolicited proposals,.  
(including those for task orders and modifications for new work) for: 

(1) Evaluation services or activities; 

(2) Technical consulting and management support services; 

(3) Research; and 

(4) Other contractual situations where special organizational 
conflicts of interest provisions are noted in the solicitation and would be 
included in the resulting contract. This representation requirement also 
applies to all modifications for additional effort under the contract except 
those issued under the "Changes" clause. Where, however, a statement of the 
type required by the organizational conflicts of interest representation 
provisions has previously been submitted with regard to the contract being 
modified, only an updating of the statement is required.



(c) The offeror may, because of actual or potential organizational 

conflicts of interest, propose- to-exclude specific kinds of work contained in 

a RFP unless the RFP specifically prohibits the exclusion. Any such proposed 

exclusion by an offeror will be considered by the NRC in the evaluation of 

proposals. If the NRC considers the proposed excluded work to be an essential 

or integral part of the required work and its exclusion would be to the 

detriment of the competitive posture of the other offerors, the NRRC shall 

reject the proposal as unacceptable.  

(d) The offeror's failure to execute the representation required by 

paragraph (b) of this section with respect to an invitation for bids is 

considered to be a minor informality. The offeror will be permitted to 

correct the omission.  

§2009.570-5 Contract clauses.  

(a) General contract clause. All contracts and small purchpses of the 

types set forth in §2009.570-4(b) must include the clause entitlec.: 

"Contractor Orgaoizational Conflicts of interest," set forth in §2052.209-73.  

(b) Other special contract clauses. If it is determined from the 

nature of the proposed contract that an organizational conflict of interest 

exists, the contracting officer may determine that the conflict can be 

avoided, or, after obtaining a waiver in accordance with §2009.570-9, 

neutralized through the use of an appropriate special contract clause. If 

appropriate, the offeror may negotiate the terms and conditions of these 

clauses, including the extent and time period of any restriction. These 

clauses include but are not limited to: 

(1) Hardware exclusion clauses which prohibit the acceptance of 

production contracts following a related non-production contract previously 

performed by the contractor; 

(2) Software exclusion clauses; 

(3) Clauses which require the contractor (and certain of its key 

personnel) to avoid certain organizational conflicts of interest; and 

(4) Clauses which provide for protection of confidential data 

and guard against its unauthorized use.  

§2009.570-6 Evaluation, findings, and contract award.  

The contracting officer shall evaluate all relevant facts submitted by 

an offeror and other relevant information. After evaluating this information 

against the criteria of §2009.570-3, the contracting officer shall make a 

finding of whether organizational conflicts of interest exist witVh respect to 

a particular offeror. If it has been determined that real or potential 

conflicts of interest exist, the contracting officer shall: 

(a) Disqualify the offeror from award; 

(b) Avoid or eliminate such conflicts by appropriate measures; or



(c) Award the contract under the.waiver provision of §2009.570-9.  

§2009.570-7 Conflicts identified after award.  

If potential organizational conflicts of interest are identified after 

award with respect to a particular contractor, and the contracting officer 

determines that conflicts do exist and that it would not be in the best 

interest of the Government to terminate the contract, as provided in the 

clauses required by §2009.570-5, the contracting officer shall take every 

reasonable action to avoid, eliminate, or, after obtaining a waiver in 

accordance with §2009.570-9, neutralize the effects of the identified 
conflict.  

§2009.570-8 Subcontracts.  

The cpntracting officer shall require offerors and contractors to submit 

a representation statement from all subcontractors (other than a supply 

subcontractor) and consultants performing services in excess of $-19,000 in 

accordajce with.§2009.570-4(b). The contracting officer shall require the 

contractor to include contract clauses in accordance with §2009.570-5 in 

consultant agreements or subcontracts involving performance of work-uncer a 

prime contract.  

§2009.570-9 Waiver.  

(a) The contracting officer determines the need to seek a waiver for 

specific contract awards, with the advice and concurrence of the program 
office director and legal counsel. Upon the recommendation of the Procurement 

Executive, and after consultati.on with legal counsel, the Executive Director 

for Operations may waive the oolicy in specific cases if he determines that it 

is in the best interest of the United States to do so.  

(b) Waiver action is strictly limited to those situations in which: 

(1) The work to be performed under contract is vital to the NRC 
program.  

(2) The work cannot be satisfactorily performed except by a 

contractor whose interests give rise to a question of conflict of interest.  

(3) Contractual and/or technical review and surveillance methods 

can be employed by the NRC to neutralize the conflict.  

(c) For any waivers, the justification and approval documents must be 

placed in the NRC Public Document Room, 2120 L Street, NW. (Lower Level), 
Washington, DC.  

§2009.570-10 Remedies.  

In addition to other remedies permitted by law or contract for a breach 

of the restrictions in this subpart or for any intentional misrepresentation 

or intentional nondisclosure of any relevant interest required to be provided 

for this section, the NRC may debar the contractor from subsequent NRC 
contracts.
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related information processed through the Vendor Express Program. Recipients of these payments should bring this 
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PRIVACY ACT STATEMENT 

The following information is provided to comply with the Privacy Act of 1974 (P.L. 93-579). All 

information collected on this form is required under the provisions of 31 U.S.C. 3322 and 31 CFR 210.  
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WASHINGTON, DC 20555-0001,
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__I SSN NO. OR TAXPAYER ID NO.

CONTACT PERSON NAME:
• ITELEPHONE NUMBER: NUMBER: .. ... ...... .

FINANCIAL INSTITUTION INFORMATION

NAME

IADDRESS

;ACH COORDINATOR NAME:
I --. . -.  ThLEPtIONE NUM�LX:
TE )LEPHONE NUMBER:

NINE-DIGIT ROUTING TRAiNSIT NUMBER: 

DEPOSITOR ACCOUNT TITLE:

DEPOSITOR ACCOUNT NUMBER:

.ACH FORMAT:

I LOCK BOX NUMBER:

CHECKING SAVINGS LOCK BOX 

SIGNATURE AND TITLE OF AUTHORIZED OFFICIAL- TELEPHONE NUMBER: 

______ ) 
S....,,;7,Attachment ,I-4

-S �

I -

I


