



UNITED STATES
NUCLEAR REGULATORY COMMISSION
WASHINGTON, D.C. 20555-0001

AUG 20 2002

Beckman and Associates, Inc
Attn: Vicki Beckman
1071 State Route 136
Belle Vernon, PA 15012

SUBJECT "TASK ORDER NO 122 "LASALLE SAFETY SYSTEM DESIGN AND PERFORMANCE CAPABILITY (SSDPC) INSPECTION" UNDER CONTRACT NO. NRC-03-98-021

Dear Ms. Beckman

In accordance with Section G 5, Task Order Procedures, of the subject contract, this letter definitizes the subject task order. The effort shall be performed in accordance with the enclosed Statement of Work.

Task Order No. 122 shall be in effect from August 30, 2002, through October 15, 2002, with a cost ceiling of \$62,142.50. The amount of \$60,186.44 represents the estimated reimbursable costs, and the amount of \$1,956.06 represents the fixed fee.

Accounting data for Task Order No. 122 is as follows.

B&R No :	220-15-103-142
Job Code	J-2548
BOC	252A
APPN No	31X0200.220
FFS#	NRR98021122
Oblig Amt	\$62,142.50

The following individuals are considered to be essential to the successful performance of work hereunder: [REDACTED]. The Contractor agrees that such personnel shall not be removed from the effort under the task order without compliance with Contract Clause H 4, Key Personnel.

The issuance of this task order does not amend any terms or conditions of the subject contract.

Your contacts during the course of this task order are:

Technical Matters: Donald P. Norkin
Project Officer
(301) 415-2954

Contractual Matters: Mona Selden
Contract Specialist
(301) 415-7907

Acceptance of Task Order No 122 should be made by having an official, authorized to bind your organization, execute three copies of this document in the space provided and return two copies to the Contract Specialist. You should retain the third copy for your records.

Sincerely,


Sharon D. Stewart, Contracting Officer
Contract Management Center 1
Division of Contracts
Office of Administration

Enclosure Statement of Work

ACCEPTED. Task Order No 122



NAME


TITLE
21 VCS
Aug 25, 2002

DATE

CONTRACT NRC-03-98-021

STATEMENT OF WORK
Task Order No. 122

TITLE: LaSalle Safety System Design and Performance Capability (SSDPC) Inspection

DOCKET NUMBER: 50-373, 50-374
JOB CODE: J-2548

B&R NUMBER: 220-15-103-142

NRC PROJECT OFFICER: D.P. Norkin, NRR (301) 415-2954
TEAM LEADER: V.P. Lougheed, Region III, (630) 829-9760

PERIOD OF PERFORMANCE: 08/30/02 - 10/15/02

BACKGROUND

In accordance with the Baseline Inspection portion of the NRC Reactor Oversight Process, a Safety System Design and Performance Capability (SSDPC) Inspection will be conducted for the LaSalle nuclear plant, near Ottawa, IL. NRC Inspection Procedure 71111-21, "Safety System Design and Performance Capability", will provide the primary basis for this inspection. The Team Leader will provide the inspection procedure

OBJECTIVE

The objective of this task order is to obtain expert technical assistance in the area of Mechanical Systems design to assist the NRC inspection team in the performance of the SSDPC. The specialist shall have a design background (such as from an architect-engineer firm) and experience/knowledge regarding:

- (1) design, analysis, installation, and testing of mechanical systems.
- (2) reviewing design basis and detailed design of nuclear plant safety systems;
- (3) NRC regulations and risk informed inspection methodology.

WORK REQUIREMENTS AND SCHEDULE

It shall be the responsibility of the contractor to assign qualified technical staff, employees, and subcontractors, who have the required educational background, experience, or combination thereof, to meet both the technical and regulatory objectives of the work specified in this Statement of Work (SOW). The NRC will rely on representation made by the contractor concerning the qualifications of the personnel proposed for assignment to this task order including assurance that all information contained in the technical and cost proposals, including resumes and conflict of interest disclosures, is accurate and truthful.

The Team Leader may issue technical direction from time to time during the duration of this task order. Technical direction must be within the general Statement of Work stated in this task order, and shall not constitute new assignments of work or changes of such nature as to justify an adjustment in cost or period of performance. The contractor shall refer to the basic contract for further information and guidance on any technical directions issued under this task order.

Any modifications to the scope of work, cost, or period of performance of this task order must be issued by the Contracting Officer and will be coordinated with the Project Officer. Specific tasks under this task order are

1. Inspection preparation on or about September 3-6, 2002, (4 days) at the Region office.
 - a. Obtain a thorough understanding of the selected system(s) by review of licensee provided documentation.
 - b. Develop a list of questions or areas of concern
 - c. Develop a risk informed inspection plan
2. On-site inspection on or about September 9-13, 2002, and on or about September 23-27, 2002. Review inspection activities in the contractor's office on or about September 16-20, 2002
 - a. Perform the inspection in accordance with Inspection Procedure 71111.21, "Safety System Design and Performance Capability".
 - b. Discuss potential findings with the Team Leader.
3. Inspection documentation on or about September 30-October 4, 2002, in the contractor's office. Final inspection report input is due on or about October 7, 2002.
 - a. Follow the guidelines of NRC Inspection Manual Chapter 0612, "Power Reactor Inspection Reports", as directed by Team Leader.
 - b. The 40 hours for documentation is a maximum, dependent on the risk significance of findings. The actual hours could be less, at the discretion of the Team Leader.

REPORT REQUIREMENTS

During Tasks 1 and 2, the contractor shall provide an inspection plan and inspection related documentation, as directed by the Team Leader.

At the end of Task 3, a feeder to the final inspection report shall be provided to the Team Leader in an electronic format acceptable to the Team Leader. A hard copy shall be provided to the Project Officer. The contractor shall not undertake any further efforts toward report finalization, such as management review of the feeder report

TRAVEL (for estimating purposes only)

For each individual:

One 4 day trip to the Region office.

Two 5 day trips to the plant site.

The contractor shall coordinate all travel arrangements in advance with the NRC Team Leader.

NRC FURNISHED MATERIAL

Documents required to prepare for the inspection will be provided by the NRC Team Leader.

OTHER APPLICABLE INFORMATION

The work specified in this SOW is 100% licensee fee recoverable. The contractor shall provide fee recovery information in the monthly progress reports in accordance with the requirements of the basic contract.