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PART I - THE SCHEDULE 

SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS 

B.1 PROJECT TITLE 

The title of this project is as follows: 

Technical Support for the Development of a Worker Fatigue Rule 

B.2 BRIEF DESCRIPTION OF WORK (MAR 1987) 

The contractor shall supply the personnel, materials, and facilities necessary to provide technical services needed to 
support the rulemaking on "Fatigue of Workers at Nuclear Power Plants". The contractor shall be responsible for 
providing technical assistance for the development and documentation of the rule and regulatory guide and supporting 
documents.  

B.3 CONSIDERATION AND OBLIGATION--COST PLUS FIXED FEE 
(JUN 1988) ALTERNATE I (JUN 1991) 

(a) The total estimated cost to the Government for full performance of this contract is $206,771.00, of which the sum of 
$191,455.00 represents the estimated reimbursable costs, and of which $15,316.00 represents the fixed fee.  

(b) There shall be no adjustment in the amount of the Contractor's fixed fee by reason of differences between any 
estimate of cost for performance of the work under this contract and the actual cost for performance of that work.  

(c) The amount currently obligated by the Government with respect to this contract is $80,000.00, of which the sum of 

$74,074.00 represents the estimated reimbursable costs, and of which $5,926.00 represents the fixed fee.  

(d) It is estimated that the amount currently allotted will cover performance through February 25, 2003..

B-1

NRC-03-02-034 SECTION B



SECTION C

SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK 

TECHNICAL SUPPORT FOR THE DEVELOPMENT OF A WORKER FATIGUE RULE 

STATEMENT OF WORK 

BACKGROUND 

The U.S. Nuclear Regulatory Commission (NRC) was created by enactment of the Energy Reorganization Act of 1974 as an independent Agency of the Federal Government. It is responsible for the protection of the public health and safety in the civilian use of nuclear power and nuclear materials. In the pursuit of this mission, the NRC issues rules which impose regulatory requirements on the nuclear industry to maintain the safety of licensed facilities.  

On January 10, 2002, the Commission issued Staff Requirements Memorandum (SRM) - SECY- 01-0113 - Fatigue of Workers at Nuclear Power Plants. Through this SRM, the Commission approved, with comments, development of a rule as described in SECY-01-01 13, "Fatigue of Workers at Nuclear Power Plants." The Division of Inspection Program Management (DIPM), NRR, is responsible for developing the proposed rule and all supporting documents.  

The development of NRC regulations is a process which must follow certain procedures and requires a significant amount of supporting analyses. Public comments on proposed rules must be analyzed. Requirements of the Regulatory Flexibility Act and the Paperwork Reduction Act of the Office of Management and Budget (OMB) call for development of certain information. A regulatory analysis must be produced for the rulemaking to assess the costs and benefits of the rulemaking, analyze alternative ways of developing the regulation, and assess the impacts of the regulation on industry, the public, other government entities, and NRC. Finally, a backfit analysis is required to determine how the rule would 
affect certain classes of licensees.  

CONTRACT OBJECTIVES 

The objective of this contract is to obtain technical assistance in: 1) the development of a proposed rule on "Fatigue of Workers at Nuclear Power Plants," 2) the development of a proposed Regulatory Guide, and 3) the preparation of supporting analyses. It is expected that this assistance will be needed over a 2-year period, with the option of extending the period one additional year to support the staff in preparation of the final rule and Regulatory Guide. The contractor may be tasked to develop generic estimates, methodological tools, and databases that will support this rulemaking and 
associated documents.  

SCOPE OF WORK 

The contractor shall supply the personnel, materials, and facilities necessary to provide technical services needed to support the rulemaking on "Fatigue of Workers at Nuclear Power Plants." The contractor shall be responsible for providing technical assistance for the development and documentation of the rule and regulatory guide and supporting 
documents.  

Task 1. Support Development of the Content of the Rule and Regulatory Guide 

As directed by the Project Manager, the contractor will support staff analyses of the technical basis for the rule and Regulatory Guide by: 1) reviewing current technical literature on specific fatigue and human performance issues preparatory to providing recommendations to support rulemaking activities, 2) reviewing research and technical reports concerning fatigue and work scheduling for accuracy and relevance to recommend appropriate staff use of research results in the rule development process, and 3) preparing draft technical basis documents supporting the proposed rule 
and regulatory guide.  

Estimated duration: 12 months Estimated resources: 3 person-months 

Task 2. Development of Regulatory Analysis/Value-Impact Analysis 

The contractor will prepare the regulatory analysis/value-impact for the rule and Regulatory Guide. The analysis will provide the technical support for NRC's decision concerning the rulemaking. The regulatory analyses must be developed 
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in accordance with the guidance in the most recent versions of NUREG/BR-0058, Regulatory Analysis Guidelines of the 
U.S. Nuclear Regulatory Commission, and NUREG/BR-0184, Regulatory Analysis Technical Evaluation Handbook. To 
accomplish this task the contractor shall: 

A. Estimate Costs 

Rulemakings are subject to cost analyses that shall encompass all impacts of a regulatory change, covering 
individual as well as classes of licensees or other regulated activities. After the type, extent, and duration of the impacts 
have been determined by the contractor, cost estimates shall be made, when applicable, of the following: 

i) Capital and operations costs to applicants and licensees; ii) Implementation and operations costs to 
licensees; iii) Costs to government entities; and iv) Costs to state and local agencies.  

Costs should be expressed in monetary terms, using present value with a real discount rate provided-by the NRC, 
and using constant dollars. Tasks may require a sensitivity analysis to capture the uncertainties inherent in the 
quantification of attributes. Annual costs should be established per current or future regulated activity, and then 
determined for the remaining lifetimes for all affected activities. The costs to be estimated shall be limited to those that 
would be incurred by the regulatory change. The contractor shall document the sources of cost data and the methods used 
for deriving cost estimates.  

B. Estimate Benefits 

Health and safety benefits arise due to reductions either in the probability of accidents or consequences of accidents 
attributable to the proposed requirement. Depending on the nature of the regulatory action, other benefits may include, 
for example, regulatory efficiency, improvements in knowledge, savings on paperwork and operating requirements, and 
improvements in facility availability. Analyses shall cover all benefits of a regulatory change. After the type, extent, and 
duration of the benefits have been determined by the contractor, estimates of benefits shall be made, when applicable, of 
the following: 

i) Public dose reduction expressed in person-rem averted and dollars; ii) Averted property damage; iii) 
Occupational exposure reduction; and iv) Other benefits (e.g., regulatory efficiency, improvements in knowledge, etc.).  

Benefits should be expressed on a present worth basis with a real discount rate provided by the NRC, and using 
constant dollars. Tasks may require sensitivity analysis of real discount rates. Annual benefits should be established per 
current or future regulated activity, and then determined for the remaining lifetimes for all affected activities. The benefit 
to be estimated shall be limited to those that would be incurred by the regulatory change. The contractor shall document 
the sources of data and the methods used for deriving benefit estimates.  

As the actual specifics of the rule and Regulatory Guide are developed over time, it may be necessary to adjust the 
regulatory analysis to be consistent with the current draft of the rule.  

Estimated duration: 10 months Estimated resources: 4 person-months 

Task 3. Backfit Analysis 

The contractor shall conduct a backfit analysis to determine how the rule will affect systems, structures, components; or 
design of a facility; or the procedures or organization required to design, construct, or operate a facility. The backfit 
analysis may be developed as part of the regulatory analysis.  

The contractor shall accomplish this task by addressing: 

A. The objectives of the backfit; 

B. The activities required for the backfit; 

C. Potential change in risk to the public from-off-site releases; 

D. Occupational exposure; 

E. Costs;
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F. Potential safety impact of chahges in facility or operational complexity; 

G. Resource burden on NRC; and 

H. Potential impact of differences in facility type, design, or age on the relevancy and practicality of-the 
proposed backfit.  

As the actual specifics of the rule and Regulatory Guide are developed over time, it may be necessary to adjust the backfit 
analysis to be consistent with the current draft of the rule.  

Estimated duration: 10 months Estimated resources: 3 person-months 

Task 4. Paperwork Reduction Act Information 

The contractor shall determine if the Rule and Regulatory Guide require changes in information collection burdens on the 
public and prepare the necessary information for submission to OMB's Office of Information and Regulatory Affairs.  
This information shall include the following: 

A. a description of the information collection; 

B. justification for the information collection; 

C. a description of Agency use of the information; 

D. how the Agency will use information technology to reduce the collection burden; 

E. the Agency's efforts to identify duplication; 

F. the Agency's efforts to use similar information; 

G. efforts to reduce the burden on small business; 

H. consequences of less frequent collection of the information; 

I. quantitative estimates of the cost to the public of the information collection; and 

J. quantitative estimates of the cost to NRC of the information collection.  

Much of this information is typically developed as part of the regulatory analysis and may be included within the 
regulatory analysis. The contractor shall provide information sufficient for NRC to prepare all needed documentation.  

Estimated duration: 1 month Estimated resources: 2 person-week 

Task 5. Regulatory Flexibility Analysis (Optional) 

The staff believes that the proposed regulation will not, if promulgated, have a significant economic impact on a 
substantial number of small entities and does not propose to develop an initial Regulatory Flexibility Analysis. Should 
the staff determine that its assessment is not valid, at the request of the project manager, the contractor shall prepare a 
regulatory flexibility analysis that meets the requirements of the Regulatory Flexibility Act of 1980 (Act), which requires 
that the NRC consider the economic effect of its regulations on small entities. The Act requires that NRC prepare a 
regulatory flexibility analysis for a rulemaking, or certify that a rule will have no significant impact on a substantial 
number of small entities. The regulatory flexibility analysis may be combined with the regulatory analysis, and the 
regulatory analysis guidelines give specific guidance for doing this.  

Estimated duration: 2 months Estimated resources: 1 person-month 

Task 6. Summary and Analysis of Public Comments (Optional) 
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If the Commission authorizes the publication of the draft Rule and Regulatory Guide for public comment, the contractor 

shall support the staff in the review of public comments on the proposed rule, draft Regulatory Guide, draft Regulatory 

Analysis, EnvironmentalAssessment, and Environmental Impact Statement.  

The contractor shall summarize and analyze public comments for use in the regulatory process. A summary of public 

comments shall be completed, no later than 30 calendar days of the close of the public comment period. This is a 

relatively brief document which allows the NRC staff to have a concise picture of issues raised by commenters. The 

analysis of public comments shall be done in accordance with guidance in the most recent-version of NUREG/BR-0053, 

NRC Regulations Handbook. Each issue raised by commenters shall be analyzed for impact on the development of the 

regulation., The contractor shall provide information which will assist the NRC in responding to comments. NRC's 

response to comments must: 

A. Indicate any substantive changes made as a result of public comments and the reasons for accepting the 

suggestions; 

B. Indicate any new material or information relevant to the rulemaking received as a result of public comment; and 

C. Discuss any substantive comments that were not accepted and the reasons for rejecting them.  

Estimated duration: 3 months Estimated resources: 2 person-months 

Task 7. Support Development of Final Rule and Regulatory Guide (Optional) 

The contractor shall assist the staff in making any changes that are appropriate to the draft Rule, draft Regulatory Guide, 

draft Regulatory Analysis, Environmental Assessment, and Environmental Impact Statement, based on public comment.  

If the Commission directs the staff to prepare a final Rule and Regulatory Guide after reviewing the staffs analysis of 

public comment and related modifications to the Rule and Regulatory Guide, the contractor shall assist the staff in 

preparing the final Rule and Regulatory Guide.  

Estimated duration: 3 month Estimated resources: 2 person-months 

LEVEL OF EFFORT 

Required Tasks (Tasks 1 - 4) 10.50 person-months Optional Tasks (Tasks 5-7) 5 person-months Total 

15.50 person-months 

SCHEDULE OF DELIVERABLES 

Task 1 - Letter report documenting technical basis review concerning fatigue, work scheduling, and human performance 

5 months after project initiation 

Task 2 - Final Regulatory Analysis 10 months after project initiation 

Task 3 - Final Backfit Analysis 10 months after project initiation 

Task 4 - Final 0MB Report 11 months after project initiation 

Task 5 (Optional) - Final Regulatory Flexibility Analysis 12 months after SRM to develop final rule 

Task 6 (Optional) - Input for Analysis of Public Comments 12 months after SRM to develop final rule 

Task 7 (Optional) - Input to final Rule and Regulatory Guide 12 months after SRM to develop final rule 

NRC-FURNISHED MATERIALS 
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Available reports and staff papers related to the fatigue rulemaking (e.g., SECY-01-01 13) 

PERSONNEL QUALIFICATIONS 

Technical expertise in engineering, nuclear engineering, cost engineering, and project management is required. Technical 
expertise is also required in cost/benefit analysis, risk analysis, environmental sciences, human factors, and behavioral 
sciences. Specialized knowledge of the effects of fatigue on human performance is also required. Further, demonstrated 
knowledge of NRC's rules and regulations which apply to rulemaking practices, NRC licensees, and issues involving 
rulemaking support is required.  

MEETINGS AND TRAVEL 

For purposes of estimating the overall budget for travel costs, the contractor shall plan on 10 one-day trips for 2 persons 
to Rockville, MD.  

(NOTE: The proposed contract is a Performance-Based requirement. Please refer to 
Attachment 1 "Performance Requirement Summary" and Attachment 2 "Quality Assurance 
Surveillance Plan" of this solicitation, for the specific performance requirements 
and standards identified for the contract scope of work.)
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SECTION D - PACKAGING AND MARKING 

D.1 PACKAGING AND MARKING (MAR 1987) 

The Contractor shall package material for shipment to the NRC in such a manner that will ensure acceptance by 
common carrier and safe delivery at destination. Containers and closures shall comply with the Interstate Commerce 
Commission Regulations, Uniform Freight Classification Rules, or regulations of other carriers as applicable to the mode 
of transportation. On the front of the package, the Contractor shall clearly identify the contract number under which the 
product is being provided.
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NRC-03-02-034 SECTION E

SECTION E - INSPECTION AND ACCEPTANCE 

E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE 

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number, 
Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in 
Section I of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a 
clause.

NUMBER 

52.246-5

TITLE DATE 
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

INSPECTION OF 
SERVICES--COST-REIMBURSEMENT

APR 1984

E.2 PLACE OF INSPECTION AND ACCEPTANCE (MAR 1987) 

Inspection and acceptance of the deliverable items to be furnished hereunder shall be made by the Project Officer at the 
destination.
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SECTION F - DELIVERIES OR PERFORMANCE 

F.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE 

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number, 
Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in 
Section I of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a 
clause.  

NUMBER TITLE DATE 
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1) 

52.242-15 STOP-WORK ORDER AUG 1989 
ALTERNATE I (APR 1984) 

52.247-34 F.O.B. DESTINATION NOV 1991 
52.247-48 F.O.B. DESTINATION--EVIDENCE OF SHIPMENT FEB 1999 

F.2 2052.211-70 PREPARATION OF TECHNICAL REPORTS (JAN 1993) 

All technical reports required by Section C and all Technical Progress Reports requited by Section F are to be prepared 
in accordance with the attached Management Directive 3.8, "Unclassified Contractor and Grantee Publications in the 
NUREG Series." Management Directive 3.8 is not applicable to any Contractor Spending Plan (CSP) and any Financial 
Status Report that may be included in this contract. (See List of Attachments).  

F.3 2052.211-71 TECHNICAL PROGRESS REPORT (JAN 1993) 

The contractor shall provide a monthly Technical Progress Report to the project officer and the contracting officer. The 
report is due within 15 calendar days after the end of the report period and must identify the title of the project, the 
contract number, appropriate financial tracking code specified by the NRC Project Officer, project manager and/or 
principal investigator, the contract period of performance, and the period covered by the report. Each report must include 
the following for each discrete task/task order: 

(a) A listing of the efforts completed during the period, and milestones reached or, if missed, an explanation provided; 

(b) Any problems or delays encountered or anticipated and recommendations for resolution. If the recommended 
resolution involves a contract modification, e.g., change in work requirements, level of effort (cost) or schedule delay, the 
contractor shall submit a separate letter to the contracting officer identifying the required change and estimated cost 
impact.  

(c) A summary of progress to date; and 

(d) Plans for the next reporting period.
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NRC-03-02-034 SECTION F

F.4 PLACE OF DELIVERY--REPORTS (JUN 1988) 

The items to be furnished hereunder shall be delivered, with all charges paid by the Contractor, to: 

(a) Project Officer ( copies) 

David Desaulniers Office of Nuclear Reactor Regulation Mail Stop O-6D 17 (PROJ-OFFICER-ADD 1) 
(PROJ-OFFICER-ADD2) (PROJ-OFFICER-ADD3) (PROJ-OFFICER-ADD4) 

(b) Contracting Officer (1 copy) 

F.5 DURATION OF CONTRACT PERIOD (MAR 1987) 
ALTERNATE 2 (MAR 1987) 

This contract shall commence on July 26, 2002 and will expire on August 25, 2003. The term of this contract may be 
extended at the option of the Government for an additional 15 months..
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NRC-03-02-034 SECTION G

SECTION G - CONTRACT ADMINISTRATION DATA 

G.1 2052.215-71 PROJECT OFFICER AUTHORITY 

(a) The contracting officer's authorized representative hereinafter referred to as the project officer for this contract is: 

Name: David Desaulniers 

Address: U.S. Nuclear Regulatory Cmmssn.  
Office of Nuclear Reactor Reg.  
Mail Stop O-6D17 
Washington, DC 20555 

Telephone Number: (301) 415-1043 

(b) Performance of the work under this contract is subject to the technical direction of the NRC project officer. The 
term "technical direction" is defined to include the following: 

(1) Technical direction to the contractor which shifts work emphasis between areas of work or tasks, authorizes travel 
which was unanticipated in the Schedule (i.e., travel not contemplated in the Statement of Work or changes to specific 
travel identified in the Statement of Work), fills in details, or otherwise serves to accomplish the contractual statement of 
work.  

(2) Provide advice and guidance to the contractor in the preparation of drawings, specifications, or technical portions 
of the work description.  

(3) Review and, where required by the contract, approval of technical reports, drawings, specifications, and technical 
information to be delivered by the contractor to the Government under the contract.  

(c) Technical direction must be within the general statement of work stated in the contract. The project officer does not 
have the authority to and may not issue any technical direction which: 

(1) Constitutes an assignment of work outside the general scope of the contract.  

(2) Constitutes a change as defined in the "Changes" clause of this contract.  

(3) In any way causes an increase or decrease in the total estimated contract cost, the fixed fee, if any, or the time 
required for contract performance.  

(4) Changes any of the expressed terms, conditions, or specifications of the contract.  

(5) Terminates the contract, settles any claim or dispute arising under the contract, or issues any unilateral directive 
whatever.  

(d) All technical directions must be issued in writing by the project officer or must be confirmed by the project officer 

in writing within ten (10) working days after verbal issuance. A copy of the written direction must be furnished to the 
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contracting officer. A copy of NRC Form 445, Request for Approval of Official Foreign Travel, which has received final 
approval from the NRC must be furnished to the contracting officer.  

(e) The contractor shall proceed promptly with the performance of technical directions duly issued by the project 
officer in the manner prescribed by this clause and within the project officer's authority under the provisions of this 
clause.  

(f) If, in the opinion of the contractor, any instruction or direction issued by the project officer is within one of the 
categories as defined in paragraph (c) of this section, the contractor may not proceed bat shall notify the contracting 
officer in writing within five (5) working days after the receipt of any instruction or direction and shall request the 
contracting officer to modify the contract accordingly. Upon receiving the notification from the contractor, the 
contracting officer shall issue an appropriate contract modification or advise the contractor in writing that, in the 
contracting officer's opinion, the technical direction is within the scope of this article and does not constitute a change 
under the "Changes" clause.  

(g) Any unauthorized commitment or direction issued by the project officer may result in an unnecessary delay in the contractor's performance and may even result in the contractor expending funds for unallowable costs under the contract.  

(h) A failure of the parties to agree upon the nature of the instruction or direction or upon the contract action to be taken 
with respect thereto is subject to 52.233-1 - Disputes.  

(i) In addition to providing technical direction as defined in paragraph (b) of the section, the project officer shall: 

(1) Monitor the contractor's technical progress, including surveillance and assessment of performance, and recommend 
to the contracting officer changes in requirements.  

(2) Assist the contractor in the resolution of technical problems encountered during performance.  

(3) Review all costs requested for reimbursement by the contractor and submit to the contracting officer 
recommendations for approval, disapproval, or suspension of payment for supplies and services required under this 
contract.  

(4) Assist the contractor in obtaining the badges for the contractor personnel.  

(5) Immediately notify the Personnel Security Branch, Division of Facilities and Security (PERSEC/DFS) (via e-mail) 
when a contractor employee no longer requires access authorization and return the individual's badge to PERSEC/DFS 
within three days after their termination.  

G.2 2052.215-78 TRAVEL APPROVALS AND REIMBURSEMENT 
-ALTERNATE 1 (OCT 1999) 

(a) Total expenditure for travel may not exceed $356.00 without the prior approval of the contracting officer.  

(b) All foreign travel must be approved in advance by the NRC on NRC Form 445, Request for Approval of Official 
Foreign Travel, and must be in compliance with FAR 52.247-63 Preference for U.S. Flag Air Carriers. The contractor 
shall submit NRC Form 445 to the NRC no later than 30 days prior to the commencement of travel.  

(c) The contractor will be reimbursed only for those travel costs incurred that are directly related to this contract and 
which are allowable subject to the limitations prescribed in FAR 31.205-46. (d) It is the responsibility of the 
contractor to notify the contracting officer in accordance with the FAR Limitations of Cost clause of this contract when, 
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at any time, the contractor learns that travel expenses will cause the contractor to exceed the travel ceiling amount 
identified in paragraph (a) of this clause.

(e) Reasonable travel costs for research and related activities perf 
accordance with Section 12 of Pub. L. 100-679, shall be charged in 
to the degree that the limitations of Office of Management and Bud 
guidance documents include OMB Circular A-87, Cost Principles f 
A-122, Cost Principles for Nonprofit Organizations; and OMB Circ 
Institutions.

)rmed at State and nonprofit institutions, in 
accordance with the contractor's institutional policy 
get (OMB) guidance are not exceeded. Applicable 
)r State and Local Governments; OMB Circular 
ular A-21, Cost Principles for Educational

G.3 2052.216-71 INDIRECT COST RATES (JAN 1993)'

(a) Pending the establishment of final indirect rates which must bd negotiated based on audit of actual costs, the 
contractor shall be reimbursed for allowable indirect costs as follows:

INDIRECT COST POOL 
Fringe 

Overhead 
S&A Handling 
G&A

RATE BASE 
0 
0 
0 
0 
0

(b) 'lie contracting officer may adjust these rates as appropriate d 
revisions proposed by the contractor. It is the contractor's responsil 
with FAR 52.232-20, Limitation of Cost, or FAR 52.232-22, Limit 
performance of work within the established cost or funding limitati 

G.4 ELECTRONIC PAYMENT 

The Debt Collection Improvement Act of 1996 requires that all p, 
Funds Transfer. It is the policy of the Nuclear Regulatory Commis 
(ACH) electronic funds transfer payment system. The electronic s, 
made in accordance with FAR 52.232-33, entitled "Mandatory Infc

PERIOD 
07/26/02 - 08/25/03 
07/26/02 - 08/25/03 
07/26/02 - 08/25/03 
07/26/02 - 08/25/03 
0 

aring the term of the contract upon acceptance of any 
)ility to notify the contracting officer in accordance 
ition of Funds, as applicable, if these changes affect 
ons.  

yments except IRS tax refunds be made by Electronic 
sion to pay vendors by the Automated Clearing House 
stem is known as Vendor Express. Payment shall be 
rmation for Electronic Funds Transfer Payment".

To receive payment, the contractor shall complete the "Company information" portion of the Standard Form 3881, 
entitled "ACH Vendor/Miscellaneous Payment Enrollment Form" pound as an attachment to this document. The 
contractor shall take the form to the ACH Coordinator at the financial institution that maintains its company's bank 
account. The contractor shall discuss with the ACH Coordinator hrw the payment identification information (addendum 
record) will be passed to them once the payment is received by the financial institution. Further information concerning 
the addendum is provided at Attachment 7. The ACN Coordinator should fill out the "Financial Institution Information" 
portion of the form and return it to the Office of the Controller at the following address: Nuclear Regulatory 
Commission, Division of Accounting and Finance, Financial Operations Section, Mail Stop T-9-H-4, Washington, DC 
20555, ATTN: ACH/Vendor Express. It is the responsibility of the contractor to ensure that the financial institution 
returns the completed form to the above cited NRC address. If the Lontractor can provide the financial information, 
signature of the financial institutions ACH Coordinator is not required. The NRC is under no obligation to send 
reminders. Only after the Office of the Controller has processed th6 contractor's sign-up form will the contractor be 
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eligible to receive payments.  

Once electronic funds transfer is established for payments authorized by NRC, the contractor needs to submit an 
additional SF 3881 only to report changes to the information supplied.  

Questions concerning ACH/Vendor Express should be directed to the Financial Operations staff at (301) 415-7520."
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H.1 2052.204-71 SITE ACCESS BADGE REQUIREMENT 

During the life of this contract, the rights of ingress and egress for contractor personnel must be made available, as 
required, provided that a badge is issued after favorable adjudication from the Personnel Security Branch, Division of 
Facilities and Security (PERSEC/DFS). In this regard, all contractor personnel whose duties under this contract require 
their presence on-site shall be clearly identifiable by a distinctive badge furnished by the Government. The Project 
Officer shall assist the contractor in obtaining the badges for the contractor personnel. It is the sole responsibility of the 
contractor to ensure that each employee has a proper Government-issued identification/badge at all times. All prescribed 
identification must be immediately (no later than three days) delivered to PERSEC/DFS for cancellation or disposition 
upon the termination of employment of any contractor personnel. Contractor personnel must have this identification in 
their possession during on-site performance under this contract. It is the contractor's duty to assure that contractor 
personnel enter only those work areas necessary for performance of contract work, and to assure the safeguarding of any 
Government records or data that contractor personnel may come into contact with.  

H.2 2052.209-72 CONTRACTOR ORGANIZATIONAL CONFLICTS OF 
INTEREST (JAN 1993) 

(a) Purpose. The primary purpose of this clause is to aid in ensuring that the contractor: 

(1) Is not placed in a conflicting role because of current or planned interests (financial, contractual, organizational, or 
otherwise) which relate to the work under this contract; and 

(2) Does not obtain an unfair competitive advantage over other parties by virtue of its performance of this contract.  

(b) Scope. The restrictions described apply to performance or participation by the contractor, as defined in 48 CFR 
2009.570-2 in the activities covered by this clause.  

(c) Work for others.  

(1) Notwithstanding any other provision of this contract, during the term of this contract, the contractor agrees to 
forego entering into consulting or other contractual arrangements with any firm or organization the result of which may 
give rise to a conflict of interest with respect to the work being performed under this contract. The contractor shall 
ensure that all employees under this contract abide by the provision of this clause. If the contractor has reason to believe, 
with respect to itself or any employee, that any proposed consultant or other contractual arrangement with any firm or 
organization may involve a potential conflict of interest, the contractor shall obtain the written approval of the contracting 
officer before the execution of such contractual arrangement.  

(2) The contractor may not represent, assist, or otherwise support an NRC licensee or applicant undergoing an NRC 
audit, inspection, or review where the activities that are the subject of the audit, inspection, or review are the same as or 
substantially similar to the services within the scope of this contract (or task order as appropriate) except where the NRC 
licensee or applicant requires the contractor's support to explain or defend the contractor's prior work for the utility or 
other entity which NRC questions.  

(3) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant site, the 
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contractor shall neither solicit nor perform work in the same or similar technical area for that licensee or applicant 

organization for a period commencing with the award of the task order or be-,innihg or work on the site (if not a task 

order contract) and ending one year after completion of all work under the associated task order, or last time at the site (if 

not a task order contract).  

(4) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant site, 

(i) The contractor may not solicit work at that site for that licensee or applicant during the period of performance of 

the task order or the contract, as appropriate.  

(ii) The contractor may not perform work at that site for that licensee or applicant during the period of performance 

of the task order or the contract, as appropriate, and for one year thereafter.  

(iii) Notwithstanding the foregoing, the contracting officer may authorize the contractor to solicit or perform this 

type of work (except work in the same or similar technical area) if the contracting officer determines that the situation 

will not pose a potential for technical bias or unfair competitive advantage.  

(d) Disclosure after award.  

(1) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in this 

contract, that it does not have any organizational conflicts of interest as defined in 48 CFR 2009.570-2.  

(2) The contractor agrees that if, after award, it discovers organizational conflicts of interest with respect to this 

contract, it shall make an immediate and full disclosure in writing to the contracting officer. This statement must include 

a description of the action which the contractor has taken or proposes to take to avoid or mitigate such conflicts. The 

NRC may, however, terminate the contract if termination is in the best interest of the Government.  

(3) It is recognized that the scope of work of a task-order-type contract necessarily encompasses a broad spectrum of 

activities. Consequently, if this is a task-order-type contract, the contractor agrees that it will disclose all proposed new 

work involving NRC licensees or applicants which comes within the scope of work of the underlying contract. Further, if 

this contract involves work at a licensee or applicant site, the contractor agrees to exercise diligence to discover and 

disclose any new work at that licensee or applicant site. This disclosure must be made before the submission of a bid or 

proposal to the utility or other regulated entity and must be received by the NRC at least 15 days before the proposed 

award date in any event, unless a written justification demonstrating urgency and due diligence to discover and disclose is 

provided by the contractor and approved by the contracting officer. The disclosure must include the statement of work, 

the dollar value of the proposed contract, and any other documents that are needed to fully describe the proposed work 

for the regulated utility or other regulated entity. NRC may deny approval of the disclosed work only when the NRC has 

issued a task order which includes the technical area and, if site-specific, the site, or has plans to issue a task order which 

includes the technical area and, if site-specific, the site, or when the work violates paragraphs (c)(2), (c)(3) or (c)(4) of 

this section.  

(e) Access to and use of information.  

(1) If in the performance of this contract, the contractor obtains access to information, such as NRC plans, policies, 

reports, studies, financial plans, internal data protected by the Privacy Act of 1974 (5 U.S.C. Section 552a (1988)), or the 

Freedom of Information Act (5 U.S.C. Section 552 (1986)), the contractor agrees not to* 

(i) Use this information for any private purpose until the information has been released to the public; 

(ii) Compete for work for the Commission based on the information for a period of six months after either the 

completion of this contract or the release of the information to the public, whichever is first; 

(iii) Submit an unsolicited proposal to the Government based on the information until one year after the release of the 

information to the public; or
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(iv) Release the information without prior written approval by the 

previously been released to the public by the NRC.  

(2) In addition, the contractor agrees that, to the extent it receives 

by the Privacy Act of 1974 (5 U.S.C. Section 552a (1988)), or the Fre 

(1986)), or other confidential or privileged technical, business, or finE 

shall treat the information in accordance with restrictions placed on u 

(3) Subject to patent and security provisions of this contract, the c, 

produces under this contract for private purposes provided that all rec

contradting, officer unless the information has 

,r is given access to proprietary data, data protected 

-dom of Information Act (5 U.S.C. Section 552 

ncial information under this contract, the contractor 
;e of the information.  

)ntractor shall have the right to use technical data it 

uirements of this contract have been met.

(f) ubcntrcts Exeptas rovded in 48 CFR 2009.570-2 th dtractor shall include this clause, including, this 

paragraph, in subcontracts of any tier. The terms contract, contracto , and contracting officer, must be appropriately 

modified to preserve the Government's rights.  

(g) Remedies. For breach of any of the above restrictions, or for intentional nondisclosure or misrepresentation of any 

relevant interest required to be disclosed concerning this contract or for such erroneous representations that necessarily 

imply bad faith, the Government may terminate the contract for default, disqualify the contractor from subsequent 

contractual efforts, and pursue other remedies permitted by law or thIis contract.  

(h) Waiver. A request for waiver under this clause must be directed in writing to the contracting officer in accordance 

with the procedure's outlined in 48 CFR 2009.570-9.  

(i) Follow-on effort. The contractor shall be ineligible to participate in NRC contracts, subcontracts, or proposals 

therefor (solicited or unsolicited), which stem directly from the cont actor' s performance of work under this contract.  

Furthermore, unless so directed in writing by the contracting officer, the contractor may not perform any technical 

consulting or management support services work or evaluation actix'ities under this conltract on any of its products or 

services or the products or services of another firm if the contractor has been substantially involved in the development or 

marketing of the products or services.  

(1) If the contractor, under this contract, prepares a complete or ssentially complete statement of work or 

specifications, the contractor is not eligible to perform or participatq in the initial contractual effort which is based on the 

statement of work or specifications. The contractor may not incorp rate its products or services in the statement of work 

or specifications unless so directed in writing by the contracting oft cer, in which case the restrictions in this paragraph 

do not apply.

(2) Nothing in this paragraph precludes the contractor fr 

Government.  

H.3 2052.215-70 KEY PERSONNEL (JAN 1993) 

(a) The following individuals are considered to be essenti

)m offe ring or selling its standard commercial items to the

al to thl successful performance of the wo 

Project Manager 
Princilal-In-Charge 
Senior Regulatory Analyst 
Worke" Fatigue Specialist 
Senior Research Assist.  

Bakfiýt Spec.; L. Skoblar, Nuc Engineer 
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The contractor agrees that personnel mr', ii'dt be removed from the contract work or replaced without compliance with 
paragraphs (b) and (c) of this section.  

(b) If one or more of the key personnel, for whatever reason, becomes, or is expected to become, unavailable for work 

under this contract for a continuous period exceeding 30 work days, or is expected to devote substantially less effort to 

the work than indicated in the proposal or initially anticipated, the contractor shall immediately notify the contracting 

officer and shall, subject to the con-currence of the contracting officer, promptly replace the personnel with personnel of 

at least substantially equal ability and qualifications.  

(c) Each request for approval of substitutions must be in writing and contain a detailed explanation of the circumstances 

necessitating the proposed substitutions. The request must also contain a complete resume for the proposed substitute 

and other information requested or needed by the contracting officer to evaluate the proposed substitution. The 
contracting officer and the project officer shall evaluate the contractor's request and the contracting officer shall promptly 
notify the contractor of his or her decision in writing.  

(d) If the contracting officer determines that suitable and timely replacement of key iersonnel who have been 
reassigned, terminated, or have otherwise become unavailable for the contract work is not reasonably forthcoming, or that 

the resultant reduction of productive effort would be so substantial as to impair the successful completion of the contract 

or the service order, the contract may be terminated by the contracting officer for default or for the convenience of the 
Government, as appropriate. If the contracting officer finds the contractor at fault for the condition, the contract price or 
fixed fee may be equitably adjusted downward to compensate the Government for any resultant delay, loss, or damage.  

H.4 2052.242-70 RESOLVING NRC CONTRACTOR DIFFERING PROFESSIONAL VIEWS 
(DPVS) (OCT 1999) 

(a) The Nuclear Regulatory Commission's (NRC) policy is to support the contractor's expression of professional health 
and safety related concerns associated with the contractor's work for NRC that may differ from a prevailing NRC staff 
view, disagree with an NRC decision or policy position, or take issue with proposed or established agency practices. An 
occasion may arise when an NRC contractor, contractor's personnel, or subcontractor personnel believes that a 
conscientious expression of a competent judgement is required to document such concerns on matters directly associated 
with its performance of the contract. The NRC's policy is to support these instances as Differing Professional Views 
(DPVs).  

(b) The procedure that will be used provides for the expression and resolution of differing professional views (DPVs) 
of health and safety related concerns associated with the mission of the agency by NRC contractors, contractor personnel 
or subcontractor personnel on matters directly associated with its performance of the contract. This procedure may be 
found in Attachments to this document. The contractor shall provide a copy of the NRC DPV procedure to all of its 
employees performing under this contract and to all subcontractors who shall, in turn, provide a copy of the procedure to 
its employees. The prime contractor or subcontractor shall submit all DPV's received but need not endorse them.  

H.5 2052.242-71 PROCEDURES FOR RESOLVING NRC CONTRACTOR 
DIFFERING PROFESSIONAL VIEWS (DPVS) (OCT 1999) 

(a) The following procedure provides for the expression and resolution of differing professional views (DPVs) of health 
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and safety related concerns of NRC contractors and contractor personnel on matters connected to the subject of the 

contract. Subcontractor DPVs must be subniitted through the prime contractor. The prime contractor or subcontractor 

shall submit all DPV's received but need not endorse them.  

(b) The NRC may authorize up to eight reimbursable hours for the contractor to document, in writing, a DPV by the 

contractor, the contractor's personnel, or subcontractor personnel. The contractor shall not be entitled to any 

compensation for effort on a DPV which exceeds the specified eight hour limit.  

(c) Before incurring costs to document a DPV, the contractor shall first determine whether there are sufficient funds 

obligated under the contract which are available to cover the costs of writing a DPV. If there are insufficient obligated 

funds under the contract, the contractor shall first request the NRC contracting officer for additional funding to cover the 

costs of preparing the DPV and authorization to proceed.  

(d) Contract funds shall not be authorized to document an allegation where the use of this NRC contractor DPV process 

is inappropriate. Examples of such instances are: allegations of wrongdoing which should be addressed directly to the 

NRC Office of the Inspector General (OIG), issues submitted anonymously, or issues raised which have already been 

considered, addressed, or rejected, absent significant new information. This procedure does not provide anonymity.  

Individuals desiring anonymity should contact the NRC OIG or submit the information under NRC's Allegation Program, 

as appropriate.  

(e) When required, the contractor shall initiate the DPV process by submitting a written statement directly to the NRC 

Office Director or Regional Administrator responsible for the contract, with a copy to the Contracting Officer, Division 

of Contracts and Property Management, Office of Administration. Each DPV submitted will be evaluated on its own 

merits.  

(f) The DPV, while being brief, must contain the following as it relates to the subject matter of the contract: 

(1) A summary of the prevailing NRC view, existing NRC decision or stated position, or the proposed or established 

NRC practice.  

(2) A description of the submitter's views and how they differ from any of the above items.  

(3) The rationale for the submitter's views, including an assessment based on risk, safety and cost benefit 

considerations of the consequences should the submitter's position not be adopted by NRC.  

(g) The Office Director or Regional Administrator will immediately forward the submittal to the NRC DPV Review 

Panel and acknowledge receipt of the DPV, ordinarily within five (5) calendar days of receipt.  

(h) The panel will normally review the DPV within seven calendar days of receipt to determine whether enough 

information has been supplied to undertake a detailed review of the issue. Typically, within 30 calendar days of receipt 

of the necessary information to begin a review, the panel will provide a written report of its findings to the Office 

Director or Regional Administrator and to the Contracting Officer, which includes a recommended course of action.  

(i) The Office Director or Regional Administrator will consider the DPV Review Paifiel's report, make a decision on the 

DPV and provide a written decision to the contractor and the Contracting Officer normally within seven calendar days 

after receipt of the panel's recommendation.  

(j) Subsequent to the decision made regarding the DPV Review Panel's report, a summary of the issue and its 

disposition will be included in the NRC Weekly Information Report submitted by the Office Director. The DPV file will 

be retained in the Office or Region for a minimum of one year thereafter. For purposei of the contract, the DPV shall be 

considered a deliverable under the contract. Based upon the Office Director or Regional Administrator's report, the 

matter will be closed.
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H.6 GOVERNMENT FURNISHED EQUIPMENT/PROPERTY - NONE PROVIDED 
(JUN 1988) 

The Government will not provide any equipment/property under this contract.  

H.7 SEAT BELTS 

Contractors, subcontractors, and grantees, are encouraged to adopt and enforce on-the-job seat belt policies and 
programs for their employees when operating company-owned, rented, or personally owned vehicles 

H.8 ANNUAL AND FINAL CONTRACTOR PERFORMANCE EVALUATIONS 

Annual and final evaluations of contractor performance under this contract will be prepared in accordance with FAR 
42.15, "Contractor Performance Information," normally at the time the contractor is notified of the NRC's intent to 
exercise the contract option. If the multi-year contract does not have option years, then an annual evaluation will be 
prepared (state time for annual evaluation). Final evaluations of contractor performance will be prepared. at the 
expiration of the contract during the contract closeout process.  

The Contracting Officer will transmit the NRC Project Officer's annual and final contractor performance evaluations to 
the contractor's Project Manager, unless otherwise instructed by the contractor. The contractor will be permitted thirty 
days to review the document. The contractor may concur without comment, submit additional information, or request a 
meeting to discuss the performance evaluation. The Contracting Officer may request the contractor's Project Manger to 
attend a meeting to discuss the performance evaluation.  

Where a contractor concurs with, or takes no exception to an annual performance evaluation, the Contracting Officer 
will consider such evaluation final and releasable for source selection purposes. Disagreements between the parties 
regarding a performance evaluation will be referred to an individual one level above the Contracting Officer, whose 
decision will be final.  

The Contracting Officer will send a copy of the completed evaluation report, marked "For Official Use Only," to the 
contractor's Project Manager for their records as soon as practicable after it has been finalized. The completed 
evaluation report also will be used as a tool to improve communications between the NRC and the contractor and to 
improve contract performance.  

The completed annual performance evaluation will be used to support future award decisions in accordance with FAR 
42.1502(a) and 42.1503(c). During the period the information is being used to provide source selection information, the 
completed annual performance evaluation will be released to only two parties - the Federal government personnel 
performing the source selection evaluation and the contractor under evaluation if the contractor does not have a copy of 
the report already.
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PART II - CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES 

1.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE 

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number, 
Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in 

Section I of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a 

clause.

TITLE DATE 
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

DEFINITIONS 
GRATUITIES 
COVENANT AGAINST CONTINGENT FEES 
RESTRICTIONS ON SUBCONTRACTOR SALES TO 
THE GOVERNMENT 
ANTI-KICKBACK PROCEDURES 
CANCELLATION, RESCISSION, AND RECOVERY 
OF FUNDS FOR ILLEGAL OR IMPROPER 
ACTIVITY 
PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 
IMPROPER ACTIVITY 
LIMITATION ON PAYMENTS TO INFLUENCE 
CERTAIN FEDERAL TRANSACTIONS 
PRINTED OR COPIED DOUBLE-SIDED 
ON RECYCLED PAPER 
PROTECTING THE GOVERNMENT'S INTEREST 
WHEN SUBCONTRACTING WITH CONTRACTORS 
DEBARRED, SUSPENDED, OR PROPOSED FOR 
DEBARMENT 
AUDIT AND RECORDS--NEGOTIATION 
ORDER OF PRECEDENCE--UNIFORM CONTRACT 
FORMAT 
INTEGRITY OF UNIT PRICES 
ALTERNATE I (OCT 1997) 
WAIVER OF FACILITIES CAPITAL COST OF 
MONEY 
ALLOWABLE COST AND PAYMENT 
FIXED-FEE 
UTILIZATION OF SMALL BUSINESS CONCERNS 
CONVICT LABOR 
CHILD LABOR - COOPERATION WITH 
AUTHORITIES AND REMEDIES 
PROHIBITION OF SEGREGATED FACILITIES 
EQUAL OPPORTUNITY 

I-1

DEC 2001 
APR 1984 
APR 1984 
JUL 1995 

JUL 1995 
JAN 1997 

JAN 1997 

JUN 1997 

AUG 2000 

JUL 1995 

JUN 1999 

OCT 1997 

OCT 1997 

OCT 1997 

FEB 2002 
MAR 1997 
OCT 2000 
AUG 1996 
DEC 2001 

FEB 1999 
APR 2002

NUMBER 

52.202-1 
52.203-3 
52.203-5 
52.203-6 

52.203-7 
52.203-8 

52.203-10 

52.203-12 

52.204-4 

52.209-6 

52.215-2 

52.215-8 

52.215-14 

52.215-17 

52.216-7 
52.216-8 
52.219-8 
52.222-3 
52.222-19 

52.222-21 
52.222-26
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52.222-35 

52.222-36 

52.222-37 

52.222-38 

52.223-6 
52.225-13 

52.227-1 
52.227-2 

52.228-7 
52.232-17 
52.232-22 
52.232-23 
52.232-34 

52.233-1 
52.233-3 

52.242-1 
52.242-13 
52.243-2 

52.244-2 

52.244-5 
52.244-6 
52.246-23 
52.246-25 
52.249-6 
52.249-14 
52.253-1

EQUAL OPPORTUNITY FOR SPECIAL DISABLED 
VETERANS, OF THE VIETNAM ERA, AND OTHER 
ELIGIBLE VETERANS 
AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES 
EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, 
AND OTHER ELIGIBLE VETERANS 
COMPLIANCE WITH VETERANS' EMPLOYMENT 
REPORTING REQUIREMENTS 
DRUG-FREE WORKPLACE 
RESTRICTIONS ON CERTAINFOREIGN 
PURCHASES 
AUTHORIZATION AND CONSENT 
NOTICE AND ASSISTANCE REGARDING PATENT 
AND COPYRIGHT INFRINGEMENT 
INSURANCE--LIABILITY TO THIRD PERSONS 
INTEREST 
LIMITATION OF FUNDS 
ASSIGNMENT OF CLAIMS 
PAYMENT BY ELECTRONIC FUNDS TRANSFER-
OTHER THAN CENTRAL CONTRACTOR 
REGISTRATION 
DISPUTES 
PROTEST AFTER AWARD 
ALTERNATE I (JUN 1985) 
NOTICE OF INTENT TO DISALLOW COSTS 
BANKRUPTCY 
CHANGES--COST REIMBURSEMENT 
ALTERNATE I (APR 1984) 
SUBCONTRACTS 
ALTERNATE II (AUG 1998) 
COMPETITION IN SUBCONTRACTING 
SUBCONTRACTS FOR COMMERCIAL ITEMS 
LIMITATION OF LIABILITY 
LIMITATION OF LIABILITY--SERVICES 
TERMINATION (COST-REIMBURSEMENT) 
EXCUSABLE DELAYS 
COMPUTER GENERATED FORMS

1.2 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 

The Government may require continued performance of any services within the limits and at the rates specified in the 
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary of 
Labor. The option provision may be exercised more than once, but the total extension of performance hereunder shall not 
exceed 6 months The Contracting Officer may exercise the option by written notice to the Contractor within 60 days.  

1.3 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT 
(MAR 2000)
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(a) The Government may extend the term of this contract by written notice to the Contractor within 60 days; provided 

that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days before the 

contract expires. The preliminary notice does not commit the Government to an extension.  

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.  

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 28 

months..  

1.4 52.232-25 PROMPT PAYMENT (FEB 2002) 

Notwithstanding any other payment clause in this contract, the Government will make invoice payments under the terms 

and conditions specified in this clause. The Government considers payment as being made on the day a check is dated or 

the date of an electronic funds transfer (EFT). Definitions of pertinent terms are set forth in sections 2.101, 32 001, and 

32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, unless otherwise 

specified. (However, see paragraph (a)(4) of this clause concerning payments due on Saturdays, Sundays, and legal 

holidays.) 

(a) Invoice payments-

(1) Due date.  

(i) Except as indicated in paragraphs (a)(2) and (c) of this clause, the due date for making invoice payments by the 

designated payment office is the later of the following two events: 

(A) The 30th day after the designated billing office receives a proper invoice from the Contractor (except as 

provided in paragraph (a)(l)(ii) of this clause).  

(B) The 30th day after Government acceptance of supplies delivered or services performed. For a final invoice, 
when the payment amount is subject to contract settlement actions, acceptance is deemed to occur on the effective date of 

the contract settlement.  

(ii) If the designated billing office fails to annotate the invoice with the actual date of receipt at the time of receipt, 

the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated billing 

office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor compliance with 

contract requirements.  

(2) Certain food products and other payments.  

(i) Due dates on Contractor invoices for meat, meat food products, or fish; perishable agricultural commodities; and 

dairy products, edible fats or oils, and food products prepared from edible fats or oils are-

(A) For meat or meat food products, as defined in section 2(a)(3) of the Packers and Stockyard Act of 1921 (7 

U.S.C. 182(3)), and as further defined in Pub. L. 98-181, including any edible fresh or frozen poultry meat, any 

perishable poultry meat food product, fresh eggs, and any perishable egg product, as close as possible to, but not later 
than, the 7th day after product delivery.  

(B) For fresh or frozen fish, as defined in section 204(3) of the Fish and Seafood Promotion Act of 1986 (16 U.S.C.  

4003(3)), as close as possible to, but not later than, the 7th day after product delivery.  

(C) For perishable agricultural commodities, as defined in section 1(4) of the Perishable Agricultural Commodities 
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Act of 1930 (7 U.S.C. 499a(4)), as close as possible to, but not later than, the 10th day after product delivery, unless 

another date is specified in the contract.  

(D) For dairy products, as defined in section 11 l(e) of the Dairy-Production Stabilization Act of 1983 (7 U.S.C.  

4502(e)), edible fats or oils, and food products prepared from edible fats or oils, as close as possible to, but not later than, 

the 10th day after the date on which a proper invoice has been received. Liquid milk, cheese, certain processed cheese 

products, butter, yogurt, ice cream, mayonnaise, salad dressings, and other similar products, fall within this classification.  

Nothing in the Act limits this classification to refrigerated products. When questions arise regarding the proper 

classification of a specific product, prevailing industry practices will be followed in specifying a contract payment due 

date. The burden of proof that a classification of a specific product is, in fact, prevailing industry practice is upon the 

Contractor making the representation.  

(ii) If the contract does not require submission of an invoice for payment (e.g., periodic lease payments), the due date 

will be as specified in the contract.  

(3) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified in 

the contract. A proper invoice must include the items listed in paragraphs (a)(3)(i) through (a)(3)(x) of this clause. If the 

invoice does not comply with these requirements, the designated billing office will return it within 7 days after receipt (3 

days for meat, meat food products, or fish; 5 days for perishable agricultural commodities, dairy products, edible fats or 

oils, and food products prepared from edible fats or oils), with the reasons why it is not a proper invoice. The 

Government will take into account untimely notification when computing any interest penalty owed the Contractor.  

(i) Name and address of the Contractor.  

(ii) Invoice date and invoice number. (The Contractor should date invoices as closeas possible to the date of the 
mailing or transmission.) 

(iii) Contract number or other authorization for supplies delivered or services performed (including order number and 

contract line item number).  

(iv) Description, quantity, unit of measure, unit price, and extended price of supplies delivered or services performed.  

(v) Shipping and payment terms (e.g., shipment number and date of shipment, discount for prompt payment terms).  

Bill of lading number and weight of shipment will be shown for shipments on Government bills of lading.  

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 

or in a proper notice of assignment).  

(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a 

defective invoice.  

(viii) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 

elsewhere in this contract.  

(ix) Electronic funds transfer (EFT) banking information.  

(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract.  

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 

the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 

provision (e.g., 52.232- 38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 

52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by Electronic 

Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures.
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(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.  

(x) Any other information or documeniation required by the contract (e.g., evidence of shipment).  

(4) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from the 

Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(4)(i) through (a)(4)(iii) of 

this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal holiday, the 

designated payment office may make payment on the following working day without incurring a late payment interest 

penalty.  

(i) The designated billing office received a proper invoice.  

(ii) The Government processed a receiving report or other Government documentation authorizing payment, and there 

was no disagreement over quantity, quality, or Contractor compliance with any contract term or condition.  

(iii) In the case of a final invoice for any balance of funds due the Contractor for supplies delivered or services 

performed, the amount was not subject to further contract settlement actions between the Government and the Contractor.  

(5) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 

Management and Budget prompt payment regulations at 5 CFR part 1315.  

(i) For the sole purpose of computing an interest penalty that might be due the Contractor, Government acceptance is 

deemed to occur constructively on the 7th day (unless otherwise specified in this contract) after the Contractor delivers 

the supplies or performs the services in accordance with the terms and conditions of the contract, unless there is a 

disagreement over quantity, quality, or Contractor compliance with a contract provision. If actual acceptance occurs 

within the constructive acceptance period, the Government will base the determination of an interest penalty on the actual 

date of acceptance. The constructive acceptance requirement does not, however, compel Government officials to accept 

supplies or services, perform contract administration functions, or make payment prior to fulfilling their responsibilities.  

(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if 

payment delays are due to disagreement between the Government and the Contractor over the payment amount or other 

issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the terms of the 

contract. The Government and the Contractor shall resolve claims involving disputes and any interest that may be payable 

in accordance with the clause at FAR 52.233-1, Disputes.  

(6) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, without 

request from the Contractor, if the Government takes a discount for prompt payment improperly. The Government will 

calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 1315.  

(7) Additional interest penalty.  

(i) The designated payment office will pay a penalty amount, calculated in accordance with the prompt payment 

regulations at 5 CFR part 1315 in addition to the interest penalty amount only if-

(A) The Government owes an interest penalty of $1 or more; 

(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount 

is paid; and 

(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in 

accordance with paragraph (a)(7)(ii) of this clause, postmarked not later than 40 days after the invoice amount is paid.  

(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The 

Government will not request any additional data. The Contractor shall--
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(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required; 

(2) Attach a copy of the invoice on which the unpaid late payment interest is due; and 

(3) State that payment of the principal has been received, including the date of receipt.  

(B) If there is no postmark or the postmark is illegible-

(1) The designated payment office that receives the demand will annotate it with the date of receipt, provided the 
demand is received on or before the 40th day after payment was made; or 

(2) If the designated payment office fails to make the required annotation, the Government will determine the 
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 40th 
day after payment was made.  

(iii) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments 
under utility contracts subject to tariffs and regulation).  

(b) Contract financing payment. If this contract provides for contract financing, the Government will make contract 
financing payments in accordance with the applicable contract financing clause.  

(c) Fast payment procedure due dates. If this contract contains the clause at 52.213-1, Fast Payment Procedure, 
payments will be made within 15 days after the date of receipt of the invoice.  

(d) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise 
overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request instructions 
for disposition of the overpayment.  

1.5 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full 
text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be 
accessed electronically at this/these address(es): 

www.arnet.gov
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PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATI 7CHMENTS 

SECTION J - LIST OF ATTACHMENTS

ATTACHMENT 
NUMBER 

1 

2 

3 

4 

5 

6 

7 

8 

9

TITLE 

Performance Requirement Summary 

Quality Assurance Surv. Plan 
(with Surveillance Monitoring Form) 

Billing Instructions 
(Cost Reimbursement) 

NRC Contractor Organizational 
Conflicts of Interest 

NRC Handbook 3.8 

Management Directive 3.9 

ACH Vendor/Miscellaneous Payment 
Enrollment Form (SF3881) 

Qualification Statement 

NRC Form 187

J-1

DATE 

4/26/2002 

4/26/2002 

3/1996 

10/12/1999 

7/9/1095 

11/16!1995 

12/1990 

4/26/2002 

1011993

NO.  
PAGES 

4 

7 

7 

9 

35 

24 

2 

4 

3
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