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NRC-10-06-440 T002

DELIVERY ORDER TERMS AND CONDITIONS NOT SPECIFIED IN THE CONTRACT

A.1 SEAT BELTS

Contractors, subcontractors, and grantees, are encouraged to adopt and enforce on-the-job seat belt policies
and programs for their employees when operating company-owned, rented, or personally owned vehicles.
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NRC-10-06-440/T002
STATEMENT OF WORK

NRC Headquarters
P1 Level Space Optimization

STATEMENT OF WORK

P1 RENOVATION PROJECT

The scope of work outlined here is a brief description of work required of the bidder to perform for
the Nuclear Regulatory Commission (NRC) located at One White Flint North, 11555 Rockville
Pike, Rockville, Maryland. (GSA owned building). NRC has a need to convert and refurbish
existing space on its P1 level. The work will require some demolition and construction. There will
be a need to relocate, widen, and close up certain door locations. Extensive electrical work will be
needed including: adding and replacing light fixtures, and electrical outlets. The walls will need to
be patched and painted. Flooring installation will include carpet and inter-locking PVC tile. The
areas affected by this renovation include: Security, Mail Room, Print Shop, Supply Store and the
Document Processing Center. Areas to be constructed include: Break Room, and Graphic Area,
all totaling approximately 13,000 sf. All of these areas will need to continue normal operation
during construction. The contractor shall provide construction documents for review and approval
in the beginning phase. The construction schedule is expected to include multiple phases. The
entire project is expected to be completed within one year of the first Task Order issued. The
intent here is not to provide all the details of design and installation, but general guidelines to
show locations, functional requirements and basic design needs.

DESIGN:

Study Existing Conditions

Contractor shall thoroughly review, notate, and establish a basis for reconfiguration of the
Mechanical, Electrical, Plumbing, Sprinkler System, Walls, Ceilings and Floors of specified OWFN
P1 locations. The General Contractors / Designer's observations and recommendations will be
discussed at a meeting between NRC and the General Contractor. This review shall take place
two weeks after official kick-off meeting. At this time a preliminary schedule of construction shall
be submitted by the General Contractor.

Design Development

After review and acceptance of the report detailing the 'Existing Conditions' of the P1 level, the
contractor shall provide NRC with Construction Drawings (CDs) at 70% in three weeks.
Construction Documents at 100% for the entire P1 project shall be provided in the following two
weeks. NRC and the General Contractor will meet to review the construction documents.

Attachment #1
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Final Construction Documents

The final plans shall include all necessary provisions and specifications for demolition and
construction. Materials and finish selection shall be made available for NRC's review and
acceptance.

Schedules and Work Plan

Upon approval of the design by NRC, the contractor shall provide a detailed construction schedule
for NRC's review and acceptance. The proposed schedule shall identify all material and
equipment delivery schedules, installation schedules and testing and commissioning periods. A
plan of work shall also be submitted for approval identifying hours of work, access requirements
and staging areas. All required building systems interruptions shall clearly be identified and be
kept to a minimum. These interruptions shall be planned for evening and weekend work and must
be approved in advance with proper documentation.
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