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NRC-42-07-483 Section B

PART | - THE SCHEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS

B.1 PROJECT TITLE
The title of this project is as follows:

Technical Assistance in Support of Design Certification (DC), Early Site Permit (ESP), Combined License
(COL), Environmental, and Pre-Application Activities Related to New Reactor License Applications for the
General Electric ABWR

8.2 BRIEF DESCRIPTION OF WORK (MAR 1987) ALTERNATE 1 (JUN 1988)

(a) Brief description of work:

- To provide technical expertise and assistance in support of Design Certification (DC), Early Site Permit (ESP),
Combined License (COL), Envircnmental, and Pre-Application Activities Related io New Reactor License
Applications for the General Electric ABWR

(b) Crders will be issued for work required by the NRC in accordance with 52.216-18 - Ordering. Only
Contracting Officers of the NRC or other individuals specifically authorized under this contract may authorize
the initiation of work under this contract. The provisions of this contract shall govern all orders issued
hereunder.

B.3 TYPE OF CONTRACT

Cost Plus Fixed Fee, Indefinite Quantity Task Ordering contract.

B.4 CONSIDERATION AND OBLIGATION--TASK ORDERS (AUG 1589) ALTERNATE 1 (JUN
1991)

(a) The Maximum Ordering Limitation (MOL) for products and services ordered, delivered and accepted
under this contract during the five year period of performance is $ 5,945,662.85. The Contracting Officer may
place orders with the contractors during the contract pericd provided the aggregate amount of such orders
does not exceed the MOL.

(b) The guaranteed minimum obligated by the Government under this contract is $350,000.00.
(c) A total estimated cost as well as any fee, if any, will be negotiated for each task order and will be
incorporated as a ceiling in the resultant task order. The Contractor shall comply with the provisions of 52.232-

20 - Limitation of Cost for fully funded task orders and 52.232-22 - Limitation of Funds for incrementally funded
task orders, issued hereunder.
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SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK
1.0 BACKGROUND

The Office of New Reactors (NRO) serves the public interest by enabling the safe, secure, and environmentally
responsible use of nuclear power in meeting the nation's future energy needs. NRO's Division of New Reactor
Licensing (DNRL) supports the NRO mission to protect pubiic health, safety, and the environment by leading
and managing the activities associated with the licensing of new nuclear power plants. These activities include
planning and scheduling, infrastructure development, environmental and safety reviews and project
management of new reactor activities in support of licensing, oversight, and rulemaking programs for new
reactors. DNRL is responsible as the project management organization for DC application reviews, ESP
application reviews, COL application reviews, and new reactor pre-application activities. DNRL develops and
maintains the necessary reguiatory infrastructure to support new reactor licensing activities, including
rulemaking, guidance development, interaction with stakeholders on issues pertaining to new reactors, large-
scale project management tools, schedule and rescurce plenning and tracking, and issuance of DCs, ESPs,
and COLs.

NRO anticipates the filing of more than 19 COL applications in the next several years and the number is
growing. As a result, substantial assistance will be needed by NRO staff to prepare for and review these
applications. NRO is currently developing the infrastructure needed to review this growing number of new
reactor applications. Technical assistance resources will need to be identified, coordinated, and managed to
review these applications in a timely manner. Given this increased workload in new reactor licensing and the
importance of meeting the schedule of new reactor licensing activities, the U. S. Nuclear Regulatory
Commission (NRC) is seeking Contractor assistance in the preparation and review of these simultanecus
applications. '

The NRC has developed a strategy, referred to as the Design-Centerad Review Approach (DCRA) and

~ referenced in the Regulatory Issue Summary 2006-06, “New Reactor Standardization Needed to Suppori the
Design-Centered Licensing Review Approach.” DCRA is based on a concept of industry standardization of
COL applications referencing a particular design (e.g., COL applications referencing either the AP1000,
Economic Simplified Boiling Water Reactor (ESBWR), Advanced Boiling Water Reactor (ABWR) or
Evolutionary Power Reactor (EPR) reactor designs). This approach uses, to the maximum extent practical, a
“one issue, one review, one position” strategy in order to optimize the review effort, the resources needed to
perform these reviews, and the review schedules. One technical review will be conducted for each reactor
design issue and use of this one decision to will support the decision on a DC and on multiple COL
applications. In order for the DCRA to be fully effective, it is paramount that the DC and COL applicants
achieve a consistent level of standardization among related COLs.

Further for the DCRA to be fully effective, it is essential that applicants referencing a particular design
standardize their applications to the maximum extent practicable (standardize design features, analyses,
assumptions, and methods) such that the technical review and decisions are made against a standard
application, known as the reference COL (R-COL) application. If this is done, those decisions will be
applicable to subsequent COL (S-COL) applications that reference the standard. The NRC's DCRA uses the
DC review or the review of the R-COL as the basis for acceptance. The DC or R-COL application review will
identify those technical areas to be considered standard for a given design. S-COL applicants who use the
standard application and actively work with the R-COL applicant to standardize will significantly benefit from
the DCRA and the goal of having “one issue, one review, one position” for multiple COL applications.
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2.0 CONTRACT OBJECTIVES

The Contractors shall provide qualified, competent, and fully trained personnel to perform the required
technical support activities.

3.0 SCOPE OF WORK

The Contractors shall provide support in a wide range of technical and scientific discipiines, in accomplishing
work related activities aimed at ensuring the overall safety and adequacy of nuclear power plant design,
construction, and operations.

The scope of work involves placement of task orders in the following program areas. The performance
Acceptance Criteria included in this section is general in nature. Specific performance standards are
delineated in Section 6.0, Performance Standards.

4.0 SPECIFIC TASKS
To perform the iasks described in Section 4.0, expertise is needed in the following areas: Pra-Application:
Design Certification; Early Site Permits and Environmental Impact Statements; Combined License; Regulatory

Infrastructure; and Litigation Support.

Task 1: PRE-APPLICATION

Requirements: The Contractor shall provide technical assistance in the review of design-specific and other
documentation in support of DC, ESP, COL and Environmental Review activities. These assistance
requirements may include topical report review; COL application template development, office instruction
development; Construction Inspection Procedure program interface and support; NUREG-0800, 10 CFR Part
52 rulemaking and other rulemaking as necessary; and interactions with stakeholders through communication
plans and public meetings.

Deliverables: The Contractor shall develop documentation to addfess their comments and submit written
reports as required to state findings. This documentation will be provided to the PO and TM as stated in the
individual task orders. :

Acceptance Criteria: Any written comments or requests for additional information (RAI) on the documents
reviewed shall be delivered in the required format and quality guidelines, within the schedule established, and
accepted by the PO and TM.

Additional Guidance and/or References: None

Task 2: DESIGN CERTIFICATIONS (DC)

Requirements: The Contractor shall coordinate and administer the DC process by supporting an acceptance
review, a technical review, and a rulemaking to certify the design. This will require reviewing final design
information with Inspections, Tests, Analyses and Acceptance Criteria (ITAAC), postulated site parameters,
interface requirements, resolution of severe accident issues, and advanced reactor testing requirements.

Deliverables: The results of any non-conformance to these regulatory references shall be documented in
memoranda and transmitted to the PO and TM. Further, any RAl and Safety Evaluation Reports (SER)
generated as a result of these reviews will be provided to the PO and TM for processing. See Attachment 1
for guidance for the development of RAIs for COL applications. This documentation shall be provided to the
PO and TM on the schedule stated in the individual task orders.
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AcceptanceL Criteria: Any written reviews or RAls on the documents reviewed shall be delivered in the required
format and quality guidelines, within the schedule established, and accepted by the TM and Contracting Officer
(CO).

Additional Guidance and/or References: The Contractor shall utilize NUREG-0800, “Standard Review Plan for
the Review of Safety Analysis Report for Nuclear Power Plants” and NUREG-1555, “Standard Review Plans
for Environmental Reviews for Nuclear Power Plants” as necessary to support the safety and environmental
reviews. '

Task 3: EARLY SITE PERMITS (ESP) / ENVIRONMENTAL IMPACT STATEMENTS (EIS)

Requirements: The Contractor shall provide technical assistance in the review of the safety and
environmental portion of new reactor licensing applications. These reviews include preparation of EISs,
interfacing with applicants, coordination with state and federal agencies, and supporting public meetings and
site audits. Also the contractor shall support the safety and environmental portion of the mandatory hearing on
new reactor licensing; site safety reviews; emergency preparedness reviews; environmental protection
roviews; environmental assessments (EAg) for DCs and other new reactor rulemaking activities.

Deliverables: The results of any non-conformance to these regulatory references shall be documented in
memoranda and transmitted to the PO and TM. Further, any RAIs and SERs generated as a result of these
reviews will be provided to the PO and TM for processing. This documentation will be provided to the NRC on
the schedule stated in the individual task orders.

Acceptance Criteria: Any written reviews or RAls on the documents reviewed shall be delivered in the required
format and quality guidelines, within the schedule established, and accepted by the TM and CO.

Additional Guidance and/or References: The Contractor shall utilize NUREG-0800, “Standard Review Plan for
the Review of Safety Analysis Report for Nuclear Power Plants” and NUREG-1555, “Standard Review Plans
for Environmental Reviews for Nuclear Power Plants” as necessary to support the safety and environmental
reviews. '

Task 4: COMBINED LICENSE (COL)

Requirements: The Contractor shall provide technical assistance support of COL for new reaciors. lt is noted
that the COL may reference an ESP, a standard DC, both, or neither. The Contractor will support the
necessary reviews to resolve all safety and environmental issues to allow the NRC to authorize construction
and conditional operation including ITAAC. The Contractor shall also review financial qualifications,
decommissioning funding assurances, need for power, capitalization and construction design engineering
inspections for the COL.

Deliverables: The resulis of any non-conformance to these regulatory references will be documented in
memoranda and transmitted to ths PO and TM. Further, any RAls and SERs generated as a result of these
reviews will be provided to the PO and TM for processing. See Attachment 1 for guidance for the development
of RAls for COL applications. This documentation will be provided to the PO and TM on the schedule stated in
the individual task orders.

Acceptance Criteria: Any written comments or RAls on the documents reviewed shall be delivered in the
required format and quality guidelines, within the schedule established, and accepted by the NRC TM and CO.

Additional Guidance and/or References: The Contractor shall utilize NUREG-0800 and NUREG-1555 as
necessary to support the safety and environmental reviews.
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Task 5: REGULATORY INFRASTRUCTURE

Requirements: The Contractor shall provide technical assistance in developing and reviewing the required
infrastructure to support the DC, COL and ESP applications. This may require assisting the staff in updating
office instructions, NUREG-0800, 10 CFR Part 52, communication plans, reviewing industry documentation,
developing templates and licensing procedures, and supporting public meetings.

Deliverables: The Contractor shall document their reviews and submit written reports as required to support
their findings. This documentation will be provided to the PO and TM as stated in the individual task orders.

Acceptance Criteria: Any written reviews or RAls on the documents reviewed shall be delivered in the required
format and quality guidelines, within the schedule established, and accepted by the TM and CO.

Additional Guidance and/or References: None

Task 6: LITIGATION SUPPORT

Requirements: The Contractor shall provide litigation support at hearings and other similar processes. This
includes, but is not limited to: providing written documentation of work performed during technical reviews;
providing expert testimony and reports; reviewing and analyzing expert testimony/reports of other parties in the
litigation. '

Deliverables: The Contractor shall documant their reviews and submit writien reports as required to support
their findings, and provide expert testimony.

Acceptance Criteria: Any written reviews or RAls on the documents reviewed shall be delivered in the required
format and quality guidelines, within the schedule established, and accepted by the TM and CO.

Additional Guidance and/or References: None

5.0 PERSONNEL QUALIFICATIONS

All personnel performing work under this contract shall have pertinent technical experience by discipline and
technical area, including Contractor Project Managers and team members. Experience in these disciplines and
technical areas must be related to the design, construction, operation, maintenance, inspection and
environmental review of nuclear power plants. Emphasis is placed on experience that is related to safety and
environmental impact where judgments are made as to whether applicable codes and federal regulations are
being, or have been, implemented and/or followed. Other personnel (engineers/scientists) shall possess
experience in technical areas related to U. S. nuclear reactor design, construction, operation, maintenance,
and inspection. Emphasis is placed on experience in nuclear power with respect to judgments made as to
whether applicable codes and federal regulations are being, or have been, implemented and/or followed. It is
the responsibility of the Contractor to propose technical staff, employees, subcontractors or specialists who
have the required educational background, experience, or combination thereof, to meet both the technical and
regulatory objectives of the work specified in the task order SOW. The number of personnel required will vary
during the course of the contract. The availability of qualified Contractor personnel who shall possess the
minimum experience, educational background, and combination thereof, will be negotiated on each task order.

5.1 CONTRACTOR PROJECT MANAGER

The Project Manager (PM) shall be considered as key personnel under the contract and serve as primary
contact. The PM shall possess, at a minimum, a Bachelor's Degree in Engineering or Science. The PM shall
have experience that is related to safety and/or environmental impact where judgments are made as to
whether applicable codes and federal regulations are being, or have been, implemented and/or followed. The
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PM will have demonstrated capabiiities to. address highly compiex issues. As a minimum the Contractor's
Project Manager shall have the following responsibilities:

(1) oversight responsibility for all task orders placed under this contracf;

(2) oversight responsibility for the efforts of any Contractor team that is assembled for each task order placed
under any resultant contract;

(3) perform other project management duties that are necessary for the successful completion of task orders
and overall contract requirements;

(4) ensure the quality and schedule of deliverables so that all information and data are accurate and complete
in accordance with the SOW for each task order; and

(5) interface closely with the PO and TM.

5.2 REQUIRED TECHN!CAL DISCIPLINES AND SPECIALIZED TECHNICAL AREAS

The Contractor shall provide the following types of personnel/areas of technical expertise (Attachment 11, the
skill set matrix, based on ESRP/SRP review sections encompass these type of personnel):

(a) Engineering ana Scientific Disciplines Required:

A minimum of a Bachelor's Degree in Engineering/Science or equivalent experience and at least seven years
direct nuclear power related experience in each of the disciplines is required for personnel proposed under the
following areas:

Mechanical Systems
Nuclear Systems

Electrical Systems

Structural and System Materials
Thermal Hydraulics and Fluid Dynamics
Reactor Systems

Reactor Physics

Reactor Fuel

Risk and Reliability

Severe Accident Progression
Radiological Engineering
Containment Systems

Fire Protection

Computer Science
Meteorology

Site Hazards

Hydrology

Geology

Seismology

Geotechnical

Terrestrial Ecologist

Aquatic Ecologist

Health Physicist
Transportation
Socio-Economist
-Environmental Justice
Benefits Assessment
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Land Use Review
Alternative Review
Historic Review
Text Editor

Text Processor

(b) Specialized Technical Areas:

New Reactor Designs

Risk and Reliability Assessment

Fracture Mechanics

Reactor Construction: management and inspection methods and techniques
Reactor Design: inspection methods and techniques

Reactor Core Analysis

Computational Numerical Methods

Reactor Fuel Mechanical Design

Reactor Fuel Metallurgy

Reactor Core Design

Fuel Handling Systems

Radioactive Source Term Assessmant

Emergency Preparedness

Accident Analysis

Dose Assessment _
Atmospheric Dispersion: pertaining to radioactive materials and toxic chemicals
Internet Software Development

Planning and Scheduling

Human Factors

Instrumentation & Control

Reactor Operations

Metallurgy

Corrosion and Fatigue

Structural Analysis

Site Characterization

Environmental Reviews

Economics

6.0 PERFORMANCE STANDARDS

Contractor performance for each task order will be evaluated based on meeting the perfermance standard
established for each task order and shall be documented on the performance evaluation form (Attachment 4).
It should be noted that award of subsequent task orders will be based on the assigned contractors ability to
meet the schedule, milestones, and deliverable requirements of the preceding task orders.

The deliverables required under this contract shall conform to the standards contained, or referenced, in the
SOW for each task order. The Performance Requirements Summary (Attachment 5) outlines the performance
requirements, deliverables, acceptable standards, surveillance method, and incentives applicable to the review
of new reactor applications using the standard review plan (NUREG-0800 and NUREG-1555).

7.0 DELIVERABLES

7.1 Monthly Letter Status Report (MLSR)

See Sections F.3. and F.4. for information on Technical Progress Report and Financial Status Report. See
Attachment 6 for format and content of the MLSR.
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7.2 E-mail progress report

An e-mail should be provided to the CO, PO, DNRL Project Manager and TM which gives the task order title,
task (or subtask) percent complete for each task order, and the corresponding funding percent depleted for
each task order and the contract on a once per two week basis.

7.3 Technicai Reporting Requirements

Unless otherwise specified in a task order, the Contractor shall provide all deliverables as draft products. The
TM will review all draft deliverables (and coordinate any internal NRC staff review, if needed) and provide
comments back to the contractor. The Contractor shall revise the draft deliverable based on the comments
provided by the TM, and then deliver the final version. When mutually agreed upon between the contractor
and the TM, the Contractor may submit preliminary or partial drafts to help gauge the Contractor’s
understanding of the particular work requirement. More than one round of drafts may be needed if the
contractor does not successfully incorporate the TM's comments on the previous draft.

The types, quantities, and distribution of the reports will be specified in each task crder and shall be submitted
by the contracter. Typically, the reports will involve: '

Technical Evealuation Report (TER): Requests for this type of report are made when a formal report is
required but the distribution is limited. As appropriate, the draft and final TERs will summarize the work
performed, results attained, findings, conclusions and recommendations.

NUREG/CR Report: This is the most formal Contractor report and is requested when there is significant and
important compilation of information and wide distribution of the report as a stand-alone document is required
and when the staff believes the document will be referenced frequently. NUREG/CR reports require the
cempletion/execution of an NRC form 426A, to be completed by the Contractor and sent to the Technical
Monitor for processing. For further information refer to Management Directive 3.7, “NUREG-Series
Publicaticns”

Trip Report: in general, every trip for which results are not directly incorporated into either of the above types
of reports should be documented in a short, concise trip raport. Trips that are used as an input to an
inspection report need not have a trip report (see the paragraph below).

Technical Letter Reports: All other reports and documents and other information (e.g. RAl, computer
software, inspection report inputs) due to be delivered by the Contractor under the contract that do not fall
under the other types of reports listed above are transmitted under the cover of a “Technical Letter Repert.”

The transmittal letter and cover page of each report or deliverable should reference the contraci number, the
job control number (JCN), task order number and title, NRC technical assignment control (TAC) number or
inspection report number, and the facility name and docket number, as appropriate. Certain deliverables may
need to be prepared in NUREG or NUREG/CR format. If draft reports are required, the number of drafts
expected will be stated in each task order. If proprietary or other sensitive information will be included in the
report, the report will identify the proprietary or other sensitive information and specify the means of handling
this information.

Unless otherwise specified by the task order, all deliverables will be produced in both electronic (MS Word,
depending on the task/application) and hard copy (paper) versions. Unless otherwise required by the task
order, the Contractor shall deliver a hard copy of all deliverables (preliminary, draft, and final) to the CO and
PO, with 5 copies to the task order TM. The electronic versions of the deliverables will be delivered to the task
order with notification of delivery to the PO. See NRCAR 2052.235.70 for Publication of Research Resuits.
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8.0 MEETINGS AND TRAVEL

Each task order will specify any required meetings or travel to nuclear power plant sites throughout the United
States; NRC offices in Rockville, Maryland; NRC regional offices; and any other location required for .
performance of the work detailed in the task order statement of work. Prior to any trip taken during the period
of performance under this contract, the Contractor shall obtain approval from the CO.

5.0 NRC FURNISHED MATERIALS

Any reports, documents, equipment, and other materials required by the contractor to perform the work wiil be
stated in the NRC Furnished Materials Section of the task order. In general, the task order TM will provide
those NRC documents related to the task order that are readily available. Contractor staff will identify any
additional NRC documentation that is needed and the TM will determine whether it will be provided by NRC or
obtained directly by Contractor from NUDOCS, Agency wide Document Access Management System
(ADAMS), the NRC Public Document Room, or the NRC public web site. Any reports, documents, equipment,
and other material that the contractor will require from the NRC to perform the work will be stated in the "Work
Requirements” section of the task order statement of work, along with the person tc whom the material will be
sent and the time requirements for NRC to provide the material. '

10.0 CRGANIZATIONAL CONFLICTS OF INTEREST

The Contractors shall review this proposed project and provide disclosures to the NRC for projects in the same
or similar technical area (or matter) as the project services within the scope of this agreement (or task order)
being performed for NRC licensees, vendors, industry groups or research institutes that represent or are
substantially comprised of nuclear utilities. These disclosures shall include efforts planned prior to, or during
litigation associated with new reactor issues in which the Contractor was involved. All disclosures shall consist
of a copy of the official SOW, the name of the organization, the total dollar value, and the period of
performance. In addition, the Contractor shall also identify any current or former NRC employees who have
been or will be involved in performing work on any given task order. The NRC will use the information to
determine if performance of the effort in this Statement of Work will give rise to a conflict of interest to any work
periormed for others by the Contractor. See Section H.3. for Contractor Organizational Conflicts of Interest
(OCOI) requirements, and Attachment 9 for OCOI guidance.

11.0 LICENSE FEE
Refer {0 Section H.8. and Attachment 7 of this solicitation for additional information on License Fee Recovery.

SOW Attachments 1 through 6 are listed under SECTICON J, List of Attachments.
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SECTION D - PACKAGING AND MARKING

D.1 PACKAGING AND MARKING (MAR 1987)

The Contractor shall package material for shipment to the NRC in such a manner that will ensure
acceptance by common carrier and safe delivery at destination. Containers and closures shall comply with the
interstate Commerce Commission Regulations, Uniform Freight Classification Rules, or regulations of other
carriers as applicable to the mode of transportation. On the front of the package, the Contractor shall clearly
identify the contract number under which the precduct is being provided.
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SECTION E - INSPECTION AND ACCEPTANCE

" E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation
Numiber, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY
REFERENCE" in Section | of this contract. See FAR 52.252-2 fer an internet address (if specified) for
electronic access to the full text of a clause.

NUMBER TITLE | | DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1).
52.246-5 INSPECTION OF APR 1984

SERVICES--COST-REIMBURSEMENT

E.2 PLACE OF INSPECTION AND ACCEPTANCE (MAR 1937)

Inspection and acceptance of the deiiverable items tc be furnished hereunder shall be made by the Project
Officer at the destination. :
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation
Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSEZS INCORPORATED BY
REFERENCE" in Section | of this contract. See FAR 52.252-2 for an internet address (if specified) for
electronic access to the full text of a clause.

NUMBER TITLE DATE

_ FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)
52.242-15 STOP-WORK ORDER : AUG 1985
ALTERNATE | (APR 1984) '

52.247-34 F.O.B. DESTINATION NOV 1991

F.2 2052.211-70 PREPARATION OF TECHNICAL REPORTS (JAN 1983}

All technical reports required by Section C and all Technical Progress Reports required by Section F are to
be prepared in accordance with the attached Management Directive 3.8, "Unclassified Contractor and Grantee
Publications in the NUREG Series." Management Directive 3.8 is not applicable to any Contractor Spending
‘Plan (CSP) and any Financial Status Report that may be included in this contract. {See List of Attachmenits).

F.3 2052.211-71 TECHNICAL PROGRESS REPORT (JAN 1883)

The contractor shall provide a monthly Technical Progress Report {0 the project officer and the contracting
officer. The report is due within 15 calendar days after the end of the report period and must identify the title of
the project, the contract number, appropriate financial tracking code specified by the NRC Project Officer,
project manager and/or principal investigator, the contract period of performance, and the pericd covered by
the report. Each report must include the following for each discrete task/task order:

(a) A listing of the efforts completed during the period, and milestones reached or, if missed, an explanation
provided; '

(b) Any problems or delays encountered or anticipated and recommendations for resolution. If the
recommended resolution involves a contract modification, e.g., change in work requirements, level of effort
(cost) or schedule delay, the contractor shall submit a separate letter to the contracting officer identifying the
required change and estimated cost impact.

(c) A summary of prcgress to date; and

(d) Plans for the next reporting period.

F.4 2052.211-72 FINANCIAL STATUS REPORT (OCT 1999)
The contractor shall provide a monthly Financial Status Report (FSR) to the project officer and the

contracting officer. The FSR shall include the acquisition of, or changes in the status of, contractor-held _
property acquired with government funds valued at the time of purchase at $50,000 or more. Whenever these
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types of property changes occur, the contractor shall send a copy of the report to the Chief, Property and
Acquisition Oversight Branch, Office of Administration. The report is due within 15 calendar days after the end
of the report period and must identify the title of the project, the contract number, the appropriate financial
tracking code (e.g., Job Code Number or JCN) specified by the NRC Project Officer, project manager and/or
principal investigator, the contract period of performance, and the period covered by the report. Each report
must include the following for each discrete task:

(a) Total estimated contract amount.

(b) Total funds obligated to date.

(c) Total costs incurred this reporting period.
(d) Total costé incurred to date.

(e) Detail of all direct and indirect costs incurred during the reporting period for the entire contract or each
task, if it is a task ordering contract.

(f) Balance of obligations remaining.
(g) Balance of funds required to complete contract/task order.

(h) Contractor Spending Plan (CSP) status: A revised CSP is required with the Financial Status Report
whenever the contractor or the contracting officer has reason to believe that the total cost for performance of
this contract will be either greater or substantially less than what had been previously estimated. .

(1) Prciected perceniage of completion cumulative through the repont pericd for the project/task order as
reflected in the current CSP.

(2) Indicate significant changes in the original CSP projection in either dollars or percentage of completion.
Identify the change, the reasons for the change, whether there is any projected overrun, and when additional
funds would be required. If there have been no changes to the original NRC-approved CSP projectiors, a
written statement to that effect is sufficient in lieu of submitting a detailed response to item "h".

() Property status:

(1) List property acquired for the project during the month with an acquisition cost between $500 and
$49,999. Give the item number for the specific piece of equipment.

(2) Provide a separate list of property acquired for the project during the month with an acquisition cost of
$50,000 or more. Provide the following information for each item of property: item description or
nomenclature, manufacturer, model number, serial number, acquisition cost, and receipt date. If no property
was acquired during the month, include a statement to that effect. The same information must be provided for
any component or peripheral equipment which is part of a "system or system unit."

{(3) For multi-year projects, in the September monthly financial status report provide a cumulative listing of
property with an acquisition cost of $50,000 or more showing the information specified in paragraph (i)(2) of
this clause.

(4) In the final financial status report provide a closeout property report containing the same elements as
described above for the monthly financial status reports, for all property purchased with NRC funds regardless
of value unless title has been vested in the contractor. If no property was acquired under the contract, provide

a statement to that effect. The report should note any property requiring special handlmg for security, health,
safety, or other reasons as part of the report.
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(j) Travel status: List the starting and ending dates for each trip, the starting point and destination, and the
traveler(s) for each trip.

(k) If the data in this report indicates a need for additional funding beyond that already obligated, this

information may only be used as support to the official request for funding required in accordance with the
Limitation of Cost (LOC) Clause (FAR 52.232-20) or the Limitation of Funds (LOF) Clause FAR 52.232-22.

F.5 DELIVERY SCHEDULE

To pe established at time of each task order award.

F.6 PLACE OF DELIVERY--REPORTS (JUN 1988)
The items to be furnished hereunder shall be delivered, with all charges paid by the Contractor, to:
(2) Project Officer (1 copy)

U.S. Nuclear Regulatory Commission
ATTN: Charles Willbanks

Office of New Reactors

11545 Rockville Pike, M/S T-8J08
Rockville, MD 20852

(b) Contracting Officer (1 copy)

U.S. Nuclear Regulatory Commission
ATTN: NRC-42-07-483

Division of Contracts, M/S T-712
11545 Rockville Pike

Rockville, MD 20852

F.7 DURATION OF CONTRACT PERIOD (MAR 1987) ALTERNATE 1 (JUN 1988)

The ordering period for this contract shall commence on August 31, 2007 and will expire August 30, 2012,
Any orders issued during this period shall be completed within the time specified in the order unless otherwise
specified herein. (See 52.216-18 - Ordering).
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SECTION G - CONTRACT ADMINISTRATION DATA

.1 2052.215-71 PROJECT OFFICER AUTHORITY (NOVEMBER 2006)

{@) The contracting officer's authorized representative (hereinafter referred to as the project officer) for this
contract is:

Name: Charles Willbanks

Address: U.S. Nuclear Regulatory Commission
Office of New Reactors
11545 Rockville Pike, M/S T-6J06
Rockville, MD 20852

Telephone Number: 301-415-0494

(b) Performance of the work under this contract is subject to the technical diraction of the NRC prOject officer.
The term "technical direction” is defined to include the following:

(1) Technical direction to the contractor which shifis work emphasis between areas of work or tasks,
authorizes travel which was unanticipated in the Schedule (i.e., travel not contemplated in the Statement of

Work (SOW) or changes to specific travel identified in the SOW) fills in details, or othenmse serves {o
accomplish the contractual SOW.

(2) Provide advice and guidance to the contractor in the preparation of drawings, specifications, or iechnical
portions of the work description.

(3) Review and, whers required by the contract, approval of technical reports, drawings, specifications, and
technical information to be delivered by the contractor to the Government under the contract.

(c) Technical direction must be within the general statement of work stated in the contract. The project oiiicer
does not have the authority to and may not issue any technical direction which:

(1) Constitutes an assignment of work outside the general scope of the contract.
(2) Constitutes a change as defined in the "Changes" clause of this contract.

(3) In any way causes an increase or decrease in the total estimated contract cost, the fixed fee, if any, or
the time required for contract performance.

(4) Changes any of the expressed terms, conditions, or specifications of the contract.

(5) Terminates the contract, settles any claim or dispute arising under the contract, or issues any unilateral
directive whatever.

(d) All technical directions must be issued in writing by the project officer or must be confirmed by the project
officer in writing within ten (10) working days after verbal issuance. A copy of the written direction must be
furnished to the contracting officer. A copy of NRC Form 445, Request for Approval of Official Foreign Travel,
which has received final approval from the NRC must be furnished to the contracting officer.
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(e} The contractor shall proceed promptly with the performance of technica! directions duly issued by the
project officer in the manner prescribed by this clause and within the project officer's authority under the
provisions of this clause.

(f) If, in the opinion of the contractor, any instruction or direction issued by the project officer is within one of
the categories as defined in paragraph (c) of this section, the contractor may not proceed but shall notify the
contracting officer in writing within five (5) working days after the receipt of any instruction or direction and shall
request the contracting officer to modify the contract accordingly. Upon receiving the.notification from the
contractor, the contracting officer shall issue an appropriate contract modification or advise the contractor in
writing that, in the contracting officer's opinion, the technical direction is within the scope of this article and
does not constitute a change under the "Changes" clause.

(g) Any unauthorized commitment or direction issued by the project officer may result in an unnecessary
delay in the contractor's performance and may even resuit in the contractor expending funds for unallowable
costs under the contract.

(h) A failure of the parties o agree upon the nature of the instruction or direction or upon the conrtract action
to be taken with respect thereto is subject to 52.233-1 -Disputes.

(i) In addition to providing technical direction as defined in paragraph (b) of the sestion, the project officer
shall:

(1) Monitor the contractor's technica! progress, including surveillance and assessment of performance, and
recommend to the contracting officer changes in requirements.

(2) Assist the contractor in the resciution of technical problems encountered during performance.

- (3) Review all costs requested for reimbursement by the contractor and submit to the contracting officer
recommendations for approval, disapproval, or suspensicn of payment for supplies and services required
under this contract.

(4) Assist the contractor in obtaining the badges for the contracior personnel.

(5) Immediately notify the Security Branch, Division of Facilities and Security (SB/DFS) (via e-mail) when a
contractor employee no longer requires access authorization and return of any NRC issued badge to SB/DFS
within three days after their termination.

(6) Ensure that all contractor employees that require access 1o classified Restricted Data or National
Security Information or matter, access to sensitive unclassified information (Safeguards, Official Use Only, and
Proprietary information) access to sensitive IT systems or data, unescorted access to NRC controlied
buildings/space, or unescorted access to protected and vital areas of nuclear pcwer plants receive approval of
SB/DFS prior to access in accordance with Management Directive and Handbook 12.3.

(7) For contracts for the design, development, maintenance or operation of Privacy Act Systems of
Records, obtain from the contractor as part of closeout procedures, written certification that the contractor has
returned to NRC, transferred to the successor contractor, or destroyed at the end of the contract in accordance
with instructions provided by the NRC Systems Manager for Frivacy Act Systems of Records, all records
(electronic or paper) which were created, compiled, obtained or maintained under the contract.
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G.2 2052.215-77 TRAVEL APPROVALS AND REIMBURSEMENT (OCT 1299)

(a) All foreign travel must be approved in advance by the NRC on NRC Form 445, Request for Approval of
Official Foreign Travel, and must be in compliance with FAR 52.247-63 Preference for U.S. Flag Air Carriers.
The contractor shall submit NRC Form 445 to the NRC no later than 30 days before beginning travel.

(b) The contractor must receive written approval from the NRC Project Officer before taking trave! that was
unanticipated in the Schedule (i.e., travel not contemplated in the Statement of Work, or changes to specific
travel identified in the Statement of Work).

(c) The contractor will be reimbursed only for those travel costs incurred that are directly related to this
contract and are allowable subject to the limitations prescribed in FAR 31.205-46.

(d) It is the responsibility of the contractor to notify the contracting officer in accordance with the Limitations
of Cost clause of this contract when, at any time, the contractor iearns that travel expenses will cause the
contractor {o exceed the estimated costs specified in the Schedule.

(e) Reasonable travel ccsts for research and related activities performed at State and nonprofit institutions,
in accordance with Section 12 of Pub. L. 100-679, shall be charged in accordance with the contractor's
institutional policy to the degree that the limitations of Office of Management and Budget (OMB)
guidance are not exceeded. Applicable guidance documents include OMB Circular A-87, Cost Principles
for State and Local Governments; OMB Circular A-122, Cost Principles for Nonprofit Organizations; and
OMB Circular A-21, Cost Principles for Educational Institutions.

G.3 2052.216-71 INDIRECT COST RATES ALTERNATE 11 (OCT 1899)

(a) Pending the establishment of final indirect rates which must be negotiated based on audit of actual
costs, the contractor shall be reimbursed for allowable incirect costs as follows:

INDIRECT COST POOL RATE BASE ' PERIOD
Direct Labor (DL) Dollars Award - until revised

QOverhead -
G&A Total Cost input Award — until revised

(b) The contracting officer may adjust these rates as appropriate during the term of the contract upon
acceptance of any revisions proposed by the contractor. It is the contractor’s responsibility to notify the
contracting officer in accordance with FAR 52,232-20, Limitation of Cost, or FAR 52.232-22, Limitation of
Funds, as applicable, if these changes affect performance of work within the established cost or funding
limitations. :

G.4 2052.216-72 TASK ORDER PROCEDURES (OCT 1999)

(a) Task order request for proposal. When a requirement within the scope of work for this contract is
identified, the contracting officer shall transmit to the contractor a Task Order Request for Proposal
(TORFP) which may include the following, as appropriate:
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(1) Scope of work/meetings/travel and deliverables;
(2) Reporting requirements;

(3) Period of performance - place of performance;
(4) Applicable special provisions;

(5) Technical skills required; and

(6) Estimated level of effort.

(b) Task order technical propo’sél. By the date specified in the TORFP, the contractor shall deliver to the
contracting officer a written or verbal (as specified in the TORFP technical proposal submittal instructions)
technical proposal that provides the technical information required by the TORFP.

(d) Cost proposal. The contractor's cost proposal for each task order must be fully supported by cost and
pricing data adequate to establish the reasonableness of the proposed amounts. When the contractor's
estimated cost for the proposed task order exceeds $100,000 and the period of performance exceeds six
months, the contractor may be required to submit a Contractoer Spending Plan (CSP) as part of its cost

proposal. The TORP indicates if a CSP is required.

(d) Task order award. The contractor shall perform all work described in definitized task orders issued by
the contracting officer. Definitized task orders include the following:

(1) Statement of work/meetings/iravel and deliverables;
(2) Reporting requirements;

(3) Period of performance;

(4) Key personnel;

(5) Applicable special provisions; and

(6) Total task order amount including any fixed fee.

G.5 2052.216-73 ACCELERATED TASK ORDER PROCEDURES (JAN 1983)

(a) The NRC may require the contractor to begin work before receiving a definitized task order from the
contracting officer. Accordingly, when the contracting officer verbally authorizes the work, the contractor shall
proceed with performance of the task order subject to the monetary limitation established for the task order by
the contracting officer.

(b) When this accelerated procedure is employed by the NRC, the contractor agrees to begin promptly
negotiating with the contracting officer the terms of the definitive task order and agrees to submit a cost
proposal with supporting cost or pricing data. If agreement on a definitized task order is not reached by the
target date mutually agreed upon by the contractor and contracting officer, the contracting officer may
determine a reasonable price and/or fee in accordance with Subpart 15.8 and Part 31 of the FAR, subject to
contractor appeal as provided in 52.233-1, Disputes. In any event, the contractor shall proceed with completion
of the task order, subject only to the monetary limitation established by the contracting officer and the terms
and conditions of the basic contract.
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G.6. TASKORDERPLACEMENT PROCEDURES

~ This is one of four awards resulting from solicitation 03-07-036. Each of the contracts is for the support of task
orders related to a specific reactor design center: Advanced Plant 1000 (AP1000), Economic Simplified Boiling
Water Reactor (ESBWR), Advanced Boiling Water Reactor (ABWR), and the Evolutionary Power Reactor
(EPR).

Each of the four selected contractors will primarily be responsible for all task orders issued under a particular
design center for which they were awarded a contract. A small percentage of the work will be either generic or
site specific in nature. Items listed in the Statement of Work, Section 3.1, Pre-Application, is an examgle of this
type of work. In addition, some environmental aspects of the review will also be in this category. To the extent
nracticable, tasks will be awarded against the site where a given design center is located, to be consistent with
the DCRA.

However, in situations where (1) a particular task order is not design center specific; and/or (2) a contractor
selected for a particular design center can not perform work on a particular task order due to
workload/performance issues, the Government will place such task orders in accordance with Federal
Acquisition Regulation (FAR) 16.505, and the following fair opportunity procedures will be used:

(1) Fair opportunity (Non Design Center Specific Orders).

(g) The contracting officer will provide each awardee a fair opportunity to be considered for each order
exceeding $3,000 issued undsr muitiple task-order contracts, except as provided for in paragraph entitled
“Single Source” below. '

(b) The contracting officer will use streamlined procedures,'including oral presentations on occasicn. in
addition, the contracting officer may not contact each of the multiple awardees under the contract before
selecting an order awardee if the contracting officer has information available to ensure that each awardee is
provided a fair opportunity to be considered for each order. The competition requirements in FAR Part 6 and
the policies in FAR Subpart 15.3 do not apply to the ordering process.

( ¢) The contracting officer will consider the following before award:

(1) Past performance on earlier orders under the contract, including quality, timeliness and cost control;

(2) Potential impact on other orders placed with the contractor,;

(3) Minimum order requirements;

(4) The amount of time contractors need to make informed business decisions on whether to respond to
potential orders;

(5) Whether contractors could be encouraged to respond to potential orders by outreach efferis to promote
exchanges of information, such as—

(i) Seeking comments from two or more contractors on draft statements of work;

(ii) Using a multiphased approach when effort required to respond to a potential order may be resource
intensive (e.g., requirements are complex or need continued development), where all contractors are initially
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considered on price considerations (e.g., rough estimates), and other considerations as appropriate (e.q.,
prcposed conceptual approach, past performance). The contractors most likely to submit the highest value
solutions are then selected for one-on-one sessions with the Government to increase their understanding of
the requirements, provide suggestions for refining requirements, and discuss risk reduction measures.

{d) Formal evaluation plans or scoring of offers are not required.

When one of the exceptions to the fair opportunity process, as stated in FAR 16.505(b)(2) applies, the
Government will award task orders in accordance with the following procedures:

SINGLE SOURCE:

Per FAR 16.505(b)(2), awnardees need not be given an opportunity to be considered for a particular order in
excess of $2,500 under multiple delivery order contracts or multiple Task Order contracts if the Contracting
Officer determines that —

(i) the agency need for such supplies or services is of such urgericy that providing such opportunity would
result in unacceptable delays. In this event orders will be rotated among the contractors.

(i) only cne such contractor is capable of providing such supplies or services at the level of quality required
because the services to be ordered are unique or highly specialized; or

(iii) the order should be issued on a sole-source basis in the interest of economy and efficiency as & logical
follow-on to an Order already issued under the contract, provided that all awardees were given a fair
opportunity to be considered for the original order, or

(iv) it 's necessary to place an Order to satisfy a minimum guarantee.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 2052.209-72 CONTRACTOR ORGANIZATIONAL CONFLICTS OF INTEREST (JAN 1993}
(a) Purpose. .The primary purpose of this clause is to aid in ensuring that the contractor:

(1) Is not placed in a conflicting role because of current or planned interests (financial, contractual,
organizational, or otherwise) which relate to the work under this contract; and

(2) Does not obtain an unfair competitive advantage over other parties by virtue of its performance of this
contract.

(b) Scope. The restrictions described apply to performance or participation by the contractor, as defined in
48 CFR 2008.570-2 in the activities covered by this clause.

() Work for others.

(1) Notwithstanding ainy other provision of this contract, during the term of this contract, the contractor
agrees to forego entering into consulting or other contractual arrangements with any firm or organization the
result of which may give rise o a conflict of interest with respect to the work being performed under this
contract. The contractor shall ensure that all employees under this contract abide by the provision of this
clause. If the contractor has reason to telieve, with respect to itself or any employee, that any proposed
consultant or other contractual arrangement with any firm or organization may involve a potential conflict of
interest, the contractor shall obtain the written approval of the contracting officer before the execution of such
contractual arrangement.

(2) The contractor may nct represent, assist, or otherwise support an NRC licensee or applicant
undergoing an NRC audit, inspection, or review where the activities that ara the subject of the audit, inspection,
or review are the same as or substantially similar to the services within the scope of this contract (or task order
as appropriate) except where the NRC licensee or applicant requires the contractor's support to explain or
defend the contractor's prior work for the utility or other entity which NRC questlons

(3) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant
site, the contractor shall neither solicit nor perform work in the same or similar technical area for that licensee
or applicant organization for a period commencing with the award of the task order or beginning of work on the
site (if not a task order contract) and ending one year after completion of all work under the associated task
order, or last time at the site (if not a task order contract). :

(4) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant
site,

(iy The contractor may not solicit work at that site for that licensee or applicant during the period of
performance of the task order or the contract, as appropriate.

(i) The contractor may not perform work at that site for that licensee or applicant during the period of
performance of the task order or the contract, as appropriate, and for one year thereafter.

(iii) Notwithstanding the foregoing, the contracting officer may authorize the contractor to solicit or perform

this type of work (except work in the same or similar technical area) if the contracting officer determines that
the situation will not pose a potential for technical bias or unfair competitive advantage. :
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(d) Disclosure after award.

(1) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in
this contract, that it does not have any organizational conflicts of interest as defined in 48 CFR 2009.570-2.

(2) The contractor agrees that if, after award, it discovers organizational conflicts of interest with respect to
this contract, it shall make an immediate and full disclosure in writing to the contracting officer. This statement
must include a description of the action which the contracior has taken or proposes to take to avoid or miligate
such conflicts. The NRC may, however, terminate the conlract if termination is in the best interest of the
Government. :

(3) ltis recognized that the scope of work of a task-order-type contract necessarily encompasses a broad
spectrum of activities. Consequently, if this is a task-order-type contract, the contractor agrees that it will
disclose all proposed new work involving NRC licensees or applicants which comes within the scope of work of
the underlying contract. Further, if this contract involves work at a licensee or applicant site, the contractor
agrees to exercise diligence to discover and disclose any new work at that licensee or applicant site. This
disclosure must be made before the submission of a bid or proposal to the utility or other regulated entity and
must be received by the NRC at least 15 days before the proposed award date in any event, unless a written
justification demonstrating urgency and due diligence to discover and disclose is provided by the contractor
and approved by the contracting officer. The disclosure must include the statement of work, the dollar value of
the proposed contract, and any other documents that are needed to fully describe the proposed work for the
regulated utility or other regulated entity. NRC may deny approval of the disclosed work only when the NRC
has issued a task order which includes the technical area and, if site-specific, the site, or has plans to issue a .
task order which includes the technical area and, if site-specific, the site, or when the work violates paragraphs
(c)(2), (c)(3) or (c)(4) of this section.

(g) Access to and use of information.

(1) Ifin the performance of this contract, the contractor obtains access to information, such as NRC pians,
policies, reports, studies, financial plans, internal data protected by the Privacy Act of 1974 (5 U.S.C. Section.
552a (1988)), or the Freedom of Information Act (5 U.S.C. Section 552 (1986)), the contractor agrees not to:

, (i) Use this information for any private purpose until the information has been released to the nublic;

(ii) Compete for work for the Commission based on the information for a period of six months after zsither
the completion of this contract or the release of the information to the public, whichever is first;

(iii) Submit an unsolicited proposal to the Government based on the information until one year aftzr the
release of the information to the public; or

(iv) Release the information without prior written approval by the contracting officer uniess the information
has previously been released to the public by the NRC.

(2) In addition, the contractor agrees that, to the extent it receives or is given access 1o proprietary data,
data protected by the Privacy Act of 1974 (5 U.S.C. Section 552a (1988)), or the Freedom of Information Act (5
U.S.C. Section 552 (1986)), or other confidential or privileged technical, business, or financial information’
under this contract, the contractor shall treat the information in accordance with restrictions placed on use of
the information.

(3) Subject to patent and security provisions of this contract, the contractor shall have the right to use
technical data it produces under this contract for private purposes provided that all requirements of this
contract have been met.
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(f) Subcontracts. Except as provided in 48 CFR 2009.570-2, the contractor shall include this clause,
including this paragraph, in subcontracts of any tier. The terms contract, contractor, and contracting officer,
-must be appropriately modified to preserve the Government's rights.

(g) Remedies. For breach of any of the above restrictions, or for intentional nondisclosure or
misrepresentation of any relevant interest required to be disclosed concerning this contract or for such
erroneous representations that necessarily imply bad faith, the Government may terminate the contract for
default, disqualify the contractor from subsequent contractual efforts, and pursue other remedies permitted by
law or this contract. '

(h) Waiver. A request for waiver under this clause must be directed in writing to the conftracting officer in
accordance with the procedurss outlined in 48 CFR 2009.570-9.

(i) Follow-on effort. The contractor shall be ineligible to participate in NRC contracts, subcontracts, or
proposals therefor (solicited or unsolicited), which stem directly from the contractor's performance of work
under this contract. Furthermore, uniess so directed in writing by the contracting officer, the contractor may not
perform any technical consulting or management support services werk or evaluation activities under this
contract on any of its products or services or the products or services of another firm if the contractor has been
substantially involved in the development or marketing of the products or services.

(1) If the contractor, under this contract, prepares a complete or essentially complete statement of work or
specifications, the contractor is not eligible to perform or participate in the initial contractual effort which is
based on the statement of work or specifications. The contractor may not incorporate its products or services
. in the statement of work or specifications unless so directed in writing by the contracting officer, in which case
the restrictions in this paragraph do not apply.

(2) Nothing in this paragraph precludes the contractor from offering or selling its standard commercial items
to the Government. _

H.2 2052.215-70 KEY PERSONNEL (JAN 19983)

(a) The following individuals are considered to be ezsential {o the successiul performance of the work

hereunder:

The contractor agrees that personnel may not be removed from the contract work or replaced without
compliance with paragraphs (b) and (c) of this section.

(b) If one or more of the key personnel, for whatever reason, becomes, or is expected o become,
unavailable for work under this contract for a continuous period exceeding 30 work days, or is expected to
devote substantially less effort to the work than indicated in the proposal or initially anticipated, the contractor
shall immediately notify the contracting officer and shall, subject to the con-currence of the contracting officer,
promptly replace the personnel with personnetl of at least substantiaily equal ability and qualifications.

(c) Each request for approval of substitutions must be in writing and contain a detailed explanation of the
circumstances necessitating the proposed substitutions. The request must also contain a complete resume for
the proposed substitute and other information requested or needed by the contracting officer to evaluate the
proposed substitution. The contracting officer and the project officer shall evaluate the contractor's request
and the contracting officer shall promptly notify the contractor of his or her decision in writing.
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(d) I the contracting officer determines that suitable and timely replacement of key personnel who have
‘been reassigned, terminated, or have otherwise become unavailable for the contract work is not reasonably
forthcoming, or that the resultant reduction of productive effort would be so substantial as to impair the
successful completion of the contract or the service order, the contract may be terminated by the contracting
officer for default or for the convenience of the Government, as appropriate. If the contracting officer finds the
contractor at fault for the condition, the contract price or fixed fee may be equitably adjusted downward to
compensate the Government for any resultant delay, loss, or damage.

H.3 2052.242-70 RESOLVING NRC CONTRACTOR DIFFERING PROFESSIONAL VIEWS
(DPVS) (OCT 1999)

(a) The Nuclear Regulatory Commission's (NRC) policy is to support the contractor's expression of
professional health and safety related concerns associated with the contractor's work for NRC that may differ
from a prevailing NRC staff view, disagree with an NRC decision or policy position, or take issue with proposed
or established agency practices. An occasion may arise when an NRC contractor, contractor's personnel, or
subcontractor personnel believes that a conscientious expression of a competent judgement is required to
document such concerns on matters directly associated with its performance of the contract. The NRC's policy
is to support these instances as Differing Professional Views (DPVs).

(b) The procedure that will be used provides for the expression and resolution of differing professional views
(DPVs) of health and safety related concerns associated with the mission of the agency by NRC contractors,
- contractor personnel or subcontractor personnel on matters directly associated with its performance of the
contract. This procedure may be found in Attachments to this document. The contractor shall provide a copy
of the NRC DPV procedure to all of its employees performing under this contract and to all subcontractors who
shall, in turn, provide a copy of the procedure to.its emplcyees. The prime contractor or subcontractor shall
submit all DPV's received but need not endorse them.

H.4 2052.242-71 PROCEDURES FOR RESOLVING NRC CONTRACTOR DIFFER!NG
PROFESSIONAL VIEWS (DPVS) (OCT 1999)

(a) The following procedure provides for the expression and resolution of differing professional views (DPVs)
of heaith and safety related concerns of NRC contractors and contractor personnel on matters connected to
the subject of the contract. Subcontractor DPVs must be submitted through the prime contractor. The prime
contractor or subcontractor shall submit all DPV's received but need not endorse them.

(b) The NRC may authorize up to eight reimbursable hours for the contractor to document, in writing, a DPV
by the contractor, the contractor's personnel, or subcontractor personnel. The contractor shall not be entitled
to any compensation for effort on a DPV which exceeds the specified eight hour limit.

(c) Before incurring costs to document a DPV, the contractor shall first determine whether there are
sufficient funds obligated under the contract which are available to cover the costs of writing a DPV. If there
are insufficient obligated funds under the contract, the contractor shall first request the NRC contracting officer
for additional funding to cover the costs of preparing the DPV and authorization to proceed.

(d) Contract funds shall not be authorized to document an allegation where the use of this NRC contractor
DPV process is inappropriate. Examples of such instances are: ailegations of wrongdoing which should be
addressed directly to the NRC Office of the Inspector General (O1G), issues submitted anonymously, or issues
raised which have already been considered, addressed, or rejected, absent significant new information. This
procedure does not provide anonymity. Individuals desiring anonymity should contact the NRC OIG or submit
the information under NRC's Allegation Program, as appropriate.
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(e) When required, the contractor shall initiate the DPV process by submitting a written statement directly to
the NRC Office Director or Regional Administrator responsibie for the contract, with a copy to the Contracting
Officer, Division of Contracts and Property Management, Office of Administration. Each DPV submitted will be
evaluated on its own merits.

(f) The DPV, while being brief, must contain the following as it relates to the subject matter of the contract:

(1; A summary of the prevailing NRC view, existing NRC decision or siated pesition, or the proposed or
established NRC practice.

(2) A description of the submitter's views and how ihey differ from any of the above items.

(3) The rationale for the submitter's views, including an assessment based on risk, safety and cost benefit
considerations of the consequences should the submitter's position not be adopted by NRC.

(g) The Office Director or Regional Administrator will immediately forward the submittal to the NRC DPV
Review Panel and acknowledge receipt of the DPV, ordinarily within five (5) calendar days of raceipt.

(h) The panel will normally review the DPV within seven calendar days of receipt to determine whether
enough information has been supplied to undertake a detailed review of the issue. Typically, within 30
~ calendar days of receipt of the necessary information to begin a review, the panel will provide a written report
of its findings to the Office Director or Regional Administrator and to the Contracting Officer, which includes a
recommended course of action.

(i) The Office Director or Regicnal Administrator will consider the DPV Review Panel's report, make a
decision on the DPV and provide a written decision tc the contractor and the Contracting Officer normally
within seven calendar days after receipt of the panei's recommendation.

(j) Subsequent to the decision made regarding the DPV Review Panel's report, a summary of the issue and
its disposition will be included in the NRC Weekly information Report submitted by the Office Director. The
DPV file will be retained in the Office or Region for a minimum of one year thereafter. For purposes of the
contract, the DPV shall be considered a deliverable under the contract. Based upon the Office Director or
Regional Administrator's report, the matter will be closed.

H.5 GOVERNMENT FURNISHED EQUIPMENT/PROPERTY - NONE PROVIDED (JUN 18838)

The Government will not provide any equipment/property under this contract.

H.S LICENSE FEE RECOVERY COSTS (APR 1992)

Included as an attachment in Section J are billing instructions for license fee recovery costs. This information
must be submitted by the contractor in conjunction with the monthly invoice.

H.7 SEAT BELTS

Contractors, subcontractors, and grantees, are encouraged to adopt and enforce on-the-job seat belt policies
and programs for their employees when operating company-owned, rented, or personally owned vehicles.
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H.8 ANNUAL AND FINAL CONTRACTOR PERFORMANCE EVALUATIONS

Annual and final evaluations of contractor performance under this contract will be prepared in accordance
with FAR 42.15, "Contractor Performance Information," normally at the time the contractor is notified of the
NRC's intent to exercise the contract option. If the multi-year contract does not have option years, then an
annual evaluation will be prepared (state time for annual evaluation). Final evaluations of contractor
performance will be prepared at the expiration of the contract during the contract closeout process.

The Contracting Officer will transmit the NRC Project Officer's annual and final contractor performance

evaluations to the contractor's Project Manager, unless otherwise instructed by the contractor. The contractor ~

will be permitted thirty days to review the document. The contractor may concur without comment, submit
additional information, or request a meeting to discuss the performance evaluation. The Contracting Officer
may request the contractor's Project Manger to attend a mesting to discuss the performance evaluation.

Where a contractor concurs with, or takes no exception to an annual performance evaluation, the Contracting
Officer will consider such evaluation final and releasable for source selection purposes. Disagreements
between the parties regarding a performance evaluation will be referred to an individual one level above the
Contracting Officer, whose decision will be final.

The Contracting Officer will send a copy of the completed evaluation report, marked "For Official Use Only,"
to the contractor's Project Manager for their records as soon as practicable after it has been finalized. The
completed evaluation report also will be used as 2 tool to improve communications between the NRC and the
contractor and to improve contract performance.

The completed annual performance evaluation will be used to support future award decisions in accordance
with FAR 42.1502(a) and 42.1503(c). During the period the information is being used to provide source
selection information, the completed annual performance evaluation will be released to only two parties - the
Federal government personnel performing the source selection evaluaticn and the contractor under evaluation
if the contractor does not have a copy of the report alrsady.

H.9 COMPLIANCE WITH U.S. IMMIGRATICN LAWS AND REGULATIONS

NRC contractors are responsible to ensure that their alien personnel are not in viclation of United States
Immigration and Naturalization (INS) laws and regulations, including employment authorization documents and
visa requirements. Each alien employee of the Contractor must be lawfully admitted for permanent residence
as evidenced by Alien Registration Receipt Card Form 1-151 or must present other evidence from the
Immigration and Naturalization Services that employment will not affect his/her immigration status. The INS
Office of Business Liaison (OBL) provides information to contractors to help them understand the employment
eligibility verification process for non-US citizens. This information can be found on the INS website,
http://www.ins.usdoj.gov/graphics/services/employerinfo/index.htm#obl.

The NRC reserves the right to deny or withdraw Contractor use or access to NRC facilities or its

equipment/services, and/or take any number of contract administrative actions (e.g., disallow costs, terminate
for cause) should the Contractor violate the Contractor's responsibility under this clause.

H.10 NRC INFORMATION TECHNOLOGY SECURITY TRAINING (AUG 2003)

NRC contractors shall ensure that their employees, consultants, and subcontractors with access to the
agency's information technology (IT) equipment and/or IT services complete NRC's online initial and refresher
IT security training requirements to ensure that their knowledge of IT threats, vulnerabilities, and associated

H-7



NRC-42-07-483 ~ Section H

countermeasures remains current. Both the initial and refresher IT security training courses generally last an
hour or less and can be taken during the employee's regularly scheduled work day.

Contractor employees, consultants, and subcontractors shall complete the NRC's online, "Computer Security
Awareness" course on the same day that they receive access to the agency's IT equipment and/or services, as
their first action using the equipment/service. For those contractor empioyees, consultants, and subcontractors
who are already working under this contract, the on-line training must be completed in accordance with agency
Network Announcements issued throughout the year 2003 within three weeks of issuance of this modification.

Contractor employees, consultants, and subcontractors who have been granted access to' NRC information
technology equipment and/or IT services must continue to take IT security refresher training offered online by
the NRC throughout the term of the contract. Contractor employees will receive notice of NRC's online IT
security refresher training requirements through agency-wide notices.

" The NRC reserves the right to deny or withdraw Contractor use or access to NRC IT equipment and/or
services, and/or take other appropriate contract administrative actions (e.g., disallow costs, terminate for
cause) should the Contractor violate the Contractor's respensibility under this clause.

H.11 SECURITY REQUIREMENTS RELATING TO THE PRODUCTION OF REPORT(S) OR THE
PUBLICATION OF RESULTS UNDER CONTRACTS, AGREEMENTS, AND GRANTS

Review and Approval of Reports

(a) Reporting Requirements. The contractor/grantee shall comply with the terms and conditions of the
contract/grant regarding the contents of the draft and final report, summaries, data, and related documents, to
include correcting, deleting, editing, revising, modifying, formatting, and supplementing any of the information
contained therein, at no additionz! cost to the NRC. Performance under the contract/grant will not be deemed
accepted or completed until it complies with the NRC=s directions. The reports, summaries, data, and related
documents will be considered draft until approved by the NRC. The coniractor/grantee agrees that the
direction, determinations, and decisions on approval or disapproval of reports, summaries, data, and related
documents created under this contract/grant remain solely within the discretion of the NRC.

(b) Publicaticn of Results. Prior to any dissemination, display, publication, or release of articles, reports,
summaries, data, or related documents developed under the contract/grant, the contractor/grantee shall submit
them to the NRC for review and approval. The contractor/ grantee shall not release, disseminate, display or
publish articles, reports, summaries, data, and related documents, or the contents therein, that have not been
reviewed and approved by the NRC for release, display, dissemination or publication. The contractor/grantee
agrees to conspicuously place any disclaimers, markings or notices, directed by the NRC, on any articles,
reports, summaries, data, and related documents that the contractor/grantee intends to release, display,
disseminate or publish to other persons, the public, or any other entities. The contractor/grantee agrees, and
grants, a royalty-free, nonexclusive, irrevocable worldwide license to the government, to use, reproduce,
modify, distribute, prepare derivative works, release, display or disclose the articles, reports, summaries, data,
and related documents developed under the contract/grant for any governmental purpose and to have or
authorize others to do so.

(c) Identification/Marking of Sensitive Unclassified and Safeguards Information. The decision, determination,
or direction by the NRC that information possessed, formulated or produced by the contractor/grantee
constitutes sensitive unclassified or safeguards information is solely within the authority and discretion of the
NRC. In performing the contract/grant, the contractor/ grantee shall clearly mark sensitive unclassified and
safeguards information, to include for example, AOUOQO-Allegation Information@ or AOUO-Security Related
information@ on any reports, documents, designs, data, materials, and written information, as directed by the
NRC. In addition to marking the information as directed by the NRC, the contractor shall use the applicable
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NRC cover sheet (e.g., NRC Form 461 ASafeguards Information@) in maintaining these records and
documents. The contractor/grantee shall ensure that sensitive unclassified and safeguards information is
handled, maintained and protected from unauthorized disclosure, consistent with NRC policies and directions.
The contractor/grantee shall comply with the requirements to mark, maintain, and protect all information,
including documents, summaries, reports, data, designs, and materials in accordance with the provisions of
Section 147 of the Atomic Energy Act of 1954 as amended, its implementing regulations (10 CFR 73.21),
Sensitive Unclassified and Non-Safeguards Information policies, and NRC Management Directive and
Handbook 12.6.

(d) Remedies. In addition to any civil, criminal, and contractual remedies available under the applicable laws
and regulations, failure to comply with the above provisions, and/or NRC directions, may result in suspension,
withholding, or offsetting of any payments invoiced or claimed by the contractor/grantee. If the
contractor/grantee intends to enter into any subcontracts or other agreements to perform this contract/grant,
the contractor/grantee shall include all of the above provisions in any subcontracts or agreements.

H.12 WHISTLEBLO.WER PROTECTICON FOR NRC CONTRACTOR AND SUBCONTRACTOR
EMPLOYEES (JULY 2006) '

(a) The U.S. Nuclear Regulatory Commission (NRC) contractor and its subcontractor are subject to the
Whistleblower Employee Protection public law provisions as codified at 42 U.S.C. 5851. NRC contractor(s) and
subcontractor(s) shall comply with the requirements of this Whistleblower Employee Protection law, and the
implementing regulations of the NRC and the Department of Labor (DOL). See, for example, DOL Procedures
cn Handling Complaints at 29 C.F.R. Part 24 concerning the employer obligations, prohibited acts, DOL
procedures and the requirement for prominent posting of notice of Employee Rights at Appendix A to Part 24.

(b) Under this Whistleblower Employee Protection law, as implemented by regulations, NRC contractorand
subcontractor employees are protected from discharge, reprisal, threats, intimidation, coercion, blacklisting or
other employment discrimination practices with respect to compensation, terms, conditions or privileges of their
employment because the contractor or subcontractor employee(s) has provided notice to the employer,
refused to engage in unlawful practices, assisted in proceedings or testified on activities concerning alleged
violations of the Atomic Energy Act of 1954 (as amended) and the Energy Reorganization Act of 1974 (as
amended). _

(c) The contractor shall insert this or the substance of this clause in any subcontracts involving work
performed under this contract.
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PART Il - CONTRACT CLAUSES
SECTION | - CONTRACT CLAUSES

1.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation
Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY
REFERENCE" in Section | of this contract. See FAR 52.252-2 for an internet address (if specified) for
electronic access to the full text of a clause.

NUMBER TiTLE DATE .
' FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

52.202-1 DEFINITIONS JUL 2004

52.203-3 GRATUITIES : APR 1984

52.203-5 COVENANT AGAINST CONTINGENT FEES APR 1984

52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO  SEP 2006
THE GOVERNMENT

52.203-7 ANTI-KICKBACK PROCEDURES JUL 1995 .

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY JAN 1987
OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR JAN 1997
IMPROPER ACTIVITY

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE SEP 2005
CERTAIN FEDERAL TRANSACTIONS

- 52.204-4 PRINTED OR COPIED DOUBLE-SIDED AUG 2000

ON RECYCLED PAPER '

52.204-7 CENTRAL CONTRACTOR REGISTRATION JUL 2006

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST SEP 2006

WHEN SUBCONTRACTING WITH CONTRACTORS
DEBARRED, SUSPENDED, OR PROPOSED FOR

DEBARMENT
52.215-2 AUDIT AND RECORDS--NEGOTIATICN JUN 1998
52.215-8 ORDER OF PRECEDENCE--UNIFORM CONTRACT OCT 1997

' FrORMAT

52.215-19 NOTIFICATION OF OWNERSHIP CHANGES - OCT 1997
52.216-7 ALLOWABLE COST AND PAYMENT DEC 2002
52.216-8 FIXED-FEE MAR 1997
52.217-2 CANCELLATION UNDER MULTIYEAR CONTRACTS OCT 1997
52.219-6 NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE ~ JUN 2003
52.219-14 LIMITATIONS ON SUBCONTRACTING DEC 1996
52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS MAY 2004
52.219-23 NOTICE OF PRICE EVALUATION ADJUSTMENT

FOR SMALL DISADVANTAGED BUSINESS

CONCERNS ' SEPT 2005
52.222-3 CONVICT LABOR JUN 2003
52.222-21 PROHIBITION OF SEGREGATED FACILITIES FEB 1999

52.222-26 ' EQUAL OPPORTUNITY MAR 2007



NRC-42-07-483 Section |
52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED SEP 2006
VETERANS OF THE VIETNAM ERA, AND OTHER
ELIGIBLE VETERANS
52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH JUN 1888
DISABILITIES .
52.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED  SEP 2006
"VETERANS, VETERANS OF THE VIETNAM ERA,
AND OTHER ELIGIBLE VETERANS
52.222-50 COMBATING TRAFFICKING IN PERSONS APR 2006
52.223-8 DRUG-FREE WORKPLACE MAY 2001
52.225-13 RESTRICTIONS ON CERTAIN FOREIGN FEB 2006
PURCHASES
52.227-1 AUTHORIZATION AND CONSENT JUL 1995
52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT  AUG 1996
AND COPYRIGHT INFRINGEMENT
52.227-14 RIGHTS IN DATA--GENERAL JUN 1987
52.228-7 INSURANCE--LIABILITY TO THIRD PERSONS MAR 1996
52.232-17 INTEREST JUN 1996
52.232-22 LIMITATION OF FUNDS APR 1984
52.232-23 ASSIGNMENT OF CLAIMS JAN 1886
52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER-- MAY 1999
OTHER THAN CENTRAL CONTRACTOR
REGISTRATION
52.233-3 PROTEST AFTER AWARD AUG 1996
ALTERNATE I (JUN 1985)
52.233-4 APPLICABLE LAW FCR BREACH OF OCT 2004
CONTRACT CLAIM
52.242-1 NOTICE OF INTENT TO DISALLOW COSTS APR 1684
52.242-3 PENALTIES FOR UNALLOWABLE COSTS MAY 2001
52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS JAN 1987
52.242-13 BANKRUPTCY JUL 1995
52.243-2 CHANGES--COST REIMBURSEMENT AUG 1987
ALTERNATE | (APR 1984)
52.244-2A SUBCONTRACTS JAN 20086
ALTERNATE | (JAN 2006)
52.244-5 COMPETITION IN SUBCONTRACTING DEC 1996
52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS MAR 2007
52.246-25 LIMITATION OF LIABILITY--SERVICES FEB 1897
52.248-1 VALUE ENGINEERING FEB 2000
52.249-6 TERMINATION (COST-REIMBURSEMENT) MAY 2004
(MAY 2004) _ _
52.249-14 EXCUSABLE DELAYS APR 1984
52.253-1 COMPUTER GENERATED FORMS JAN 1981

1.2 52.216-18 ORDERING (OCT 1995)

(@) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery
orders or task orders by the individuals or activities designated in the Schedule. Such orders may be issued
from through .

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of
conflict between a delivery order or task order and this contract, the contract shall control.
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(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in
the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in
the Schedule.

.3 52.216-19 ORDER LIMITATIONS (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an
amount of less than the minimum guantity stated in Section B.4, the Government is not obligated to purchase,
nor is the Contractor obligated to furnish, those supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor--
(1) Any order for a single item in excess of the contract ceiling amount;
(2) Any order for a combination of items in excéss of the contract ceiling amount; or

(3) A series of orders from the same ordering office within N/A days that together call for guantities
exceeding the limitation in paragraph (b)(1) or (2) of this section. .

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the
Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement
from the Contractor if that requirement exceeds the maximum-order limitations in paragraph {b) of this section.

{d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding
the maximum order limitations in paragraph (b), unless that order (or crders) is returned to the ordering office
within days after issuance, with written notice stating the Contractor's intent not to ship the item (or items)
called for and the reasons. Upon receiving this notice, the Government may acquire the supplies or services
from another source.

.4 52.216-22 INDEFINITE QUANTITY (OCT 1885)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period
stated, in the Schedule. The quantities of supplies and services specified in the Schedule are estimates only
and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the
Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or
services specified in the Schedule up to and including the quantity designated in the Schedule as the
"maximum.” The Government shall order at least the quantity of supplies or services designated in the
Schedule as the "minimum.”

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit
on the number of orders that may be issued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's
and Government's rights and obligations with respect to that order to the same extent as if the order were
completed during the contract's effective period; provided, that the Contractor shall not be required to make
any deliveries under this contract after six (6) months.
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1.5 52.219-23 NOTICE OF PRICE EVALUATION ADJUSTMENT FOR SMALL DISADVANTAGED
BUSINESS CONCERNS (SEP 2005)

(a) Definitions. As used in this clause-

Small disadvantaged business concern means an offeror that represents, as part of its offer, thatitis a
small business under the size standard applicable to this acquisition; and either--

{1) It has received certification by the Small Businass Administration as a small disadvantaged business
concern consistent with 13 CFR 124, Subpart B; and

(i) No material change in disadvantaged ownership and control has cccurred since its certification;

(i) Where the concern is owned by one or more disadvantaged individuals, the net worth of each individual
upon whom the certification is based does not exceed $750,000 after taking into account the applicable
xclusions set forth at 13 CFR 124.104(c)2); and

(iii) It is identified, on the date of its representation, as a certiﬁéd small disadvantaged business concern in
the database maintained by the Small Business Administration (PRO-Net).

(2) It has submitted a completed application to the Small Business Administration or a Private Certifier to be
certified as a small disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a
decisicn on that application is pending, and that no material change in disadvantaged ownership and control
has occurred since its application was submitted. In this case, in order to receive the benefit of a price
evaluation adjustment, an offeror must receive certification as a small disadvantaged business concern by the
Small Business Administration prior to contract award; or

(3) Is a joint venture as defined in 13 CFR 124.1002(f).

Historically black college or university means an institution determined by the Secretary of Education to
meet the requirements of 34 CFR 608.2. For the Department of Defense (DoD), the National Aercnautics and
Space Administration (NASA), and the Coast Guard, the term also includes any nonprofit research institution
that was an integral part of such a college or university before November 14, 1986.

Minority institution means an institution of higher education meeting the requirements of Section 1046(3) of
the Higher Education Act of 1965 (20 U.S.C. 1087k, including a Hispanic-serving institution of higher
education, as defined in Section 316(b)(1) of the Act (20 U.S.C. 1101a)).

(b) Evaluation adjustment. (1) The Contracting Officer will pvalua‘(e offers by addmg a factor of percentto the
price of all offers, except--

(i Offers from small disadvantaged business concerns that have not waived the adjustment; and
(ii) An otherwise successful offer from a historically black college or university or minority institution.

(2) The Contracting Officer will apply the factor to a line item or a group of line items on which award may
be made. The Contracting Officer will apply other evaluation factors described in the solicitation before
application of the factor. The factor may not be applied if using the adjustment would cause the contract award
to be made at a price that exceeds the fair market price by more than the factor in paragraph (b)(1) of this
clause.
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adjustment, in which case the factor will be added to its offer for evaluation purposes. The agreements in
paragraph (d) of this clause do not apply to offers that waive the adjustment.

[ ] Offeror elects fo waive the adjustment.

(d) Agreements. (1) A small disadvantaged business concern, that did not waive the adjustment, agrees that
in performance of the contract, in the case of a contract for --

(i) Services, except construction, at least 50 percent of the cost of personne! for contract performance will
be spent for employees of the concern;

(ii) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the
cost of manufacturing, excluding the cost of materials, will be performed by the concern;

(iii) General construction, at least 15 percent of the cost of the contract, excluding the cost of materials, will
be performed by employees of the concern; or

(iv) Construction by special trade contractors, at least 25 percent cof the cost of the contract, excluding the
cost of materials, will be performed by employees of the concern.

(2) A small disadvantaged business concern submitting an offer in its own name shall furnish in performing
this contract only end items manufactured or produced by small disadvantaged business concerns in the
United States or its outlying areas. This paragraph does not apply to construction or service contracts.

1.6 52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUNE
2007) |

(a) Definitions. As used in this clause-

"Long-term contract” means a contract of more than five vears in duration, including options. Howaver, the
term does not include contracts that exceed five years in duration because the period of performance has been
extended for a cumulative period not to exceed six months under the clause at 52.2117-8, Option to Extend
Services, or other appropriate authority.

"Small business concern” means a concern, including its affiliates, that is independently owned and
operated, not dominant in the field of operation.in which it is bidding on Government contracts, and qualified as
a small business under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the
Contractor shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph
(g) of this clause, upon the occurrence of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the
contract to include this clause, if the novation agreement was executed prior to inclusion of this clause in the
contract.

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after
modification of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this
clause in the contract.

(3) For long-term contracts-
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(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and
(i) Within 60 to 120 days prior to the exercise date specified in the contract for any option thereafter.

(c) The Centractor shall rerepresent its size status in accordance with the size standard in effect at the time
of this rerepresentation that corresponds to the North American Industry Classification System (NAICS) code
assigned to this contract. The small business size standard corresponding to this NAICS code can be found at
http://www.sba.gov/services/contractingopportunities/sizestandardstopics/.

{(d) The small business size standard for a Contractor providing a product which it does not manufacture
itself, for a contract other than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contracter shall make the rerspresentation
required by paragraph (b) of this clause by validating or updating all its representations in the Online
Representations and Certifications Application and its data in the Central Contractor Registration, as
necessary, to ensure they reflect current status. The Coniractor shall notify the contracting office by e-mail, or
otherwise in writing, that the data have been validated or updated, and provide the date of the validation or
update.

(f) If the Contractor represented that it was other than a small business concern prior to award of this
contract, the Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this
clause.

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a
representation in ORCA for the NAICS code applicable to this contract, the Contractor is required to compiete
the following rerepresentation and submit it to the contracting office, along with the contract number and the
date on which the rerepresentation was completed:

The Contracter represents that it [ ]is, [ ] is not a small business concern under NAICS Code 8415890
assigned to contract number NRC-42-07-483.

[Contractor to sign and date and insert authorized signer's name and titie].

1.7 52.217-9 CPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this con.tract by written notice to the Contractor within 60 days;
provided that the Government gives the Contractor a praliminary written notice of its intent to extend at isast

60 days before the contract expires. The preliminary notice does not commit the Gevernment to an extension.

(b) If the Government exarcises this option, the extended contract shall be considered to include this opticn
clause.

(c) The total duration cf this contract, including the exercise of any options under this clause, shall not exceed

5 years.

1.8 52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION
DUES OR FEES (DEC 2004)

(a) Definition. As used in this clause--
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"United States" means the 50 States, the District of Columbia, Puertc Rico, the Northern Mariana Islands,
American Samoa, Guam, the U.S. Virgin Islands, and Wake [sland.

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall
post a notice, in the form of a poster, informing employees of their rights concerning union membership and
payment of union dues and fees, in conspicuous places in and about all its plants and offices, including all
places where notices to employees are customarily posted. The notice shall include the following information
{except that the information pertaining to National Labor Relations Board shall not be included in notices
posted in the plants or offices of carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)).

Notice to Employees

Under Federal law, employees cannot be required to join a union or maintain membership in a union in
order to retain their jobs. Under certain conditions, the law permits a union and an employer to enter into a
union-security agreement requiring employees to pay uniform pericdic dues and initiation fees. However,
employees who are not union members can object to the use of their payments for certain purposes and can
only be required to pay their share of union costs relating to collective bargaining, contract administration, and
grievance adjustment. _ '

If you do not want to pay that portion of dues or fees used {o support activities not related to collective
bargaining, contract administration, or grievance adjustment, you are entitled to an appropriate reduction in
your payment. If you believe that you have been required to pay dues or fees used in part to support activities
not related to collective bargaining, contract administration, or grievance adjustment, you may be entitled to a
refund and to an appropriate reduction in future payments.

For further information concerning your rights, you may wish to contact the National Labor Relations Board
(NLRB) either at one of its Regional offices or at the following address or tell free number:

National Labor Relations Board
Division of Information

1099 14th Street, N.W.
Washington, DC 20570
1-866-667-6572
1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at http://www.nirb.gov.

(c) The Contractor shall comply with all provisions of Executive Order 1'3201 of February 17, 2001, and
related implementing regulations at 29 CFR Part 470, and orders of the Secretary of Labor.

(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs (b),
(c), or (@), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole or in
part, and declare the Contractor ineligible for further Government contracts in accordance with procedures at
29 CFR Part 470, Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures.
Such other sanctions or remedies may be imposed as are provided by 29 CFR Part 470, which implements
Executive Order 13201, or as are otherwise provided by law.

(e) The requirement to post the employee notice in paragraph (b) does not apply to--
(1) Contractors and subcontractors that employ fewer than 15 persons;

(2) Contractor establishments or construction work sites where no union has been formally recognized by
the Contractor or certified as the exclusive bargaining representative of the Contractor's employees;
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(3) Contractor establishments or construction work sites located in a jurisdiction named in the definition of
‘the United States in which the law of that jurisdiction forbids enforcement of union-security agreements;

(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor Deputy
Assistant Secretary for Labor-Management Programs has waived the posting requirements with respect to any
of the Contractor's facilities if the Deputy Assistant Secretary finds that the Contractor has demonstrated that--

(i) The facility is in all respects separate and distinct from activities of the Contractor related to the
performance of a contract; and

(i) Such a waiver will not interfere with or impede the effectuation of the Executive order; or

(5) Work outside the United States that does not involve the recruitment or employment of workers within
the United States.

(f) The Department of Labor publishes the official employee notice in two variations; one for contractors
covered by the Railway Labor Act and a second for all other contractors. The Contractor shall--

(1) Obtain the required employee notice poster from the Division of interpretations and Standards, Office of
Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605,
Washington, DC 20210, cr from any field office of the Department's Office of Labor-Management Standards or
Office of Federal Contract Compliance Programs;

(2) Download a copy of the poster from the Office of Labor- Management Standards website at
http://www.oims.dol.gov; or

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster.

(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that
exceeds the simplified acquisition threshold, entered into in connection with this contract, unless exempted by
the Depariment of Labor Deputy Assistant Secretary for Labor-Management Programs on account of special
circumstances in the national interest under authority of 29 CFR 470.3(c). For indefinite quantity subcontracts,
the Contractor shall include the substance of this clause if the value of orders in any calendar year of the
subcontract is expected to exceed the simplified acquisition threshold. Pursuant to 29 CFR Part 470, Subpart
B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures, the Secretary of Labor
may direct the Contractor to take such action in the enforcement of these regulations, including the impositicn
of sanctions for noncompliance with respect to any such subcontract or purchase order. If the Contractor
becomes involved in litigation with a subcontractor or vendor, or is threatened with such involvement, as a
result of such direction, the Contractor may request the United States, through the Secretary of Labor, to enter
into such litigation to protect the interests of the United States.

1.9 52.232-25 PROMPT PAYMENT (FEB 2002) Alternate | (FEB 2002)

Notwithstanding any other payment clause in this contract, the Government will make invoice payments
under the terms and conditions specified in this clause. The Government considers payment as being made on
the day a check is dated or the date of an electronic funds transfer (EFT). Definitions of pertinent terms are set
forth in sections 2.101, 32.001, and 32.202 of the Federal Acquisition Regulation. All days referred to in this
clause are calendar days, unless otherwise specified. (However, see paragraph (a)(4) of this clause
concerning payments due on Saturdays, Sundays, and legal holidays.)

(a) Invoice payments--
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{1) Due date.

(i) Except as indicated in paragraphs (a)(2) and (c) of this clause, the due date for making invoice
payments by the designated payment office is the later of the following two events:

(A) The 30th day after the designated billing office receives a proper invoice from the Contractor (except
as provided in paragraph (a)(1)ii) of this clause).

(B) The 30th day after Government acceptance of supplies delivered or services performed. For a final
invoice, when the payment amount is subject to contract settlement actions, acceptance is deemed to occur on
the effective date of the contract seitlement.

(iiy If the designated billing office fails to annotate the invoice with the actual date of receipt at the time of
- receipt; the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the
designated billing office receives a proper invoice and there is no disagreement over quantity, quality, or
Contractor compliance with contract requirements.

(2) Certain fcod products and other payments.

(i) Due dates on Contractor invoices for meat, meat food products, or fish; perishable agricultural
commodities; and dairy products, edible fats or oils, and food products prepared from edible fats or oils are--

(A) For meat or meat food products, as defined in section 2(a)(3) of the Packers and Stockyard Act of
1821 (7 U.S.C. 182(3)), and as further defined in Pub. L. 88-181, including any edible fresh or frozen poultry
meat, any perishable poultry meat food product, fresh eggs, and any perishable egg product, as close as
possible to, but not later than, the 7th day after product delivery.

(B) For fresh or frozen fish, as defined in secticn 204(3) of the Fish and Seafood Promotion Act of 1986
{18 U.S.C. 4003(3)), as close as pessible to, but not later than, the 7th day after product delivery.

(C) For perishable agricultural commodities, as defined in section 1(4) of the Perishable Agricultural
Commodities Act of 1930 (7 UU.S.C. 499a(4)), as close as pcssible to, but not later than, the 10th day after
nroduct delivery, unless another date is specified in the contract.

(D) For dairy products, as defined in section 111(e) of the Dairy Production Stabilization Act of 1983 (7
U.S.C. 4502(e)), edible fats or oils, and food products prepared from edible fats or oils, as close as possible to,
but not later than, the 10th day after the date on which a proper invoice has been received. Liquid milk,
cheese, certain processed cheese products, butter, yogurt, ice cream, mayonnaise, salad dressings, and other
similar products, fall within this classification. Nothing in the Act limits this classification to refrigerated
products. When questions arise regarding the proper classification of a specific product, prevailing industry
practices will be followed in specifying a contract payment due date. The burden of proof that a classification of
a specific product is, in fact, prevailing industry practice is upon the Contractor making the representation.

(i) If the contract does not require submission of an invoice for payment (e.g., periodic lease payments),
the due date will be as specified in the contract.

(3) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office
specified in the contract. A proper invoice must include the items listed in paragraphs (a)}(3)(i) through (a)(3)(x)
of this clause. If the invoice does not comply with these requirements, the designated billing office will return it
within 7 days after receipt (3 days for meat, meat food products, or fish; 5 days for perishable agricultural
commodities, dairy products, edible fats or oils, and food products prepared from edible fats or oils), with the -
reasons why it is not a proper invoice. The Government will take into account untimely notification when
computing any interest penalty owed the Contractor.
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(iy Name and address of the Contractor.

(i) Invoice date and invoice number. (The Contractor should date invoices as close as possrble to the date
of the mailing or transmission.)

(iii) Contract number or other authorization for suppiies delivered or services performed (including order
rnumber and contract line item number).

(iv) Description, quantity, unit of measure, unit price, and extended price of supplies delivered or services
performed.

(v) Shipping and payment terms (e.g., shipment number and date of shipment, discount for prompt
payment terms). Bill of lading number and weight of shipment will be shown for shipments on Government bills
of lading.

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in
the contract or in a proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address ¢f person to notify in the event of
a defective invoice. '

(viii) Taxpayer Identification Number (TiN). The Contractor shall include its TIN on the invoice only if
required elsewhere in this contract.

(ix) Electronic funds transfer (EFT) banking information.

(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this
contract.

(B) If EFT banking informaticn is not required to be on the invoice, in order for the invoice to be a proper
invoice, the Contractor shall have submitted correct EFT banking information in accordance with the applicable
solicitation provision (e.g., 52.232- 38, Submission of Electronic Funds Transfer Information with Offer),
contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or
52.232-34, Payment by Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable
agency procedures.

(C) EFT banking information is not reqUired if the Gevernment waived the requirement to pay by EFT.
(x) Any other information or documentation required by the contract (e.g., evidence of shipment).

(4) Interest penalty. The designated payment office will pay an interest penalty automatically, without
request from the Contractor, if payment is not made by the due date and the conditions listed in paragraphs
(a)(4)(i) through (a)(4)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday,
Sunday, or legal holiday, the designated payment office may make payment on the following working day
without incurring a late payment interest penaity.

(i) The designated billing office received a proper invoice.
(i) The Government processed a receiving report or other Government documentation authorizing

payment, and there was no disagreement over quantlty quality, or Contractor compliance with any contract
term or condition.
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(iit) In the case of a final invoice for any balance of funds due the Contractor for supplies delivered or
services performed, the amount was not subject to further contract settlement actions between the
Government and the Contractor.

(5) Computing penalty amount. The Government will compute the interest penalty in accordance with
the Office of Management and Budget prompt payment regulations at 5 CFR part 1315.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor, Government
acceptance is deemed to occur constructively on the 7th day (unless otherwise specified in this contract) after
the Contractor delivers the supplies or performs the services in accordance with the terms and conditions of
the contract, unless there is a disagreement over quantity, quality, or Contractor compliance with a contract
provision. If actual acceptance occurs within the constructive acceptance period, the Government will base the
determination of an interest penalty on the actual date of acceptance. The constructive acceptance
requirement does not, however, compel Government officials to accept supplies or services, perform coniract
administration functions, or make payment prior to fulfilling their responsibilities.

(i) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest
penalties if payment delays are due to disagreement between the Government and the Contractor over the
payment amount or other issues involving contract compliance, or on amounts temporarily withheld or retained

in accordance with the terms of the contract. The Government and the Contractor shall resolve claims involving
disputes and any interest that may be payable in accordance with the clause at FAR 52.233-1, Disputes.

(6) Discounts for prompt payment. The designated payment office will pay an interest penalty
automatically, without reguest from the Contractor, if the Government takes a discount for prompt payment

improperly. The Government will calculate the interest penalty in accordance with the prompt payment
regulations at 5 CFR part 1315.

(7) Additional interest penalty.

(i) The designated payment office will pay a penalty amount, calculated in accordance with the prompt
payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only if--

(A) The Government owes an interest penalty of $1 or more;

(B) The designated payment cffice does not pay the interest penalty within 10 days after the date the
invoice amount is paid; and. '

(C) The Contractor makes a written demand to the designated payment office for additional penalty
payment, in accordance with paragraph (a)(7)(ii) of this clause, postmarked not later than 40 days after the
invoice amount is paid. '

(ii)(A) The Contractor shall support written demands for additional penalty payments with the following
data. The Government will not request any additional data. The Contractor shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of
all overdue late payment interest penalty and such additional penalty as may be required; -

(2) Attach a copy of the invoice on which the unpaid late payment interest is due; and
(3) State that payment of the principal has been received, including the date of receipt.

(B) If there is no postmark or the postmark is illegible--
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(1) The designated payment office that receives the demand will annotate it with the date of receipt,
provided the demand is received on or before the 40th day after payment was made; or

(2) If the designated payment office fails to make the required annotation, the Government will
determine the demand's validity based on the date the Contracter has placed on the demand, provided such
date is no later than the 40th day after payment was made.

(iii) The additional penalty does not apply to payments regulated by other Government reguiations (e.g.,
payments under utility contracts subject to tariffs and regulation).

(b) Contract financing payment. If this contract provides for contract financing, the Government will maka
contiract financing payments in accordance with the applicable contract financing clause.

(c) Fast payment procedure due dates. If this contract contains the clause at 52.213-1, Fast Payment
- Procedure, payments will be made within 15 days after the date of receipt of the invoice.

(d) Overpayments. If the Contractor beccmes aware of a duplicate payment or that the Gevernment has
otherwise overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and
request instructions for disposition of the overpayment.

(&) Invoicss for interim payments. For interim payments under this cost-reimbursement contract for services--

(1) Paragraphs (a)(2), (a)(3), (a)(4)(ii), (a)(4)iil), and (a)(8)(i) do not apply;

(2) For purposes of computing late payment interest penalties that may apply, the due date for payment is
the 30th day after the designated billing office receives a proper invoice; and

(3) The contractor shall submit invoices for interim payments in accordance with paragraph (a) of FAR
52.216-7, Allowable Cost and Payment. If the invoice does not comply with contract requirements, it will be
returned within 7 days after the date the designated billing office received the invoice.

110 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and efiect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a

clause may be accessed electronically at this/these address(es):

http://www.arnet.gov/far
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PART Il - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS
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3. Task Order Project Plan Format
4, Performance Evaluation Plan
5. Performanca Requirements Summary
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7. Billing Instructions for Cost-Reimbursement
8: Contractor Spending Plan
9. Organizational Conflicts of Interest
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ATTACHMENT 1

Guidance for the Development of Requests for Additional Information (RAls) for COL
Applications

i. Purpose

This style guide provides guidance to NRC staff on thé request for additional information (RAI)
phase of the COL application review and may be provided to the appropriate contractor for their
use in COL applications reviews.

Il Overview and internal NRC Process

The branch seeking additional information prepares the questions, which are reviewed by the
branch lead. The questions are forwarded to the project manager (PM). The PM reviews each
guestion {o ensure that he or she understands what information is sought, that the question is
unambiguous, that the question includes an adequate basis, and that the information sought is
necessary for the safety review. The PM may clarify the question but should obtain the
concurrence of the technical branch reviewer if the change is of a technical nature. If not
already assigned, the PM assigns a unique number to each RAI to link the RAl to a section of
the COL application. The PM then forwards the questions to the applicant. The PM and review
branch interact with the applicant as necessary to ensure that the applicant understands the
questions or to give the applicant the opportunity to identify when the requested information is
already available {o the staff (i.e., in the UFSAR, Technical Specifications, or other docketed
correspondence). Some RAls are typically dropped during this interaction. The staff then
formally transmits the RAls to the PM, and the PM formally transmits the RAls, along with any
pertinent guidance (i.e., the date by which the applicant must respond) to the applicant.

. RAIl Guidancs
1. An RAl should be limited to the scope of the Rule, 10 CFR Part 52.

a. An RAI should not imply that the current licensing basis (CLB) is inadequate.
CLB issues shouid be addressed under Part 50.

b. An RAI! should not request information that is already on the docket. Note that
the draft RAls occasionally contain information that is already on the docket if the
information is not readily available to the staff. These draft RAls are typically
dropped during interactions with the applicants, as described above.

2. An RAI should include the appropriate basis for requesting the information. The basis
should explain why the information is needed, including how it will be used to help make
a reasonable assurance finding.

3. Judgmental language should be avoided.

a. Questions should not make adequacy determinations. Staff evaluations and
conclusions belong in the SER.
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b. Words like unacceptable, deficient, and deviation should be avoided. Likewise,
avoid using phrases like the staff will require that since it is premature to require
anything when you are asking questions.

4, Questions should be focused, nct open-ended.

2. The RAI should be in the form of a question or an imperative to provide what is
needed to satisfy the RAl. When the reviewer needs specific information or the
underlying issue may not be apparent, the RAIl should clearly identify the
information requested and/or the underlying issue.

b.  Questions should not pertain to information that is either already available (such
as asking about plant technica! specifications) or not the applicant’s
responsibility.

c. “If ... then” questions {questions thal could lead to follow on questions) should
provide both paris of the question.

d. Ask questions to clarify conflicting or contradictory statements in the application.

Note that reviewers’ RAIs should be limited to their areas (e.g., hydroiogy reviewers shouldn't
be asking seismology questions). If a reviewer has questions outside their review area, the
reviewer must communicate the questicns to the appropriate reviewers. The PM can coordinate
this communication.

5. Assign each RAl a unigue number that links the RA! to a section of the application.

a. If an RAI applies to a specific section of the SER, use the section number
followed by a unique question number (e.g., the first question related to Section
3.3.4 would be numbered RAI 3.3.4-1).
b. If the RAIl applies to more that one section of the SER, use the next higher
section number (e.g., if a question is applicable to Sections 3.3.4, 3.3.5, and
- 3.3.8, assign the question to Section 3.3, such as RAI 3.3-1). The same RAl
question should not be repeated in the various sections.

IV. Sampie RAI

10 CFR 100.23 requires a probabilistic seismic hazard analysis or suitable sensitivity analysis in
order to address the uncertainties inherent in the estimation of the Safe Shutdown Earthquake
(SSE) ground motion. Regulatory Guide 1.165 (RG 1.165), “Identification and Characterization
of Seismic Sources and Determination of Safe Shutdown Earthquake Ground Motion” provides
specific guidance with respect to the probabilistic evaluations that should be conducted to
address the uncertainties associated with determining the SSE ground motion. RG 1.165
specifies a target or reference probability that is to be used to determine the controlling
earthquake(s) magnitude and distance {M, D) and SSE spectra for the site. The reference
probability is the annual probability level such that 50 percent of a set of currently operating
plants have an annual median probability of exceeding their SSE that is below this level.
Section 2.5.2 of the application does not specify that the reference probability (median 107%)
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from RG 1.165 was used to determine the controlling earthquake(s) (M,D) for North Anna.

. Clarify whether the reference probability from RG 1.165 was used tc determine the controliing
earthquake for North Anna and if a different reference probability was used, then justify the use

of the new probability value.

V. Interactions with the Appiicant

1.

1o

After an RAl has been forwarded to the PM, the PM may hold teleconferences and/cr
public meetings before issuing the RAL

a. The discussiens prevent misunderstanding of the intent of the questions.

. If a draft RAl is clarified or resolved before issuance, the PM develops a
docketed record of the resolution (i.e., minutes of a public meeting or a
teleconference summary). An RAl can only be considered resolved if the
information is already in the application or other documents previously submitted
to the NRC. If not, the RAl is sent to the applicant so that the applicant’s
response will be submitted on the docket.

After the final RAls have been issued, the applicant may request a teleconfererce and/or
2 public meeting:

a. The teleconferences and/or meetings provide additional clzrification of the intent
of the RAls and help the applicant prepare satisfactory responses.

b. To ensure that the response appropriately addresses the RAI, the applicant may
submit a draft response (which the PM dockets in the Agency-Wide Documents
Access and Management System (ADAMS) and request a follow up
teleconference and/or meeting.

After receiving the applicant’s response to the RAl, the PM may hold a teleconference
and/or a public meeting with the applicant;

a. The purpose of discussing a response with the applicant is to better understand
the response and/or clarify areas of disagreement. If the resolution of a
response relies on information not submitted to the NRC, the applicant should
submit the information on the docket. The submission is not intended to be
ancther RAl or a means to minimize the number of SER open items, but in actual
practice this step frequently reduces the number of SER open items.

b. If the areas of disagreement remain, the unresclved RAIl becomes an SER open
item.

V1. Receipt of the Responses to the RAIs

On receiving the applicant’s response to an RAl, the PM provides a copy to the
reviewers. The reviewers have a specified time based on the schedule to review the
response for acceptability. If time permits, the PM and the reviewers may discuss
incomplete RAI responses with the applicant. The discussions are not to be construed
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as another RAL. An RAI that remains open becomes a safety evaluation report open
item.
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Task Order Sfafﬁngflan Format

The task order staffing plan shall identify all proposed organizational resources to be
dedicated to the task order effort. The plan shall clearly indicate the capabilities of the
proposed personnel to perform the effort described in the statement of work for the
specific task order effort. The following (or similar) format shall be used to represent
the staffing plan. The staffing plan shall include the name, discipline/expertise, project
role, and estimated hours of all personnel proposed to accomplish the effort, as well as,
all proposed consultants and subcontract personnel. For all personnel not initially
proposed in the base agreement, provide a resume.

You are also required to id=ntify any current/former NRC employees (list name, title, and
date individual left NRC and provide a brief description of the individual's role under this
proposal). If there are no current/former NRC emplovees involved, a negative statement
is required.

Stafiing Plan - Task Order

Name Expertisé Project Role (task) itle Est. Hours

Page 1 of 1
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Task Order Project Plan Format

The task order project plan shall clearly describe your organization’s planined technical and
management approach to performing the effort described in the specific task order. You shall
describe your proposed technical approach by task, identifying for each, the schedule,
milestones, and deliverables (in Microsoft Project® or similar format); the methodology,
innovations, and quality control measures to be used; problems and risks anticipated, as well as
your risk mitigation plans. This project plan supplements the project management plan _
developed for the SOW. Once established, and approved by the TM, this project plan, inclusive
of schedule, shall form the basis for accompllshment of the task order and shall be used as a
means to assess performance.

Project Plan

Approach A team of experts (e.g. Key Personnel) as identified in the attached staffing plan
will be assigned to this effort. The effort will be conducted according to the
following process and schedule. lnnovatlons to be used to ensure the schedule
is met, consist of use of Microsoft Project® or similar format.

Task Name Duration Projected Projected
Start Date Finish Date

IAuthorization to Proceed -

Staff assignments finalized

Meeting with NRC for review of Project Plan
Finalized Project Plan submitted
(Deliverable)

Task 1 - AAA

Task 2 - BBB Report Completed
Deliverable)

Internal Performance assessment
completed (mid-project)

Lessons learned documented

Review NRC completed Performance
Assessment and provide comments &
lessons learned

Quality Control All deliverable products will receive peer review by an independent
experienced editor and technical reviewer prior to being submitted to
NRC and in accordance with the quality control plan. A NUREG template
will be used by all reviewers.

Page 1 of 1
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Performance Evaluaticn Plan

JCON: Task Order #: Rating Period: MM/DD/YYYY tc MM/DD/YYYY

™: ' (Contractor) PM:
Assessment of Task Order Performance
Category . Rating

i. Technical Performance Excellent Satisfactory |Unsatisfactory N/A

Appropriate Standard Review Plan
(SRP)/Environmental Impact
Statements (EIS) Sections
Reviewed

incorporation of Comments

Il. Task Management Excellent Satisfactory |Unsatisfactory N/A

Timeliness (Schedule)

li. Budget Management Excellent Satisfactory |Unsatisfactory N/A

Budget Compliance

Note: A written justification is required, and must be attached, for any rating of Unsatisfactory;
however, comments may slill be provided with a Satisfactory rating if there are issues of
concern. '

™ ‘ PO

| certify that the above eveaiuation is accurate. 1 concur in the rating provided by the TO TM.
Comments: : Comments:

Signature Deate Signature Date

Note: PO signature only required when fating of unsatisfactory is given
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Rating Scale and Subcategory Definitions

Rating Scale

Appropriate SRP Sections Reviewed

&

Excellent — Reviewed all appropriate SRP sections and subsections as specified in the
Task Order. Interfaced with NRC staff at least weekly to collect their inputs, and made
recommendations in a clear and concise manner.

Satisfactory — Addressed all appropriate SRP sections and subsections as specnﬂed in
the Task Order. Communication with the NRC staff was infrequent (less than weekly)
but adequate..

Unsatisfactory — Did not address 2 or more appropriate SRP sections and subsecticns
as specified in the Task Crder. Cocmmunications with NRC staff was infrequent and
inadequats.

Excellent — Performed all work specified in the Task Order at or within the initial budget.
Satisfactory — Performed all identified tasks within the NRC adjusted budget that was
adjusted for issues outside the Contractor’s control. Contractor identified budget and
schedule issues promptly to NRC to allow adequate time to evaluate the situation and
revise the budget as needed.

Unsatisfactory — Failed to complete work specified in the Task Crder within budget. Did
not adequately keep NRC advised of issues that could affect the task budget or
schedule.

Incorporation of Comments

e

Excellent — Communicated effectively and in a timely manner with NRC to incorporaie
NRC comments promptly and correctly. Resolved or incorporated major comments in
one iteration. General and editorial comments were resolved quickly and ahead of
schedule. Questions and potential issues were resolved in a highly professional
manner.

Satisfactory ~ Communicated adequately with the NRC staff to collect and incorporate
comments. One or more rounds of comment resolution was required to resolve major
issues. General and editorial comments were resolved within the established scheduled
time period.

Unsatisfactory — Communication between the contractor and NRC was inadequate to
identify and incorporate comments in a timely manner. Several iterations of comment
resolution were insufficient to incorporate the NRC comments. Major issue resolution
was not pursued appropriately, and general and editorial comments were not adequately

- addressed, which caused a schedule delay.

Timeliness

6

Excellent — Completed all tasks on or ahead of schedule

[}



Official Use Only - Sensitive Internal information

Satisfactory — Completed all tasks at or ahead of the schedule revised due to
circumstances beyond the contractor’s control.

Unsatisfactory — Exceeded the agreed upon (or revised) schedule by greater than 2
business days. '
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ATTACHMENT &

Incenﬁve/Deduction

Performance Standard Method of Review

Requirements and

Deliverables

Management A Project Flan shall The TM or designee | Full payment for
Controls be established will review. 100% compliance.

consistent with the
NRC licensing review
schedule. The format
for this Project Plan is
provided in
Attachment 3.

Once established,
and approved by the
TM, the project plan,
inclusive of schedule,
shall form the basis
for accomplishment
of the task order and
shall be used as a
means to assess
performance.

The licensing review
schedule will be
updated and
monitored on a

frequent basis. The

TM shall assess the
performance of the
contractor for each
task order using the
Psrformance
Evaluation Plan
provided in
Attachment 4.

items determined to
be missing or
incorrect will be
corrected by the
contractor. Award of
subsequent task
orders will be based
on the assigned
contractors ability to
meet the scheduls,
milestones, and
deliverable
requirements of the
preceding orders as
documented on
Attachment 4,

Page 1 of 2



Technical Evaluation
Report

The format will be
provided as an
Attachment to the
task order, upon
contract award.- The
content should
address the relevant
portion of NUREG-
0800, “Standard
Review Plan (SRP)”
or (NUREG 1555,
“Environmental SRP”
and any Safety
Evaluation Report
(SER) writing
templates furnished
by the NRC.

The TM cr designee
will review the
technical letter report
to the standards to
assure compliance.
The TM shall assess
the performance of
the contractor for
each task order using
the Performance
Evaluation Plan
provided in
Attachment 4.

Full payment for
100% compliance.

ltems determined to
b& missing or
incorrect will be
corrected by the
contractor. Award of
subsequent task
orders will be based
on the assigned
contractors ability to

meet the schedule,

‘| milestones, and

deliverable
requirements of the
preceding orders as
documented on
Attachment 4.

Performance
Requirements and
Deliverables

Standard

Method of Review

Incentive/Deduction

Request for
additional information
(RAls)

Guidance for writing
RAls is provided in
Attachment 1.

The TM or designee
will review the RAls
to the standards to
assure compliance.
The TM shall assess
the performance of
the contractor using
the Performance -
Evaluation Plan
provided in
Attachment 4.

Full payment for
100% compliance.

ltems determined to
be missing or
incorrect will be
corrected by the
contractor. Award of
subsequent task
orders will be based
on the assigned
contractors ability to
meet the schedule,
milestones, and
deliverable
requirements of the
preceding orders
documented on
Attachment 4.

T
o
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Monthly Letter Status Report (MLSR) Format

Under JCN-.........

A. Task Order identification and Financial Summary Information

Contract/Agreement Number JCN Number
J-NNN

Project Title:
™: ZZZ
PC:  AAA

Total Award Amount:
Funds Obligated to Date:
Total Costs Incurred This Reporting

Period Direct:

XXX

Total Costs Incurred This Reporiing

Period Indirect:

Cumulative Costs to Date:

Percent Expended {Cum
Cost/Obligated):
Balance of Obligated Funds

Remaining:

Balance of Fund Required for

Completion:

Period of Performancs:

Spending Plan:

MMM

Task Crder Number

ATTACHMENT 8

03/08]  Towl

. 07/07 | 08/07 { 09/07 | 10/07 | 11/07 | 12/07 | 01/08 | 02/08
Planned

Revised Plan
Actual

B. Effor's Completed/Schedule Milestone Information

Subtask |Description Planned Revised Actual

Completion Date

Completion Date [Completion Date

Page 1 of 2




C. Work Performed

Work under this task order is XX percent complete.
[Also provide by SubTask, if appropriate]

D. Preoblem/Resoiution

E. Travel for This Period

Name Start Date End Date Destination/Activity
F. Plans for Next Period
G. Staff Hour Summary
Subtask Staff Assigned Hours Hours Task Status
Bidgeted Expended

Pagé 20f2




ATTACHMENT 7 _ BILLING INSTRUCTIONS

.BILLING INSTRUCTIONS FOR
COST REIMBURSEMENT TYPE CONTRACTS (October 2003)

General; The coniractor is responsibie during periormance and through final payment of this
contract for the accuracy and completeness of the data within the Central Contractor Registration
{CCR) database, and for any liability resulting from the Government’s reliance on inaccurate or
incomplete CCR data. The contractor shall prepare vouchers/invoices for reimbursement of costs in the
manner and format described herein. FAILURE TO SUBMIT VOUCHERS/INVOICES IN ACCORDANCE
WITH THESE INSTRUCTIONS WILL RESULT IN REJECTION OF THE VOUCHER/INVOICE AS
IMPROPER.

Number of Copiés: An original and three cepies, including supporting documentation shall be submitted.
A copy of all supporting documents must be attached to each copy of your voucher/inveice. Failure to
submit all the required copies will result in rejection of the voucher/invoice as improper.

Desianated Agency Biiling Offica: Vouchers/invoices shall te submitted to the following address:

U.S. Nuclear Regulatory Commission
Division of Contracts - T-7-I-2
Washington, DC 20555

HAND DELIVERY OF VOUCHERS/INVOICES 1S DISCOURAGED AND WILL NOT EXPEDITE
PROCESSING BY NRC. However, should you chooss to deliver vouchers/invoices by hand, including
delivery by any express mail services or special delivery services which use a courier or other person to
deliver the voucher/invoice in person to the NRC, such vouchers/invoices must be addressed to the abeve
Designated Agency Billing Office and will only be accepted at the following location:

U.S. Nuclear Regulatory Commission
One White Flint North

11555 Rockville Pike - Mail Room
Rockville, MD 20852

HAND-CARRIED SUBMISSIONS WILL NOT BE ACCEPTED AT OTHER THAN THE ABOVE
ADDRESS.

Note that the official receipt date for hand-delivered vouchers/invoices will be the date it is received by the
official agency billing office in the Division of Contracts.

Agency Payment Office: Payment will continus to be made by the office designated in the contract in
Block 12 of SF 26 or Block 25 of SF 33, whichever is applicable.

Freguency: The contractor shall submit claims for reimbursement once each month, unless otharwise
authorized by the Contracting Officer.

Format: Claims should be submitied in the format depicted on the attached sample form entitled
"Voucher/Invoice for Purchases and Services Other than Personal" (see Attachment 1). The sample
format is provided for guidance only. The format is not required for submission of a voucher/invoice.
Alternate formats are permissible provided all requirements of the billing instructions are addressed. The
instructions for preparation and itemization of the voucher/invoice are included with the sample form.
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Billing Instructions for Cost Reimbursement Type Contracts

Task Ordering Contracts: If the contractor bills for more than cone task order under a voucher/invoice,
detailed cost information for each individual task order shall be submitted, together with a cumulative
summary of all charges billed on the voucher/invoice. This includes ali applicable cost elements
discussed in paragraphs (&) through (n) of the attached instructions.

Fee Recovery Billings: Pursuant to the provisions of 10 CFR Part 170 and 171 on license fees, the NRC
must recover the cost of work performed. Accordingly, the contractor must provide the total amount of
funds billed during the period, fiscal year to date and the cumulative total for each task or task assignment
by facility or report. The fee recovery billing reports shall be on a separate page, and shall be in the
format provided in Attachment 2. The billing period for fee recovery costs should be from the first day of
each calendar month to the last day of the same month. Each separate fee billing report must be
attached to the monthly invoice and cover the same period as the invoice.

Each report will contain a docket number or other unique identifier. The NRC will provide a unique
identifier for all work performed. Costs should be reported as whole number to the nearest cent. For work
that involves more than one facility at the same site, each facility should be listed separately and the costs
shoulid be split appropriately between the facilities. Common costs, as defined below, shall be identified
as a separate line item in the fee recovery billing report each month.

Common costs are those costs that are not licensee unique and associated with the performance of an
overall program that benefit all similar licensees covered under that program or that are required to
satisfactorily carry out the program. Common costs include costs associated with the following:
preparatory or start-up efforts to interpret and reach agreement on methodology, approach, acceptance
criteria, regulatory position, or technical reporting requirements; efforts associated with the "lead plant"
cencept that might be involved during the first cne or two plant reviews; meetings and discussions
involving the above efforts to provide orientation, background knowledge or guidance during the course of
a program; any technical effort applied to a docket or other unique identifier; and project management.
Common costs must be reporting monthly for each docket or unique identifier. Common costs must be
computed based on the proportion of direct cosls incurred against each docket or unique identifier for the -
billing period.

Billing of Cost After Expiration of Contract: If costs are incurred during the contract period and claimed
after the contract has expired, the period during which these costs were incurred must be cited. To be
considered a proper expiration voucher/invoice, the contractor shall clearly mark it "EXPIRATION
VOUCHER" or "EXPIRATION INVOICE".

Final vouchers/invoices shall be marked "FINAL VOUCHER" or "FINAL INVOICE".

Currency: Billings may be expressed in the currency normally used by the contractor in maintaining his
accounting records; payments will be made in that currency. However, the U.S. doilar equivalent for all
vouchers/invoices paid under the contract may not exceed the total U.S. dollars authorized in the contract.

Supersession: These instructions supersede any previous billing instructions.
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Billing Instructions for Cost Reimbursement Type Contracis
INVOICE/VOUCHER FOR PURCHAZSES AND SERVICES OTHER THAN PERSONAL
(SAMPLE FORMAT)
. Official Agency Billing Office
1.S. Nuclear Regulatory Commission

_ Mvision of Contracts MS: T-7-1-2
Vashington, DC 20555-0001

. _Voucher Information

. Payee's DUNS Number or DUNS+4. The Payee shali include the Payee's Data Universal Number (DUNS) or DUNS+4
umber that identifies the Payee’s name and address. The DUNS+4 number is the DUNS number pius a 4-character
uffix that may be assigned at the discretion of the Payee to identify alternative Electronic Funds Transfer (EFT)
‘ccounts for the same parent concern.

. Payee's Name and Address. Show the name of the Payee as it appears in the contract and its correct address. if the
'ayee assigns the proceeds of this contract as provided for in the assignment of claims terms of this contract, the
'ayee shall require as a condition of any such assignment, that the assignee shall register separately in the Central
‘ontractor Registration (CCR) database at http://www.ccr.gov and shall be paid by EFT in accordance with the terms of
2is contract. See Federal Acquisition Regulation 52.232-33(g) Payment by Electronic Funds Transfer - Central
.ontractor Registration (October 2003).

. Contract Number. Insert the NRC contract number.
Task Order No.  Insert the task order number (If Applicable).

. Voucher/invoice. The appropriate sequentiéi number of the voucher/invoice, beginning with £01 should he
es;gnated Contractors may aiso include an individual internal accounting number, if desired, in addition to the 3- d:g:t
equential number.

. Date of Voucher/invoice. insert the data the voucher/invoice is prepared.

Bllhng period. Insert the beglnmng and ending dates (day, month, year) of the period during which ccsts were
icurred and for which reimbursement is claimed.

Direct Costs - Insert the'amount billed for the following cost elements, adjustments, suspensions, and total
amounts, for both the current biiling pericd and for the cumulative period {from contract inception to and date of
this billing period).

{1 Direct Labor. This consists of salaries and wages paid (or accrued) for direct performance of the
contract itemized as follows:
Labor Hrs. Cumulative
_Cateqory Billed Rate Total Hrs.Billed
{2) Fringe Benefits. This represents fringe benefits applicable to direct labor and billed as a diract cost.

Where a rate is used indicate the rate. Fringe benefits included in direct labor or in other indirect cost
pools should not be identified here.

(3)  Capitalized Non Expendable Equipment. List each item costing $50,000 or more and having a life
expectancy of more than one year. List only those items of equipment for which reimbursement is
requested. For each such item, list the following (as applicable): (a) the item number for the specific
piece of equipment listed in the property schedule of the contract; or (b) the Contracting Officer's
approval letter if the equipment is not covered by the property schedule.

(4) Non-capitalized Equipment, Materials, and Supplies. These are equipment other than that described in
(3) above, plus consumable materials, supplies. List by category. List items valued at $500 or more
- separately. Provide the item number for each piece of equipment valued at $500 or more.
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Billing Instructions for Cost Reimbursement Type Contracts

{5) Premium Pay. This enumeration in excess of the basic hourly rate. (Requires written approval
of the Contracting Officer.)

{6) Consultants. The supporting information must include the name, hourly or daily rate of the consultant,
and reference the NRC approval (if not specifically approved in the criginal contract).

Travel. Total cosis associated with gach trip must be shown in the following format:

y—
[

Start Date Destination Costs
Frem To From To 3
{8) Subcontracts. Include separate detailed breakdown of all costs paid to approved subcontractors during

the billing period.
[£)] Other Costs. List all other direct costs by cost element and dollar amount separately.

indirect Costs (Overhead and General and Administrative Expense). Cite the formula {rate and base) in effect in
accordance with the terms of the contract, during the time the costs were incurred and for which reimbursement
is claimed.

Fixed Fee. If the contract provides for a fixed fee, it must be claimed as provided for by the contract. Cite the
formula or method of computation. Include this information as it applies to individual task orders as well.
The contractor may bill for fixed fee only up to 85% of total fee.

Total Amount Billed. Insert the total amounts claimed for the current and cumulative periods.

Adjustments. For cumulative amount, include outstanding suspensions.

Grand Totals.

‘urther itemization of vouchers/inveices shall only be required for items having specific limitations sat forth in the
;ontract.

. Sample Voucher information

‘his voucher represehts reimbursable costs for the billing périod for the billing period from ___through__ .

3

{4)

(5)
(8)
(7)
(8)
(%)

Amount Billed
Current Period Cumulative

Dirsct Costs _
{1) Direct labor.......c.ccovnviiciiinincenn
(2) Fringe benefits

{ %, if computed as percantags)......
Capitalized nonexpendable .

equipment ($50,000 or more -

see instructions)*.....cc.cccccvinnnens
Non-capitalized equipment,
materials, and supplies........cceecre.
Premium pay (NRC approved cvertime).......
Consultants™.........ccoicinininnnneens .

Billing Instructions for Cost Reimbursement Type Contracts
Attachment 1, Page 3

Total Direct Costs
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b) Indirect Costs
{A) Overhead __ % of
(Indicate Base).........
(B) General & Administrative Expense
__ % of Cost Elements Nos.
Total Direct & Indirect Costs

e) Fixed-Fee (Cite Formula):
d) Total Amount Billed.........cccovuvennanannn.
B) Adjustments......cccneicennniccniniimisnronees

f Grand Totals.....c.ocoinnvcimumreerasnicracinas
(Regquires Supporting Information -- See Sample below)

SAMPLE SUPPORTING INFORMATION

Direct Labor - $2400

s

Labor | Hours Cumulative
Category Billed Rate Total Hrs. Billed
Senior Engineer | 100  $14.00 $1400 975
Engineer 50  $10.00 $500 455
Computer Analyst 100 $5.00 $500 320
$2400
) Capitalized Non-Expendable Eguipment

Prototype Spectrometer - item number 1000-01 360,000

) MNon-capitalized Eguipment, Materials. and Supplies
10 Radoen tubes @ $110.00 = $1100.00
6 Pairs Electrostatic gloves @ $150.00 = $900.00
$2000.00

) Premium Pay

Walter Murphy - 10 hours @ $10.00 Per Hour = $100
{This was approved by NRC In lstter dated 3/6/395).

} Consultants' Fee

Dr. Carney - 1 hour @ $100 ' = $100

' Travel :
Start Date : Destination Costs

3/1/89 Wash, DC $200

Billing Instructions for Cost Reimbursement Type Contracts
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FEE RECOVERY BILLING REPORT
FIN:

Facility Name or Report Title:

TAC or inspection Report Number:
{or other unique identifier)

Docket Number (if applicable):

Period Fiscal Year Total
Cost Categories Period Amt, Cost Incurred To Date Costs Cumulative Costs

Labor
Materials

Subcontractor/
Consulitant

Travel
Dther {specity)
Common Costs

Total
Remarks:

>:\temp\Billing instruct CR {Octcber 2003).wpd



ATTACHMENT 8 - CONTRACTOR SPENDING PLAN

' ONTRACTOR SPENDING PLAN - INSTR.UCTIONS

he Contractor Spending Plan (CSP) is an important tool for projecting and tracking contract costs and progress each
1sk under the contract.

pplicability

he Nuclear Regulatory Commission (NRC) requires that the CSP be completed for cost reimbursement contracis
then the award amount is expected to exceed $100,000 and the period of performance is expected to exceed 6
ionths. For task order type contracts, a CSP is required when an individual cost reimbursement task order is
xpected to exceed the above thresholds. When contract or task order modification increases the contract or task
rder amount of a cost reimbursement contract or task order to over $100,000 and the period of performance from the
ffective date of the madification to the contract or task order expiration exceeds 6 months, a CSP is required for all
sntract work to be performed after the effective date of the modification.

ubmission

A CSP is required:

a. as part of the cost proposal for a cost reimbursement contract or individual task order, or
modification to a contract or task crder which mests the above thresholds;

b. as part' of the Best and Final Offer (if requested) as a result of negotiations;

Updated CSP information is required cn a mbnth!y basis or as approved by the CO as part of the
“Financial Status Report” (Ref: Section F.(fillin) , “Financial Status Report”).

prmat

he attached CSP sample format may be duplicated and used by the Contractor, or modified to permit mora
scurate reporting or to meet other needs of the contractor. For instance, the sample format provides

>aces to report projected costs for 12 months, but the contractor may wish to alter the sample format for
orter or longer contract/task order periods. The contractor may also wish to alter the sample format for

- ase of typing or automated production. So long as complete information is provided on actual and

‘ojected costs or accomplishments, changes to the format to improve relevance to the circumstances are
1couraged.

is up to the discretion of the offeror to determine the appropriate level of cost detail to be presented based
1 the complexity of the effort. This plan reflects only the minimum requirements for submission of cost
stails which will be considered for completeness, reasonableness, and as a measure of effective

anagement of the effort. The Contracting Officer reserves the right to request additional cost information,
deemed necessary.



' CONTRACTOR SPENDING PLAN (CSP)

(TO BE COMPLETED AS A PART OF THE OFFEROR'S COST PROPOSAL FOR EACH COST REIMBURSEMENT CONTRACT OR INDIVIDUAL TASK ORDER
OR FOR ANY CONTRACT OR TASK ORDER MODIFICATION WHICH EXCEEDS $100,000 AND HAS A PERFORMANCE PERIOD EXCEEDING 6 MONTHS)

Solicitation No. ' iPeriod of Performance: From To
Contract No.

Task Order No. Modification No. Total Estimated Costs (including fixed fee, $
Offeror/Contractor Name: if any) of the Proposed Contract/Task Order/
Modification (to a contract or task order) at
the time of proposal submission. Does not
include options.

Provide cost details by month for the total contract/task order/or task order modification

Cost Elements 1st Month 2nd Month 3rd Month 4th Month 5th Month 6th Month

| Direct Costs $ $ $ $ $ $
Indirect Costs $ - $ $ $ $ $
Total Estimated $ % $ $ $

Costs including
fixed fee if any

Projected
Completion % % % % % %

Cost Eiements7th Month 8th Month = 9th Month 10th Month _ 1.1 th Month 12th Month

Direct Costs $ $ $ ' $_ $ $
Indirect Costs $ 5 $ $ $__ g
Total Estirﬁated $ $ $ $ $ 3

Costs including
fixed fee if any

Projected '
Completion % % % Y% Yo %

[
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Subpart 2009.5 Organizational Conﬂiéts of Interest

§2009.500 Scope of subpart.

In accordance with 42 U.S.C. 2210a., NRC acquisitions are processed in accordance with

1 : 3 : Sontiamal Anwdl e
§2009.570, which takes precedence over FAR 9.5 with respect to organizational conflicts

of interest. Where non-conflicting guidance appears in FAR 9.5, that guidance must be
followed.

§2009.570 NRC crganizational conflicts of interest.
§2009.570-1 Scope of policy.

(2) It is the policy of NRC to avoid, eliminate, or neutralize contractor organizational
conflicts of interest. The NRC achieves this objective by requiring all prospective
contractors to submit information describing relationships, if any, with organizations or
persons (including those regulated by the NRC) which may give rise to actual or potential
conflicts of interest in the event of contract award.

{(b) Contractor conflict of interest determinations cannot be made avtomatically or
routinely. The application of sound judgment on virtually a case-by-case basis is
necessary if the policy is to be applied to satisfy the overall public interest. It is not
possible to prescribe in advance a specific method or set of criteria which would serve to
identify and resolve all of the contractor conflict of interest situations that might arise.
However, examples are provided in these regulations to guide application of this policy
guidance. The ultimate test is as follows: Might the contractor, if awarded the contract, be
placed in a position where its judgment may be biased, or where it may have an unfair
competitive advantage?

{c) The conflict of interest rule contained in this subpart applies to contractors and
offerors only. Individuals or firms who have other relationships with the NRC (e.g.,
parties to a licensing proceeding) are not covered by this regulation. This rule does not
apply to the acquisition of consulting services through the personnel appointment
process, NRC agreements with other Government agencies, intemational organizations,
or state, local, or foreign Governments. Separate procedures for avoiding conflicts of
interest will be employed in these agreements, as appropriate. '

§2009.570-2 Definitions.

Affiliates means business concerns which are affiliates of each other when either directly
or indirectly one concern or individual controls or has the power to control another, or
when a third party controls or has the power to control both.

Contract means any contractual agreement or other arrangement with the NRC except as

provided in §2009.570-1(c).
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Contractor means any person, firm, unincorporated association, joint venture, co-sponsor,
partnership, corporation, affiliates thereof, or their successors in interest, including their
chief executives, directors, key personnel (identified in the contract), propesed
consultants or subcontractors, which are a party to a contract with the NRC.

3 vt 127 1 ¢ saal Afn danthamntn e memrocs
Evaluation activities means any effort involving the appraisal of a technology, process,

product, or policy.

Offeror or prospective contractor means any person, firm, unincorporated association,
joint venture, co-sponsor, partnership, corporation, or their affiliates or successors in
interest, including their chief executives, directors, key personnel, proposed consultants,
or subcontractors, submitting a bid or proposal, solicited or unsolicited, to the NRC to
obtain a contract.

Organizational conflicts of interest means that a relationship exists whereby a contractor
or prospective contractor has present or planned interests related to the work to be
performed under an NRC contract which: '

(1) May diminish its capacity to give impartial, technically sound, objective assistance
and advice, or may otherwise result in a biased work product; or

(2) May result in its being given an unfair competitive advantage.

Potential conflict of interest means that a factual situation exists that suggests that an
actual conflict of interest may arise from award of a proposed contract. The term
potential conflict of interest is used to signify those situations that

(1) Merit investigation before contract award to ascertain whether award would give rise
to an actual conflict; or

(2) Must be reported to the contracting officer for investigation if they arise during
contract performance.

Research means any sciertific or technical work involving theoretical analysis,
exploration, or experimentation.

Subcontractor means any subcontractor of any tier who performs work under a contract
with the NRC except subcontracts for supplies and subcontracts in amounts not
exceeding $10,000.

Technical consulting and management support services means internal assistance to a
component of the NRC in the formulation or administration of its programs, projects, or
policies which normally require that the contractor be given access to proprietary
information or to information that has not been made available to the public. These
services typically include assistance in the preparation of program plans, preliminary
designs, specifications, or statements of work.
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§2009.570-3 Criteria for recognizing contractor organizational conflicts of interest.
(a) General.

(1) Two questions will be asked in determining whether actual or potential organizational
conflicts of interest exist:

(i) Are there conflicting roles which might bias an offeror's or contractor's judgment in
relation to its work for the NRC?

(ii) May the offeror or contractor be given an unfair competitive advantage based on the
performance of the contract?

(2) NRC's ultimate determination that organizational conflicts of interest exist will be
made in light of common sense and good business judgment based upon the relevant
facts. While it is difficult to identify and to prescribe in advance a specific method for
avoiding all of the varicus situations or relationships that might involve potential
organizational conflicts of interest, NRC personnel will pay particular attention to
proposed contractual requirements that call for the rendering of advice, consultation or
evaluation activities, or similar activities that directly lay the groundwork for the NRC's
decisions on regulatory activities, future procurements, and research programs. Any work
performed at an applicant or licensee site will also be closely scrutinized by the NRC

- staff.

(b) Situations or relationships. The following situations cr relationships may give rise to
organizational conflicts of interest:

(1) The offeror or contractor shall disclose information that may give rise to
organizational conflicts of interest under the following circumstances. The information
may include the scope of work or specification for the requirement being performed, the
period of performance, and the name and telephone number for a point of contact at the
organization knowledgeable about the commercial contract.

(i) Where the offeror or contractor provides advice and recommendations to the NRC in
the same technical area where it is also providing consulting assistance to any
organization regulated b’ the NRC.

(i1) Where the offeror or contractor provides advice to the NRC on the same or similar
matter on which it is also providing assistance to any organization regulated by the NRC.

(iif) Where the offeror or contractor evaluates its own products or services, or has been
substantially involved in the development or marketing of the products or services of
another entity.

(O3]
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(iv) Where the award of a contract would result in placing the offeror or contractor in a
conflicting role in which its judgment may be biased in relation to its work for the NRC
or would result in an unfair competitive advantage for the offeror or contractor.

(v) Where the offeror or contractor solicits or performs work at an applicant or licensee
site while performing work in the same technical area for the NRC at the same site.

(2) The contracting officer may request specific information from an offeror or contractor
or may require special contract clauses such as provxded in §2009.57Q-5(b) in the
following circumstances:

(i) Where the offeror or contractor prepares specifications that are to be used in
competitive procurements of products or services covered by the specifications.

(i1) Where the offeror or contractor prepares plans for specific approaches or
methodologies that are to be incorporated into competitive procurements using the
approaches or methcdologies. :

(ii1) Where the offeror or contractor is granted access to information not available to the
public conceming NRC plans, policies, or programs that could form the basis for a later
procurement action.

. {iv) Where the offeror or contractor is granted access to proprietary information of its
competitors.

(v) Where the award of a contract might result in placing the offeror or contractorin a
conflicting role in which its judgment may be biased in relation to its work for the NRC
or might result in an unfair competitive advantage for the offeror or contractor.

(c) Policy application guidance. The following sxamples are illustrative only and are not
intended to identify and resolve all contractor organizational conflict of interest
situations.

{1)(i) Example. The ABC Corp., in response to a Request For Proposal (RFP), proposes
to undertake certain analyses of a reactor component as called for in the RFP. The ABC
Corp. is.one of several companies considered to be technically well qualified. In response
to the inquiry in the RFP, the ABC Corp. advises that it is currently performing similar
analyses for the reactor manufacturer. '

(i1) Guidance. An NRC contract for that particular work normally would not be awarded
‘to the ABC Corp. because the company would be placed in a position in which its _
judgment could be biased in relationship to its work for the NRC. Because there are other
well-qualified companies available, there would be no reason for considering a waiver of
the policy.
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(2)(i) Example. The ABC Corp., in response to an RFP, proposes to perform certain
analyses of a reactor component that is unique to one type of advanced reactor. Asis the
case with other technically qualified companies responding to the RFP, the ABC Corp. is
performing various projects for several different utility clients. None of the ABC Corp.
projects have any relationship to the work called for in the RFP. Based on the NRC
evaluation, the ABC Corp. is considered to be the best qualified company to perform the
work outlined in the RFP,

(i) Guidance. An NRC contract normally could be awarded to the ABC Corp. because no
conflict of interest exists which could motivate bias with respect to the work. An
appropriate clause would be included in the contract to preclude the ABC Corp. from
subsequently contracting for work with the private sector that could create a conflict
during the performance of the NRC contract. For example, ABC Corp. would be
precluded from the performance of similar work for the company developing the
advanced reactor mentioned in the example.

(3)(1) Example. The ABC Corp., in response to a competitive RFP, submits a proposal to
assist the NRC in revising NRC's guidance documents on the respiratory protection
requirements of 10 CFR Part 20. ABC Corp. is the only firm determined to be technically
acceptable. ABC Corp. has performed substantial work for regulated utilities in the past
and.is expected to continue similar efforts in the future. The work has and will cover the
writing, implementation, and administration of compliance respiratory protection
programs for nuclear power plants.

(ii) Guidance. This situation would place the firm in a role where its judgment could be
biased in relationship to its work for the NRC. Because the nature of the required work is
vitally important in terms of the NRC's responsibilities and no reasonable alternative
exists, a waiver of the policy, in accordance with §2009.570-9 may be warranted. Any
waiver must be fully documented in accordance with the waiver provisions of this policy
with particular attention to the establishment of protective mechanisms to guard against
bias.

(4)(i) Example. The ABC Corp. submits a proposal for a new system to evaluate a
specific reactor component's performance for the purpose of developing standards that
are important to the NRC program. The ABC Corp. has advised the NRC that it intends
to sell the new system to industry once its practicability has been demonstrated. Other
companies in this business are using older systems for evaluation of the specific reactor
component.

(ii) Guidance. A contract could be awarded to the ABC Corp. if the contract stipulates
that no information produced under the contract will be used in the contractor's private
activities unless this information has been reported to the NRC. Data on how the reactor
component performs, which is reported to the NRC by contractors, will normally be
disseminated by the NRC to others to preclude an unfair competitive advantage. When
the NRC furnishes information about the reactor component to the contractor for the
performance of contracted work, the information may not be used in the contractor's
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private activities unless the information is generally available to others. Further, the
contract will stipulate that the contractor will inform the NRC contracting officer of all
situations in which the information, developed about the performance of the reactor
component under the contract, is proposed to be used:

(3)(i) Example. The ABC Corp,, in response to a RFP, proposes to assemble a map
showing certain seismological features of the Appalachian fold belt. In accordance with
the representation in the RFP and §2009.570-3(b)(1)(i), ABC Corp. informs the NRC that
it is presently doing seismological studies for several utilities in the eastern United States,
but none of the sites are within the geographic area contemplated by the NRC study.

(i1) Guidance. The contracting officer would normally conclude that award of a contract
would not place ABC Corp. in a conflicting role where its judgment might be biased.
Section 2052.209-72(c) Work for Others, would preclude ABC Corp. from accepting

work which could create a conflict of interest during the term of the NRC contract.

(6)(i) Example. AD Division of ABC Corp., in response to a RFP, submits a proposal to
assist the NRC in the safety and environmental review of applications for licenses for the
construction, operation, and decommissioning of fuel cycle facilities. ABC Corp. is
divided into two separate and distinct divisions, AD and BC. The BC Division performs
the same or similar services for industry. The BC Division is currently providing the
same or similar services required under the NRC's contract for an applicant or licensee.

(ii) Guidance. An NRC contract for that particular work would not be awarded to the
ABC Corp. The AD Division could be placed in a position to pass judgment on work
performed by the BC Division, which could bias its work for NRC. Further, the Conflict
of Interest provisions apply to ABC Corp. and not to separate or distinct divisions within
the company. If no reasonable alternative exists, a waiver of the policy could be sought in
accordance with §2009.570-9.

(7)(1) Example. The ABC Corp. completes an analysis for NRC of steam generatdr tube
leaks at one of a utility's six sites. Three months later, ABC Corp. is asked by this utility
to perform the same analysis at another of its sites.

(i1) Guidance. Section 2052.290-72(c)(3) would prohibit the contractor from beginning
this work for the utility until one year after completion of the NRC work at the first site.

(8)(i) Example. ABC Corp. is assisting NRC in a major on-site analysis of a utility's
redesign of the common areas between its twin reactors. The contract is for two years
with an estimated value of §5 million. Near the completion of the NRC work, ABC Corp.
requests authority to solicit for a $100K contract with the same utility to transport spent
fuel to a disposal site. ABC Corp. is performing no other work for the utility.

(i1) Guidance. The Contracting Officer would allow the contractor to proceed with the
solicitation because it is not in the same technical area as the NRC work; and the
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potential for technical bias by the contractor because of financial ties to the utility is
slight due to the relative value of the two contracts. -

(9)(i) Example. The ABC Corp. is constructing a turbine building and installing new
turbines at a reactor site. The contract with the utility is for five years and has a total
value of $100 million. ABC Corp. has responded to an NRC Request For Proposal
requiring the contractor to participate in a major team inspection unrelated to the turbine
work at the same site. The estimated value of the contractis $75K.

(ii) Guidance. An NRC contract would not normally be awarded to ABC Corp. because
these factors create the potential for financial loyalty to the utility that may bias the
technical judgment of the contractor.

(d) Other considerations.

(1) The fact that the NRC can identify and later avoid, eliminate, or neutralize any
potential organizational conflicts arising from the performance of a contract is not
relevant to a determination of the existence of conflicts prior to the award of a contract.

(2) 1t is not relevant that the contractor has the professional reputation of being able to
resist temptations which arise from organizational conflicts of interest, or that a follow-on
procurement is not involved, or that a contract is awarded on a competitive or a sole
source basis. -

§2009.570-¢ Representation.

(2) The following procedures are designed to assist the NRC contracting officer in
determining whether situations or relationships exist which may constitute organizational
conflicts of interest with respect to a particular offeror or contractor. The procedures
apply to small purchases meeting the criteria stated in the following paragraph (b) of this
section.

{(b) The organizational conflicts of interest representation provision at §2052.209-71 must
be included in solicitations and contracts resulting from unsolicited proposals. The
contracting officer must also include this provision for task orders and contract
modifications for new work for: ' '

(1) Evaluation services or activities;

(2) Technical consulting and management support services;

(3) Research; and

(4) Other contractual situations where special orgénizational conflicts of interest

provisions are noted in the solicitation and would be included in the resulting contract.
This representation requirement also applies to all modifications for additional effort
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under the contract except those issued under the "Changes" clause. Where, however, a
statement of the type required by the organizational conflicts of interest representation
provisions has previously been submitted with regard to the contract being modified, only
an updating of the statement is required.

{c) The offeror may, because of actual or potential organizational conflicts of interest,
propose to exclude specific kinds of work contained in a RFP unless the RFP specifically
prohibits the exclusion. Any such proposed exclusion by an offeror will be considered by
the NRC in the evaluation of proposals. If the NRC considers the proposed excluded
work to be an essential or integral part of the required work and its exclusion would be to
the detriment of the competitive posture of the other offerors, the NRC shall reject the
proposal as unacceptable.

{d) The offeror's failure to execute the representation required by paragraph (b) of this
section with respect to an invitation for bids is considered to be a minor informality. The
offeror will be permitted to correct the omission.

§2009.570-5 Contract clauses.

(a) General contract clause. All contracts and simplified acquisitions of the types set forth
in §2009.570-4(b) must include the clause entitled, "Contractor Organizational Conflicts
of Interest," st forth in §2052.209-72.

{b) Other special contract clauses. If it is determined from the nature of the proposed
contract that an organizational conflict of interest exists, the contracting officer may
determine that the conflict can be avoided, or, after obtaining a waiver in accordance with
§2009.570-9, neutralized through the use of an appropriate special contract clause. If
appropriate, the offeror may negotiate the terms and conditions of these clauses,
including the extent and time period of any restriction. These clauses include but are not
limited to:

(1) Hardware exclusion clauses which prohibit the acceptance of production contracts
following a related non-production contract previously performed by the contractor;

(2) Software exclusion clauses;

(3) Clauses which require the contractor (and certain of its key personnel) to avoid certain
organizational conflicts of interest; and

(4) Clauses which provide for protection of confidential data and guard against its
unauthorized use.

§2009.570-6 Evaluation, findings, and contract award.

The contracting officer shall evaluate all relevant facts submitted by an offeror and other
relevant information. A fter evaluating this information against the criteria of §2009.570-
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3, the contracting officer shall make a finding of whether organizational conflicts of
interest exist with respect to a particular offeror. If it has been determined that real or
potential conflicts of interest exist, the contracting officer shall:

(a) Disqualify the offeror from award;

{b) Avoid or eliminate such conflicts by appropriate measures; or
(c) Award the contract under the waiver provision of §2009.570-9.
§2009.57d-7 Conflicts identified after award.

If potential organizational conflicts of interest are identified after award with respect to a
particular contractor and the contracting officer determines that conflicts do exist and that
it would not be in the best interest of the Government to terminate the contract, as
provided in the clauses required by §2009.570-5, the contracting officer shall take every
reasonable action to avoeid, eliminate, or, after obtaining a waiver in accordance with
§2009.570-9, neutralize the effects of the identified conflict.

§2009.370-8 Subcontracts.

The contracting officer shall require offerors and contractors to submit a representation
statement from all subcontractors (other than a supply subcontractor) and consultants
performing services in excess of $10,000 in accordance with §2009.570-4(b). The
contracting officer shall reguire the contractor to include contract clauses in accordance
with §2009.570-3 in consultant agreements or subcontracts involving performance of
work under a prime contract.

§2009.576-5 Waiver.

(a) The contracting officer determines the need to seek a waiver for specific contract
awards with the advice and concurrence of the program office director and legal counsel.
Upon the recommendation of the Senior Procurement Executive, and after consultation
with legal counsel, the Executive Director for Operations may waive the policy in
specific cases if he determines that it is in the best interest of the United States to do so.

(b) Waiver action is strictly limited to those situations in which:
{1) The work to be performed under contract is vital to the NRC program;

(2) The work cannot be satisfactorily performed except by a contractor whose interests
give rise to a question of conflict of interest.

(3) Contractual and/or technical review and surveillance methods can be employed by the
‘NRC to neutralize the conflict. '
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(c) The justification and approval documents for any waivers must be placed in the NRC
Public Document Room.

§2009.570-10 Remedies.

In addition to other remedies permitted by law or contract for a breach of the restrictions
in this subpart or for any intentional misrepresentation or intentional nondisclosure of any
relevant interest required to be provided for this section, the NRC may debar the
contractor from subsequent NRC contracts.
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