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FUNDING MEMOS

MEMO : .

NO. APPN. NO. | ACCOUNTING ID NO. | BOC NO. B&R NO. JOB CODE | OBLIGATION COMMIT. NO.
1| 31X0200.710 DR-33-07-358-02 2574 710-15-5F1-340 J1275 $ 60,000.00 10770712C
2] 31X0200.710 DR-33-07-358-02 2574 710-15-5F1-340 ] . J1271 $. 60,000.00 10770803C
3| 31X0200.710 DR-33-07-358-02 2574 | 710-15-5F1-340 J1275 $ 50,000.00 10770802C
4| 31X0200.710 DR-33-07-358-02 2574 710-15-5F1-340 J1270 $ 80,000.00 10770869C
5| 31X0200.710 DR-33-07-358-02 2574 710-15-5F1-340 J2170 $ 52,000.00 10770902C
6| 31X0200.720 DR-33-07-358-03 2574 720-15-111-160 J3224 $  200,000.00!. 200765052
7{ 31X0200.720 DR-33-07-358-03 2574 720-15-171-160 J3247 $ 75,000.00 200765053
8| 31X0200.720 DR-33-07-358-03 2574 730-15-111-160 J3223 $  250,000.00 200765052
9] 31X0200.720 DR-33-07-358-03 2574 720-15-111-160 J4084 $ 90,000.00 2007650058

10{ 31X0200.710 DR-33-07-358-04 252A 710-15-300-329 J1226 $ 230,000.00 10770822C
11/ 31X0200.710 DR-33-07-358-04 252A 710-15-5F1-342 J1280 $  205,067.98) - 10770876C
11{ 31X0200.710 DR-33-07-358-04 252A | 710-15-5G1-344 D1879 $  280,000.00 10770876
12{ 31X0200.710 DR-33-07-358-04 252A | 710-15-5FE-212 J1284 $  339,000.00 10770811C
12| 31X0200.710 DR-33-07-358-04 252A  1710-15-5GE-326 J1286 $ 350,000.00 10770811
13] 31X0200.77N |- DR-33-07-358-05 2574 77N-15-5H-1367 J7014 $ 130.000.00 ] RQ700700045
14| 31X0200.741 DR-33-07-358-06 2574 755-15-344-232 F1048 $  120,000.00 AAB550012
15] 31X0300.730 DR-33-07-358-07 2574 730-15-622-160 L3044 $ 9,373.75 | RQ3007MAINTO1
16| 31X0200.77N DR-33-07-358-08 2574 | 77N-15-5H1-352 N7114 $  '10,000.00| RQ700700061
171 310X0200.725 DR-33-07-358-09 2574 725-15-171-107 Q4137 $ 320,000.00 NRO-07-478
18] 31X0200 DR-33-07-358-10 2574 77R-15-111-160 N7325 3 15,000.00 | RQ70070039
19| 31X0200 DR-33-07-358-10 2574 77R-15-111-160{ - N7325 3 20,000.00 | RQ700700059
20} 31X0200.710 DR-33-07-358-11 2574 710-15-5F1-340 J1272 $ 238677.00 10770799C
21| 31X0200.710 DR-33-07-358-12 2574 755-15-344-162 F1044 $ 110,000.00 AA8550008
22| 31X0200.710 DR-33-07-358-13 2574 710-15-FG1-348 J1017 $ - 180.000.00 10770688C
23] 31X0200.710 DR-33-07-358-13 252A 1 710-15-5G1-348 J1017 $ 210,000.00 10770760C
24| 31X0200.710 DR-33-07-358-13" 252A | 710-15-56G1-348 J1250 $  250,000.00 10770897C
25| 31X0200 DR-33-07-358-14 252A | 740-15-5B1-160 | - B1458 $ 39,000.00] ADMOQ0760114
26{ 31X0200.77L DR-33-07-358-15 2574 771-15-516-160 J7034 $ 35,000.00 [ RQ700700042
27| 31X0200.77L DR-33-07-358-16 2574 77L-15-516-160 J7034 $ 15,000.00 | RQ700700040
28] 31X0200.720 DR-33-07-358-16 2574 77K15-511-160 J7033 $ 10,000.00 | RQ700700047
29| 31X0200 DR-33-07-358-16 252A 750-15-333-220 J5607 $ 1,000.00 AAB500208
30{ 31X0200.760 DR-33-07-358-16 253A 710-15-111-160 N6454 $ 25,000.00] RES-C07-188
31| 31X0200.741 | . DR-33-07-358-16 2574 755-15-344-160 F1014 $ 8,000.00 | ~ AA8550006
32| 31X0200.741 DR-33-07-358-16 2574 755-15-344-160 F1043 3 8,000.00 AAB550007
33{ 31X0200.711 DR-33-07-358-16 252A | 711-15-11C-160 R1143 $ 15,000.00 11070130
34| 31X0200.710 DR-33-07-358-17 2574 710-15-5G1-344 J2413 $ _160,000.00 10770885C
35| 31X0200.710 DR-33-07-358-18 252A 1 710-15-5G1-344 D2413 $ 75,000.00 10770687C
36| 31X0200.710 DR-33-07-358-19 2547 710-15-5E1-332 J1145 $  264,000.00 10770783C
37| 31X0200.710 DR-33-07-358-19 2574 | 710-15-5G1-348 J1096 $ 15,000.00 10770825C
37| 31X0200.710 DR-33-07-358-19 2572 710-15-5F1-340 J1272 $ 85,000.00 10770865C
37| 31X0200.710 DR-33-07-358-19 2572 710-15-5F1-340 J1273 $ 190,000.00 10770865C
38| 31X0200.710 DR-33-07-358-19 2572 710-15-5F1-340 J1273 $ 210,000.00 10770865C
39| 31X0200.710 DR-33-07-358-19 2572 710-15-5F1-342 |- J1278 $  205,000.00 10770867C
40| 31X0200.710 DR-33-07-358-19 2574 77B-15-122-160 | J70027 $ 10,000.00 700700082
41| 31X0200.714 DR-33-07-358-20 2574 711-15-11C-398 R1151 $ 20,000.00 | = NSR-07-521
42| 31X0200.710 DR-33-07-358-21 2574 710-15-5G1-344 J1089 $ 15,000.00 10770788C
43| 31X0200.77N DR-33-07-358-22 2574 77N-15-5H1-367 N7053 3 50,000.00| RQ700700046
44; 31X0200.784 DR-33-07-358-23 2574 710-15-5C1-160 Gga14 1 § 24,000.00] N0334200523
45| 31X0200.710 DR-33-07-358-24 2574 710-15-5FE-212 J1284 $ 300,000.00 10770694C
46| 31X0200.77L DR-33-07-358-24 2574 77L-15-511-160 J7034 $ 100,000.00 | RQ70070063
47] 31X0200.710 DR-33-07-358-24 2574 710-15-300-329 | J1226 $  400,000.00 10770823C
48| 31X0200.710 DR-33-07-358-24 2574 710-15-5FE-212 J1284 $  142,980.00 10770920C
48| 31X0200.710 DR-33-07-358-24 - 2574 | 710-15-5GE-348 J1290 $ 111,562.00 10770917C
49| 31X0200.710 DR-33-07-358-24 2574 710-15-5DE-326 J1286 $ 3,000.00 10770917C
49| 31X0200.710 DR-33-07-358-24 2574 710-15-171-345 J1291 $  450,000.00 10770916C
50| 31X0200.710 DR-33-07-358-24 2574 710-15-5FE-212 J1284 $ 4,110.00 10770916C
51| 31X0200 DR-33-07-358-25 2574 710-15-5H1-365 N7154 $ 10,000.00 | RQ700700041
-~ 52| 31X0200.760 DR-33-07-358-26 2630 760-15-111-160 N6498 $ 50,000.00| RES-C07-211
53] 31X0200.760 DR-33-07-358-27 2574 720-15-111-160 J3207 $  100,000.00 200765057 .
54| 31X0200.710 DR-33-07-358-28 2574 710-15-5F1-342 J1278 3 3,393.80 10770875C
55{ 31X0200.710 DR-33-07-358-28 2574 | 710-15-5F1-340 J1270 $ 106,000.00 10770901C
56] 31X0200 DR-33-07-358-29 252A 740-15-5B1-160 B1458 $ 50,000.00f ADMO0760129




Attachment |
STATEMENT OF WORK: :
Maintenance and Operational Support of NRC Application Systems and Environment

C.1  BACKGROUND

The U.S. Nuclear Regulatory Commission (NRC) has approximately 95 computer-based
application systems in operation that require maintenance and operational (M&O) support
services. These systems are, for the most part, grouped into task orders by the NRC
‘organizations responsible for their functional use and operation. An additional 25 new
application systems are estimated to require'M&O support over the next three years.

Maintenance may take the form of corrective, adaptive, or perfective actions or any combination
of these actions. Corrective maintenance actions are changes in the software to repair faults;
adaptive maintenance actions involve changes to software necessitated by modifications in the
software’s operational environment. Perfective maintenance actions are changes made in
‘response to user requests to improve the efficiency or documentation of the program.
Configuration management activities are considered to be inherent in the corrective, adaptive,
- or perfective actions described above.

Agency application system maintenance is defined as modification and/or correction of
application system code and/or data to make the application system perform as intended in
support of a business process/area for which the code was written or the data was input. These
modifications/corrections may include those made to programs, scripts, job control languages,
and data. Maintenance also includes, but is not limited to, analysis of conditions and outputs to
identify root causes of problems and define methods for correction, troubleshooting, and
establishment and execution of backups, restores, archives, and housekeeping. Configuration -
management activities, including updating all system documentation, are considered to be
inherent in the corrective, adaptive, or perfective actions described above.

The NRC has a Project Management Methodology (PMM) that provides guidance for
developing and maintaining software application systems. NRC Management Directive (MD)
2.8, “Project Management Methodology,” and its associated handbook, is based on the Rational
Unified Process (RUP). This single MD includes both the policy and a configurable process
with guidance, tools, and templates to support the implementation of that process. The PMM
provides an integrated solution for information technology (IT) system development.

C.2 OBJECTIVE

The objective of this delivery order is to provide for maintenance and operational (M&O) support
utilizing Rational ReqPro, Rational TestManager, Rational ClearCase, and Rational ClearQuest.
for all current and future NRC automated computer systems.

The Contractor shall provide staff with experience in the secure operations and maintenance of
standalone and networked thin and thick client server, multi-tier web based, and enterprise
composite applications consistent with all applicable federal laws and regulations including but
not limited to National Institute of Standards and Technology (NIST) Guidance, Special
Publications, and Federal Information Processing Standards governing Federal information

-1-
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Systems (FIPS) Federal Information Systems development including but not Limited to FIPS-
140-2, FIPS-199, and FIPS-200.

The contractor shall support the Nuclear Regulatory Commission (NRC) in its information
systems security certification and accreditation (C&A) process implementation. The NRC has a
separate contractor who has primary responsibility for developing systems security C&A
documentation to obtain an Authorization to Operate for the agency’s application systems.

As part of the M&O support on this contract, the Contractor shall support the NRC in the update
of security related documentation and any systems analyses required to obtain and maintain an
Authorization to Operate (ATO) for national security, intelligence, and general information
systems that will ensure cradle to grave compliance including: Federal Information Security
Management Act (FISMA), Clinger-Cohen Act, Privacy Act of 1974, Financial Management
‘integrity Act, Financial Management Improvement Act, Federal Enterprise Architecture (FEA),
Office of Management and Budget (OMB) M-04-04, OMB Circular A-123, Homeland Security
Presidential Directive 7, Homeland Security Presidential Directive 12, OMB Circular A-130,
OMB Circular A-11, Nationai Security Directive 42, Executive Order 13356, Intelligence Reform
and Terrorism Prevention Act, Director of Central Intelligence Directive 6-1, Director of Central
Inteiligence Directive 6-3, Director of Central Intelligence Directive 6-5, Director of Central
Intelligence Directive 8-1, Federal Information Processing Standard (FIPS) 199, Federal
Information Processing Standard 201, Federal Information Processing Standard 200, NIST 800
Series, National Strategy for Secure Cyberspace, OMB Information System Security Line of
Business, and other applicable OMB and National Institute of Standards and Technology (NIST)
series security certification and accreditation requirements for classified and unclassified
information systems.

In conjunction with system maintenance releases, the Contractor, at no direct cost to the
Government, shall provide all personnel, materials, hardware, software, labor, supplies,
equipment, travel and other direct costs necessary to support the NRC in the update of all
requisite systems C&A documentation, as well as supporting business and application design,
- test, operation and maintenance documentation, such that all information systems and
. information Systems development, testing, and processing facilities maintain an Authorization to
Operate (ATO) consistent with the NRC Information Systems Security Program C&A, NIST and
FISMA Guidance, and NRC Management Directive 12. 5

As part of the applicable systems applications C&A efforts the Contractor shall support the
NRC, at a minimum, in the update of the following information system security certification
documentation in conjunction with system maintenance releases: a security categorization, a
risk assessment, a systems security plan, a security test and evaluation plan and associated

report, a contingency test plan and report, and a plan of action and milestones to correct any
 identified deficiencies.

Applicable Documents to be used as reference when creating documentation to validate
compliancy can be located at the following: http://csrc.nist.gov/publications/index.htm! and
http://www.internal.nrc.gov/pmm/Publish-PMM-Security-C&A/index.htm -.
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The Contractor shall also maintain and update all system documentation required by the PMM,
in conjunction with system maintenance releases, at no direct cost to the Government. The
NRC intends for the Contractor to provide staff for all configuration management activities,
system documentation updates, and C&A documentation updates, as part of the Contractor’s
overhead costs included in the fully-loaded labor rates for direct system maintenance support.
These C&A, system documentation and configuration management activities should not be a
direct labor cost to this contract. This pertains to all C&A, system documentation, and
configuration management requirements in Sections C.1 and C.3 (subsections 3.1, 3.2.2, 3.2.3,
3.2.4, 3.4), and C.9 (subsection 9.1.2.1).

The contractor shall implement these tasks consistent with the Capability Maturity Model®
Integration (CMMI) Level lll, as defined by the Carnegie Mellon Software-Engineering Institute,
and the Rational Unified Process (RUP).

C.3 CONTRACT TASKS
3.1 Maintenance

The Contractor shall maintain all agency application systems listed by task order under this .
contract and future application systems that are promoted into production, as determined by the
NRC. The NRC uses the Rational Suite Enterprise tools as the standard tools to maintain
application systems and ensure that users-have access to application functions as needed.
New projects use ClearCase for version control and ClearQuest for change management. The
Contractor shall utilize baselines contained in Rational ClearCase as the source for obtaining a
current copy of the production application systems that require maintenance. The Contractor
shall adhere to the Agency’s PMM and perform configuration management in accordance with
the Master NRC Configuration Management Plan (MCMP) for all projects defined within the task
orders awarded under this contract. Configuration management activities will use the RUP,
Rational ReqPro, Rational TestManager, Rational ClearCase, and Rational ClearQuest. The
Rational servers will be maintained by an independent contractor selected by the NRC.

- The Contractor shall implement software configuration management processes and procedures
that are assessed at Capability Maturity Model® Integration (CMMI) Level Ill, as defined by the
Carnegie Mellon Software Engineering Institute. Information about CMMI can be found at
www.sei.cmu.edu/cmmi/general/general.html. The Contractor shall provide a plan for attaining
CMMI Level Il certification within 18 months or earlier of contract award. Configuration
management activities are considered an integral part of software.development and
maintenance. Configuration management activities as described herein shall be mcorporated
into each task order under this delivery order. :

The Contractor shall perform maintenance actions using the current production version of the

~ application system source code which is housed in Rational ClearCase Versioned Object Base
(VOBSs). In accordance with the MCMP, all application system source code changes will be
appropriately updated in the system documentation, including any changes that affect the
security controls within the application system, prior to system deployment. Changes to
application system source code shall be made utilizing only those vendor products defined in
the application system baseline, unless authorization has been received in writing from the NRC

-3-
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Task Order Manager (TOM) (i.e., if the application is coded in Visual Basic 5.x, only Visual
Basic 5.x will be utilized in the changes). It is the responsibility of both the NRC TOM and the
Contractor to ensure that introduction of any new product to the application system is consistent
with the authorized list of vendor products (i.e., the toolkit) approved by the NRC Environmental
Change Control Board (ECCB). Adherence to policies and procedures contained in the NRC
PMM, MCMP, and associated guides, is required for each work effort. The Contractor shall
remain available to assist the deployment contractor and answer any questlons associated with
deployment of the application and/or data.

3.2 Maintenance Change Reguest Process

The Contractor shall follow the procedures contained in the NRC document entitled, “OIS
Application Change Request System Guide using Rational ClearQuest,” to document all
maintenance work performed and completed. The use of Rational ClearQuest is part of
configuration management activities and, therefore, an inherent component of maintenance
activities. The basic CR process is outlined below, based on the PMM phases:

3.2.1 Inception Phase :
The NRC TOM shall notify the Contractor of system maintenance requests using the
Rational ClearQuest change request (CR) system for each system release. The
Contractor may also identify individual application system failures or other reasons or
problems that necessitate a maintenance action using ClearQuest.

Inception Phase Deliverable: The Contractor shall provide a preliminary project plan
(initial cost estimate and schedule for the release) to determine the feasibility of
incorporating the CRs in the next release. The preliminary schedule shall identify major
milestones and include scheduled completion dates for major project phases, including
dates for completion of the elaboration phase and delivery of the release to user
acceptance testing (UAT). The preliminary cost estimate and schedule shall be due at a
date agreed upon by the NRC TOM and Contractor. The NRC TOM shall document the
due date for the preliminary project plan deliverable in the ClearQuest release record at
the beginning of the inception phase.

© 3.2.2 Elaboration Phase

Based on the preliminary estimate, the NRC TOM shall begin the elaboration phase by
authorizing which CRs will be implemented in the next release by changing the CR state
in ClearQuest from “submitted” to “analysis.” Also, at the beginning of the elaboration
phase, the NRC TOM shall record the due date for the end of elaboration phase in the
ClearQuest release record. .

Etaboration Phase Deliverables: The contractor shall provide the final release project
plan (including cost estimate and schedule), initial test plans, and a technical
approach/design (if requested by the NRC TOM) at completion of the elaboration phase.

1. Project Plan: The Contractor shall:

e Perform detailed analysis to identify what needs to be accompllshed to
complete the approved CRs in the next release.

e
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* Develop and maintain a Microsoft Project schedule consistent with the
RUP phases by system on a per release basis.

s Store this Microsoft Project plan in ClearCase and attach a copy of the

- plan to the release record in ClearQuest. The Microsoft Project schedule

shall include preliminary estimates and shall reflect the final development
estimates (hours and cost) for each change request as approved by the
NRC TOM before development. . The development estimates shall include
the cost of all Configuration Management activities, including updating all
applicable documentation and artifacts. - o '

¢ Include in their project schedule a time period for the NRC to accomplish
user acceptance testing (UAT) as determined by the NRC TOM.

¢ Baseline the Microsoft Project schedule after entry of the final
development estimates (hours and cost) for each CR, once approved by
the NRC TOM, and attach the final technical approach to each CR record
in ClearQuest.

2. Technical approach/design: The contractor shall ensure that the technical
approach and/or design, as prepared by the Contractor during elaboration, shall
be an integral component of each CR. All system modifications shall undergo a
security engineering review commensurate with the Security Categorization of
the system and the NRC Senior Information Security Technology
Officer/Designated Approving Authority (SITSO/DAA)-approved Federal
Information Processing Standard (FIPS) 199 security baseline for the system.
The contractor shall utilize Rational RequisitePro and ClearQuest to ensure that
all system modifications address the security controls as specified in FIPS 200,
and National Institute of Standards (NIST) Special Publications 800-53 and 800-
53A.

3. Test Plans and User Acceptance Testing: The Contractor shall create test
plans in the Rational Test Manager that include test cases covering all new
requirements for the release, as specified in the CR records in ClearQuest.
Additionally, ali changes shall be reviewed to ensure that any change to existing
security controls or requirements for new security controls are implemented and
tested. The criteria for testing and acceptance shall be based on the original
content of the CR together with the technical approach/design, as approved by
the NRC TOM. The NRC TOM shall validate that valid test cases are provided
“for all of the release’s requirements. A “valid test case” is one that will fully
exercise and verify the CR’s requirements. These test cases shall be executed
on the build that is delivered to NRC for UAT. The NRC TOM may request
additional test coverage (such as regression testing) through ClearQuest CRs
that provide the details for the additional testing requirements.

The test plans shall also exercise the systems security controls and security
requirements and associated technical resolutions, risk mitigation, and
implementations so as to confirm that the system and associated controls are
operating as intended, and in accordance with FIPS 200, and National Institute of

-5-
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3.2.3

3.24

3.2.5

Standards (NIST) Special Publications 800-53 and 800-53A, NIST SP 800-37
Guide for the Security Certification and Accreditation of Federal information
Systems, and the NRC System Security Test and Evaluation (STE) Plan
Template. The Contractor shall update the test plan after completion of the
system security test and evaluation plan test report to reflect validated
information. The NRC SITSO/DAA must approve the final system STE test -
report to enable system release deployment.

The NRC TOM and the Contractor will reach agreement on the test cases or
general technical approach/design that must pass for the NRC to accept the
system, before the Contractor creates the final Microsoft Project Plan baseline for
the release. At the option of the NRC TOM, the detailed test scripts/procedures
to execute the test cases may be due at an alternative date after the end of
elaboration, but must be delivered and accepted by the NRC TOM prior to the

-~ UAT target date.

Construction Phase

The NRC TOM shall authorize the Contractor to begin the Construction phase of the
release by approving the Contractor’s final cost and schedule and changing the CR state
from “analysis” to “authorize to implement.” The Contractor shall not proceed working
on a release without the NRC TOM approval.

Construction Phase Deliverable: The Contractor shall ensure that all software changes
made in each reiease are completed no later than the UAT target date specified in the
schedule. The release must include updates to all documentation which was affected by
those changes, including all security documentation. This may also require updating the
system Certification and Accreditation security documentation, as applicable. Contractor
performance on all software maintenance releases shall be evaluated for timeliness,
quality, and cost, in accordance with Section 8.1.

The NRC TOM must add all of the CRs to the release record in ClearQuest no later than
the release’s cutoff date for accepting new functionality, so that the Contractor has
sufficient information and time for scheduling and planning the release. If the TOM .
submits any new CRs after a new release is approved and baselined for inclusion in that
new release, then the Contractor must provide a statement regarding the impact of the
CRs on the cost and schedule of that release. If the TOM approves the new CR for
inclusion in the current release based on the Contractor's revised estimated cost and
schedule, then the Contractor shall rebaseline the Microsoft Project Plan, accordingly.

Transition Phase

The Contractor shall update all system security Certification and Accreditation
documentation, as necessary, for all system releases prior to deployment of the release
to the production environment. :

Emergency Releases _
Occasionally a system failure may require the Contractor to begin work on identifying

and fixing a problem immediately. If directed by the TOM to perform an emergency
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3.3

release, the Contractor may begin work on identifying and fixing the problem without
following the maintenance phases required in Sections 3.2.1 through 3.2.4. The TOM or
Contractor shall document the emergency maintenance request as a CR, with an
estimated completion date. If the effort required exceeds 24 work hours, the Contractor
must then follow the maintenance phases as required in the above sectlons

Operational Support

The Contractor shall provide operational support as identified in specific task orders.
Operational support may take varioUs forms, including the following:

34

Data Support

- data interpretation
- OCR, scanning

- verification

- entry

Report Generation

—  producing reports on paper and in electronic form (MS Office, Corel Office, or
ASCIi format) from agency systems either on a scheduled or ad hoc basis of (1)
standard reports or (2) quick query or new reports using newly defined criteria

Production Support:

- initiating program sequences on a prescribed schedule

- data transfers between systems either through kickoff of electronic processes
(programs) or inputs of tapes or other physical media

— system monitoring, troubles'hooting, and applying immediate corrective measures
to agency production application systems (in some cases, on a 24-hour, on-call
basis).

Testing Support
- applications testing using the Rational Test tools (i.e., TestManager or Robot), in
accordance with the procedures for testing contained in the PMM, MCMP, and
. TestManager Guide ,
Information Systems Security Certification and Accreditation (C&A)
The facility C&A effort is composed of both physical security and information system
security activities. The information systems security part of the facility certification

follows the standard C&A process, as defined in NIST SP 800-37, “Guide for the
Security Certification and Accreditation of Federal information Systems”, but has a
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limited scope that addresses only the facility and those aspects of the facility such as
telecommunications interfaces that impact the information processes at the Contractor
location.

The purpoée of the certification is to:

e Protect any NRC systems at the sites in which they are used;
. Address local configurations for those systems;
. Provide full security by integrating the different aspects of security. Includes but

is not limited to personnel, systems, physical securlty telecommunication and
network controls. .

J Meet the requirements of the Federal Information Security Management Act
(FISMA) and NRC MDs 12.1, 12.3, 12.4, 12.5, 12.6 and 12.8).

Additionally, the Contractor shall:

¢ . Perform C&A of the facilities on a regular basis as mandated by federal regulations in
accordance with the highest level of information sensitivity processed or stored by
information systems located at the facility.

o Perform an initial facility C&A within 60 calendar days after contract award, and submit
all C&A artifacts to the NRC. Artifacts related to the information systems part of the
facility C&A can be located at http://iwww.internal.nrc.gov/pmm/Publish-PMM-Security-
C&AJindex.htm. (If access to the site is-not availabie, we will provide hard-copy.) The
Government shall-furnish available information (e.g. Standard Operational Procedures,
regulations, manuals, texts, briefs and the other materials associated with this project),
as well as access to the Rational Suite Enterprise Tools located and maintained on the
NRC network infrastructure. All information, regardiess of media, provided by the
Government and/or generated for the Government in the performance of this contract
are Government property and shall be maintained and disposed by the Government. At
the time of disposition, the Contractor shall box, label contents, and deliver as directed
by the Contracting Officer. Additionally, any major findings from the C&A shall be
corrected within 45 calendar days of the report at no cost to the governmient.

e The Contractor shall provide a secure data communication solution that terminates at a
secure location within NRC Headquarters that meets TIA/EIA-568-1 Commercial
Building Telecommunications Cabling Standard Part 1: General Requirements (February
2003), TIAJEIA-568-2 Commercial Building Telecommunications Cabling Standard Part
2: Balanced Twisted-Pair Cabling Components (January 2003), and TIA/EIA-569
Commercial Building Standard for Telecommunications Pathways and Spaces

" (December 2001). ‘

- The Contractor shall provide secure data communications (encryption, authentication,
data integrity checking, key exchange, and data compression) commensurate with the
risks inherent with communicating over public networks from the applications server
located at the application service providers facility to the client computers located NRC
Headquarters in Rockville, MD.
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The Contractor proposed solution shall be constructed from componenté and
technologies that meet or exceed National Institute of Standards and Technologies
(NIST) Federal Information Processing Standards (FIPS) 140-2 "Security requirements

for Cryptographic Modules" validation certification requirements.

The Contractor shall provide a secure proven Layer-2 Enéryption (Layer -2 of the OSI
model) data communications solution that integrates transparently into any ethernet
network and supports frame authentication, dynamic per session keys, and AES 256 -

-encryption algorithms, and has been validated certified as National Institute of Standards

(NIST) Federal Information Processing Standard (FIPS) 140-2 compliant. Additionally,
the Contractor secure data communications solution shall be configured and operated in
NIST FIPS 140-2 certified mode and meet or exceed the Department of Defense
Security-Proof-of-Concept-Keystone (SPOCK) performance objectives.

The Contractor shall provide a secure client solution that support AES 256 encryption
algorithms and be National Institute of Standards (NIST) Federal Information Processing
Standard (FIPS) 140-2 validated certified and shall be configured and operated in NIST
FIPS 140-2 certified mode.

The Contractor at no cost to the government shall-provide connectivity between NRC
and Contractor facilities and the Internet. This connectivity shall only be accomplished
via the NRC gateway; no other Internet connectivity is authorized. All
telecommunications shall be consistent with NRC MD 12.4, "NRC Telecommunications
Systems Security Program"” '

The Government shall provide for these gateway services. The gateway is part of the
NRC wide area network (WAN) and connection to the NRC LAN shall provide these
accesses. The Government shall not be responsible for payment for ODCs associated
with wiring when the wiring is necessitated by a move that is for the convenience of the
Contractor or for purposes.other than to support GLTS data entry efforts.

The Contractor shall perform an annual self-assessment of the facilities, networks, and
computers in accordance with NIST SP 800-26, “Security Self-Assessment Guide for
Information Technology Systems”.

3.5 Assumptions

The foliowing are assumptions assumed by the contractor:

1.

The contractor is responsible for the updating of PMM and C&A documentation in
conjunction with system maintenance releases at no direct cost to the Government. The
creation of PMM and C&A documentation that does not exist will be included in task
order project plans and will be directly charged to the task order. Review and approval
of any documentation costs shall first be reviewed and approved by the NRC Project

Officer. :
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2. Since the’NRC TOM is responsible for the update to Change Request states that result
in entry of key dates into the CiearQuest system to demonstrate the completion of key
milestones, such as approval of the Test Plan, it is assumed that ClearQuest will not be
the only basis for determining if key milestones are met if LM can demonstrate through
e-mail or other means that the milestone has been met. it is recognized that the :
contractor must notify the NRC Project Officer and the NRC TOM in writing when such :
an occasion occurs.

3. Integrated Project Plans are developed reflecting both LM and NRC milestones. It is
assumed that when the NRC misses key milestone dates, the UAT dates will be
adjusted accordingly. It is recognized that the contractor must notify the NRC Project
Officer and the NRC TOM in writing when such an occasion occurs. '

C.4 QUALITY ASSURANCE PLAN

The Contractor shall maintain a formal quality assurance program (QAP) that assures the
accuracy and completeness of the required deliverables. The QAP shall include minimal effort
" requirements and escalating stages as needed to identify and correct deficiencies and errors.
The NRC Project Officer will review and accept the QAP as applied to this contract.

C.5 DELIVERABLES

The specific deliverables for the operations and maintenance of NRC application systems and

_ environment will be established through individual task orders issued under this delivery order. .
For system maintenance requests, the NRC Task Order Manager shall notify the Contractor of
maintenance requests using the Rational ClearQuest CR system and approve the CRs that will
be included in each system release. The Contractor shall follow the procedures and
deliverables specified in Section C.3.2, “Maintenance Change Request Process.”

C.6 NRC INFORMATION TECHNOLOGY SECURITY TRAINING

NRC contractors shall ensure that their employees, consultants, and subcontractors with access
to the agency's information technology (IT) equipment and/or IT services complete NRC's online
initial and refresher IT security training requirements to ensure that their knowledge of IT
threats, vulnerabilities, and associated countermeasures remains current. Both the initial and
refresher IT security training courses generally last an hour or less and can be taken during the
employee's regularly scheduled work day. Contractor employees, consultants, and
subcontractors shall complete the NRC's online, "Computer Security Awareness" course on the
same day that they receive access to the agency's IT equipment and/or services, as their first
action using the equipment/service. For those contractor employees, consultants, and
subcontractors who are already working under this contract, the on-line training must be
completed in accordance with agency Network Announcements issued throughout the year
2003 within three weeks of issuance of this modification. Contractor employees, consultants,
and subcontractors who have been granted access to NRC information technology equipment
and/or IT services must continue to take IT security refresher training offered online by the NRC
throughout the term of the contract. Contractor employees will receive notice of NRC's online IT
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security refresher training requirements through agency wide notices. The NRC reserves the
right to deny or withdraw Contractor use or access to NRC IT equipment and/or services, and/or
take other appropriate contract administrative actions (e.g., disallow costs, terminate for cause)
should the Contractor violate the Contractor's responsibility under this clause.

- C.7 GOVERNMENT AND CONTRACTOR-FURNISHED EQUIPMENT & SOFTWARE

The NRC will provide equipment and administrative software necessary for the contractor to

- work effectively in NRC’s network environment. In addition, all applications software necessary
to maintain NRC application systems contained in each task order will be provided. The NRC
will also provide routers and hubs necessary to connect to our network. For security reasons,
the contractor shall ensure that NRC-provided equipment remains separated from the
Contractor s own network environment.

The Contractor shall provide the NRC with a 10/100 Fast Ethernet RJ-45 connection to their
procured 100 Mbps LAN connection. The Contractor shall provide the ethernet cable that is
capable and fully functional with the above 10/100 Fast Ethernet RJ-45 connector on the
Government router at both the contractor location and the NRC Headquarters hub location.

7.1 Current and Future Standard Operations and Development Platforms

The NRC has developed a three-tier Web architecture based on the following products. The
standard Web browser is internet Explorer 6. To extend the functionality of the NRC desktop in
the Web environment, the NRC has adopted Macromedia Studio MX 6.1, which includes
DreamWeaver, Flash, and Fireworks. The NRC standard external Web server is Iplanet,
version 6.0, running on a Solaris 8 platform. The external Web server will transition to Iplanet,
version 6.1 soon. The standard internal Web server is Iplanet, version 6.1, running on a Solaris
8 platform. The NRC will transition to Studio 8 and Solaris 10 in the near future. '

The NRC Lightweight Directory Access Protocol (LDAP) implements both Novell E-directory
services and Microsoft Active Directory services. The NRC standard middleware server is Cold
~ Fusion MX, version 7.0,running on the Solaris 8 platform. The standard backend database for

the NRC is Sybase ASE, version 12.0 and version 12.5. A second standard backend database
- for the NRC is MS SQL Server 2000, which is the preferred database for Web applications.

Enterprise Application maintenance and operations for integrated and composite applications is
required for Microsoft Windows Sever 2003, internet Information Server 6, Project Server '
2003/2007, SharePoint Portal Server 2007, SQL Server 2005 Enterprise, BizTalk Server, ISA
Server, Active Directory, Exchange, Crystal Enterprlse X/X1 Server, and supporting

- technologies.

7.2 'Eguigment

The NRC may request the Contractor to replace equipment under certain task orders of this
delivery order. The Contractor shall provide their GSA Schedule rates for this equipment as
part of their proposal. Refer to the equipment listed in Task Order 2 “Environment
Administration.” In addition, other types of equipment that the Contractor may be requested to
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replace include:

Dell PowerVault Tape Library system
Dell Windows 2000 server and Power Edge 2850 server
Del! rack with monitor and KVM switch
Uninterruptible Power Supply
Cisco routers (Mfg. Part# CON-SNT-2811ACIP) and annual support
Sage Brick |l Web server and Feature Update Service (annual subscription)
Red Hat Enterprise Linux 4.3
Tectia SSH Server (A) and annual support
Tectia SSH Client and annual support
Blade Frame EP Base System,
30 AMP Fiber.
Pair of Control Blades and Pair of Switch Blades
Blade Frame EP Base Software, Documentation, and Licenses
VMWare Media Kit
Windows VMWare GSX for
4-way pblades
SW License for 4 socket 4-way Processing Blade
Processing Blade 4 socket,
4-way AMD Opteron 2.2GHz, 32 GB RAM
Installation
One Year of Normal Busmess Hours Support Services
INSERV E200 BASE CONFIGURATION
2-PORT FIBRE CHANNEL ADAPTER FOR E200
1-PORT GB ETHERNET ADAPTER FOR E200
2048MB DATA CACHE (2 X 1024 DIMMS) FOR E200
DRIVE CHASSIS (16-DISK, 2 GIGABIT)
4 X 147GB SINGLE-DRIVE MAGAZINES (10k, 2 GIGABIT)

- 2M FIBRE CABLE 62.5/125 (LC-LC)
50M FIBER CABLE 62.5/125 (LC-LC)
REGIONAL KIT, NORTH AMERICA
2M CABINET FOR E200
SERVICE PROCESSOR
INFORM SUITE (E200) - 4 X 147GB MAGAZINES LTU
VIRTUAL COPY (E200) - 4 X 147GB MAGAZINES LTU
INSTALLATION AND SET-UP FOR E200, CABINET
3PAR WARRANTY NBD EXTENSION FOR E200 (YR3)
3PAR ADVANTAGE FOR E200, BASE PRICE o
3PAR ADVANTAGE FOR E200, BASE PRICE (RENEWAL)
VIRTUAL COPY SW MAINT FOR E200, BASE PRICE
VIRTUAL COPY SW MAINT FOR E200, BASE PRICE (RENEWAL)
CISCO/Airespace (AS-4012-POE) Wireless LAN Switch with 12 10/100
Power-Over-Ethernet Interfaces
CISCO/Airespace (AS-1200-ABG-EXT) 802 11A, 802.11B, and 802.11G External ereless
Access Point :

- Fortress Technologies (AF7500) Wireless Security Gateway
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CISCO/Airespace Site Survey Tool
Onsite CISCO/Airespace and Fortress Technologies Support

7.3 Government Furnished Property

For Contractor personnel performing work at the NRC headquarters site, the NRC will provide a
basic workstation and administrative software necessary for the contractor to work effectively in
NRC's network environment. In addition, all applications software necessary to maintain NRC

‘ application systems contained in each task order will be provided.

NRC will also be providing routers, and hubs necessary to connect to our network. For security
reasons, the contractor shall ensure that NRC-provided equipment remains separated from the
Contractor's own network environment.

7.4 Government Furnished Equipment (GFE) Property Requirements

Some items delivered to the Contractor for their use in support of this delivery order will remain
at the Contractor’s facility. Such items are defined as GFE. Once delivered, the Contractor
shall control the property and administer a program to protect and preserve it. ' The Contractor
shall also maintain a suitable inventory control system.

The Contractor shall appoint one person as the receipt point of all GFE items provided for their
use under each task order. The Contractor shall provide monthly reports and periodic queries
from their GFE inventory systems as requested by the NRC. The monthly reports are

~ cumulative to date from the start of the task order.

The minimum data to be provided in the monthly GFE report is -

Delivery Order #

NRC Property TAG #

Serial #

Location

Person Assigned to

ltem Type Code (HW, SW, License, etc. )

ltem Name (i.e., PC, server, tape drive, modem, etc. )
'Comments/dlsposmon

Changes in project needs may also require adjustments. in GFE at contractor site. If additional

- hardware and software are needed, the contractor shall inform the NRC delivery order manager
who will arrange for these items to be dellvered either from NRC stock or via a procurement
action.

- The adding or removing of support tools per staff member or per project shall be controlled and
reflected in the GFE inventory.

Movement of GFE into and/or out of contractor site space must be accomplished by using the
“Government Furnished Property Transfer Notification “ form. This form is to be completed by
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the contractor delivery order property custodian and provided to the NRC delivery order
manager or his designee within 5 working days.

C.8 CONTRACTOR PERSONNEL QUALIFICATIONS

The Contractor shall provide qualified, competent, and fully trained personnel to perform the
support activities delineated in the task orders under this delivery order. The Contractor
personnel shall be capable of obtaining IT Level | or Il security access, as required. They shall
be capable of developing, reviewing, and commenting on technical plans for full M&O support
for the systems identified under this delivery order. Both hardware and software technical
knowledge is necessary. The Contractor shall maintain qualified backup personne! so that
continuity of service shall not be disrupted at any time.

m  General qualifications:

e}
e}

0

o]
o

Experience in software maintenance, analysis, design, and testing

- Demonstrated competency in technical, oral and written communication, and

analytical skills, as demonstrated through prior assignments
Ability to perform problem source identification and resolution.

.Competency in writing user and technical documentation

Extensive knowledge and experience in using Rational Suite Enterprise -
(specifically, ClearQuest, ClearCase, and RequistePro) and the RUP for
application maintenance and enhancement activities

Contractor shall support all current or future releases of NRC-licensed software
that support agency applications. ’

= For project managers, the Contractor staff shall have demonstrated experience in project
management and technical support. Itis preferred, but not mandatory that the proposed
Project Managers be currently certified as Project Manager Professionals by the Project
Management Institute

m  For Contractor Site Local Area Network (LAN) support, the Contractor shall have staff
with demonstrated experience in LAN environments and requirements for internal wiring,
including the Novell LAN piatform, Novell NetWare, NT Server, XP, Windows 2000 and
2003 servers, PC hardware, Unix and Unix scripts, RS/6000 AIX, TCP/IP, VBA, and
ZYIMAGE. The Contractor shall have experlence with E-directory, Active Directory, and
LDAP configuration options.

®  The Contractor shall have staff experienced with Web platforms, including:

o}

Developing Web applications with the Iplanet, version 6.0 and 6.1 Web server
platform, using HTML Version 4, Solaris 8 platform, Cold Fusion Markup
Language (CFML) 6.1 or better, and Java

Web site design and technology using state-of-the-art Web design tools, such as
DreamWeaver 8

Developing web applications that are Section 508 compliant -

Secure Web sites and appliance hardware
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= Demonstrated experience with database management systems technologies, including
preferably, a Sybase Certified Professional on ASE 12.x, Sybase Replication Server,
MS SQL Server Certified Professronal on Microsoft 2000 and 2005, DB2 and RAMIS
74.

® Demonstrated experience programming in mainframe and client server environment.
Experience in, PowerBuilder, COBOL, JCL and ASSEMBLY.

u Demonstratedexperience with mainframes, including the NIH mainframe computer
facility, Federal Financial System (FFS), or similar MVS mainframe to include batch and
online processing.

= Knowledge of FileNET Content Services and associated software and Convera
RetrievalWare Administration wizards.

8.1 Contractor Staffing Changes and/or Project Changes

Addlng a new person to any of the task orders requires that NRC perform a background security

_check, arrange for badging, provide a LAN ID and/or mainframe access ID, and establish
ADAMS access where needed. The Contractor shall assemble a package of information (forms
provided by NRC) required to accomplish the above items and forward it to the NRC delivery
order manager. A new staff member wili not be allowed access to NRC's computer systems
untit NRC Personnel Security has granted access approval.

C.9 PERFORMANCE METRICS

Performance under each task order will be evaluated using software maintenance metrics
and/or operational metrics. For all task orders with software maintenance, a standard
performance metric will be evaluated as specified in Section 9.1 below. in addition, each NRC
TOM may specify other performance metrics for software maintenance or operational support
tasks, unique to their task orders. . '

9.1 Stan'dard Performance Metrics for Software Maintenance

Contractor performance on all software maintenance releases shall be evaluated for timeliness,
quality, and cost. The cost and schedule will be evaluated based on a mutually approved
Microsoft Project Plan. Quality solution delivery will be evaluated based on approved test plans.

9.1.2 Evaluating Timely and Quality Solution Delivery for Software Releases

9.1.2.1 Performance Standard: The Contractor shall ensure that all software and
documentation changes made in each release are completed no later than the
UAT target date and correctly fix the identified problems identified-or provide the
specified enhancements, without introducing any new problems into the system.
The Contractor shall complete and deliver all work products defined in the
approved Microsoft Project Plan, including deployment of the new system to the
NRC UAT environment, by the agreed upon UAT delivery date for the release. In
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the case that multiple deliveries are made to UAT (i.e., to correct issues found in
earlier iterations of UAT), the date of the final delivery will be used for this
measurement. The “final delivery” is the build that is accepted by the TOM as

. fulfiliing the release’s requirements.

9.1.22 Measure: In the ClearQuest releaserecord, the UserAcceptance Testing: Actual
: Date is no later than the User Acceptance Testing: Target Date.

9.1.23 Procedure: The NRC TOM specifies the agreed upon UAT delivery date in the
release’s User Acceptance Testing: Target Date field in ClearQuest. Upon
deployment of the system to UAT and delivery of the associated artifacts, the
Contractor shall update the release record in ClearQuest through the
“Deliver_uat” action. ClearQuest will record the date this occurs in the release’s
User Acceptance Testing: Actual Date field.

The NRC TOM validates that zero defects are found in the execution of the predefined
test cases, agreed to by the NRC and the Contractor, as documented in the
TestManager or a Test Plan in ClearCase.

If defects are found during NRC testing, the NRC shall use ClearQuest to reject the CR
that failed. This will automatically reject the release in ClearQuest (or the TOM may
reject the release manually). If rejected, the Contractor shall redeliver the release once
the CR problems have been resolved. This will cause ClearQuest to override the
release’'s User Acceptance Testmg Actual Date with the new date of delivery.

9.1.24 Disincentive for Software Releases that Fail User Acceptance Testing:

If a software release that the Contractor delivers to user acceptance testing fails UAT,
according to the test plan agreed upon between the Contractor and the NRC TOM, then

~ arevised date for acceptance will be negotiated and the Contractor shall make the
necessary fixes to the release at no additional cost to the Government.

If the defects found are outside the scope of the release, through no fault of the
Contractor, the NRC TOM shalil create a new CR to add to a future release, rather than
delay the delivery of the current release. Alternatively, the NRC TOM may grant the
Contractor additional time for the new CR by extending the release’s User Acceptance
Testing: Target Date i in ClearQuest.

If the software release fails UAT as of the revised date for acceptance, a disincentive of
one percent (1%) of the total actual cost of the software release will be applied for every
work day late beyond the revised date until a software release is delivered that passes
UAT. The actual cost of the software release for calculating this disincentive will be
based on the total costs as of the agreed upon date for delivery to UAT. The Contractor
shall make the necessary fixes to the release at no additional cost to the Government.

9.1.3 Evaluating Cost Performance on Software Releases
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9.1.3.1

9.1.3.2

9.1.3.3

9.1.3.4

Performance Standard: The Contractor shall ensure that the actual cost for work
performed on the release does not exceed the estimated cost for the release.

Measure: The final cost for the tasks covered in the approved project plan do not
-exceed the release’s total estimated cost by more than five percent (5%). The
release’'s total estimated cost is specified in the approved, baselined Microsoft
Project Plan in ClearCase. '

Procedure: The Contractor shall provide its final estimate for each release in a
Microsoft Project Plan. The Contractor shall store this Microsoft Project Plan in
ClearCase and attach a copy to the release record in ClearQuest. The
Contractor shall baseline the Microsoft Project Plan once the NRC TOM has
approved the final development estimates (hours and cost). ‘Any further
modifications to the estimates approved by the NRC TOM will result in updating
and rebaselining the Microsoft Project Plan for the release.

Disincentive for Software Releases that Exceed Estimated Cost:

. If the Contractor’s actual cost will exceed the NRC approved final development estimate

by more than five percent (5%), the Contractor must notify the NRC TOM and provide a
revised cost estimate for completing the work, with a satisfactory explanation for the
higher cost. If the NRC TOM approves the revised cost estimate based on the
Contractor's explanation, the Contractor shall rebaseline the Microsoft Project Plan. If
the NRC TOM does not approve the revised estimate, the Contractor must complete the
release not to exceed five percent of the original final estimates. If the Contractor fails to
notify the NRC TOM and obtain approval for a higher revised cost prior to exceeding the
cost estimate, the Contractor will complete the release at no additional cost to the
Government. ' '

9.2 Performance Evaluation Reports

9.2.3.1

9.23.2

9.2.3.3

9.23.4

Performance Standard: Level of customer satisfaction as measured by the
monthly Performance Evaluation Reports. See attachment.

Measure: The NRC task order managers will rate contractor performance each
month in the categories of: accuracy, thoroughness, responsiveness, timeliness,
administration, resourcefulness, perceptiveness, cost and efficiency.

Procedure: The NRC task order managers will rate contractor performance each
month using the Performance Evaluation Report. Any unsatisfactory ratings will
‘require a written justification and be discussed with the Contractor.

Disincentive: No-cost corrective action to resolve task order manager concermns.

If warranted, costs may be suspended pending satisfactory Contractor
explanation, or disallowed. '
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9.3 Deliverable Reviews

19.3.11 Performance Standard: The number of business days required to take corrective
action on issues identified in a Delivery Order Discrepancy Report (DODR).

9.23.2 - Measure: Contractor will resolve issues identified in the DODR within three (3)
business days of the DODR issuance meeting. The 3 business day corrective
action time will not include time in which the Contractor is waiting on the NRC for
data necessary to perform the corrective action. :

9.31.3 Procedure: Deliverabie Reviews will be held, as necessary, to provide the
Contractor with feedback related to improving the quality of deliverables,
including feedback received from Customer Satisfaction Surveys. Such reviews
will be coordinated by the NRC Project Officer as required to supplement written
comments provided on deliverable submissions. The written minutes of all
deliverable review meetings shall be prepared by the Government. Should the
Contractor not concur with the minutes, the Contractor shall so state any areas of
non-concurrence in writing to the Project Officer within ten calendar days of
receipt of the minutes. Failure to correct and identify defects, and integrate the
Project Officer's comments into the deliverable may resuilt in the issuance of a
Delivery Order Discrepancy Report (DODR). Upon issuance of a DODR, a
meeting will be held.

9.314 Disincentive: No-cost corrective action to resolve task order manager concerns.
If warranted, costs may be suspended pending satlsfactory Contractor
explanation, or dlsallowed

C.10 SURVEILLANCE PLAN

The NRC Project Officer will evaluate the Contractorcs performance by reviewing all
deliverables to ensure quality, quantity, and timeliness. NRC personnel will record all
surveillance observations, i.e., number of deliverables that have to be returned for
correction/completion, costs, and timeliness of deliverables. Any action taken by the
Contracting Officer as a result of deficiencies identified by NRC will be in accordance with
Section C.9. .

C.11 DELIVERABLE FORMATS

The Contractor shall provide all documentation to the NRC Project Officer electronically via e-
mail in all the following formats, except as specifically stated herein: Microsoft Word (version
2003), Microsoft Excel (version 2003), Microsoft Project (version 2003), and Adobe PDF
(version 7.0) formats

11.1  Standard for Grammar and Mechanics
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All documentation submitted by the Contractor shall conform to the Chicago Manual of .
Style, as amended by any applicable NRC format templates and requirements.

11.2.

Timeliness and Accuracy

Timeliness and accuracy are indicators of standard of performance.

113

Draft and Final Submission

All documentation shall be submitted in draft form to the NRC Task Manager for comment
and reviewed in order to determine the Contractor's performance level.

The Contractor shall incorporate into the final deliverable documentation any NRC
comments received on the draft documentation within 3 business days of receipt of
comments from the NRC Task Manager. '

The NRC Task Manager will review all draft documents submitted as part of task order
deliverables for conformity to the standards referenced in this Statement of Work.

11.4

11.4.1.

11.4.2

The following provisions also apply to all deliverables:

Reporting Requirements: In addition to meeting the delivery schedule in the timely
submission of any draft and final reports, summaries, data and documents that are
created in the performance of this delivery order, the Contractor shall comply with the
directions of the NRC regarding the contents of the report, summaries, data and related
documents to include correcting, deleting, editing, revising, modify, formatting, and
supplementing any of the information contained therein at no additional cost to the NRC.
Performance under the task order will not be deemed accepted or completed until the
NRC's directions are complied with. The reports, summaries, data and related
documents will be considered draft until approved by the NRC.

Publication of Results: Prior to any dissemination, display, publication or release of
articles, reports, summaries, data or related documents developed under the delivery
order, the Contractor shall submit for review and approval by the NRC the proposed
articles, reports, summaries, data and related documents that the Contractor intends to
release, disseminate or publish to other persons, the public or any other entities. The
Contractor shall not release, disseminate, display or publish articles, reports, summaries,
data, and related documents or the contents therein that have not been reviewed and ,
approved by the NRC for release, display, dissemination or publication. The Contractor
agrees to conspicuously place any disclaimers, markings or notices directed by the NRC
on any articles, reports, summaries, data and related documents that the Contractor
intends to release, display, disseminate or publish to other persons, the public or any
other entities. The Contractor agrees and grants a royalty free, nonexciusive, ,
irrevocable world-wide license to the government to use, reproduce, modify, distribute,
prepare derivative works, release, display or disclose the articles, reports, summaries,
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11.4.3

11.4.4

. €12

data and related documents developed under the contract, for any governmental
purpose and to have or authorize others to do so.

Identification/ Marking of Sensitive Unclassified Non-Safeguards Information (SUNSI)
and Safeguards Information (SGI): The decision, determination or direction by the NRC
that information constitutes sensitive or safeguards information remains exclusively a
matter within the authority of the NRC to-make, unless that authority is delegated by the
NRC Project Officer. The Contractor shall comply with all SGI access requirements as
prescribed by NRC governing directives and applicabie 10 Code of Federal Regulations
Part 73. In performing the contract, the Contractor shali clearly mark SUNSI and SGl to
include for example Official Use Only and SGI on any reports, documents, designs, data,
materials and written information as directed by the NRC. In addition to marking the
information as directed by the NRC, the Contractor shall use the applicable NRC cover
sheet forms, when applicable, (e.9. NRC Form 461 - Safeguards Information; NRC Form
761- Warning Confidential Allegation Material; and NRC Form 762 - Warning Sensitive
Allegation Material) in maintaining these records and documents. The Contractor will
ensure that SUNSI and SGI s handled appropriately, maintained and protected from

~unauthorized disclosure. The Contractor shall comply with the requirements to mark,

maintain and protect all information including documents, summaries, reports, data,
designs, and materials in accordance with the provisions of Section 147 of the Atomic
Energy Act of 1954, as amended, its implementing regulations (10 CFR 73.21), the
Designation Guide for SGI, the NRC Management Directive and Handbook 12.6, ,
subsequent guidance related to information security and in accordance with NRC Policy
for Handling, Marking, and Protecting Sensitive Unclassified Non-Safeguards
Information (ML052990146), Yellow Announcement 2005-077, "Policy Revision: NRC
Policy for Handling, Marking, and Protecting Sensitive Unclassified Non-Safeguards
Information (SUNSI), dated October 26, 2005; and SUNSI instructions contained on the
NRC intranet Web site at www.internal.nrc.gov/sunsi. '

Remedies: In addition to any civil, criminal and contractual remedies available under the
applicable laws and regulations, failure to comply with the above provisions and or NRC
directions may result in suspension, withholding or offsetting of any payments invoiced
or claimed by the Contractor. If the Contractor intends to enter into any subcontracts or
other agreements to perform this contract, the Contractor shall mclude all the above
provisions in any subcontract or agreements.

PROJECT OFFICER AUTHORITY

(a) The contracting officer's authorized representative hereinafter referred to as the project
officer for this contract is:

Name:  Harry Kromer
Address: 11545 Rockyville Pike

Mailstop: O6-D3M
Rockville, MD 20852
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Phone #: 301-415-6050
E-Mail:  hjk@nrc.gov

(b) Performance of the work under this contract is subject to the technical direction of the NRC
project officer. The term “technical direction” is defined to include the following:

(1) Technical direction to the contractor which shifts work emphasis between areas of work or
tasks, authorizes travel which was unanticipated in the Schedule (i.e., travel not contemplated in
the Statement of Work (SOW) or changes to specific travel |dent|f|ed in the SOW), fills in details,
or otherwise serves to accomplish the contractual SOW.

(2) Provide advice and guidance to the contractor in the preparatlon of drawings, spec1ﬁcat10ns
or technical portions of the work description.

(3) Review and, where required by the contract, approval of technical reports, drawings,
specifications, and technical mformatlon to be delivered by the contractor to the Government
under the contract.

(c) Technical direction must be within the general statement of work stated in the contract. The
project officer does not have the authority to and may not issue any technical direction which:

(1) Constitutes an assignment of work outside the general scope of the contract. ‘
(2) Constitutes a change as defined in the "Changes" clause of this contract.

(3) In any way causes an increase or decrease in the total estimated contract cost, the fixed fee,
if any, or the time required for contract performance.

(4) Changes any of the expressed terms, conditions, or specifications of the contract.

"~ (5) Terminates the contract, settles any claim or dispute arlsmg under the contract, or lssues
any unilateral directive whatever.

(d) All technical directions must be issued in writing by the project officer or must be confirmed
by the project officer in writing within ten (10) working days after verbal issuance. A copy of the
written direction must be furnished to the contracting officer. A copy of NRC Form 445, Request
for Approval of Official Foreign Travel, which has received final approval from the NRC must be
furnished to the contracting officer. :

(e) The contractor shall proceed promptly with the performance of technical directions duly .
issued by the project officer in the manner prescribed by this clause and wnthm the project
officer's authority under the provisions of this clause. :

(f) If, in the opinion of the contractor, any instruction or direction issued by the project officer is
within one of the categories as defined in paragraph (c) of this section, the contractor may not
proceed but shall notify the contracting officer in writing within five (5) working days after the
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receipt of any instruction or direction and shall request the contracting officer to modify the
contract accordingly. Upon receiving the notification from the contractor, the contracting officer
shall issue an appropriate contract modification or advise the contractor in writing that, in the
contracting officer's opinion, the technical direction is within the scope of this article and does
not constitute a change under the "Changes" clause.

(g) Any unauthorized commitment or direction issued by the project officer may resultin an
unnecessary delay in the contractor's performance and may even result in the contractor
expending funds for unallowable costs under the contract.

(h) A failure of the parties to agree upon the nature of the instruction or direction or upon the
contract action to be taken with respect thereto is subject to 52.233-1 . Disputes.

(i) In addition to providing technlcal direction as defined in paragraph (b) of the section, the
project officer shall:

(1) Monitor the contractor's technical progress, including surveillance and assessment of
performance, and recommend to the contracting officer changes in requirements.

"(2) Assist the contractor in the resolution of technical problems encountered during
performance. »

(3) Review all costs requested for reimbursement by the contractor and submit
to the contracting officer recommendations for approval, disapproval, or
suspension of payment for supplies and services required under this contract.

(4) Assist the contractor in obtaining the badges for the contractor personnel.

(5) Immediately notify the Security Branch, Division of Facilities and Security (SB/DFS) (via e-
mail} when a contractor employee no longer requires access authorization and return of any
NRC issued badge to SB/DFS within three days after their termination.

(6) Ensure that all contractor employees that require access to classified Restricted Data or.
National Security Information or matter, access to sensitive unclassified information
(Safeguards, Official Use Only, and Proprietary information) access to sensitive IT systems or
data, unescorted access to NRC controlled buildings/space, or unescorted access to protected
and vital areas of nuclear power plants receive approval of SB/DFS prior to access in
accordance with Management Directive and Handbook 12.3.

C.13 2052.204.70 SECURITY

(a) Contract Security and/or Classification Requirements (NRC Form 187). The policies,
procedures, and criteria of the NRC Security Program, NRC Management Directive (MD) 12
(including MD 12.1, "NRC Facility Security Program;" MD 12.2, "NRC Classified Information
Security Program;" MD 12.3, "NRC Personnel Security Program;" MD 12.4, "NRC
Telecommunications Systems Security Program;"” MD 12.5, "NRC Automated Information
Systems Security Program;” and MD 12.6, "NRC Sensitive Unclassified Information Security
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Program"), apply to performance of this contract, subcontract or other activity. This MD is
‘incorporated into this contract by reference as though fully set forth herein. The attached NRC
Form 187 (Attachment 2) furnishes the basis for providing security and classification
requirements to prime contractors, subcontractors, or others (e.g., bidders) who have or may
have an NRC contractual relationship that requires access to classified Restricted Data or
National Security Information or matter, access to sensitive unclassified information
(Safeguards, Official Use Only, and Proprietary information), access to sensitive Information
Technology (IT) systems or data, unescorted access to NRC controlled burldmgs/space or
unescorted access to protected and vital areas of nuclear power plants.

(b) ltis the contractor's duty to protect National Security Information, Restricted Data, and
Formerly Restricted Data. The contractor shall, in accordance with the Commission's security
regulations and requirements, be responsibie for protecting National Security Information,
Restricted Data, and Formerly Restricted Data, and for protecting against sabotage, espionage,
" loss, and theft, the classified documents and material in the contractor's possession in
connection with the performance of work under this contract. Except as otherwise expressly
provided in this contract, the contractor shall, upon completion or termination of this contract,
transmit to the Commission any classified matter in the possession of the contractor or any
person under the contractor's control in connection with performance of this contract. If
retention by the contractor of any classified matter is required after the completion or termination
.of the contract and the retention is approved by the contracting officer, the contractor shall
complete a certificate of possession to be furnished to the Commission specifying the classified
matter to be retained. The certification must identify the items and types or categories of matter
retained, the conditions governing the retention of the matter and their period of retention, if
known. If the retention is approved by the contracting officer, the security provisions of the
contract continue to be applicable to the matter retained.

(c) In connection with the performance of the work under this contract, the contractor may be
furnished, or may develop or acquire, safeguards information, proprietary data (trade secrets) or
confidential or privileged technical, business, or financial information, including Commission
plans, policies, reports, financial plans, other (Official Use Only) internal data protected by the
Privacy Act of 1974 (5 USC § 552a), or other information which has not been released to the
public or has been determined by the Commission to be otherwise exempt from disclosure to -
the public. The contractor shall ensure that information protected from public disciosure is
maintained as required by NRC regulations and policies, as cited in this contract or as otherwise
provided by the NRC. The contractor will not directly or indirectly duplicate, disseminate, or
disclose the information in whole or in part to any other person or organization except as may
be necessary to perform the work under this contract. The contractor agrees to return the
information to the Commiission or otherwise dispose of it at the direction of the contracting
officer. Failure to comply with this clause is grounds for termination of this contract.

(d) Regulations. The contractor agrees to conform to all security regulations and requirements
of the Commission which are subject to change as directed by the NRC Division of Facilities
and Security (DFS) and the Contracting Officer. .These changes will be under the authority of
the FAR Changes clause referenced in this document.

The contractor agrees to comply with the security requirements set forth in NRC Management
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Directive 12.1, NRC Facility Security Program which is incorporated into thié contract by
reference as though fully set forth herein. Attention is directed specifically to the section titled
"Infractions and Violations," including "Administrative Actions" and "Reporting Infractions."

(e) Definition of National Security information. The term National Security Information, as used
in this clause, means information that has been determined pursuant to Executive Order 12958

“or any predecessor order to requ:re protection against unauthorized disclosure and that is so
designated.

(f) Definition of Restricted Data. The term Restricted Data, as used in this clause, means all
data concerning design, manufacture, or utilization of atomic weapons; the production of special
nuclear material; or the use of special nuclear materiai in the production of energy, but does not
include data declassified or removed from the Restricted Data category pursuant to Section 142
of the Atomic Energy Act of 1954, as amended.

(g) Definition of Formerly Restricted Data. The term Formerly Restricted Data, as used in this
clause, means all data removed from the Restricted Data category under Section 142-d of the
Atomic Energy Act of 1954, as amended.

(h) Definition of Safeguards Information. Sensitive unclassified information that specifically
identifies the detailed security measures of a licensee or an applicant for the physical protection
of special nuclear material; or security measures for the physical protection and location of
certain plant equipment vital to the safety of production of utilization facilities. Protection of this
information is required pursuant to Section 147 of the Atomic Energy Act of 1954, as amended.

(i) Security Clearance. The contractor may not permit any individual to have access to
Restricted Data, Formerly Restricted Data, or other classified information, except in accordance
with the Atomic Energy Act of 1954, as amended, and the Commission's regulations or
requirements applicable to the particular type or category of classified information to which

- access is required. The contractor shall also execute a Standard Form 312, Classified
Information Nondisclosure Agreement, when access to classified information is required.

(j) Criminal Liabilities. It is understood that disclosure of National Security Information,
Restricted Data, and Formerly Restricted Data relating to the work or services ordered
hereunder to any person not entitled to receive it, or failure to safeguard any Restricted Data,
Formerly Restricted Data, or any other classified matter that may come to the contractor or any
person under the contractor's control in connection with work under this contract, may subject
the contractor, its agents, employees, or subcontractors to criminal liability under the laws of the
United States. (See the Atomic Energy Act of 1954, as amended, 42 U.S.C. 2011 et seq.; 18
U.S.C. 793 and 794; and Executive Order 12958.)

(k) Subcontracts and Purchase Orders. Except as otherwise authorized in writing by the
contracting officer, the contractor shall insert provisions similar to the foregoing in all
subcontracts and purchase orders under this contract.

(1) In performing the contract work, the contractor shall classify all documents, material, and
equipment originated or generated by the contractor in accordance with guidance issued by the
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Commission. Every subcontract and purchase order issued hereunder involving the origination
or generation of classified documents, material, and equipment must provide that the
subcontractor or supplier assign classification to all documents, matenal and equipment in
accordance with guidance furmshed by the contractor.

C.14 BADGE REQUIREMENTS FOR UNESCORTED BUILDING ACCESS TO NRC
" FACILITIES (FEB 2004)

During the life of this contract, the rights of ingress and egress for contractor personnel must be
made available, as required, provided that the individual has been approved for unescorted
access after a favorable adjudication from the Security Branch, Division of Facilities and

_ Security (SB/DFS). In this regard, all contractor personnel whose duties under this contract
require their presence on-site shall be clearly identifiable by a distinctive badge furnished by the
NRC. The Project Officer shall assist the contractor in obtaining badges for the contractor
personnel. All contractor personnel must present two forms of Identity Source Documents
(1-9). One of the documents must be a valid picture ID issued by a state or by the Federal
government. Original I-9 documents must be presented in person for certification. A list of
acceptable documents is available at http://www.usdoj.gov/crt/recruit_employ/iSform.pdf. It is
the sole responsibility of the contractor to ensure that each employee has a proper NRC-issued
identification/badge at all times. All photo-identification badges must be immediately (no later
than three days) delivered to PSB/DFS for cancellation or disposition upon the termination of
employment of any contractor personnel. Contractor personnel must display.any NRC issued
badge in clear view at all times during on-site performance under this contract. It is the
contractor's duty to assure that contractor personnel enter only those work areas necessary for
performance of contract work, and to assure the protection of any Government records or data
that contractor personne! may come into contact W|th

C.15 SECURITY REQUIREMENTS FOR INFORMATION TECHNOLOGY ACCESS
APPROVAL

The proposer/contractor must identify all individuals and propose the level of Information
Technology (IT) approval for each, using the following guidance. The NRC sponsoring office
shall make the final determination of the level, if any, of IT approval required for all individuals
working under this contract

The Government shall have and exercise full and complete control over granting, denying,
withholding, or terminating building access approvals for individuals performing work under this
contract.

1. Security Requirements for Level |

Performance under this contract will involve prime contractor personnel, subcontractors or
others who perform services requiring direct access to or operate agency sensitive
information technology systems or data (IT Level I).
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The IT Level | involves responsibility for the planning, direction, and implementation of a
computer security program; major responsibility for the direction, planning, and design of a
computer system, including hardware and software; or the capability to access a computer
system during its operation or maintenance in such a way that could cause or that has a
relatively high risk of causing grave damage; or the capability to realize a significant
personal gain from computer access. Such contractor personnel shall be subject to the
NRC contractor personnel security requirements of NRC MD 12.3, Part |, and shall require a
favorably adjudicated Limited Background Investigation (LBI).

A contractor employee shall not have access to sensitive information technology systems or
data until he/she is approved by Security Branch, Division of Facilities and Security
(SB/DFS). Temporary access may be approved based on a favorable adjudication of their
security forms and checks. Final access will be approved based on a favorably adjudicated
LBl in accordance with the procedures found in NRC MD 12.3, Part I. However, temporary
access authorization approval will be revoked and the employee may subsequently be
removed from the contract in the event the employee’s investigation cannot be favorably
adjudicated. Such employee will not-be authorized to work under any NRC contract without
the approval of SB/DFS. Timely receipt of properly completed security applications is a
contract requirement. Failure of the contractor to comply with this condition within the

ten work-day period may be a basis to void the notice of selection. In that event, the
Government may select another firm for award. When an individual receives final access,
that individual will be subject to a reinvestigation every 10 years.

The contractor shall submit a completed security forms packet, including the SF-86,
“Questionnaire for National Security Positions,” and fingerprint charts, through the Project
Officer to SB/DFS for review and favorable adjudication, prior to the individual performing
work under this contract. The contractor shall assure that all forms are accurate, complete,
and legible (except for Part 2 of the questionnaire, which is required to be completed in
private and submitted by the individual to the contractor in a sealed envelope), as set forth in
MD 12.3 which is incorporated into this contract by reference as though fully set forth herein.
‘Based on SB/DFS review of the applicant's security forms and/or the receipt of adverse
information by NRC, the individual may be denied access to NRC facilities, sensitive
information technology systems or data until a final determination is made of his/her
eligibility under the provisions of MD 12.3. Any questions regarding the individual's eligibility
for IT Level | approval will be resolved in accordance with the due process procedures set
forth in MD 12.3 Exhibit 1 and E.O. 12968.

In accordance with NRCAR 2052.204-70, "Security," IT Level | contractors shall be subject
to the attached NRC Form 187 (Attachment 2) which furnishes the basis for providing
‘security requirements to prime contractors, subcontractors or others (e.g., bidders) who
have or may have an NRC contractual relationship which requires access to or operation of
agency sensitive information technology systems or remote development and/or analysis of
sensitive information technology systems or data or other access to such systems and data;
access on a continuing basis (in excess of 30 days) to NRC Headquarters controlled .
buildings; or otherwise requires issuance of an NRC badge.
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2. Security Requirements for Level li

Performance under this contract will involve contractor personnel that develop and/or
analyze sensitive information technology systems or data or otherwise have access to such
systems and data (IT Level 1I).

The IT Level Il involves responsibility for the planning, design, operation, or maintenance of
a computer system and all other computer or IT positions. Such contractor personnel shall
be subject to the NRC contractor personnel requirements of MD 12.3, Part |, which is hereby
incorporated by reference and made a part of this contract as though fully set forth herein,
and shall require a favorably adjudicated Access National Agency Check with Inquiries
(ANACI).

A contractor employee shall not have access to sensitive information technology systems or
data until he/she is approved by SB/DFS. Temporary access may be approved based on a
favorable review of their security forms and checks. Final access will be approved based on
a favorably adjudicated ANACI in accordance with the procedures found in MD 12.3, Part 1.
However, temporary access authorization approval will be revoked and the employee may
‘subsequently be removed from the contract in the event the employee’s investigation cannot
be favorably adjudicated. Such employee will not be authorized to work under any NRC
contract without the approval of SB/DFS. Timely receipt of properly completed security
applications is a contract requirement. Failure of the contractor to comply with this condition
within the ten work-day period may be a basis to void the notice of selection. In that event,
the Government may select another firm for award. When an individual receives final
access, that individual will be subject to a reinvestigation every 10 years.

The contractor shall submit a completed security forms packet (enclosed), including the SF-
86, “Questionnaire for National Security Positions,” and fingerprint charts, through the
Project Officer to the NRC SB/DFS for review and favorable adjudication, prior to the
individual performing work under this contract. The contractor shall assure that all forms are
accurate, complete, and legible (except for Part 2 of the questionnaire, which is required to
be completed in private and submitted by the individual to the contractor in a sealed
envelope), as set forth in MD 12.3. Based on SB/DFS review of the applicant's security
forms and/or the receipt of adverse information by NRC, the individual may be denied
access to NRC facilities, sensitive information technology systems or data until a final
determination is made of his/her eligibility under the provisions of MD 12.3. Any questions
regarding the individual's eligibility for IT Level Il approval will be resolved in accordance
with the due process procedures set forth in MD. 12.3 Exhibit 1 and E. O. 12968.

In accordance with NRCAR 2052.204-70, "Security,” IT Level Il contractors shall be subject
to the attached NRC Form 187 (Attachment 2) which furnishes the basis for providing
security requirements to prime contractors, subcontractors or others (e.g. bidders) who have
or may have an NRC contractual relationship which requires access to or operation of
agency sensitive information technology systems or remote development and/or analysis of
sensitive information technology systems or data or other access to such systems or data;
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access on a continUing basis (in excess of 30 days) to NRC Heaquarters controlled
buildings; or otherwise requires issuance of an NRC badge.

C.16 CANCELLATION OR TERMINATION OF IT ACCESS/REQUEST

When a request for investigation is to be withdrawn or canceled, the contractor shall
immediately notify the Project Officer by telephone in order that he/she will immediately contact
the SB/DFS so that the investigation may be promptly discontinued. The notification shall
contain the full name of the individual, and the date of the request. Telephone notifications
must be promptly confirmed in writing to the Project Officer who will forward the confirmation via
e-mail to the SB/DFS. Additionally, SB/DFS must be immediately notified when an individual no
longer requires access to NRC sensitive automated information technology systems or data,
including the voluntary or involuntary separation of employment of an individual who has been
‘approved for or is being processed for access under the NRC “Personnel Security Program.”

. C.17 APPROPRIATE -USE OF GOVERNMENT FURNISHED INFORMATION
TECHNOLOGY (IT) EQUIPMENT AND/ OR IT SERVICES/ ACCESS

As part of contract performance the NRC may . provide the contractor with information
technology (IT) equipment and IT services or IT access as identified in the solicitation or
subsequently as identified in the contract or delivery order. Government furnished IT
equipment, or IT services, or IT access may include but is not limited to computers, copiers,
facsimile machines, printers, pagers, software, phones, internet access and use, and email
access and use. The contractor (including the contractor's employees, consultants and
subcontractors) shall use the government furnished IT equipment, and / or IT provided services,
and/ or IT access solely to perform the necessary efforts required under the contract. The
contractor (including the contractor's employees, consultants and subcontractors) are prohibited
from engaging or using the government IT equipment and government provided IT services or
IT access for any personal use, misuse, abuses or any other unauthorized usage.

The contractor is responsible for monitoring its employees, consultants and subcontractors to
ensure that government furnished IT equipment and/ or IT services, and/ or IT access are not
being used for personal use, misused or abused. The government reserves the right to
withdraw or suspend the use of its government furnished IT equipment, IT services and/ or T
access arising from contractor personal usage, or misuse or abuse; and/ or to disallow any
payments associated with contractor (including the contractor's employees, consultants and
subcontractors) personal usage, misuses or abuses of IT equipment, IT services and/ or IT
access; and/ or to termlnate for cause the contract or delivery order arising from violation of this
provision.

C.18 SAFETY OF ONl-SITE CONTRACTOR PERSONNEL
Ensuring the safety of occupants of Federal buildings is a responsibility shared by the

professionals implementing our security and safety programs and the persons being protected.
The NRC’s Office of Administration (ADM) Division of Facilities and Security (DFS) has
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coordinated an Occupant Emergency Plan (OEP) for NRC Headquarters buildings with local
authorities. The OEP has been approved by the Montgomery County Fire and Rescue Service.
It is designed to improve building occupants’ chances of survival, minimize damage to property,
and promptly account for building occupants when necessary.

The contractor’s Project Director shall ensure that all personnel working full time on-site at NRC
Headquarters read the NRC's OEP, provided electronically on the NRC Intranet at -
hittp.//www.internal.nrc.qov/ADM/QEP.pdf. The contractor's Project Director also shall
emphasize to each staff member that they are to be familiar with and guided by the OEP; as
well as by instructions given by emergency response personnel in situations which pose an
immediate health or safety threat to building occupants.

C.19 REPORTING REQUIREMENTS

The Contractor shall provide biweekly status reports to the NRC Project Officer and the
Contracting Officer.. The report must identify the delivery order number and the period covered
by the report. Each report shall: (a) describe progress to date for each task order and sub-task
order level; (b) include accomplishments during the current reporting period; (c) -
accomplishments planned for the next reporting period; and (d) any issues affecting progress or
performance capability. The Contractor shall deliver the biweekly status report in both a hard
copy and electronic format (Word file posted to a specified NRC file directory). Additionally, the
Contractor shall deliver the cost information contained in the biweekly status reports in Excel
spreadsheet or database format. The biweekly status reports shall address each of the
following areas, as applicable to each reporting occasion:

e Costs: Staff hours and funds expended at the task order and sub-task order level (or job
code level), as required by the NRC. This information shall be rolled up into monthly and
cumulative totals by system release number. As each system release or sub-task is
completed, the status reports should show a crosswalk of the total cumulative costs for -
each system release to the individual monthly invoices for verification of performance
metrics (See Section 8.1.3).

Schedule information.

Identification of program personnel and all changes to these personnel.

Status of each task order.

Plans and recommendations for future priorities and activation of work items.

Work initiation traceability.

C.20 PLACE OF DELIVERY--REPORTS

The items to be furnished hereunder shall be delivered, with all charges paid by the
Contractor, to:
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(a) Name: Harry Kromer, Project Officer (5 copies)
Address: OIS/BPAID/BASB
Mail Stop: T-6-D-3M
Washington, DC 20555

(b) Name:  Robert Webber, Contracting Officer (1 copy)
Address: ADM/DC/CMB3TBD
Mail Stop: T-7-1-2
Washington, DC 20555

C.21 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT

(a) The Government may extend the term of this contract by written notice to the Contractor
within 30 days; provided that the Government gives the Contractor a preliminary written notice
of its intent to extend at least 60 days before the contract expires. The preliminary notice does
not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include
this option clause.

~ (c) The total duration of this contract, including the exercise of any options under this clause,
shall not exceed3' years. '

C.22 52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR

Funds are not presently available for performance under this contract beyond September 26,
2008. The Government's obligation for performance of this contract beyond that date is
contingent upon the availability of appropriated funds from which payment for contract purposes
can be made. No legal liability on the part of the Government for any payment may arise for
performance under this contract beyond September 26, 2008, until funds are made available to
the Contracting Officer for performance and until the Contractor receives notice of availability, to
be confirmed in writing by the Contracting Officer.

C.23 52.216-18 ORDERING

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance
of delivery orders or task orders by the individuals or activities designated in the Schedule. Such
orders may be issued from the date of award through the expiration date. '

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In
the event of conflict between a delivery order or task order and this contract, the contract shall
control.

(c) if mailed, a delivery order or task order is considered "issued" when the Government

deposits the order in the mail. Orders may be issued orally, by facsimile, or by electronic
commerce methods only if authorized in the Schedule.
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C.24 52.216-19 ORDER LIMITATIONS (OCT 1995)

(a) Minimum order. When ihe Government requires supplies or services covered by this
contract in an amount of less than $10,000.00, the Government is not obligated to purchase,
nor is the Contractor obllgated to furnlsh those supplles or services under the

contract.

(b) Maximum order. The Contractor is not obiigated to honor---
(1) Any order for a single item in excess of the estimated quantities in Section B.1

(2) Any order for a combination of items in excess of the estimated quantities in
Section B.1;

(3) A series of orders from the same ordering office within 2 days that together call for
quantities exceeding the limitation in subparagraph (b)(1) or (2) above.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection
52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required to
order a part of any one requirement from the Contractor if that requirement exceeds the
maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order
exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is
returned to the ordering office within 2 days after issuance, with written notice stating the
Contractor's intent not to ship the item (or items) called for and the reasons. Upon receiving this
notice, the Government may acquire the supplies or services from another source.

.C.25 52.216-22 INDEFINITE QUANTITY

(a) This is an indefinite-quantity contract for the supplies or services specified and effective for
the period stated, in the Schedule. The quantities of supplies and services specified in the
Schedule are estimates only and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance
with the Ordering clause. The Contractor shall furnish to the Government, when and if ordered, .
the supplies or services specified in the Schedule up to and including the quantity designated in
“the Schedule as the "maximum.” The Government shall order at least the quantity of suppiies or
services designated in the Scheduie as the "minimum."

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule,
there is no limit on the number of orders that may be issued. The Government may issue
orders requiring delivery to multiple destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that

- period shall be completed by the Contractor within the time specified in the order. The contract
shall govern the Contractor's and Government's rights and obligations with respect to that order
to the same extent as if the order were completed during the contract's effective period;
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provided, that the Contractor shall not be reqmred to.make any delrvenes under this contract
after September 25, 2008.

C.26 2052.215-70 KEY PERSONNEL

(a) The foliowing individuals are consrdered to be essential to the successful performance of
the work hereunder:

The contractor agrees that personnel may not be removed from the contract work or replaced
without compliance with paragraphs (b) and (c) of this section.

(@)

If one or more of the key personne!, for whatever reason, becomes, oris

‘expected to become, unavailable for work under the contract for a continuous

period exceeding 30 work days, or is expected to devote substantially less effort
to the work than indicated in the proposal or initially anticipated, the contractor
shall immediately modify the contractor office and shall, subject to the
concurrence of the Contracting Officer, promptly replace the personnel with

. personnel of at least substantially equal ability and qualifications.

Each request for approval of substitutions must'be in writing and contain a
detailed explanation of the circumstances necessitating the proposed
substitutions. The request must also contain a complete resume for the
proposed substitute and otherinformation requested or needed by the

Contracting Officer fo evaluate the proposed substitution. The Contracting

Officer and the Project Officer shall evaluate the contractor's request.and the
contracting officer shall promptly notify the contractor of his or her decision in
writing.

If the Contracting Officer determines that suitable and timely replacement of key

_ personnel who have been reassigned, terminated or have otherwise become
-unavailable for the contract work is not reasonably forthcoming, or that the-

resultant reduction of productive effort would be so substantial as to impair the
successful completion of the contract or service order, the.contract may be

terminated by the Contracting Officer for default or for the convenience of the

Government, as appropriate. If the Contracting Officer finds the contractor at
fault for the condition, the contract price or fixed fee may be equitably adjusted
downward to compensate the Government for any resultant delay, loss, or
damage. .

C.27 TASK ORDER PROCEDURES
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'Any operational and maintenance support services to be furnished under the resultant delivery
“order shall be ordered by the issuance of a task order. Such orders may be issued from the
effective date of the delivery order award through the expiration date of the delivery order.

Each individual task order will specify the following:

(1)
(2)

@)

(4)

(a)

Background;
Scope;
Statement of Work;

Place of Performance;

.Schedule of Deliverables; '

Expertise/Skills;

fask Order Ménager;

Fixed Price Ceiling arﬁount; and
Period of Performance.

If the NRC determines a change in the statement of work, schedule of

deiiverables, level of effort, or period of performance, the Contracting Officer shall
transmit to the contractor a Task Order Request for Proposal (TORFP) which may
include the following, as appropriate: :

Statement bf Work/meetings/travel and deliverables;
Reporting requirements; |
Period of performance--place of performance;
Applicable special provisions;

Technical skills required; and

Estimated level of effort.

(b) Task order technical proposal. By the date specified in the TORFP, the Contractor
shall.deliver to the Contracting Officer a written or verbal (as specified in the TORFP
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technical proposal submittal instructions) technical proposal that provides the techmcal
information required by the TORFP.

(c) Price proposal. The contractor's price proposal for each task order must be in
accordance with the applicable GSA FSS contract for the resultant delivery order.

(d) Task order award. The Contractor shall perform all work described in definitized task
orders and any modifications issued by the NRC Contracting Officer. -

Definitized task orders include ‘the following:
(n Stétement of work/meetings/travel and delivefables;
(2) Reporting requirements; |
(3) Period of performance;
(4) Key personnel;
(5) Applicable special provisions; and
(6) Task order ceiling and obligated amounts.

C.28 2052.216-73 ACCELERATED TASK ORDER PROCEDURES

(a) The NRC may require the contractor to begin work before receiving a definitized task order
from the Contracting Officer. Accordingly, when the Contracting Officer verbally authorizes the
work, the Contractor shall proceed with performance of the task order subject to the monetary

limitation established for the task order by the Contracting Officer.

(b) When this accelerated' procedure is employed by the NRC, the Contractor agrees to submit
" a cost proposal with supporting documentation in accordance with the current pricing of the
GSA FSS. If agreement on a definitized task order is not reached by the target date mutually
- agreed upon by the contractor and Contracting Officer, the Contracting Officer may determine a
reasonable price in accordance with Subpart 15.8 and Part 31 of the FAR, subject to contractor
appeal as provided in 52.233-1, Disputes. In any event, the Contractor shall proceed with
completion of the task order subject only to the monetary limitation established by the
Contracting Officer and the terms and conditions of the basic contract.

C.29 DURATION OF CONTRACT

The ordering period for this contract shall commence on September 26, 2007 and will expire

September 26, 2008. Any orders issued during this period shall be completed within the time
specified in the order, unless otherwise specified herein. (See 52.216.18 - Ordering). The term

of this contract may be extended at the optlon of the Government for an addmonal two one-year
periods. : ,
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C.30 SUBPART 2009.5 ORGANIZATIONAL CONFLICTS OF INTEREST
§2009.500 Scope of subpart.

In accordance With 42 U.S.C. 2210a., NRC acduisitions are processed in accordance with
§2009.570, which takes precedence over FAR 9.5 with respect to organizational conflicts of
interest. Where non-conflicting guidance appears in FAR 9.5, that guidance must be followed.

§2009.570 NRC organizational conflicts of interest.
§2009.570-1 Scope of policy.

(a) It is the policy of NRC to avoid, eliminate, or neutralize contractor organizational conflicts of
interest. The NRC achieves this objective by requiring all prospective contractors to submit
information describing relationships, if any, with organizations or persons (including those
‘regulated by the NRC) which may give rise to actual or potential conflicts of interest in the event
of contract award. :

~{b) Contractor conflict of interest determinations cannot be made automatically or routinely. The
application of sound judgment on virtually a case-by-case basis is necessary if the policy is to
be applied to satisfy the overall public interest. It is not possible to prescribe in advance a
specific method or set of criteria which would serve to identify and resolve all of the contractor
conflict of interest situations that might arise. However, examples are provided in these -
regulations to guide application of this policy guidance. The ultimate test is as foliows: Might the
contractor, if awarded the contract, be placed in a position where its judgment may be biased,
or where it may have an unfair competitive advantage?

(c) The conflict of interest rule contained in this subpart applies to contractors and offerors only.
Individuals or firms who have other relationships with the NRC (e.g., parties to a licensing
proceeding) are not covered by this regulation. This rule does not apply to the acquisition of .
consulting services through the personnel appointment process, NRC agreements with other
Government agencies, international organizations, or state, local, or foreign Governments.
Separate procedures for-avoiding conflicts of interest will be employed in these agreements, as
appropriate.

§2009.570-2 Definitions.
Affiliates means business conéerns which are affiliates of each other when either directly.or
indirectly one concern or individual controls or has the power to control another, or when a third

party controls or has the power to control both.

Contract means any contractual agreement or other arrangement with the NRC except as
provided in §2009.570-1(c).

Contractor means any person, firm, unincorporated association, joint venture, co-sponsor,

partnership, corporation, affiliates thereof, or their successors in interest, including their chief
executives, directors, key personnel (identified in the contract), proposed consultants or
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subcontractors, which are a party to a contract with the NRC.

* Evaluation activities means any effort involving the appraisal of a technology, process, product,
or policy.

Offeror or prospective contractor means any person, firm, unincorporated association, joint
venture, co-sponsor, partnership, corporation, or their affiliates or successors in interest,
including their chief executives, directors, key personnel, proposed consultants, or
subcontractors, submitting a bid or proposal, solicited or unsolicited, to the NRC to obtain a
contract.

Organizational conflicts of interest means that a relationship exists whereby a contractor or
prospective contractor has present or planned mterests related to the work to be performed
under an NRC contract which:

(1) May diminish its capacity to give impartial, technically sound, objective aSS|stance and
advice, or may otherwise result in-a biased work product; or

(2) May result in'its being given an unfair competitive advantage.

Potential conflict of interest means that a factual situation exists that suggests that an actual
‘conflict of interest may arise from award of a proposed contract. The term potential conflict of
interest is used to signify those situations that

(1) Merit investigation before contract award to ascertaln whether award would give rise to an
actual conflict; or

(2) Must be reported to the contracting officer for investigation if they arise during contract
performance.

Research means any smentn‘” ic or technical work involving theoretical analysns exploration, or
experrmentatron

Subcontractor means any subcontractor of any tier who performs work under a contract with the
NRC except subcontracts for supplies and subcontracts in amounts not exceeding $10,000.

Technical consulting.and management support services means internal assistance to a
component of the NRC in the formulation or administration of its programs, projects, or policies
which normally require that the contractor be given access to proprietary information or to
information that has not been made available to the public. These services typically include
“assistance in the preparation of program plans, prellmmary designs, specifications, or
statements of work.

§2009.570-3 Criteria for recognizing contractor organizational conflicts of interest.

(a) General.
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(1) Two questions will be asked in determining whether actual or potential organizational
conflicts of interest exist:

(i) Are there conflicting roles which might bias an offerors or contractor's judgment in relation to
its work for the NRC? :

(i) May the offeror or contractor be given an unfair competitive advantage based on the
performance of the contract?

(2) NRC's ultimate determination that organizational conflicts of interest exist will be made in
light of common sense and good business judgment based upon the relevant facts. While it is
difficult to identify and to prescribe in advance a specific method for avoiding all of the various
_situations or relationships that might invoive potential organizational conflicts of interest, NRC
personnel will pay particular attention to proposed contractual requirements that call for the
rendering of advice, consultation or evaluation activities, or similar activities that directly lay the
groundwork for the NRC's decisions on regulatory activities, future procurements, and research
programs. Any work performed at an.applicant or licensee site will also be closely scrutinized by
the NRC staff.

(b) Situations or relationships. The following situations or relationships may give rise to

' ‘ organizational conflicts of interest:

(1) The offeror or contractor shall disclose information that may give rise to organizational
confiicts of interest under the following circumstances. The information may include the scope of

“work or specification for the requirement being performed, the period of performance, and the
name and telephone number for a point of contact at the organization knowledgeable about the
commercial contract.

(i) Where the offeror or contractor provides advice and recommendations to the NRC in the
same technical area where it is also providing consulting assistance to any organization
regulated by the NRC.-

(ii) Where the offeror or contractor provides advice to the NRC on the same or similar matter on
which it is also providing assistance to any organization regulated by the NRC.

(iit) Where the offeror or contractor evaluates its own products or services, or has been
substantially involved in the development or marketlng of the products or services of another
entity.

(iv) Where the award of a contract would result in placing the offeror or contractor in a
conflicting role in which its judgment may be biased in relation to its work for the NRC, or would
- result in an unfair competitive advantage for the offeror or contractor.

(v) Where the offeror or contractor solicits or performs work at an applicant or licensee site while’
performing work in the same technical area for the NRC at the same site. .

(2) The contracting officer may request specific information from an offeror or contractor or may
require special contract clauses such as provided in §2009.570-5(b) in the following
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circumstances:

(i) Where the offeror or contractor prepares specifications that are to be used in competitive
procurements of products or services covered by the specifications.

(i) Where the offeror or contractor prepares plans for specific approaches or methodologies that
are to be incorporated into competitive procurements using the approaches or methodologies.

(iii) Where the offeror or contractor is granted access to information not available to the pubiic
concerning NRC plans policies, or programs that could form the basis for a later procurement
action. : ,

(iv) Where the offeror or contractor is granted access to proprletary information of its
competitors. _ .

(v) Where the award of a contfact might result in placing the offeror. or contractor in a conflicting
role in which its judgment may be biased in relation to its work for the NRC or might result in an
unfair competitive advantage for the offeror or contractor.

(c) Policy application guidance. The following examples are illustrative only and are not
intended to identify and resolve all contractor organizational conflict of interest situations.

(1)(i) Example. The ABC Corp., in response to a Request For Proposal (RFP), proposes to
undertake certain analyses of a reactor component as called for in the RFP. The ABC Corp. is
one of several companies considered to be technically well qualified. In response to the inquiry
in the RFP, the ABC Corp. advises that it is currently performing similar analyses for the reactor
manufacturer,

(i) Guidance. An NRC contract for that particular work normally wouid not be awarded to the

"~ ABC Corp. because the company would be placed in a position in which its judgment could be
biased in relationship to its work for the NRC. Because there are other well-qualified companies
available, there would be no reason for considering a waiver of the policy.

(2)() Example. The ABC Corp., in response to an RFP, proposes to perform certain analyses of
a reactor component that is unique to one type of advanced reactor. As is the case with other
technically qualified companies responding to the RFP, the ABC Corp. is performing various
projects for several different utility clients. None of the ABC Corp. projects have any relationship
to the work calied for in the RFP. Based on the NRC evaluation, the ABC Corp. is considered to
be the best quaiified company to perform the work outlined in the RFP.

(i) Guidance. An NRC contract normally could be awarded to the ABC Corp. because no
conflict of interest exists which could motivate bias with respect to the work. An appropriate
clause would be included’in the contract to preclude the ABC Corp. from subsequently
contracting for work with the private sector that could create a confiict during the performance of
" the NRC contract. For example, ABC Corp. would be precluded from the performance of similar
work for the company developing the advanced reactor mentioned in the example.

(3)()) Example. The ABC Corp., in response to a competitive RFP, submits é proposal to assist
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the NRC in revising NRC's guidance documents on the respiratory protection requirements of
10 CFR Part 20. ABC Corp. is the only firm determined to be technically acceptable. ABC Corp.
has performed substantial work for regulated utilities in the past and is expected to continue
similar efforts in the future. The work has and will cover the writing, implementation, and
administration of compliance respiratory protection programs for nuclear power plants.

(ii) Guidance. This situation would place the firm in a role where its judgment could be biased in
relationship to its work for the NRC. Because the nature of the required work is vitally important
in terms of the NRC's responsibilities and no reasonable alternative exists, a waiver of the
policy, in accordance with §2009.570-9 may be warranted. Any waiver must be fully
documented in accordance with the waiver provisions of this policy with particular attention to
the establishment of protective mechanisms to guard against bias.

(4)(i) Example. The ABC Corp. submits a proposal for a new system to evaluate a specific
reactor component's performance for the purpose of developing standards that are important to.
the NRC program. The ABC Corp. has advised the NRC that it intends to sell the new system to
industry once its practicability has been demonstrated. Other companies in this business are
using older systems for evaluation of the specific reactor component.

(i) Guidance. A contract could be awarded to the ABC Corp. if the contract stipulates that no ,
_information produced under the contract will be used in the contractor's private activities unless
-this information has been reported to the NRC. Data on how the reactor component performs,

which is reported to the NRC by contractors, will normally be disseminated by the NRC to others

to preclude an unfair competitive advantage. When the NRC furnishes information about the
reactor component to the contractor for the performance of contracted work, the information
may not be used in the contractor's private activities unless the information is generally
available to others. Further, the contract will stipulate that the contractor will inform the NRC
contracting officer of all situations in which the information, developed about the performance of
the reactor component under the contract, lS proposed to be used.

(5)(i) Example. The ABC Corp., in response to a RFP, proposes to assemble a map showing
certain seismological features of the Appalachian fold belt. In accordance with the ‘
representation in the RFP and §2009.570-3(b)(1)(i), ABC Corp. informs the NRC that it is
presently doing seismological studies for several utilities in the eastern United States, but none
of the sites are within the geographic area contemplated by the NRC study. :

(ity Guidance. The contracting officer would normally conclude that award of a contract would
not place ABC Corp. in a conflicting role where its judgment might be biased. Section 2052.209-
72(c) Work for Others, would preciude ABC Corp. from accepting work which could create a
conflict of interest during the term of the NRC contract.

(6)(i) Example. AD Division of ABC Corp., in response to a RFP, submits-a proposal to assist
the NRC'in the safety and environmental review of applications for licenses for the construction,
operation, and decommissioning of fuel cycle facilities. ABC Corp. is divided into two separate
and distinct divisions, AD and BC. The BC Division performs the same or similar services for
industry. The BC Division is currently providing the same or similar services required under the
NRC's contract for an applicant or licensee.
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(ii) Guidance. An NRC contract for that particular work would not be awarded to the ABC Corp.
The AD Division could be placed in a position to pass judgment on work performed by the BC
Division, which could bias its work for NRC. Further, the Conflict of Interest provisions apply to
ABC Corp. and not to separate or distinct divisions within the company. If no reasonable
alternative exists, a waiver of the policy could be sought in accordance with §2009.570-9.

(7)(i) Example. The ABC Corp. completes an analysis for NRC of steam generator tube leaks at
one of a utility's six sites. Three months later, ABC Corp. is asked by this utility to perform the
same analysis at another of its sites.

(i) Guidance. Section 2052.290-72(c)(3) would prohibit the contractor from beginning this work
for the utility until one year after completion of the NRC work at the first site.

(8)(i) Example. ABC Corp. is assisting NRC in a major on-site analysis of a utility’s redesign of
the common areas between its twin reactors. The contract is for two years with an estimated
value of $5 million. Near the completion of the NRC work, ABC Corp. requests authority to
solicit for a $100K contract with the same utility to transport spent fuelto a dlsposal site. ABC
Corp. is performing no other work for the utility. :

(ii) Guidance. The Contracting Officer would allow the contractor to proceed with the solicitation
because it is not in the same technical area as the NRC work; and the potential for technical
bias by the contractor because of financial ties to the utility is slight due to the relatlve value of
the two contracts.

(9)(i) Example. The ABC Corp. is constructing a turbine building and installing new turbines at.a -
reactor site. The contract with the utility is for five years and has a total value of $100 million.
ABC Corp. has responded to an NRC Request For Proposal requiring the contractor to
participate in a major team inspection unrelated to the turbine work at the same site. The
estimated value of the contract is $75K. - :

~ (i) Guidance. An NRC contract would not normally be awarded to ABC Corp. because these
factors create the potential for financial loyaity to the utility that may bias the technical judgment

of the contractor. :

(d) Other considerations.

(1) The fact that the NRC can idehtify and later avoid, eliminate, or neutralize any potential

organizational conflicts arising from the performance of a contract is not relevant to a

determination of the existence of conflicts prior to the award of a contract.

(2) It is not relevant that the contractor has the professional reputation of being able to resist

temptations which arise from organizational conflicts of interest, or that a follow-on procurement
is not involved, or that a contract is awarded.on a competitive or a sole source basis.

§2009.570-4 Representation.
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(a) The following procedures are designed to assist the NRC contracting officer in determining
whether situations or relationships exist which may constitute organizational conflicts of interest
with respect to a particular offeror or contractor. The procedures apply to small purchases
‘meeting the criteria stated in the following paragraph (b) of this section.

(b) The organizational conflicts of interest representation provision at §2052.209-71 must be
included in solicitations and contracts resulting from unsolicited proposals. The contracting
officer must also inciude this provision for task orders and contract modifications for new work
for:

(1) Evaluation services or activities;
(2) Technical consulting an‘d management support services;
(3) Research; and

(4) Other contractual situations where special organizational conflicts of interest provisions are
noted in the solicitation and would be included in the resulting contract. This representation
requirement also applies to all modifications for additional effort under the contract except those
issued under the "Changes” clause. Where, however, a statement of the type required by the
organizational conflicts of interest representation provisions has previously been submitted with
regard to the contract being modified, only an updating of the statement is required.

(c) The offeror may, because of actual or potential organizational conflicts of interest, propose to
exclude specific kinds of work contained in a RFP unless the RFP specifically prohibits the
exclusion. Any §q¢h proposed exclusion by an offeror will be considered by the NRC in the
evaluation of proposals. If the NRC considers the proposed excluded work to be an essential or
integral part of the required work and its exclusion would be to the detriment of the competitive
posture of the other offerors, the NRC shall reject the proposal as unacceptable.

(d) The offeror's failure to execute the representation required by paragraph (b) of this section
with respect to an invitation for bids is considered to be a minor informality. The offeror will be
permitted to correct the omission. ’

§2009.570-5 Contract clauses.

(a) General contract clause. All contracts and simplified acquisitions of the types set forth in
§2009.570-4(b) must include the clause entitled, "Contractor Organizational Conflicts of
Interest,” set forth in §2052.209-72.

(b) Other special contract clauses. If it is determined from the nature of the proposed contract
that an organizational conflict-of interest exists, the contracting officer may determine that the
conflict can be avoided, or, after obtaining a waiver in accordance with §2009.570-9, neutralized
through the use of an appropriate special contract clause. If appropriate, the offeror may
negotiate the terms and conditions of these clauses, including the extent and time period of -any
restriction. These clauses include but are not limited to:

(1) Hardware exclusion clauses which prohibit the acceptance of production contracts following
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a related non-production contract previously performed by the contractor;
(2) Software exclusion clauses;

(3) Clauses which require the contractor (and certain of its key personnel) to avoid certain |
organizational conflicts of interest; and

(4) Clauses which prowde for protection of confidential data and guard against its unauthorized
use.

§2009.570-6 Evaluation, findings, and contract award.

The contracting officer shall evaluate all relevant facts submitted by an offeror and other
relevant information. After evaluating this information against the criteria of §2009.570-3, the
contracting officer shall make a finding of whether organizational conflicts of interest exist with
respect to a particular offeror. If it has been determined that real or potential conflicts of interest
exist, the contracting officer shall:

(a) Disqualify the offeror from award;

(b) Avoid or eliminate such conflicts by"appropria‘te measures; or
' {c) Award the coqtract under the waiver provision of §2009.570-9.
§2009 570-7 Confiicts identified after awafd

If potentlal organizational conflicts of interest are identified after award with respect to a
particular contractor and the contracting officer determines that conflicts do exist and that it
would not be in the best interest of the Government to terminate the contract, as provided in the
clauses required by §2009.570-5, the contracting officer shall take every reasonable action to
avoid, eliminate, or, after obtaining a waiver in accordance with §2009.570-9, neutralize the
effects of the identified conflict. :

C.31 MATERIAL AND HARDWARE PROCUREMENT
C.31.1 Materials and Hardware Identification

The Contractor shall procure materials and equipment at the most advantageous prices
- available with due regard to securing prompt delivery, cash and trade discounts, rebates,
allowances, credits, salvage, commissions and other benefits

All items procured shall be the property of the NRC and shall be turned over to the NRC at the
end of the contract or upon request. In addition, any items that are accountable property shall
be coordinated through the NRC Property Management Office such that the item can be
properly tagged and entered into the NRC real property inventory system within five business
days of receipt by the Contractor on behalf of the NRC.
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C.31.2 Contractor Purchase Request Authorization

The NRC PO shall provide prior approval for all Contractor procurement actions for purchases
and/or lease of materials and equipment in the amount of $100.01 up to $3,000.00.

The following procedures shall apply for procurement actions for purchases and/or lease of
materials and equipment that exceed $3,000.00. (1) The Contractor shall comply with the
competition requirements by submitting price quotations from a minimum of three GSA firms to
the Contracting Officer (CO)." (2) The CO will review the quotes, and upon determination of
price reasonableness, will provide approval to the NRC PO and Contractor for acquisition of the
item. Any work performed by the Contractor prior to receipt of an appllcable authorization from
the CO shall be at the Contractor's own risk.

OTHER APPLICABLE TERMS AND CONDITIONS

C.32 52.232-7 PAYMENTS UNDER TIME-AND-MATERIALS AND LABOR-HOUR CONTRACTS

. The Government will pay the Contractor as follows upon the submission of invoices or vouchers
approved by the Contracting Officer:

(a) Hourly rate. (1) The amounts shall be computed. by multiplying the appropriate hourly rates
prescribed in the Schedule by the number of direct labor hours performed. The rates shall
include wages, indirect costs, general and administrative expense, and profit. Fractional parts of
an hour shall be payable on a prorated basis. Vouchers may be submitted once each month (or
at more frequent intervals, if approved by the Contracting Officer), to the Contracting Officer or
designee. The Contractor shall substantiate vouchers by evidence of actual payment and by
individual daily job timecards, or other substantiation approved by the Contracting Officer.
Promptly after receipt of each substantiated voucher, the Government shall, except as. -
otherwise provided in this contract, and subject to the terms of (e) below, pay the voucher as
~ approved by the Contracting Officer.

(2) Unless otherwise prescribed in the Schedule, the Contracting Officer may unilaterally
issue a contract modification requiring the Contractor to withhold amounts from its billings until a
reserve is set aside in an amount that the Contracting Officer considers necessary to
protect the Government's interests. The Contracting Officer may require a withhold of 5 percent
of the amounts due under paragraph (a), but the total amount withheld for the contract shall not
exceed $50,000. The amounts withheld shall be retained until the Contractor executes and
delivers the release required by paragraph (f) of this clause.

(3) Unless the Schedule prescribes otherwise, the hourly rates in the Schedute shall not be
varied by virtue of the Contractor having performed work on an overtime basis. If no overtime
rates are provided in the Schedule and overtime work is approved in advance by
the Contracting Officer, overtime rates shall be negotiated. Failure to agree upon these overtime
rates shall be treated as a dispute under the Disputes clause of this contract. If the Schedule
provides rates for overtime, the premium portion of those rates will be reimbursable only to the
extent the overtime is approved by the Contracting Officer.
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(b) Materials and subcontracts. (1) The Contracting Officer will determine allowable costs of
direct materials in accordance with Subpart 31.2 of the Federal Acquisition Regulation (FAR) in
effect on the date of this contract. Direct materials, as used in this clause, are those materials
that enter directly into the end product, or that are used or consumed directly in connectlon with
the furmshlng of the end product. ,

(2) The Contractor may include reasonable and allocable material handling costs in the
charge for material to the extent they are clearly excluded from the hourly rate. Material
handling costs are comprised of indirect costs, inciuding, when appropriate, general and
administrative expense allocated to direct materials in accordance with the Contractor's usual
accounting practices consistent with Subpart 31.2 of the FAR:

(3) The Government will reimburse the Contractor for supplies and services purchased
directly for the contract when the Contractor-

(i) Has made payments of cash, checks, or other forms of payment for these purchased
. supplres or services; or

(i) Will make these payments determined due--
(A) In accordance with the terms and conditions of a subcontract or invoice; and
(B) Ordinarily wrthm 30 days of the submission of the Contractors payment request to the
Government.

(4)(i) The Government will reimburse the Contractor for costs of subcontracts that are .
authorized under the subcontracts_clause of this contract, provided that the costs are consistent
with paragraph (b)(5) of this clause.

(if) The Government will limit reimbursable costs in connection with subcontracts to the
amounts paid for supplies and services purchased directly for the contract when the Contractor
 has made or will make payments determined due of cash, checks, or other forms of
payment to the subcontractor--

(A) In accordance with the terms and conditions of a subcontract or invoice; and
(B) Ordinarily within 30.days of the submission of the Contractor's payment request to the
Government.

(iii) The Government will not reimburse the Contractor for any costs arising from the létting,
administration, or supervision of performance of the subcontract, if the costs are included in the
hourly rates payable under paragraph (a)(1) of this clause.

(5) To the extent able, the Contractor shall-

(i) Obtain materials at the most advantageous prices available W|th due regard to securmg
prompt delivery of satisfactory materials; and

(i) Take all cash and trade discounts, rebates, allowances, credits, salvage, commissions,
and other benefits. When unable to take advantage of the benefits, the Contractor shall
promptly notify the Contracting Officer and give the reasons. The Contractor shall give credit to
the Government for cash and trade discounts, rebates, scrap, commissions, and other amounts

44-



SN

STATEMENT OF WORK Attachment |
Maintenance and Operational Support of NRC Application Systems and Environment

that have accrued to the benefit of the Contractor, or would have accrued except for the fault or
neglect of the Contractor. The Contractor shall not deduct from gross costs the benefits lost
without fau!t_or neglect on the part of the Contractor, or lost through fault of the Government.

(c) Total cost. It is estimated that the total cost to the Government for the performance of this
contract shall not exceed the ceiling price set forth in the Schedule and the Contractor agrees to
use its best efforts to perform the work specified in the Schedule and all obligations under this
contract within such ceiling price. If at any time the Contractor has reason to believe that the
hourly rate payments and material costs that will accrue in performing this contract in the next
succeeding 30 days, if added to all other payments and costs previously accrued, will exceed
85 percent of the ceiling price in the Schedule, the Contractor shall notify the Contracting Officer
giving a revised estimate of the total price to the Government for performing this contract with
supporting reasons and documentation. If at any time during performing this contract,
the Contractor has reason to believe that the total price to the Government for performing this
contract will be substantially greater or less than the then stated ceiling price, the Contractor
shall so notify the Contracting Officer, giving a revised estimate of the total price for performing
this contract, with supporting reasons and documentation. If at any time during performing this
contract, the Government has reason to believe that the work to be required in performing this
contract will be substantially greater or less than the stated ceiling price, the Contracting Officer
will so advise the Contractor, giving the then revised estimate of the total amount of effort to be
required under the contract. .

(d) Ceiling price. The Government shall not be obligated to pay the Contractor any amount in
excess of the ceiling price in the Schedule, and the Contractor shall not be obligated to continue
performance if to do so would exceed the ceiling price set forth in the Schedule, unless and until
the Contracting Officer shall have notified the Contractor in writing that the ceiling price has
been increased and shall have specified in the notice a revised ceiling that shall constitute the
ceiling price for performance under this contract. When and to the extent that the ceiling price
set forth in the Schedule has been increased, any hours expended and material costs incurred
by the Contractor in excess of the ceiling price before the increase shall be allowable to the
- same extent as if the hours expended and material costs had been incurred after the increase in
the ceiling price.

(e) Audit. At any time before final payment under this contract the Contracting Officer may
request audit of the invoices or vouchers and substantiating material. Each payment previously
made shall be subject to reduction to the extent of amounts, on preceding invoices or vouchers,
that are found by the Contracting Officer not to have been properly payable and shall also be
subject to reduction for overpayments or to increase for underpayments. Upon receipt and
approval of the voucher or invoice designated by the Contractor as the "completion voucher" or
"completion invoice" and substantiating material, and upon compliance by the Contractor with all
terms of this contract (including, without limitation, terms relating to patents and the terms of (f)
‘and (g) below, the Government shall promptly pay any balance due the Contractor. The
completion invoice or voucher, and substantiating material, shall be submitted by the Contractor
as promptly as practicable following completion of the work under this contract, but in no event
later than 1 year (or such longer period as the Contracting Officer may approve in wrmng) from
the date of completion.

(f) Assignment. The -Contractor, and each assignee under an assignment entered into under
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this contract and in effect at the time of final payment under this contract, shall execute and
- deliver, at the time of and as a condition precedent to.final payment under this contract, a
release discharging the Government, its officers, agents, and employees of and from all
liabilities, obligations, and claims arising out of or under this contract subject only to the
followmg exceptions:

(1) Specified claims in stated amounts, or in estimated amounts if the amounts are not
susceptible of exact statement by the Contractor.

(2) Claims, together with reasonable incidental expenses, based upon the liabilities of the
Contractor to third parties arising out of performing this contract, that are not known to the
Contractor on the date of the execution of the release, and of which the Contractor gives notice
in writing to the Contracting Officer not more than 6 years after the date of the release or the
date of any notice to the Contractor that the Government is prepared to make final payment,
whichever is earlier.

(3) Claims for reimbursement of costs (other than expenses of the Contractor by reason of its
indemnification of the Government against patent liability), including reasonabie incidental
expenses, incurred by the Contractor under the terms of this contract relating
to patents.

(g) Refunds. The Contractor agrees that any refunds, rebates, or credits (including any related
interest) accruing to or received by the Contractor or any assignee, that arise under the
materials portion of this contract and for which the Contractor has received reimbursement, shall
be paid by the Contractor to the Government. The Contractor and each assignee, under an
assignment entered into under this contract and in effect at the time of final payment under
this contract, shall execute and deliver, at the time of and as a condition precedent to final
payment under this contract, an assignment to the Government of such refunds, rebates, or
credits (including any interest) in form and substance satisfactory to the Contracting Officer.

(h) Interim payments. (1) Interim payments made prior to the final payment under the contract
are contract financing payments. Contract financing payments are not subject to the interest
penalty provisions of the Prompt Payment Act.

(2) The designated payment office will make interim payments for contract financing on the
30th day after the designated billing office receives a proper payment request. In the event that
the Government requires an audit or other review of a specific payment request to ensure
compliance with the terms and conditions of the contract, the designated payment ofﬁce is not
compelied to make payment by the specn" ied due date.’

C.33 52.237-3 CONTINUITY OF SERVICES
(a) The Contractor recognizes that the services under this contract are vital to the Government
and must be continued without interruption and that, upon contract expiration, a successor,

either the Government or another contractor, may continue them. The Contractor agrees to--

(1) Furnish phase-in training; and
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(2) Exercise its best efforts and cooperation to effect an orderly and effi CIent fransition to a
SuUCCessor.

. (b) The Contractor shall, upon the Contracting Officer's written notice, (1) furnish phase-in,

phase-out services for up to 90 days after this contract expires and (2) negotiate in good faith a
plan with a successor to determine the nature and extent of phase-in, phase-out services
required. The plan shall specify a training program and a date for transferring responsibilities for
each division of work described in the plan, and shall be subject to the Contracting Officer's
approval. The Contractor shall provide sufficient experienced personnel during the phase-in,
phase-out perlod to ensure that the services called for by this contract are maintained at the
required level of proficiency.

(c) The Contractor shall allow as many personnel as practicable to remain on the job to help
the successor maintain the continuity and consistency of the services required by this contract.
The Contractor also.shall disclose necessary personnel records and allow the successor to
conduct on-site interviews with these employees. If selected employees are agreeable to the
change, the Contractor shall release them at a mutually agreeable date and negotiate transfer
of their earned fringe benefits to the successor.

~ (d) The Contractor shall be reimbursed for all reasonable phase-in, phase-out costs (i.e., costs
incurred within the agreed period after contract expiration that resuit from phase-in, phase-out
operations) and a fee (profit) not to exceed a pro rata portlon of the fee (profit) under

this contract.

C.34 52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER

(a) The offeror shall enter, in the block with its name and address on the cover page of its offer,
the annotation “"DUNS" or ""DUNS+4" followed by the DUNS number or ""DUNS+4" that
identifies the offeror's name and address exactly as stated in the offer. The DUNS number is a
nine-digit number assigned by Dun and Bradstreet, Inc. The DUNS+4 is the DUNS number plus

a 4-character suffix that may be assigned at the discretion of the offeror to establish additional
CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart
32.11) for the same parent concern.

(b) If the offeror does not have a DUNS number it should contact Dun and Bradstreet directly to
obtain one.

(1) An offeror may obtain a DUNS number--

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711
or via the Internet at http://www.dnb.com; or -

(i) If located outside th_e United States, by contacting the local Dun and Bradstreet
office.

(2) The offeror should be prepared to provide the following information: .
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(i) Company legal business name.

(i) Tradestyle, doing business, or other name by which your entity is commonly
recognized.

(iii) Company thsicaI street address, city, state and Zip Code.
(iv) Company mailing address, city, state and Zip Code (if separate from physical).
(v) Company telephone number.

(vi) Date the company was started.
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(vii) Number of employees at your location.
(viii) Chief executive officer/key manager.
(ix) Line of business (industry).
"~ (x) Company Headquarters name and address (reporting relationship within your entity).
C.35 .52.204-7 CENTRAL CONTRACTOR REGISTRATION |

(a) Definitions. As used in this clause--

Central Contractor Registration (CCR) database means the primary Government repository for
- Contractor information required for the conduct of business with the Government.

Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun '
and Bradstreet, Inc. (D&B) to identify unique business entities.

Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned
by D&B plus a 4-character suffix that may be assigned by a business concern. (D&B has no
affiliation with this 4-character suffix.) This 4-character suffix may be assigned at the

discretion of the business concern to establish additional CCR records for identifying alternative
Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the same parent
concern.

Registered in the CCR database means that--

(1) The Contractor has entered all mandatory information, including the DUNS number or the '
DUNS+4 number, into the CCR database; and '

(2) The Government has Valbidated all mandatory data fields and has marked the record
“Active”.

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective

awardee shall be registered in the CCR database prior to award, during performance, and
“through final payment of any contract, basic agreement, basic ordering agreement,

or blanket purchasing agreement resulting from this solicitation.

(2) The offeror shall enter, in the block with its name and address on the cover page of its
offer, the annotation "\DUNS" or *"'DUNS +4" followed by the DUNS or DUNS +4 number that
identifies the offeror's name and address exactly as stated in the offer. The DUNS number will
be used by the Contracting Officer to verify that the offeror is registered in the CCR database.

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to
obtain one.

(1) An offeror may obtain a DUNS number--
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(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711

or via the Internet at http://www.dnb.com

;or

(||) If located outsnde the United States, by contacting the local Dun and Bradstreet
office.

(2) The offeror should be prepared to provide the follbwing information:

(i) Company legal business.

(i) Tradestyle, doing business, or other name by which your entity is commonly recognized.

(iii) Company Physicai Street Address, City, State, and Zip Code.

(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).

(v) Company Telephone Number.

(vi) Date the company was started.

(vii) Number. of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).
(d) If the Offeror does not become registered in the CCR database in the time prescribed by the .
Contracting Officer, the Contracting Officer will proceed to award to the next otherwnse
successful registered Offeror.
_(e) Processing time, which normally takes 48 hours, should be taken into con3|derat|on when
registering. Offerors who are not registered should consider applying for registration
immediately upon receipt of this solicitation.

(f) The Contractor is responsible for the accuracy and completeness of the data within the
CCR database, and for any liability resulting from the Government's reliance on inaccurate or
incomplete data. To remain registered in the CCR database after the initial registration, the
Contractor is required to-review and update on an annual basis from the date of initial
" registration or subsequent updates its information in the CCR database to ensure it is current,
accurate and complete. Updating information in the CCR does not alter the terms and
conditions of this contract and is not a substitute for a properly executed cpntractual document.

(9)(1)(i) If a Contractor has legally changed its business name, ""doing business as" name, or

division'name (whichever is shown on the contract), or has transferred the assets used in
performing the contract, but has not completed the necessary requirements regarding
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novation and change-of-name agreements in Subpart 42.12, the Contractor shall provide the
responsible Contracting Officer a minimum of one business day's written notification of its
intention to (A) change the name in the CCR database; (B) comply with the requirements of
Subpart 42.12 of the FAR; and (C) agree in writing to the timeline and procedures specified by
the responsible Contracting Officer. The Contractor must provide with the notlﬂcatlon sufficient
documentation to support the legally changed name.

(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this
clause, or fails to perform the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the
absence of a properly executed novation or change-of-name agreement, the CCR information-
that shows the Contractor to be other than the Contractor indicated in the contract will be
‘considered to be incorrect information within the meaning of the **Suspension of Payment”
paragraph of the electronic funds transfer (EFT) clause of this contract. :

(2) The Contractor shall not change the name or address for EFT payments or manual
payments, as appropriate, in the CCR record to reflect an assignee for the purpose of
assignment of claims (see FAR Subpart 32.8, Assignment of Claims). Assignees shall be
separately registered in the CCR database. Information provided to the Contractor's CCR
record that indicates payments, including those made by EFT, to an ultimate recipient other than

that Contractor will be considered to be incorrect information within the meanlng of the
~ “"Suspension of payment" paragraph of the EFT clause of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation
requirements via the internet at http://www.ccr.gov or by calling 1-888-227-2423, or
269-961-5757. :

C.36 52.224-1 PRIVACY ACT NOTIFICATION (Apr 1984)

The Contractor will be required to design, develop, or operate a system of records on
individuals, to accomplish an agency function subject to the Privacy Act of 1974, Public Law 93-
579, December 31, 1974 (5 U.S.C.552a) and applicable agency regulations. Violation of the Act
may involve the imposition of criminal penaltles ‘

C.37 52.224-2 PRIVACY ACT (Apr 1984)
(a) The Contractor agrees to --

(1) Comply with the Privacy Act of 1974 (the Act) and the agency rules and regulations
issued under the Act in the design, development, or operation of any system of records
on individuals to accomplish an agency function when the contract specifically identifies

(i) The systems of records; and

(ii) The design, developmeht, or operation work that the contractor is to perform;
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(2) Include the Privacy Act notification contained in this contract in every solicitation and
resulting subcontract and in every subcontract awarded without a solicitation, when the
work statement in the proposed subcontract requires the redesign, development, or
operation of a system of records on individuals that is subject to the Act; and

(3) Include this clause, including this subparagraph (3), in all subcontracts awarded
under this contract which requires the design, deveiopment, or operation of such a -
" system of records.

(b) In the event of violations of the Act, a civil action may be brought against the agency
involved when the violation concerns the design, development, or operation of a system of
records on individuals to accomplish an agency function, and criminal penalties may be
imposed upon the officers or empioyees of the agency when the violation concerns the
operation of a system of records on individuals to accomplish an agency function. For purposes
of the Act, when the contract is for the operation of a system of records on individuals to
accomplish an agency function, the Contractor is considered to be an employee of the agency.

(c)

(1) “Operation of a system of records,” as used in this clause, means performance of any
of the activities associated with maintaining the system of records, including the
collection, use, and dissemination of records.

(2) “Record,” as used in this clause, means any item, collection, or grouping of
information about an individual that is maintained by an agency, including, but not limited
to, education, financial transactions, medical history, and criminal or employment history
and that contains the person’s name, or the identifying number, symbol, or other
identifying particular assigned to the individual, such as a fmgerprmt or voiceprint or a
photograph.

(3) "System of records on individuals,” as used in this clause, means a group of any

- records under the control of any agency from which information is retrieved by the name
of the individual or by some identifying number, symbol, or other identifying particular
assigned to the individual.

C.38 EVERGREEN CLAUSE

The Period of Performance (POP) for this requirement may extend beyond the Offeror's current
POP on their GSA Schedule. Offerors may submit proposals for the entire POP as long as their
current GSA Schedule covers the requested POP, or their GSA Schedule contains GSA's
“Evergreen Clause” (Option to Extend the Term of the Contract), which covers the requested
PoP if/when the option(s) are exercised. Offerors are encouraged to submit accurate/realistic
“pricing for the requirement’s entire PoP even if the proposed GSA Schedule does not include
pricing for the applicable option years, etc.

For proposal evaluation purposes, the NRC assumes that applicable Evergreen Clause
Option(s) will be exercised and the NRC will apply price analysis, as applicable. It is in the best
interest of the Offeror to explain major deviations in escalation, proposed in any Evergreen

- Clause option years. Resulting GSA task/delivery order option years subject to the Evergreen
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Clause will be initially priced utilizing the same rates proposed under the last GSA-priced year
of the subject GSA Schedule. Upon GSA's exercise of the GSA Schedule option year(s)
applicable to the Evergreen Clause, the NRC will modify the awarded task/delivery order to
incorporate either the proposed pricing for the option years or the GSA-approved pricing
(whichever is lower).

- C.39 BILLING INSTRUCTIONS FOR DELIVERY ORDER

General: The Contractor shall prepare vouchers or invoices as prescribed herein.

FAILURE TO SUBMIT VOUCHERS/INVOICES IN ACCORDANCE WITH THESE

INSTRUCTIONS WILL RESULT IN REJECTION OF THE VOUCHER/INVOICES AS
- IMPROPER.

Form: Claims shall be submitted on the payee's letterhead, voucher/invoices, or on the
Government's Standard Form 1034, "Public Voucher for Purchases and Services Other
than Personal,” and Standard Form 1035, "Public Voucher for Purchases Other than
Personal--Continuation Sheet." These forms are available from the U.S. Government
Printing Office, 710 North Capitol Street, Washington, DC 20401.

Number of Copies: An original and three copies shall be submitted. Failure to submit all
the required copies will result in rejection of the voucher/invoice as improper.

Des:qnated Aqencv Billing Office: Vouchers/Invoices shall be submltted to the following
address:

U.S. Nuclear Regulatory Commission
Division of Contracts - T7-12
Washington, DC 2_0555-0001

- A copy of any invoice which includes a purchase of property valued at the time of
purchase at $5,000_ or more, shall be sent to:

Chief, Property Management Branch
Division of Facilities and Security -
Mail Stop - T-7-D-27

Washington, DC 20555-0001

HAND-DELIVERY OF VOUCHERS/INVOICES IS DISCOURAGED AND WILL NOT
EXPEDITE PROCESSING BY THE NRC. However, should you choose to deliver
‘vouchers/invoices by hand, including delivery by any express mail service or special
delivery service which uses a courier or other person to deliver the vouchers/invoices in
person to the NRC, such vouchers/invoices must be addressed to the above Des;gnated
Agency Billing Office and will only be accepted at the followmg location:

U.S. Nuclear Regulatory Commission
One White Flint North - Mail Room

-53-



STATEMENT OF WORK Attachment |

Maintenance and Operational Support of NRC Application Systems and Environment

11555 Rockvilie Pike

Rockville, MD 20852

'HAND-CARRIED SUBMISSIONS WILL NOT BE ACCEPTED AT OTHER THAN THE
ABOVE ADDRESS

Note that the official receipt date for hand-delivered vouchers/invoices will be the date it
is received by the official agency billing office in the Division of Contracts.

Agency Payment Office: = U.S. Nuclear Regulatory Commission

Division of Accounting and Finance GOV/COMM
Mail Stop T-9H4
Washington, DC 20555

Frequency: The Contractor shall submit a voucher or invoice monthly only after the
NRC's acceptance of services rendered or products delivered in performance of the
delivery order unless otherwise specified in the contract.

Preparation and Itemization of the Voucher/Invoice: To be considered a proper

voucher/invoice, all of the following elements must be included:

1.

2.

" BPA/Contract number, delivery order number, and task order number.

Sequential voucher/invoice number.
Date of voucher/invoice.

Payee's name and address. (Show the name of the contractor and its correct
address. In addition, when an assignment of funds has been made by the
contractor, or a different payee has been designated, include the name and
address of the payee). Indicate the name and telephone number of the individual
responsible for answering questions which the NRC may have regarding the
voucher/invoice.

Description of articles or services, quantity, unit price, total amount, and
cumulative amount.

The Contractor shall submit a consolidated invoice that contains separate pages v
for each task order. Each separate page shall list each application system
maintained under the identified task order number and provide the labor hours,
labor category, hours, fixed rate, current period dollars, and cumutative hours
and dollars to date for each system release or activity. Furthermore, a
consolidated summary (cover sheet) must accompany the invoice which will
include the total amount billed inclusive of all task orders. Here is an example of
the invoice for each task order:
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Current monthly costs and cumulative costs shall be reported for each system
release for each month the release is worked on. The prior monthly costs
associated with each system release currently worked on also must be shown in

cost reports and sum to the total cumulative cost for the system release.

Some task orders, as identified by the NRC project officer, may provide funding
for multiple subtasks/change requests (CR's)/projects from separate funding
sources (designated by job codes). For those applicable task orders, the
Contractor must identify in the cost reports the total funds obligated, expended,
and remaining available by job code for each subtask/change request/project.
The Contractor is not authorized to continue work exceeding the task order
ceiling or subtask/CR/project ceiling on these task orders.

Task Order 01

System:

Release Number:

9.

Current Fixed Current Cumulative
Category Hours Rate Total Billed Hours Total
Billed
Sr. Scientist 100 35.00 $3,500 500 $17,500
Engineer 100 25.00 2,500 100 2,500
TOTAL $6,000 $20,000
For contractor-acquired GFE property list each item purchased costing $50,000

or more and having a life expectancy of more than 1 year and provide: (1) an
item description, (2) manufacturer, (3) model number, (4) serial number, (5)
acquisition cost, (6) date of purchase, and (7) a copy of the purchasing
document.

Weight and zone of shipment, if shipped by parcel post.

Charges for freight or express shipments. Attach prepaid bill if shipped by freight
or express.

Instructions to consignee to notify the Contracting Officer of receipt of shipment.

Billing of Cost After Expiration of Order: If costs are incurred during the delivery order

period and claimed after the order has expired, the period during which these costs were
incurred must be cited. To be considered a proper expiration voucher/invoice, the
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STATEMENT OF WORK Attachment |
Maintenance and Operational Support of NRC Application Systems and Environment

contractor shall clearly mark it "EXPIRATION VOUCHER" or "EXPIRATION INVOICE.”

Currency: Billings may be expressed in the currency normally used by the contractor in
maintaining his accounting records and payments will be made in that currency.
However, the U.S. dollar equivalent for all vouchers/invoices paid under the order may
not exceed the total U.S. dollars authorized under the order.

Supersession: These instructions supersede any previous billing instructions.
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, SUPPLIES AND SERVICES SCHEDULE attachment Il

B.1 SCHEDULE OF SUPPLIES OR SERVICES AND PRICE COSTS:
Orders will be issued for work required by the NRC in accordance with 52.215-18 — Ordering. Only Contracting

- Officers of the NRC or other individual specifically authorized under this contract may -authorize the initiation of work
under this contract. The provisions of this contract shall govern all orders issued hereunder.

The CLIN numbers listed in the tables below are not to be used for any reports or invoices, but only as a
summary reference for award. In the attached tables below the contract bill rates for each contract period
will govern this contract and will be utilized for invoices to the NRC. See C.39 for Biliing Instructions.

BASE YEAR
‘ ESTIMATED
CLIN | DESCRIPTION A cosT
001 PLATFORM 1 - CLIENT/SERVER '
[002 | PLATFORM 2 - MAINFRAME
[003 | PLATFORM 3 - PC/LAN
004 | PLATFORM 4 - WEB
005 | PLATFORM 5- ENTERPRISE _
006 | OTHER DIRECT COSTS (MATERIAL, EQUIPMENT, ETC.) WHICH
ARE NOT TO EXCEED _
TOTAL BASE YEAR COSTS : | $15,176,738.26
OPTION YEAR 1
CLIN - | DESCRIPTION ESTIMATED

HOURS COST

007 PLATFORM 1 - CLIENT/SERVER

008 PLATFORM 2 - MAINFRAME
009 PLATFORM 3 - PC/LAN
010 "PLATFORM 4 - WEB
011 PLATFORM 5 - ENTERPRISE
012 OTHER DIRECT COSTS (MATERIAL, EQUIPMENT, ETC.) WHICH
ARE NOT TO EXCEED '
TOTAL OPTION YEAR 1.COSTS ‘ _ ' $15,532,411.37
. OPTION YEAR 2
- "ESTIMATED
CLIN .| DESCRIPTION . ' HOURS cosT
013 | PLATFORM 1 - CLIENT/SERVER
014 PLATFORM 2 - MAINFRAME
015 PLATFORM 3 - PC/LAN
016 PLATFORM 4 - WEB
017 PLATFORM 5§ - ENTERPRISE

018 - | OTHER DIRECT COSTS (MATERIAL, EQUIPMENT ETC. )WHICH
" | ARE NOT TO EXCEED -

TOTAL OPTION YEAR 2 COSTS B _ ‘Z | $16,390,201.03
TOTAL ALL YEARS
-DESCRIPTION ESTIMATED | ;oqr

HOUR

‘PLATFORM 1 - CLIENT/SERVER

PLATFORM 2 - MAINFRAME

PLATFORM 3 - PC/LAN

PLATFORM 4 - WEB

PLATFORM 5 - ENTERPRI‘SE

OTHER DIRECT COSTS (MATERIAL, EQUIPMENT ETC.) WHICH ARE NOT
TO EXCEED

TOTAL ALL YEARS COSTS - : ‘ $47,099,350.66




SUPPLIES AND SERVICES SCHEDULE

SUMMARY TOTAL CONTRACT

GSA Schedule #GS-35F-4524G
Job Title

TOTAL ALL YEARS

—Ttem
No.

Off Site Labor Categories

HOURS cOsT

010

Program Manager

020

Project Manager

030

Quality Assurance Manager

050

Principal BPR Specialist

- 060

Senlor BPR Speciaiist

070

Principal Systems Architect

080

Senior Systems Architect

090

Principal Information Engineer

100

Senior Information Engineer

110

Senior Function Analyst

130

Systems Analyst 5

140

Systems Anatyst 4

150

Systems Analyst 3

160

Systems Analyst 2

‘170

Systems Analyst 1

210

Computer Programmer 7

220

Computer Programmer 6

230

Computer Programmer 5

240

Computer Programmer 4

250

Computer Programmer 3

7y
518

v
o

251

Computer Programmer 2

260

Support Specialist 6

270

Support Specialist 5

280

Support Specialist 4

290

Support Specialist 3

310

Engineer 5

320

Engineer 4

350

Senior Computer Security Specialist

360

Computer Security Specialist

Operations Manager

L}
€A €A
1

430

Communications Network Manager -

520

Apps Systs Analysis & Program Mgr

530

Apps Systs Analysis & Program Sup

540

Apps Systs Analyst/Programmer-St Spec

550

Apps Systs Analyst/Programmer- Lead

560

Telecommunications/internetworking Designer

570

Network Planner

580

Network Operations Specialist

590

Telecommunications Engineer - Senior

'
|8
'

600

Telecommunications Engineer - inter

Fyy

610

Telecommunications Systems analyst

1

&

¢
1

620

Network Controller - -

630

Telecommunications EnQineerIAnalyst ‘

640

Network Control Technician i

650

Telecommunications Analyst/Tech- Senior

|t |o|n

700

Documentation Specialist

710

Documentation Coordinator

. 720

Technical Expert - Level 4

730

Technical Expert - Level 3

740

Technical Expert - Level 2

750

Technical Expert - Level 1

760

Information Services Consuitant

On Site Labor Categories

100

Senior Information Engineer-Onsite

260

Support Speclalist 6-Onsite

270

Supportt Speclalist 5-Onslte

280

Support Speclalist 4-Onslte

520

Apps Systs Analysis & Program Mgr-Onsite

530

Apps Systs Analysis & Program Sup-Onsite

Apps Systs-Analyst/Programmer-St Spec-Onsite

§50

Apps Systs Analyst/Programmer- Lead-Onsite

710

Documentation Coordinator-Onsite

740

Technical Expert - Level 2-Onsite -

Tota!l Labortj

Other Direct Cosy

Material/Equipment

._Total ODCs/Materia

Total

$_47,099,350.66 |

-attachment Il



SUPPLIES AND SERVICES SCHEDULE

TOTAL BASE YEAR

~attachment |l

GSA Schedule BG5-35F-4523G
Job Title

BASE YEAR

Off Site Labor Categories

GSA
RATE

010

Program Manager

020

Project Manager

030

Quality Assurance Manager

0560

Principal BPR Specialist

@ |l

060

Senior BPR Specialist

070

Principal Systems Architect

080

Senicr Systems Architect

080

Principal information Engineer

100

Senior information Engineer . .

110

Senior Function Analyst

130

Systems Analyst 6

L2 Bl R Rt Rt R

140

Systems Analyst 4

150

Systems Analyst 3

160

Systems Analyst 2

170

Systems Analyst 1

210

Computer Programmer 7

220

Computer Programmer 6

230

Computer Programmer §

240

Computer Programmer 4

260

Computer Programmer 3

251

Computer Programmer 2

260

Support Specialist 6

270

Support Specialist b

- 28

=

Support Specialist 4

280

Support Specialist 3

310

Engineer §

320

Engineer 4

350

Senior Computer Security Specialist

. 360

Computer Security Specialist

370

Operations Manager

430

Communications Network Manager

620

Apps Systs Analysis & Program Mgr

530

Apps Systs Analysis & Program Sup

Apps Systs Analyst/Programmer-St Spec

5560

Apps Systs Analyst‘Programmer- Lead

560

Telecommunications/internetworking Designer

—E70

Network Planner

680

Network Operations Specialist

590

Telecommunications Engineer - Senior

600

Telecommunications Engineer - inter

. 610

Telecommunications Systems analyst

620

Network Controller

630

Telecommunications Engineer/Analyst

640

Network Control Technician

650

Telecommunications Analyst/Tech- Senior

700

Documentation Specialist

w|enl | aln| ]| | | n| | | || ] el w | B| || Al AP Bl B He ] vlale

710

Documentation Coordinator

720

Technical Expert - Level 4

730

Technical Expert - Level 3

740

Technical Expert - Level 2

760

Technical Expert - Level 1

760

Information Services Consultant -

||

On Site Labor Categories

. 100

Senior Information Engineer-Onsite

260

Support Specialist 6-Onsite

270

Support Specialist 5-Onsite

280

Support Specialist 4-Onsite

§20

Apps Systs Analysis & Program Mgr-Onsite

6530

Apps Systs Analysis & Program Sup-Onsite

Apps Systs Analyst/Programmer-St Spec-Onsite

~ 550

Apps Systs Analyst/Programmer- Lead-Onslite

710

Documentation Coordinator-Onsite

740

BIA| R A DA A

Technical Expert - Level 2-Onsite -
Lo S Total Labor

Other Direct Cost

Material/Equipment| -

f — Total Base Year|

Total ODCs/Material|

BILL RATE| DISCOUN

HOURS

COST

®| ;B

Bl e

| en| | B B | | Bl |




SUPPLIES AND SERVICES SCHEDULE

GSA Schedule #GCS3bF 35245

OPTION YEAR 1

Job Title
[~ Tem
No. Off Site Labor Categories
010 Program Manager $
020 Project Manager $
a30 Quality Assurance Manager $
0560 Principal BPR 8pecialist $
060 Senior BPR Specialist $
g70 Principal Systems Architect $
080 Senior Systems Architect $
090 Principal iInformation Engineer $
100 Senior Inforr i Engi D
110 Senior Function Analyst 5
130 Systems Analyst & $
140 Systems Analyst 4 $ .
160 |Systems Analyst 3 [:
160 Systems Analyst 2 $
170 Systems Analyst 1 $
210 Computer Programmer 7 $
220 Computer Programmer 6 $
230 Computer Programmer §
240 ' |Computer Programmer 4
260 Computer Programmer 3
2561 Computer Programmer 2 $
280 Support Specialist 6 b
270 Support Specialist 5 $
280 Support Specialist 4 $
290 Support Specialist 3 $
310 Engineer § $.
320 Engineer 4 $
360 Senior Computer Security Specialist $
360 Computer Security Specialist 3
370 Operations Manager $
430 Communications Network Manager $
520 Apps Systs Analysis & Program Mgr $
630 Apps Systs Analysis & Program Sup S
540 - |Apps Systs Analyst/Programmer-8St Spec $
560 Apps Systs Analyst/Programmer- Lead $
560 Telecommunications/internetworking Designer $
570 Network Planner [
680 Network Operations Specialist $
5§90 Telecommunications Engineer - Senior $
600 Tek N ications Engi r -inter E3
610 Telecommunications Systems analyst $;
620 Network Controiler $
830 Telecommunications Engineer/Analyst :
640 Network Control Technician $
660 Telecommunications Analyst/Tech- Senior =
700 Documentation Speciatist
. 710 Documentation Coordinator

720 Technical Expert - Levei 4
730 Technical Expert - Level 3
740 Technical Expert - Level 2
760 Technical Expert - Leve! 1
760 Information Services Consultant |

On Site Labor Categories .
100 Senior information Engineer-Onsite S 3
260 Support Specialist 6-Onsite 3
270 Support Specialist 6-Onsite $
280 Support Specialist 4-Onsite 3
620 Apps Systs Analysis & Program Mgr-Onsite
530 Apps Systs Analysis & Program Sup-Onsite
540 = |Apps Systs Analyst/Programmer-St Spec-Onslte
650 Apps Systs Analyst/Programmer- Lead-Onsite
710 Documentation Coordinator-Onsite -

740 .-

Technical Expert - Level 2-Onsite

Other Direct Cost

Total Labor}-

Material/Equipment|- = .
- Total ODCs/Material] .~ |~

BILL RA DISCOUN HOURS

attachment Il

AR

‘oo r| o) o] ] n] en] n] en:

{8

4
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l R - - Total Option Year 1]
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SUP.PLIES AND SERVICES SCHEDULE

attachment |l

GSA Schedule #GS-36F 35245
Job Title

OFPTION YEAR 2

Off Site Labor Categories

LSA

RATE | BILL RATE| DISCOUNT] 'HOURS

Program Manager

COST

Project Manager

Quality Assurance Manager

Talint

Principal BPR Sp

Senior BPR Specialist

Principal Systems Architect

] aton| | @ lw

Senior Systems Architect

Principal Information Engineer

Senior Information Engineer

Senior Function Analyst

Systems Analyst 5

Systems Analyst 4

Systems Analyst 3

Systems Anatyst 2

Systems Anatyst 1

210

Computey Prog r7

i

Computer Programmer 6

230

Computer Programmer &

240

Computer Programmer 4

250

Computer Programmer 3

251

Computer Programmer 2

260

Support Specialist 6

270

Support Specialist &

280

Support Specialist 4

LA R Rl Rl Ko d R TR Reat R 39 g U Rl iRl o)
j

290

Support Specialist 3

310

Engineer & -

320

Engineer 4

350

Senior Computer Security Specialist

360

Computer Security Specialist

370

Operations Manager

430

Communications Network Manager

@ | ]|

520

Apps Systs Anaiysis & Program Mgr

630

Apps Systs Analysis & Program Sup

Apps Systs Analyst/Programmer-St Spec

el e || || ]|
.

560

Apps Systs Analyst/Programmer- l.ead

560

Telecommunications/internetworking Designer

Network Planner

e

680

Network Operations Specialist

ol
'

590

Telecommunications Engineer - Senior

- 800

Telecommunications Engineer - Inter ~

610

Telecommunications Systems analyst

620

Network Controiler

, 630

Telecommunications Engineer/Analyst

Network Control Technician

660

Telecommunications Analyst/Tech- Senior-

o) w|e|nlnlalola|
,

700

Documentation Specialist

710

Documentation Coordinator

720

Technical Expert - Level 4

730

Technical Expert - Level 3

740

Technical Expert - Level 2

760

Technical Expert - Level 1

- 760

Information Services Consultant .

$
$
$
$
E]
$
$
$

On Site Labor Categories

100

Senior Information Engineer-Onsite

Support Specialist 6-Onsite

. 270

Support Specialist 6-Onsite

280

Support Specialist 4-Onsite

520

Apps Systs Analysis & Program Mgr-Onsite

630

Apps Systs Analysis & Program Sup-Onsite

Apps Systs Analyst/Programmer-St Spec-Onsite

- 660

Apps Systs Analyst/Programmer- Lead-Onsite

710

Documentation Coordinator-Onsite

740

Technical Expert - Level 2-Onsite
: - Totaf Labor

‘Other Direct Cost

v Material/Equipment

Total ODCs/Material

Total Option Year 2 ]

@Ko nn

[[140,306 [ § 16,380,201.03




' SUPPLIES AND SERVICES SCHEDULE

Equipment List
Description :

Expires

Cost

Dell PowerVauli Tape Library system

Dell Powsr Edge 2850 server and Windows 2000 server

Microsoft Project licenses

Visio licenses

Dell rack with monitor and Uita-8 Port KVM Switch

Uninterruptible Power Supply

Cisco routers (Mfg, Part# CON-SNT-2811ACIP)

- {Cisco routers annual support (3 years)

Monitors

HP Color Printer

HP Black & White Printer

Scanners

Sage Brick 1l Web server & Feature Update Service (annua! subscript.)

Web Certificate for Sage Brick Il server

4/30/08,
12/21/07

_|DDS Server w/Redhat"

Red Hat Enterprise Linux 4.3

1/15/08

Tectia SSH Server (A) and annual support

Tectia SSH Client and annual support

Blade Frame EP Base System, Software. Documentation & Ltcenses

30 AMP Fiber

Control Blades -

Switch Blades

VMWare Media Kit

Windows VMWare GSX for 4-way pblades

SW License for 4 socket 4-way Processing Blade

Processing Blade 4 socket

4-way AMD Opteron 2.2GHz, 32 GB RAM

One Year of Normal Business Hours Support Services for blade frame

INSERV E200 BASE CONFIGURATION

2-PORT FIBRE CHANNEL ADAPTER FOR E200

1-PORT GB ETHERNET ADAPTER FOR E200

J2048MB DATA CACHE (2 X 1024 DIMMS) FOR E200 °

DRIVE CHASSIS (16-DISK, 2 GIGABIT)

4 X 147GB SINGLE-DRIVE MAGAZINES (10k. 2 GIGABIT)

*|2M FIBRE CABLE 62.5/125 (LC-LC)

50M FIBER CABLE 62.5/125 (LC-LC)

REGIONAL KIT, NORTH AMERICA

2M CABINET FOR E200.

SERVICE PROCESSOR

INFORM SUITE (E200) ~ 4 X 147GB MAGAZINES LTU

VIRTUAL COPY (E200) - 4 X 147GB MAGAZINES LTU

INSTALLATION AND SET-UP FOR E200, CABINET -

3PAR WARRANTY NBD EXTENSION FOR E200 (YR3)

3PAR ADVANTAGE FOR E200, BASE PRICE

3PAR ADVANTAGE FOR E200, BASE PRICE (RENEWAL)

VIRTUAL COPY SW MAINT FOR E200, BASE PRICE

VIRTUAL COPY SW MAINT FOR E200, BASE PRICE (RENEWAL)

attachment Il

Reference (see Note below)*

see lfem #11.00 thru #11.12

see ftem #5.00 thru #5.28

see ltem #19.00 and #19.01

isee ftem #20.00 and #20.01

e item #14.00 thru #14.19; #8 and #9

see {tem #1.00 and #1.01

see {tem #2.00 thru #2.07

see Hem #2.08

see item #17.00

see ltem #15.00

see item #16.00

see item #18.00 and #21.00

see ltem #12.00

: 1see item #22.00

$ee ltem #5.00 thru #5.28

ee ltem #3.00

see item £4.00 thru #4.01

see item #4.02 thru #4.04

see ftem #6.00 thru #6.10

xIsee tem #6.00 thru #6.10 .

see {tem #6.00 thru #6.10

see ltem #6.00 thru #6.10

see ltem #6.00 thru #6.10

see ftem #6.00 thru #6.10

see Hem #6.00 thru #6.10

jsee ftem #6.00 thru #6.10

see item #¥6.00 thru #6.10

see ltem #6.00 thru #6.10

see item #13.00 thru #13.15

isee Hem #13.00 thru #13.15

dsee ltam #13.00 thru #13.15

ee tem #13.00 thru #13.15

see {tem #13.00 thru #13.15

* [see ltem #13.00 thru #13.15

: |see tem #13.00 thru #13.15

ol 5ee tem #13.00 thru #13.15 -

see ltem #13.00 thru #13.15

ee ltem #13.00 thru #13.15

ee ltem #13.00 thru #13.15

ee ttem #13.00 thru #13.15

&ie Jtem #13.00 thru #13.15

e item #13.00 thru #13.15

e ftem #13.00 thru #13.15

ee ltem #13.00 thru #13.15

ee ftem #13.00 thru #13.15

se ftem #13.00 thru #13.15

ftem #13.00 thru #13.15

CISCOQ/Airespace (AS-4012-POE) Wireless LAN SWItch with 12 10/100
Power-Over-Ethemnet Interfaces

"§CISCO/AIrespace (AS-1200-ABG-EXT) 802. 11A 802. 118 and 802.11G
External Wireless Access Point

JFortress Technologies (AF7500) Wireless Security- Gateway

CISCO/Airespace Site:Survey Tool

Onsite CISCO/Airespace and Fortress Technologies Support

o ltemn #7.00-#7.04, #10.00-#10.04

ee item #7.00-#7.04, #10.00-#10.04

e tem #7.00-#7.04. #10.00-#10.04

k|see item #7.00-#7.04, #10.00-#10.04

see ltem #7.00-#7.04, #10.00+#10.04




BILL OF MATERIAL

GSA Reference #

05/01/2007
Item .
number | Vendor item number Item Description
1.00 1SX438552-002 APC 1SX 20 KW N+1 UPS SOLUTION
1.01 QWINSTALL-MISC PS ELECTRICAL INSTALLATION SERVICES
. CISCO 2811 Wi AC+POE 2FE 4HWIC 2PVDM TNME 2AIM
2.00 CISCO2811-AC-IP IP BASE 684F/256D
2.01 S28NIPB-12403 CISCO 2800 IP BASE W/O CRYPTO
.02 CAB-AC CISCO AC POWER CORD, US
0. PWR:2811-AC-IP __ [CISCO 2811 AC/IP POWER SUPPLY
.04 ROUTER-SDM CISCO DEVICE MANAGER FOR ROUTERS
) CISCO MB DDR DRAM MEMORY FACTORY DEFAULT
2.05 MEM2800-256D-INC__IFOR THE CISCO 2800
2.06 MEM2800-64CF-INC__ {CISCO 64MB CF DEFAULT FOR CISCO 2800 SERIES
2.07 NM-1T3/E3 CISCO ONE PORT T3/E3 NETWORK MODULE
SMARTNET 8X5XNBD 2811 W/
© 2.08 CON-SNT-2811ACIP  |JAC+POE,2FE,4HWICS,2PVDMS, INME, 2
3.00 MCT0798F3-B L ES PREMIUM 3YR
4.00 25510-D1100-1-8 _ |SSH TECTIA (TM) SERVER (A) FOR 1-8 LICENSES
: SSH TECTIA SERVER (A) PREMIUM SUPPORT SU
BSCR!PTION FOR SSH TECTIA SERVER (A) 1-9 PRICE
4.01 25530-52225-1-9  |PER LICENSE
4.02 27010-D1300-1-49 SSH TECTIA CLIENT, 1-49 LICENSES
4.03 27030-52227-1-49 S8 [IA CLIENT 1-49U PREMIUM MNT & SPRT LIC
4.04 27012-P1301 SSH TECTIA CLIENT CD
POWEREDGE 1950 DUAL CORE INTEL® XEON® 5050,
5.00 222-2398 2X2MB CACHE, 3.00GHZ, 667MHZ FSB
WINDOWS SERVER 2003 R2 STANDARD EDlTION
5.01 420-5796 _{INCLUDES 5 CALS
) " |DUAL CORE INTEL® XEON® 5050, 2X2MB CACHE
5.02 311-6051 3.00GHZ, 667MHZ FSB__*
5.03 311-6154 4GB 667MHZ (4X1GB), DUAL RANKED DIMMS
BROADCOM TCP/IP OFFLOAD ENGINE NOT ENABLED
5.04 430-1748 NTOEKEY .
5.05 320-4648 RISER WITH 2 PCIE SLOTS
) - |500GB, SATA UNIVERSAL 3.5-INCH7.2K RPM HARD
5.06 341-4157 DRIVE {341-4157)
5.07 341-3094 PERC 5/, INTEGRATED CONTROLLER CARD
5.08 310-0024 MOLUISE OPTION NONE
DUAL EMBEDDED BROADCOM® NETXTREME il 5708
5.09 430-1762 GIGABIT ETHERNET NIC
. . DELL REMOTE ACCESS CARD, 5TH GENERATION OF
5.10 313-3936 POWEREDGE REMOTE MANAGEMENT
24X IDE CD-RW/DVD ROM DRIVE FOR POWEREDGE
511 13-3918 SERVERS, ALL OS
512 13-3937 [BEZEL FOR PE 1850 .
5.13 11-5755 1X2 BACKPLANE FOR 3.5-INCH HARD DRIVES
{ELECTRONIC DOCUMENTATION AND OPENMANAGE CD
514 310-7962 KIT
500GB, SATA UNIVERSAL 3 5-INCH7.2K RPM HARD
5.15 341-4157 DRIVE (341-4157)
5.16 341-3084 |INTEGRATED SAS/SATA RAID PERC1 5/ INTEGRATED
RACK CHASS!S W/SLIDING RAPID/VERSA RAILS &
517 ' 341-3090 CABLE MANAGEMETN ARM
3YR GOLD SUPPORT, 4HR ONSITE, SIW SUPPORT, TAM
5.18 310-3785 SERVICE
GOLD ENTERPRISE SUPPORT: 4 HOUR 7X24 ONSITE -
519 960-7442 SERVICE WITH EMERGENCY DISPATCH, 2 YR EXT
GOLD ENTERPRISE SUPPORT: 7X24 ESCALATION
MANGER, HW/SW TECH PHONE SUPPORT, ENTEPRISE
5.20 960-7862 COMMAND CENTER, 3 YR
: GOLD ENTERPRISE SUPPORT: 4 HOUR 7X24 ONSITE
5.21 970-3530 SERVICE WITH EMERGENCY DISPATCH, INIT YR
DELL HARDWARE WARRANTY PLUS ONSITE SERVICE
522 984-1519 INITIAL YR
5.23 984-1528 DELL HARDWARE WARRANTY, EXTENDED YR
5.24 900-9997 ON-SITE INSTALLATION DECLINED
5.25 310-7461 REDUNDANT POWER SUPPLY WITH Y-CORD
QLOGIC 2462 DUAL CHANNEL 4GB OPTICAL FIBER
5.26 341-2799 CHANNEL HBA, PCI-E (341-2799)
5.27 ' 960-8132 KEEP YOUR HARD DRIVE, 3 YEAR
5.28 461-0497. PURCHASE ORDER REQUIREMENTS
6.00 BC100102L BLADE FRAME EX BASE SYSTEM, 24 AMP FIBER.
PAIR OF CONTROL BLADES AND PAIR OF SWITCH
6.01 *_€B300210 .|BLADES
6.02 PM100002 POWER MODULE FOR 24 AMP SYSTEM
’ . . BLADE FRAME EX BASE SOFTWARE, DOCUMENTATION,
6.03 SW100210L - JAND LICENSES
.- 6.04 SW900243 VMWARE MEDIA KIT -
6.05 SW90024 1 WINDOWS VMWARE GSX FOR _4-WAY PBLADES -
6.06 SW100210C SW LICENSE FOR 4-WAY PROCESSING BLADE
: PROCESSING BLADE 4-WAY, DUAL CORE AMD
. 6.07 PBBO0007R OPTERON 2.8GHZ WITH 32GB RAM
6.08 CS200100 INSTALLATION
ONE YEAR OF NORMAL BUSINESS HOURS SUPPORT
6.09 C€S200314 SERVICES
6.10 |SHIPPING CHARGES

M. Bill of Material

Unit Price .

_ Extended Price

GSA Schedule Vendor
5 (38-35F-07854 Force 3 inc
GS-35F-0785J Force 3 inc
GS-35F-4389G Comstor
. Bundled Comstor
Bundled Comstor
Bundied Comstor
Bundied Comstor
Bundled Comstor
Bundled Comstor-
GS-35F-4754G Lyme Computers
GS-35F-4389G Comstor

GS-35F-0519J

- 5S-35F-4754G Lyme Computers
S-35F-4754G Lyme Computers
GS-35F-4754G Lyme Computers
GS-35F4754G Lyme Computers
GS-35F-4754G Lyme Computers
GS-35F-4754G Lyme Computers

Bundled Lyme Computers
Bundled- Lyme Computers
Bundied Lyme Computers
Bundied Lyme Computers
Bundled Lyme Computsrs
Bundied Lyme Ct:mpu\ers7
Bundied Lyme Computers
Bundied Lyme Computers
Bundied Lyme Computers
Bundied Lyme Computers
Bundled Lyme Computers
Bundied Lyme Computars
Bundied Lyme Computers
Bundled Lyme Computers )
Bundied. Lyme Computers
Bundled Lyme Computers
Bundted Lyme Computers
Bundied Lyme Computers:
Bundied Lyme Computers
Bundled Lyme Computers
Bundied Lyme Computers
Bundled Lyme Computers
Bundled Lyme Computers
Bundled Lyme Computers
Bundled Lyme Computers
Bundled Lyme Computers .
Bundied Lyme Computers

J Bundied “Lyme Computers

"GS-35F-0330J Immix

Bundled Immix
‘Bundied ~ minix
GS-35F-0330J mmix
Bundied immix '
Bundied tmmix
Bundled immix

¢ GS-35F-0330J Immix_-
GS-35F-0330J Immix
$55-35F-0330J Immix

SHIPPING

1of3




05/01/2007

GSA Reference #

Item
number | Vendor item number Item Description .| Quanti
) CISCO CATALYST 3750G INTEGRATED WIRELESS LAN
7.00 | WS-C3750G-24WS-525 [CONTROLLER :
7.01 AIR-PWR-CORD-NA__|CISCO AIR LINE CORD NORTH AMERICA
CISCO UNIFIED WIRELESS NETWORK SOFTWARE
7.02 SWLC4400K9-40 _ |RELEASE 4.0
7.03 SWLC3750-25-K8__|IP BASE W/O CRYPTO WITH WEB BASED DEV MGR P
7.04 CON-SNT1-37506525 |SMARTNET BX5XNBED CISCO CATALYST 37506
8.00 F1DC108C B
9.00 - GCS138KIT 10FT CABLES
CISCO 802.11AG LWAPP AP DUAL 2.4,5GHZ RP-TNC FCC
10.00 | AIR-LAP1242AG-A-K9 |CNFG o
10.01 AIR-PWR-CORD-NA__|CISCO AIR LINE CORD NORTH AMERICA____
. CISCO PWR SPLY IN:100-240VAC OUT:48VDC 380MA - P
10.02 AIR-PWR-A 1100, 1130AG, 1200 . ;
: CISCO 1240 SERIES 108 WIRELESS LAN LWAPP
10.03 S124RKOW-12311JX_|RECOVERY
SMARTNET 8X5XNBD 802.11AG LWAPP AP DUAL 2.4 p
10.04 CON-SNT-LAP1242A |5GHZ RP
11.00 SL500-2L34-30FC-Z__|SL500 30SLOT W/2 HP LTO3 4GFC M
DSVI ONLY-SUN STORAGETEK RACK, BASE. 19INCH
11.01 SL-RACK-42-Z RACK, 42 RACK UNITS. ROHS-5
SUN STORAGETEK CORD,18,3,SVT,1M,M/SHFRT, ROHS-
11.02__| PWRCORD10187055-Z |5 :
. DSVI ONLY-SUN STORAGETEK FC, LC-LC, 50/125,
11.03 CABLE10800310-Z _|DUPLEX, RISER, 10 METER, ROHS-5
SUN STORAGETEK SL500 REDUNDANT POWER SUPPLY
11.04 XSL500-RED-PWR-Z _{FOR DRIVE EXPANSION MODULES. ROHS-5
SUN STORAGETEK SL500 TOUCH SCREEN OP PANEL.
THIS IS OPTIONAL FEATURE, WITH AN EASY-TO-USE
LOCAL GRAPHICAL USER INTERFACE (GUI) TO
11,05 XSL500-TSOP-Z___ |FACILITATE USE FROM THE LIBRARY.
11.06 VNSSN-600-W899 __|[VNBU 6.0 SERVER WIN/NT - WRKGP
11.07 VCPSN-600-9999 __|VNBU 6.0 PROTECT CLNT-WIN SVR B
11.08 VCPSL-600-9999 _ |VNBU 6.0 PRTCT CLNT-LINUX SVR f
VERITAS NETBACKUP 6.0 OPTION CROSS PLATFORM
11.09 VOCPL-600-9999  {LIBRARY BASED TAPE DRIVE SUPPORT LICENSE
A VERITAS NETBACKUP 6.0 SERVER AND ENTERPRISE
SERVER MEDIA KIT FOR UNIX AND WINDOWS/NT .
11,10 VNESU-600-9999  |PLATFORMS i
11,11 VDOCN-600-9998  IDOCUMENTATION KIT
B .
CAPACITY, NO LABEL, PRODUCT PACKAGED AS A
JEWEL CASE - THERE ARE INDIVIDUAL PLASTIC CASES
. FOR EACH PIECE OF MEDIA. PRODUCT IS SOLD AS A 20
1112 | M-LTO3-CASE-UNLBL |PACK- s
TURACR MOUNT APPLIANCE, P2 18GHZ CPU 256MB |
EXPANDABLE TO 1GB, 40GB 10/100 NETWORK
INTERFACE CARD,10/100/1000 NETWORK INTERFACE
CARD PRE-CONFIGURED WITH WEB, E-MAIL AND FTP
'|SERVERS; SECURE REMOTE ADMINISTRATION (MD5 .
12.00 ~ BRICK2 ALGORITHM - AUTHENTICATION, AES- D
13.00 335800 2048MB DATA CACHE (2 X 1024 DIMMS)
13.01 335869 2-PORT FIBRECHANNEL ADAPTER (2 GBIT)
13.02 980-0013 1-PORT GB E THERNET ADAPTER
13.03 980-0027 INSERV 5400 (X-SERIES) BASE CONFIGURATION
13.04 335351 DRIVE CHASSIS {40-DISK,2 GIGABIT)
13.05 981-0016 4 X 147GB DRIVE MAGAZINE (10K RPM 2 GIGABIT)-
13.06 335047 2M FIBER CABLE 62.5/125 (LC-LC)
13.07 334986 50M FIBER CABLE 62.5/125 (LC-LC)
13.08 -982-0014 REGIONAL KIT,NORTH AMERICA
13.09 334194 SERVICE PROCESSOR
13.10 0870042 INFORM SUITE (S400) - 4 X 147GB MAGAZINE LTU
13.11 987-0051 VIRTUAL COPY (5400)- 4 X 147GB MAGAZINE LTU
13.12 334135 INSTALLATION AND SET-UP 2-NODES
HW MAINT 24X7 4HR RESP, PRICE PER NODE FOR 2
1313 985-0316 NODES (3YRS)
) INFORM SUITE SW MAINT, PRICE PER NODE FOR 2
13.14 985-0324 NODES (1YR)
) ] VIRTUAL COPY SW MAINT, PRICE PER NODE FOR 2
13,15 985-0332 NODES (1YR) -
B POWEREDGE 4210, FRAME, DOORS, SIDE PANEL,
14.00 220-4494 GROUND, 42U, PS . s
TYPE 3 CONTRACT - EXTENDED BUSINESS DAY PARTS |
14.01 981-1302 AND LABOR ONSITE RESPONSE, 2YEAR EXTENDED
} TYPE 3 CONTRACT - EXTENDED BUSINESS DAY PARTS f
14.02 981-6850 AND LABOR ONSITE RESPONSE., INITIAL YEAR
DELL HARDWARE WARRANTY PLUS ONSITE SERVICE
14.03 985-7629 INITIAL YEAR
14.04 985-8057 DELL HARDWARE WARRANTY, EXTENDED YEAR
14.05 900-9997 ON-SITE INSTALLATION DECLINED
14.06 465-5796 RACK MULTISELECT OPTION )
14.07 310-4226 10U KMM TRAY, RAPID RAILS INCLUDED e
16 AMP, POWER DISTRIBUTION UNIT 120V, W/IEC TO
14.08 310-1877 IEC CORDS -
14.09 310-1791 42U RACK, COST RED, SIDE STABILIZER 1

M. 8lli of Material

Unit Price

5
3
i
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Extended Price GSA Schedule Vendor
GS-35F-0518J AT&T
Bundled AT&T
Bundled AT&T
Bundled AT&T
GS-35F-4388G Comstor
¥ GS-35F-0519) AT&T
|| GS-35F-0519) AT&T
GS-35F-4389G Comstor
. Bundled Comstor
Bundied Comstor
Bundied Comstor
GS-35F-4388G Comstor
GS-35F-07854 Force 3 Inc
GS-35F-0785) Force 3 Inc
Bundied Force 3 inc
GS-35F-0785J Force 3 inc
GS-35F-0785J Farce 3 Inc
£ GS-35F-0785J * _Foree 3 Inc
GS-35F-0785J Force 3 Inc
2| GS-35F-0785J Force 3 Inc
GS-35F-07854 Force 3 Inc
i GS-35F-0785J Force 3 Inc
GS-35F-07854 Force 3 inc
Bundied Force 3 Inc
GS-35F-0785) Force 3 Inc
R | Gs3sF-0m0 immix
GS-35F-0330J immix
GS-35F-0330J mmix
(GS-35F-0330J mmix
GS-35F-0330J mmix
GS-35F-0330J * Immix
GS-35F-0330J tmmix
(GS-35F-0330J immix
GS-35F-0330J Immix
Bundled immix
Bundled immix
GS-35F-0330J immix
GS-35F-0330J Imimix
G5-35F-0330J Immix
i GS-35F-0330J - immix
GS5-35F-0330J Immix
GS-35F-0330J Immix
GS-35F-0785) Force 3 Inc
Bundled Force 3 inc
Bundled Force 3 inc
Bundied Force 3 inc
Bundied Force 3 inc
Bundled - Force 3 inc
Bundled Force 3 inc
£ %, Bundied Force 3 inc
Bundied Force 3 Inc
Bundied Force 3 inc
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05/01/2007 GSA Reference #
item :
number { Vendor itam number Item Description Quanti Unit Price Extended Price GSA Schedule Vendor
14.10 490-0000 AMERICAS MERGE CENTER SERVICE 7 o Bundied Force 3 Inc
: AMERICAS MERGE CENTER, CUSTOM SERVICE, : .

14.11 490-0629 LABELING, 1-10 UNITS Bundied Force 3 Inc
AMERICAS MERGE CENTER, CUSTOM SERVICE, RACK

14.12 490-0621 AND STACK, 1-10 UNITS, WITH CABLES P P Bundled Force 3 Inc

|16 PORT KEYBOARD / VIDEO / MOUSE ANALOG SWITCH, ;e

14.13 221-7994 2160AS POWEREDGE i ;. GS-35F-07854 Force 3 inc
16X USB CONNECTION SERVER INTERFACE POD P

14.14 310-8127 INCLUDES CAT5 CABLE Bundled Force 3 Inc
DECLINED CRITICAL SERVER OR STORAGE SUPPORT |- :

14.15 960-1305 PACKAGE Bundied Force 3 Inc
'TYPE 3 CONTRACT - EXTENDED BUSINESS DAY PARTS

14.16 - 981-0622 AND LABOR ONSITE RESPONSE, 2YEAR EXTENDED Bundled Force 3 Inc
TYPE 3 CONTRACT - EXTENDED BUSINESS DAY PARTS

14.17 981-6150 AND LABOR ONSITE RESPONSE, INITIAL YEAR Bundled Force 3 inc

14.18 985-7467 DELL HARDWARE WARRANTY, INITIAL YEAR Bundled Force 3 Inc

14.19 985-7477 DELL HARDWARE WARRANTY, EXTENDED YEAR Bundied Force 3 Inc

15.00 Q7483A HP COLOR LASERJET 4700DN PRINTER GS-35F-0785.) Force 3 Inc

16.00 Q5409A HP LASERJET 4350DTN ( THIS REPLACES THE 4300DTN) GS-35F-0785) Force 3 Inc

17.00 E1975YR E197FP 19-INCH BL Al Li GS-35F-0785J Force 3 inc
ONETOUCH 8650/ADF FLATBED FB USB/PAR 600X 1200 - )

18.00 86501DWC 36BIT GS-14F-0001K Alpha Sum Business
MS SELECT PROJECT 2007 32 BIT WIN DISK KiT CD

19.00 076-04046 ENGLISH ) (GS-35F-0111K Software House International

19.01 H21-02351 MS PROJECT 2003 GS-35F-0785J Force 3 inc

20.00 D86-02969 OPEN VISIO STD 2007 GS-35F-0785. Force 3 inc
MS SELECT VISIO STANDARD 2007 32 BIT WIN DISK KiT® i

20.01 D86-03143 CD ENGLISH Stk GS-35F-0111K Software House international
FI-5760C COL FBSCA 57 2000P1 SCSI US|

21.00 - PA(03338-B005-R 2.0 i GS-35F-0752 Global on-line computers

22.00 GS-35F-07854 Force 3 Inc

SECURE-

M. Bill of Material

SECURE SITE- 2 YEAR
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