UNITED STATES
NUCLEAR REGULATORY COMMISSION
WASHINGTON, D.C. 20555-0001

OCT 15 2007

OAO Corporation
2277 Research Boulevard
Mailstop 4G ATTN: Joyce L. Lambert
Rockville, MD 20850

SUBJECT: TASK ORDER NO.9 ENTITLED "NRO Enterprise Project Management System", UNDER DELIVERY ORDER NO. DR-33-07-358

Dear Ms. Lambert:

In accordance with Section C.27 entitled "Task Order Procedures," of the subject delivery order, this letter hereby definitizes Task Order 9. This effort shall be performed in accordance with the enclosed Statement of Work and OAO Corporation's cost estimate dated, September 18, 2007, which is made a part hereof of this order.

The following individual(s) are considered to be essential to the successful performance of the work hereunder:

[redacted] - Project Manager

The Contractor agrees that such personnel shall not be removed from the effort under the task order without compliance with the Key Personnel Clause (2052.215-70) of the delivery order.

Task Order No. 9 shall be in effect from September 26, 2007, through September 25, 2008, with a total cost ceiling of $477,583.12.

This Task Order No. 9 obligates funds in the amount of $451,000.00. The obligated amount shall, at no time, exceed the task order cost ceiling. When and if the amount(s) paid and payable to the Contractor hereunder shall equal the obligated amount, the Contractor shall not be obligated to continue performance of the work unless and until the Contracting Officer shall increase the amount obligated with respect to this task order. Any work undertaken by the Contractor in excess of the obligated amount specified above is done so at the Contractor's risk.

Your contacts during the course of this task order are:

Technical Matters: Harry Kromer - (301) 415-6817
Carl Konzman - 301-415-0592

Contractual Matters: Richard Bright - (301) 415-8086

TEMPLATE - ADM001

SUNSI REVIEW COMPLETE

NOV 25 2008

ADM002

*ACCOUNTING AND APPROPRIATION DATA Task Order No. 9 is as follows:

B&R: 710-15-171-107 JC: Q4135 BOC: 2574 APPN: 31X0200.725 COM: NRO07487
$65,000.00
B&R: 710-15-171-107 JC: Q4127 BOC: 2574 APPN: 31X0200.725 COM: NRO07486
$66,000.00
B&R: 725-15-171-107 JC: Q4137 BOC: 2574 APPN: 310X0200.725 COM: NRO-07-478
$320,000.00

*ADMINISTRATIVELY TRANSFERRED FUNDS FROM BASE CONTRACT

The issuance of this task order does not amend any terms or conditions of the subject delivery order.

Please indicate your acceptance of this task order by having an official who is authorized to bind your organization, execute three copies of this document in the spaces provided below and return two copies to the Contract Specialist. You should retain the third copy for your records. If you have any questions regarding the subject task order, please contact Richard Bright, Contract Specialist on (301) 415-8086.

Sincerely,

Elen Jernell, Contracting Officer
Contract Management Branch No. 3
Division of Contracts
Office of Administration

ACCEPTED: Joyce L Lambert

Joyce L. Lambert
NAME

CONTRACTS
TITLE

10/23/2007
DATE

Task Order 9	NRO Enterprise Project Management System	BASE YEAR RATE	BASE YEAR HOURS	BASE YEAR AMOUNT
	OFF-SITE			
010	010 Program Manager	[redacted]	-	-
020	020 Project Manager	[redacted]	[redacted]	[redacted]
030	030 Quality Assurance Manager	[redacted]	[redacted]	[redacted]
050	050 Principal BPR Specialist	[redacted]	-	-
060	060 Senior BPR Specialist	[redacted]	-	-
070	070 Principal Systems Architect	[redacted]	[redacted]	[redacted]
080	080 Senior Systems Architect	[redacted]	-	-
090	090 Principal Information Engineer	[redacted]	[redacted]	[redacted]
100	100 Senior Information Engineer	[redacted]	-	-
110	110 Senior Functional Analyst	[redacted]	[redacted]	[redacted]
130	130 Systems Analyst 5	[redacted]	-	-
140	140 Systems Analyst 4	[redacted]	[redacted]	[redacted]
150	150 Systems Analyst 3	[redacted]	-	-
160	160 Systems Analyst 2	[redacted]	-	-
170	170 Systems Analyst 1	[redacted]	-	-
210	210 Computer Programmer 7	[redacted]	-	-
220	220 Computer Programmer 6	[redacted]	-	-
230	230 Computer Programmer 5	[redacted]	-	-
240	240 Computer Programmer 4	[redacted]	-	-
250	250 Computer Programmer 3	[redacted]	-	-
251	251 Computer Programmer 2	[redacted]	-	-
260	260 Support Specialist 6	[redacted]	[redacted]	[redacted]
270	270 Support Specialist 5	[redacted]	-	-
280	280 Support Specialist 4	[redacted]	-	-
290	290 Support Specialist 3	[redacted]	-	-
310	310 Engineer 5	[redacted]	-	-
320	320 Engineer 4	[redacted]	-	-
350	350 Sr Computer Security Specialist	[redacted]	-	-
360	360 Computer Security Specialist	[redacted]	-	-
370	370 Operations Manager	[redacted]	-	-
430	430 Communications Network Engineer	[redacted]	-	-
520	520 Apps Systems Analysis and Program Manager	[redacted]	-	-
530	530 Apps Systems Analysis and Program Sup	[redacted]	[redacted]	[redacted]
540	540 Apps Systems Analyst/Programmer - St Spec	[redacted]	-	-
550	550 Apps Systems Analyst/Programmer - Lead	[redacted]	-	-
560	560 Telecommunications/Internetworking Designer	[redacted]	-	-
570	570 Network Planner	[redacted]	-	-
580	580 Network Operations Specialist	[redacted]	-	-
590	590 Telecommunications Engineer - Senior	[redacted]	-	-
600	600 Telecommunications Engineer - Inter	[redacted]	-	-
610	610 Telecommunications Systems Analyst	[redacted]	-	-
620	620 Network Controller	[redacted]	-	-
630	630 Telecommunications Engineer/Analyst	[redacted]	-	-
640	640 Network Control Technician	[redacted]	-	-
650	650 Telecommunications Analyst/Tech-Senior	[redacted]	-	-
700	700 Documentation Specialist	[redacted]	-	-
710	710 Documentation Coordinator	[redacted]	-	-
720	720 Technical Expert - Level 4	[redacted]	-	-
730	730 Technical Expert - Level 3	[redacted]	-	-
740	740 Technical Expert - Level 2	[redacted]	-	-
750	750 Technical Expert - Level 1	[redacted]	-	-
760	760 Information Services Consultant	[redacted]	-	
	ON-SITE			
105	105 Senior Information Engineer Onsite	[redacted]	-	-
265	265 Support Specialist 6 Onsite	[redacted]	-	-
275	275 Support Specialist 5 Onsite	[redacted]	-	-
285	285 Support Specialist 4 Onsite	[redacted]	-	-
525	525 Apps Systems Analysis and Program Manager Onsite	[redacted]	-	-
535	535 Apps Systems Analysis and Program Sup Onsite	[redacted]	-	-
545	545 Apps Systems Analyst/Programmer - St Spec Onsite	[redacted]	-	-
555	555 Apps Systems Analyst/Programmer - Lead Onsite	[redacted]	-	-
715	715 Documentation Coordinator Onsite	[redacted]	-	-
745	745 Technical Expert - Level 2 Onsite	[redacted]	-	-
		TOTAL	[redacted]	477,583.12

Task Order 9 **Office of New Reactors (NRO), Enterprise Project Management (EPM) Interface**

A. Background

This SOW provides for the general maintenance support necessary for the continued operation of the Enterprise Project Management (EPM) interfaces with the NRR Reactor Programs System (RPS).

B. Scope

The Contractor shall provide maintenance for EPM system interfaces to the RPS system as specified in Enclosure 1 (EPM Interface Specification).

C. Statement of Work

1. Maintenance

The Contractor shall be responsible for making necessary changes to ensure that EPM interfaces to the Reactor Program System (RPS) identified in Enclosure 1 (EPM Interface Specification) are implemented and problems with the interfaces corrected and the system is returned to production in the shortest amount of time possible.

Maintenance Requests:

The NRC TOM/client shall notify the Contractor of system maintenance requests using the Rational ClearQuest change request system, in accordance with the Delivery Order, Statement Of Work, Section C.3, Subsections 3.1 "Maintenance" and 3.2 "Maintenance Change Request Process." The Contractor shall follow the procedures contained in the "OIS Application Change Request System Guide using Rational ClearQuest" to document all maintenance work performed and completed.

a. Interfaces to be Maintained:

System Name	System Number	System Acronym	Software	Platform
Enterprise Project Management	20060087	EPM	Microsoft: *Project Server *SQL Server 2005 Enterprise	IIS Web Based - Windows Server 2003
Reactor Program System	9709	RPS	*see below	Client Server

* software: PowerBuilder, ERWIN, Sybase, RoboHelp, SQL, Java

2. Operational and Maintenance End User Support

The Contractor shall provide end user operations and maintenance support for the EPM@NRC.GOV e-mail account. The contractor shall respond to end user requests for assistance including but not limited to resource pool management, EPM client installations, user profile and account maintenance, interface data transfers (upload/downloads), interface and data quality or integrity issues, and general schedule and data entry support of daily end user operations and maintenance of the EPM system and associated interfaces. The contractor shall be responsible for coordinating and implementing the necessary changes to ensure that end user operations and maintenance problems reported to EPM@NRC.GOV are corrected and the system/end user is returned to production in the shortest amount of time possible.

D. Place of Performance

Most efforts under this task order can be performed at the Contractor site. Access to the NRC facilities shall be provided by the NRC staff, as required, for Contractor personnel during normal working hours for the duration of this SOW.

E. Schedule of Deliverables

Interface and maintenance requests shall be performed within the time negotiated with the NRC TOM for each system release.

F. Expertise/Skills

The Contractor personnel assigned to this task order shall have the following skills:

(1) working experience with and knowledge of PowerBuilder, version 10.2

(2) working experience with and knowledge of SYBASE, version 12.1

(3) working experience with and knowledge of Novell LAN platform

(4) experience in analysis and design of complex enterprise-wide client server applications

(5) experience with database management systems technologies, including use of 4GL programming languages (structure and object oriented)

(6) working experience with and knowledge of Microsoft Project Server

(7) working experience with and knowledge of Microsoft SQL Server 2005 Enterprise

G. Task Order Manager

The manager for this task order is Carl Konzman, (301) 415-0592.