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A.2 CONSIDERATION AND OBLIGATION--FIRM FIXED PRICE (JUN 1988)

The firm fixed price of this contract is $202,500.00.

A.3 SCHEDULE OF SUPPLIES OR SERVICES AND PRICE COST

CLIN Task Service Quantity Firm Fixed

1 Task 001 Data Collection and .. " •
Evaluation

2 Task 002 Mapping and Documenting T
Ap__pplication and Systems

3 Task 003 Development of a "to be"
Technical Architecture and
Detailed Design

4 Task 004 Development of a Detailed U
Hardware and Software
Configuration Baseline .......___.
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SECTION B - CONTINUATION BLOCK

STATEMENT OF WORK
NRC Disaster Recovery Architecture, Detailed Requirements, and Design

1.0 INTRODUCTION

The mission of the U. S. Nuclear Regulatory Commission (NRC) is to license and regulate the Nation's civilian use of
byproduct, source and special nuclear materials to ensure adequate protection of public health and safety, promote the
common defense and security, and protect the environment. The NRC's scope of responsibility includes regulation of
commercial nuclear power plants; research, test, and training reactors; nuclear fuel cycle facilities (also called fuel cycle
facilities); medical, academic, and industrial uses of radioactive materials; and the transport, storage and disposal of
radioactive materials and wastes. The NRC's regulations are designed to protect the public and occupational workers
from radiation hazards in those industries using radioactive materials.

The NRC employs over 5000 professionals nation-wide. The current NRC headquarter complex is located in Rockville,
MD with the majority of the NRC personnel working in the White Flint North office complex consisting of two buildings -
One White Flint North (OFWN) and Two Whi ite Flint North (TWFN). Three (3) other NRC headquarters campus offices
exist in Rockville, MD and one (1) in Bethesda, MD. There are four (4) regional offices throughout the United States
located in King of Prussia, PA (Region I), Atlanta, GA (Regions II), Lisle, IL (Regions Ill), and Arlington, TX (Region IV).
The NRC Technical Training Center (TTC) is located in Chattanooga, TN and the NRC "On-site" Representatives office
is located in Las Vegas, NV.

The NRC has recently signed a fifteen-year lease with the General Services Administration (GSA) to acquire an
additional 358,000 s/f of office space adjacent to the White Flint North complex. Three White Flint North (3WFN) will be
newly constructed space which is currently planned to house the primary data center for the NRC.

2.0 BACKGROUND

Currently the NRC maintains two primary production data center facilities located on the Rockville Campus totaling
approximately 5,000 square feet of raised floor space. These data centers provide hosting services for
Commercial-Off-The-Shelf (COTS) and NRC developed applications and systems that are owned by NRC offices. The
NRC is currently in Phase Three of a four phased initiative to develop and deploy an enhanced enterprise-wide IT
Disaster Recovery (DR) capability. The Phases consist of:

* Phase One - DR Data Collection and Requirements Analysis
" Phase Two - Disaster Recovery Plan (DRP) Development
* Phase Three - DR Technical Architecture and Design Development
* Phase Four - Development and Deployment

Phases One and Two accomplished during FY2008 and FY2009 culminated in the delivery of a Disaster Recovery Plan
(DRP) consisting of a detailed Risk Assessment (RA) and a Business Impact Analysis (BIA). The RA identified a
number of potential risks that could impact the data center facilities along with risk mitigation and risk response
strategies. The BIA evaluated all applications and systems identified in NRC's IT portfolio to identify business critical
applications and systems housed in data center facilities and assigned a "high", "medium", or "low" priority to each
based on their importance to the agency. Attachment A identifies application and system candidates ranked as high
and medium during the conduct of the BIA. Site survey's were conducted to identify candidates for alternate sites to
house business critical applications and systems in a disaster recovery environment rated as either high or medium in
priority in the BIA. Subsequently an alternate site has been identified outside of the metropolitan Washington D.C.
area to house systems supporting disaster recovery.



The focus of this Statement of Work (SOW) supports Phase Three in the development of an overarching technical
architecture and detailed design to support Phase Four development and deployment of a DR capability at an alternate
site leveraging both physical and virtual technologies.

3.0 SCOPE

Contractor support is required to perform the tasks outlined in the following paragraphs to assist the NRC in the design of
a technical solution leveraging industry best practices for eventual deployment of an alternate site to support disaster
recovery of critical IT applications and systems. The tasks associated with this SOW include the following:

1. Collection, management, evaluation, and documentation of technical and user data and metrics of applications
and systems located in the data centers identified as high and medium priority (Refer to Attachment A).

2. Mapping and documenting applications and systems identified as high and medium priority to specific hardware
and software components in the two production data centers leveraging the Federal Enterprise Architecture
(FEA) reference model and the Federal Segment Architecture Methodology (FSAM) construct.

3. Development of a "to-be" technical architecture and a detailed design leveraging replication, backup and
recovery, and IT management technologies in a mixed physical and virtual environment to support DR at an
alternate site.

4. Development of a detailed configuration baseline including a comprehensive list of hardware, software,
communications, and other IT assets required to support the "to-be" technical solution.

In performing the above tasks, the contractor shall consider the following overarching technologies and initiatives
currently related to data center designs:

" DR alternate site technologies, industry best practices, and Federal mandates and guidance related to DR
including:

o OMB Circular A-1 30 - [Management of Federal IT Resources]
o FISMA - [Contingency Planning Regulations - Various]
o FIPS - PUB 87 [Guidance for ADP Contingency Planning]
o NIST - Special Publication 800-34 [Contingency Planning Guides for IT Systems]
o NIST - Special Publication 800-12, Chapter 11 [Preparing for Contingencies and disasters]

* Support of cost effective implementation of server consolidation technologies through the use of "virtualization"
technologies.

* Adaptation of Cloud-based computing to reduce duplication.
* Application of "green data center" technologies to comply with Federal mandates and reduce the data center's

carbon footprint. Green data center Federal requirements include:
o Energy Policy Act (EPAct) of 2005
o Energy Independence and Security Act of 2007 (EISA 2007)
o Executive Order (E.O.) 13423, Strengthening Federal Environmental, Energy, and Transportation

Management
o Executive Order (E.O.) 13514, Federal Leadership in Environmental, Energy, and Economic

Performance

4.0 BASIC CONTRACT SERVICES

The contractor shall work with NRC's Project Officer, technology support staff, and other sources as required to identify
the necessary information to develop the NRC DR alternate site architecture as well as the necessary hardware,
software, communications, and other IT related assets to implement the technical solution. Upon commencement of
the project, the contractor shall meet with the NRC's management and staff to kick-off the project. At this meeting, the
teams will review the goals and objectives of the project, the expected delivery format, and finalize schedules and
milestones for the following tasks:



4.1 Task 1 - Data Collection and Evaluation

Task 1 is focused on the collection, management, evaluation, and documentation of technical and user data and metrics
of applications and systems located in the data centers identified as high and medium priority of critical importance to the
agency (Refer to Attachment A). The contractor will be provided with the BIA data obtained during development of the
DRP during Phase two along with other available information related to the agency's production data centers. The list of
candidate applications and systems contained in Attachment A will be validated and updated during Task 1 prior to
commencing with subsequent tasks.

Within this first task, the contractor shall perform metrics gathering across three primary areas in order to derive a
baseline configuration requirement for the agency's high and medium priority systems. This baseline set of
measurements focus on IT software assets and utilization, IT hardware assets and utilization, and IT communications
assets and utilization. Within these categories metrics shall be gathered to measure the overall baseline of the
applications and systems targeted for the DR alternate site environment to determine specific configuration, back-up
and recovery strategies, and viability for virtualization. The contractor shall develop and implement appropriate data
collection tools and processes required to capture and analyze information necessary for architecture design, hardware
and software procurement, development, and deployment of the proposed DR alternate site solution.

4.2 Task 2 - Mapping and Documenting Applications and Systems

Task 2 is focused on mapping and documenting applications and systems identified as high and medium priority to
specific hardware and software components in the two production data centers. The contractor shall document all high
and medium systems hosted in a data center along with their key elements (e.g. database, operating systems,
applications, application and web servers, databases, etc.). For consistency with ongoing OMB reporting activities by
Federal Agencies, data collected shall be consistent with Federal Enterprise Architecture (FEA) specifications of the
Technical Reference Model (TRM) for mapping applications and systems hosted within a data center to the TRM
Service Standards, as defined in the FEA Consolidated Reference Model Document Version 2.3 as well as the Federal
Segment Architecture Methodology (FASM) construct.

At a minimum, the following key application mapping steps shall be performed and documented by the contractor during
this task:

* Application-to-Server/Mainframe mapping
" Application-to-Database/Platform mapping

" Application Dependency mapping

" Application Security requirements
" Applications Usage & SLAs

As part of this task the contractor shall evaluate each application and system and provide a quantitative and qualitative
assessment of the feasibility of deployment into the DR environment (physical or virtual) as well as an estimate of the
effort and resources to develop the solution.

The resulting application mapping work products will form the blueprint on which subsequent design and development
decisions, plans, and actions will be based for Tasks 3 and 4. As such the work products from the application mapping
task will be critically important for the success of DR development and deployment efforts in Phase Four.

4.3 Task 3 - Development of a "to-be" Technical Architecture and Detailed Design

Task 3 is focused on development of a "to-be" technical architecture and detailed design leveraging replication,
backup and recovery, and IT management technologies in a mixed physical and virtual environment to support DR at
an alternate site. The contractor shall develop a technology architecture and detailed design to support the
agency's DR strategy for high and medium priority applications and systems. The strategy shall encompass:



* Hardware and systems software
" WAN and LAN communications
* Systems Management

The contractor shall:

* Identify the technology platforms including types of platforms to be used and detailed technical requirements
and specifications associated with each of the components.

" Define platform distribution including the strategy for distributing applications, systems, and data across the
agency's DR environment including alternate site(s) and office locations.

* Define platform connectivity including how the platforms will be connected in a redundant DR environment.
" Relate technology platforms to applications and business functions using information from the BIA and Tasks 1

and 2 of this effort.
* Formulate technology architecture strategy decisions including development of schematics, block and wiring

diagrams, and other drawings and narrative descriptions of the technical architecture.

Based on the findings of the BIA, specifically the Recovery Time Objective (RTO) and Recovery Point Objective (RPO)
requirements for each application and system, it is envisioned that the DR technical architecture will consist of strategies
that support a range of replication and back-up and recovery capabilities. Consideration should be1given to High
Availability (HA) technologies including real-time or near real-time synchronous and asynchronous technologies as well
as electronic data vaulting and basic tape and media back-up for off-site storage. Additionally, based on the range of
age and technologies comprising the agency's legacy systems, it is also envisioned that the architecture will be
designed to accommodate physical and virtual servers, client-server applications, web-based applications, Citrix
accessible applications, and Storage Area Network (SAN) technologies in a heterogeneous environment. Overall, the
objective of the DR architecture is to provide seamless operation, management, fail-over, and fail back capabilities
between the production environment and DR alternate site environment with minimal impact and disruption of service
and data loss.

4.4 Task 4 - Development of a Detailed Hardware and Software Configuration Baseline

Task 4 is focused on development of a detailed configuration baseline including a comprehensive list of hardware,
software, communications, and other IT assets required to support the "to-be" technical solution. This list will identify
the purpose, types, quantities, and technical specifications of each component required to support the technical solution
and tie directly back to the Technical architecture and detailed requirements delivered as part of
Task 3.

5.0 DELIVERABLES

The deliverables shall consist of the following: The contractor shall deliver all of the items articulated by Deliverable
Tasks 1 through 4 within 70 calendar days from the date of the initial kickoff meeting and in accordance to the delivery
schedule specified for each Deliverable Task.

5.1 Project Management

* Project Management Plan
* Project Schedule (MS Project 2007)
* Status Reports (Weekly)
* Meeting agendas, presentation material, and minutes.



5.2 Task 1 - Data Collection and Evaluation

* Data Collection Plan
* Data Collection Templates
* Data Analysis Report
* Data and Metric Database (Populated with data collected as a result of Task 1 efforts (MS Access 2003).
" Delivery Schedule for Task 1: The contractor shall deliver the above within 20 calendar days from the date of

award

5.3 Task 2 - Mapping and Documenting Applications and Systems

• Application and System Mapping Report (Including schematics, block diagram representations and narrative
description of applications, systems, interfaces, and other pertinent descriptive data (MS Visio 2007).

" Delivery Schedule for Task 2: The contractor shall deliver the above within 40 calendar days from the date of
award

5.4 Task 3 - Development of a "to-be" Technical Architecture and Detailed Design

DR Technical Architecture and Design Report
o Design Strategy
o "To-Be" DR Architecture (Including schematics, block diagram representations and narrative description

of applications, systems, interfaces, and other pertinent descriptive data (MS Visio 2007).
0
o Delivery Schedule for Task 3: The contractor shall deliver the above within 65 calendar days from the

date of award.

5.5 Task 4 - Development of a Detailed hardware and Software Configuration Baseline

" Hardware and Software Configuration Baseline Report.

" Delivery Schedule for Task 4: The contractor shall deliver the above within 70 calendar days from the date of
award.

6.0 ACCEPTANCE OF DELIVERABLES

The Project Officer (P0) will have five (5) working days to complete its review of the deliverables. The PO will accept or
reject the deliverables in writing. In the event of the rejection of any deliverable, the PO, giving the specific reason(s) for
rejection, shall notify the contractor in writing. The contractor shall have five (5) working days to correct the rejected
deliverable and return it to the P0.

The following are the instructions for deliverables described in this SOW:
1. A draft version of the deliverables (except the Bi-Weekly Progress Report) shall be delivered to the Project

Officer no later than the time frame specified for each task.
2. Within 5 working days of receipt, the NRC Project Officer will review the draft deliverable and provide written

comments and/or changes, to the Contractor.



3. The Contractor shall incorporate any necessary comments/changes within 5 working days of receipt, and return
to the NRC Project Officer for review and acceptance.

4. Within 2 working days after acceptance of the draft deliverable, the contractor shall provide the NRC Project
Officer with one electronic copy and one hard copy of the deliverable in final format.

7.0 STATUS REPORTING

The Contractor shall provide bi-weekly progress reports, which will include a discussion of any exceptions to or changes
from the existing project plans. The bi-weekly report shall be delivered by Tuesday Close of Business (COB). At a
minimum, the bi-weekly report shall include a narrative discussing items accomplished during the current reporting
period, planned items, any technical issues that would impact schedule or operations, outstanding issues (technical and
management) and proposed issue resolutions during the next reporting period.

8.0 GOVERNMENT FURNISHED MATERIAL

The NRC Project Officer will provide the contractor with the following items for use under this contract if necessary:

1) Data Center Assessment Study
2) Data Center Inventory
3) Disaster Recovery Plan (DRP)

a. Risk Analysis (RA)
b. Business Impact Analysis (BIA)

9.0 TYPE OF CONTRACT

Firm-Fixed Price (FFP).

10.0 NRC PERSONNEL HOURS OF WORK

Contractor personnel are expected to conform to customer agency normal operating hours. Normal working hours for
the site is Monday through Friday, 7:30 a.m. - 4:15 p.m. (EST). Access to the NRC facilities will be provided by the
NRC as required during normal business hours only.

11.0 TRAVEL
No travel is required.



NRC-DR-33-10-317 Section C

SECTION C - CONTRACT CLAUSES

C.1 OTHER 8(a) CONTRACT CONDITIONS

Although the U.S. Small Business Administration (SBA) may not be identified in Block 17a of the award document,
SBA remains the prime contractor and InfoAge Solutions, Inc., is the subcontractor in accordance with the existing
SBA/NRC Partnership Agreement. The SBA WMADO Requirement No. is 0353/10/005633.

C.2 52.219-17 SECTION 8(a) AWARD (DEC 1996)

(a) By execution of a contract, the Small Business Administration (SBA) agrees to the following:

(1) To furnish the supplies or services set forth in the contract according to the specifications and the terms and
conditions by subcontracting with the Offeror who has been determined an eligible concern pursuant to the provisions of
section 8(a) of the Small Business Act, as amended (15 U.S.C. 637(a)).

(2) Except for novation agreements and advance payments, delegates to the Nuclear Regulatory Commission the
responsibility for administering the contract with complete authority to take any action on behalf of the Government
under the terms and conditions of the contract; provided, however that the contracting agency shall give advance notice
to the SBA before it issues a final notice terminating the right of the subcontractor to proceed with further performance,
either in whole or in part, under the contract.

(3) That payments to be made under the contract will be made directly to the subcontractor by the contracting
activity.

(4) To notify the Nuclear Regulatory Commission Contracting Officer immediately upon notification by the
subcontractor that the owner or owners upon whom 8(a) eligibility was based plan to relinquish ownership or control of
the concern.

(5) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from decisions of the
cognizant Contracting Officer under the "Disputes" clause of the subcontract.

(b) The offeror/subcontractor agrees and acknowledges that it will, for and on behalf of the SBA, fulfill and perform
all of the requirements of the contract.

(c) The offeror/subcontractor agrees that it will not subcontract the performance of any of the requirements of this
subcontract to any lower tier subcontractor without the prior written approval of the SBA and the cognizant Contracting
Officer of the Nuclear Regulatory Commission.

C.3 PERIOD OF PERFORMANCE

The period of performance of this contract shall be from Date of Award through August 27, 2010.

C-1



NRC-DR-33-10-317 Section C

C.4 2052.215-71 PROJECT OFFICER AUTHORITY (NOVEMBER 2006)

(a) The contracting officer's authorized representative (hereinafter referred to as the project officer) for this contract is:

Name: Ray Caruso

Address: U.S. Nuclear Regulatory Commission
Two White Flint North
11555 Rockville Pike, MS T-5D14
Rockville, MD 20852-2738

Telephone Number: 301-415-6550

(b) Performance of the work under this contract is subject to the technical direction of the NRC project officer. The
term "technical direction" is defined to include the following:

(1) Technical direction to the contractor which shifts work emphasis between areas of work or tasks, authorizes
travel which was unanticipated in the Schedule (i.e., travel not contemplated in theStatement of Work (SOW) or
changes to specific travel identified in the SOW), fills in details, or otherwise serves to accomplish the contractual SOW.

(2) Provide advice and guidance to the contractor in the preparation of drawings, specifications, or technical
portions of the work description.

(3) Review and, where required by the contract, approval of technical reports, drawings, specifications, and
technical information to be delivered by the contractor to the Government under the contract.

(c) Technical direction must be within the general statement of work stated in the contract. The project officer does

not have the authority to and may not issue any technical direction which:

(1) Constitutes an assignment of work outside the general scope of the contract.

(2) Constitutes a change as defined in the "Changes" clause of this contract.

(3) In any way causes an increase or decrease in the total estimated contract cost, the fixed fee, if any, or the time
required for contract performance.

(4) Changes any of the expressed terms, conditions, or specifications of the contract.

(5) Terminates the contract, settles any claim or dispute arising under the contract, or issues any unilateral directive
whatever,

(d) All technical directions must be issued in writing by the project officer or must be confirmed by the project officer in
writing within ten (10) working days after verbal issuance. A copy of the written direction must be furnished to the
contracting officer. A copy of NRC Form 445, Request for Approval of Official Foreign Travel, which has received final
approval from the NRC must be furnished to the contracting officer.

(e) The contractor shall proceed promptly with the performance of technical directions duly issued by the project
officer in the manner prescribed by this clause and within the project officer's authority under the provisions of this
clause.

C-2



NRC-DR-33-10-317 -Section C

(f) If, in the opinion of the contractor, any instruction or direction issued by the project officer is within one of the
categories as defined in paragraph (c) of this section, the contractor may not proceed but shall notify the contracting
officer in writing within five (5) working days after the receipt of any instruction or direction and shall request the
contracting officer to modify the contract accordingly. Upon receiving the notification from the contractor, the contracting
officer shall issue an appropriate contract modification or advise the contractor in writing that, in the contracting officer's
opinion, the technical direction is within the scope of this article and does not constitute a change under the "Changes"
clause.

(g) Any unauthorized commitment or direction issued by the project officer may result in an unnecessary delay in the
contractors performance and may even result in the contractor expending funds for unallowable costs under the
contract.

(h) A failure of the parties to agree upon the nature of the instruction or direction or upon the contract action to be

taken with respect thereto is subject to 52.233-1 -Disputes.

(i) In addition to providing technical direction as defined in paragraph (b) of the section, the project officer shall:

(1) Monitor the contractors technical progress, including surveillance and assessment of performance, and
recommend to the contracting officer changes in requirements.

(2) Asist the contractor in the resolution of technical problems encountered during performance""'

(3) Review all costs requested for reimbursement by the contractor and submit to the contracting officer
recommendations for approval, disapproval, or suspension of payment for supplies and services required under this
contract.

(4) Assist the contractor in obtaining the badges for the contractor personnel.

(5) Immediately notify the Security Branch, Division of Facilities and Security (SB/DFS) (via e-mail) when a
contractor employee no longer requires access authorization and return of any NRC issued badge to SB/DFS within
three days after their termination.

(6) Ensure that all contractor employees that require access to classified Restricted Data or National Security
Information or matter, access to sensitive unclassified information (Safeguards, Official Use Only, and Proprietary
information) access to sensitive IT systems or data, unescorted access to NRC controlled buildings/space, or
unescorted access to protected and vital areas of nuclear power plants receive approval of SB/DFS prior to access in
accordance with Management Directive and Handbook 12.3.

(7) For contracts for the design, development, maintenance or operation of Privacy Act Systems of Records, obtain
from the contractor as part of closeout procedures, written certification that the contractor has returned to NRC,
transferred to the successor contractor, or destroyed at the end of the contract in accordance with instructions provided
by the NRC Systems Manager for Privacy Act Systems of Records, all records (electronic or paper) which were created,
compiled, obtained or maintained under the contract.

C.5 2052.209-72 CONTRACTOR ORGANIZATIONAL CONFLICTS OF INTEREST (JAN 1993)

(a) Purpose. The primary purpose of this clause is to aid in ensuring that the contractor:

(1) Is not placed in a conflicting role because of current or planned interests (financial, contractual, organizational,
or otherwise) which relate to the work under this contract; and
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(2) Does not obtain an unfair competitive advantage over other parties by virtue of its performance of this contract.

(b) Scope. The restrictions described apply to performance or participation by the contractor, as defined in 48 CFR
2009.570-2 in the activities covered by this clause.

(c) Work for others.

(1) Notwithstanding any other provision of this contract, during the term of this contract, the contractor agrees to
forego entering into consulting or other contractual arrangements with any firm or organization the result of which may
give rise to a conflict of interest with respect to the work being performed under this contract. The contractor shall
ensure that all employees under this contract abide by the provision of this clause. If the contractor has reason to
believe, with respect to itself or any employee, that any proposed consultant or other contractual arrangement with any
firm or organization may involve a potential conflict of interest, the contractor shall obtain the written approval of the
contracting officer before the execution of such contractual arrangement.

(2) The contractor may not represent, assist, or otherwise support an NRC licensee or applicant undergoing an
NRC audit, inspection, or review where the activities that are the subject of the audit, inspection, or review are the same
as or substantially similar to the services within the scope of this contract (or task order as appropriate) except where the
NRC licensee or applicant requires the contractor's support to explain or defend the contractor's prior work for the utility
or other entity which NRC qbestions.

(3) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant site, the
contractor shall neither solicit nor perform work in the same or similar technical area for that licensee or applicant
organization for a period commencing with the award of the task order or beginning of work on the site (if not a task order
contract) and ending one year after completion of all work under the associated task order, or last time at the site (if not
a task order contract).

(4) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant site,

(i) The contractor may not solicit work at that site for that licensee or applicant during the period of performance
of the task order or the contract, as appropriate.

(ii) The contractor may not perform work at that site for that licensee or applicant during the period of
performance of the task order or the contract, as appropriate, and for one year thereafter.

(iii) Notwithstanding the foregoing, the contracting officer may authorize the contractor to solicit or perform this
type of work (except work in the same or similar technical area) if the contracting officer determines that the situation will
not pose a potential for technical bias or unfair competitive advantage.

(d) Disclosure after award.

(1) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in this
contract, that it does not have any organizational conflicts of interest as defined in 48 CFR 2009.570-2.

(2) The contractor agrees that if, after award, it discovers organizational conflicts of interest with respect to this
contract, it shall make an immediate and full disclosure in writing to the contracting officer. This statement must include
a description of the action which the contractor has taken or proposes to take to avoid or mitigate such conflicts. The
NRC may, however, terminate the contract if termination is in the best interest of the Government.

(3) It is recognized that the scope of work of a task-order-type contract necessarily encompasses a broad
spectrum of activities. Consequently, if this is a task-order-type contract, the contractor agrees that it will disclose all
proposed new work involving NRC licensees or applicants which comes within the scope of work of the underlying
contract. Further, if this contract involves work at a licensee or applicant site, the contractor agrees to exercise
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diligence to discover and disclose any new work at that licensee or applicant site. This disclosure must be made before
the submission of a bid or proposal to the utility or other regulated entity and must be received by the NRC at least 15
days before the proposed award date in any event, unless a written justification demonstrating urgency and due
diligence to discover and disclose is provided by the contractor and approved by the contracting officer. The disclosure
must include the statement of work, the dollar value of the proposed contract, and any other documents that are needed
to fully describe the proposed work for the regulated utility or other regulated entity. NRC may deny approval of the
disclosed work only when the NRC has issued a task order which includes the technical area and, if site-specific, the
site, or has plans to issue a task order which includes the technical area and, if site-specific, the site, or when the work
violates paragraphs (c)(2), (c)(3) or (c)(4) of this section.

(e) Access to and use of information.

(1) If in the performance of this contract, the contractor obtains access to information, such as NRC plans,
policies, reports, studies, financial plans, internal data protected by the Privacy Act of 1974 (5 U.S.C. Section 552a
(1988)), or the Freedom of Information Act (5 U.S.C. Section 552 (1986)), the contractor agrees not to:

(i) Use this information for any private purpose until the information has been released to the public;

(ii) Compete for work for the Commission based on the information for a period of six months after either the
completion of this contract or the release of the information to the public, whichever is first;

(iii) Submit an unsolicited proposal to the Government based on the information until one year after the release
of the information to the public; or

(iv) Release the information without prior written approval by the contracting officer unless the information has
previously been released to the public by the NRC.

(2) In addition, the contractor agrees that, to the extent it receives or is given access to proprietary data, data
protected by the Privacy Act of 1974 (5 U.S.C. Section 552a (1988)), or the Freedom of Information Act (5 U.S.C.
Section 552 (1986)), or other confidential or privileged technical, business, or financial information under this contract,
the contractor shall treat the information in accordance with restrictions placed on use of the information.

(3) Subject to patent and security provisions of this contract, the contractor shall have the right to use technical
data it produces under this contract for private purposes provided that all requirements of this contract have been met.

(f) Subcontracts. Except as provided in 48 CFR 2009.570-2, the contractor shall include this clause, including this
paragraph, in subcontracts of any tier. The terms contract, contractor, and contracting officer, must be appropriately
modified to preserve the Government's rights.

(g) Remedies. For breach of any of the above restrictions, or for intentional nondisclosure or misrepresentation of
any relevant interest required to be disclosed concerning this contract or for such erroneous representations that
necessarily imply bad faith, the Government may terminate the contract for default, disqualify the contractor from
subsequent contractual efforts, and pursue other remedies permitted by law or this contract.

(h) Waiver. A request for waiver under this clause must be directed in writing to the contracting officer in
accordance with the procedures outlined in 48 CFR 2009.570-9.

(i) Follow-on effort. The contractor shall be ineligible to participate in NRC contracts, subcontracts, or proposals
therefor (solicited or unsolicited), which stem directly from the contractor's performance of work under this contract.
Furthermore, unless so directed in writing by the contracting officer, the contractor may not perform any technical
consulting or management support services work or evaluation activities under this contract on any of its products or
services or the products or services of another firm if the contractor has been substantially involved in the development
or marketing of the products or services.
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(1) If the contractor, under this contract, prepares a complete or essentially complete statement of work or
specifications, the contractor is not eligible to perform or participate in the initial contractual effort which is based on the
statement of work or specifications. The contractor may not incorporate its products or services in the statement of
work or specifications unless so directed in writing by the contracting officer, in which case the restrictions in this
paragraph do not apply.

(2) Nothing in this paragraph precludes the contractor from offering or selling its standard commercial items to the
Government.

C.6 52.212-4 CONTRACT TERMS AND CONDITIONS--COMMERCIAL ITEMS (MAR 2009)

(a) Inspection/Acceptance. The Contractor shall only tender for acceptance those items that conform to the
requirements of this contract. The Government reserves the right to inspect or test any supplies or services that have
been tendered for acceptance. The Government may require repair or replacement of nonconforming supplies or
re-performance of nonconforming services at no increase in contract price. If repair/replacement or re-performance will
not correct the defects or is not possible, the Government may seek an equitable price reduction or adequate
consideration for acceptance of nonconforming supplies or services. The Government must exercise its
post-acceptance rights-

(1) Within a reasonable time after the defect was discovered or should have been discovered; and

(2) Before any substantial change occurs in the condition of the item, unless the change is due to the defect in the
item.

(b) Assignment. The Contractor or its assignee may assign its rights to receive payment due as a result of
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending
agency in accordance with the Assignment of Claims Act (31 U.S.C. 3727). However, when a third party makes payment
(e.g., use of the Government-wide commercial purchase card), the Contractor may not assign its rights to receive
payment under this contract.

(c) Changes. Changes in the terms and conditions of this contract may be made only by written agreement of the
parties.

(d) Disputes. This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). Failure
of the parties to this contract to reach agreement on any request for equitable adjustment, claim, appeal or action arising
under or relating to this contract shall be a dispute to be resolved in accordance with the clause at FAR 52.233-1,
Disputes, which is incorporated herein by reference. The Contractor shall proceed diligently with performance of this
contract, pending final resolution of any dispute arising under the contract.

(e) Definitions. The clause at FAR 52.202-1, Definitions, is incorporated herein by reference.

(f) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence
beyond the reasonable control of the Contractor and without its fault or negligence such as, acts of God or the public
enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine
restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall notify the
Contracting Officer in writing as soon as it is reasonably possible after the commencement of any excusable delay,
setting forth the full particulars in connection therewith, shall remedy such occurrence with all reasonable dispatch, and
shall promptly give written notice to the Contracting Officer of the cessation of such occurrence.

(g) Invoice.
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(1) The Contractor shall submit an original invoice and three copies(or electronic invoice, if authorized) to the
address designated in the contract to receive invoices. An invoice must include-

(i) Name and address of the Contractor;

(ii) Invoice date and number;

(iii) Contract number, contract line item number and, if applicable, the order number;

(iv) Description, quantity, unit of measure, unit price and extended price of the items delivered;

(v) Shipping number and date of shipment, including the bill of lading number and weight of shipment if shipped
on Government bill of lading;

(vi) Terms of any discount for prompt payment offered;

(vii) Name and address of official to whom payment is to be sent;

(viii) Name, title, and phone number of person to notify in event of defective invoice; and

(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required
elsewhere in this contract.

(x) Electronic funds transfer (EFT) banking information.

(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this
contract.

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice,
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation
provision, contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer-- Central Contractor Registration, or
52.232-34, Payment by Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency
procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.

(2) Invoices will be handled in accordance with the Prompt Payment Act (31 U.S.C. 3903) and Office of
Management and Budget (OMB) prompt payment regulations at 5 CFR part 1315.

(h) Patent indemnity. The Contractor shall indemnify the Government and its officers, employees and agents against
liability, including costs, for actual or alleged direct or contributory infringement of, or inducement to infringe, any United
States or foreign patent, trademark or copyright, arising out of the performance of this contract, provided the Contractor
is reasonably notified of such claims and proceedings.

(i) Payment.-

(1) Items accepted. Payment shall be made for items accepted by the Government that have been delivered to the
delivery destinations set forth in this contract.

(2) Prompt payment. The Government will make payment in accordance with the Prompt Payment Act (31 U.S.C.
3903) and prompt payment regulations at 5 CFR part 1315.

(3) Electronic Funds Transfer (EFT). If the Government makes payment by EFT, see 52.212-5(b) for the
appropriate EFT clause.
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(4) Discount. In connection with any discount offered for early payment, time shall be computed from the date of the
invoice. For the purpose of computing the discount earned, payment shall be considered to have been made on the date
which appears on the payment check or the specified payment date if an electronic funds transfer payment is made.

(5) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall--

(i) Remit the overpayment amount to the payment office cited in the contract along with a description of the
overpayment including the--

(A) Circumstances of the overpayment (e.g., duplicate payment, erroneous payment, liquidation errors, date(s)
of overpayment);

(B) Affected contract number and delivery order number, if applicable;

(C) Affected contract line item or subline item, if applicable; and

(D) Contractor point of contact.

(ii) PiFovide a copy of the remittance and supporting documentation to the Contracting Officer.

(6) Interest.

(i) All amounts that become payable by the Contractor to the Government under this contract shall bear simple
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the interest
rate established by the Secretary of the Treasury as provided in Section 611 of the Contract Disputes Act of 1978 (Public
Law 95-563), which is applicable to the period in which the amount becomes due, as provided in (i)(6)(v) of this clause,
and then at the rate applicable for each six-month period as fixed by the Secretary until the amount is paid.

(ii) The Government may issue a demand for payment to the Contractor upon finding a debt is due under the
contract.

(iii) Final decisions. The Contracting Officer will issue a final decision as required by 33.211 if--

(A) The Contracting Officer and the Contractor are unable to reach agreement on the existence or amount of a
debt within 30 days;

(B) The Contractor fails to liquidate a debt previously demanded by the Contracting Officer within the timeline
specified in the demand for payment unless the amounts were not repaid because the Contractor has requested an
installment payment agreement; or

(C) The Contractor requests a deferment of collection on a debt previously demanded by the Contracting
Officer (see 32.607-2).

(iv) If a demand for payment was previously issued for the debt, the demand for payment included in the final

decision shall identify the same due date as the original demand for payment.

(v) Amounts shall be due at the earliest of the following dates:

(A) The date fixed under this contract.

(B) The date of the first written demand for payment, including any demand for payment resulting from a default
termination.

C-8



NRC-DR-33-10-317 Section C

(vi) The interest charge shall be computed for the actual number of calendar days involved beginning on the due
date and ending on--

(A) The date on which the designated office receives payment from the Contractor;

(B) The date of issuance of a Government check to the Contractor from which an amount otherwise payable
has been withheld as a credit against the contract debt; or

(C) The date on which an amount withheld and applied to the contract debt would otherwise have become
payable to the Contractor.

(vii) The interest charge made under this clause may be reduced under the procedures prescribed in 32.608-2 of
the Federal Acquisition Regulation in effect on the date of this contract.

(j) Risk of loss. Unless the contract specifically provides otherwise, risk of loss or damage to the supplies provided

under this contract shall remain with the Contractor until, and shall pass to the Government upon:

(1) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or

(2) Delivery of the supplies..to the Government at the destination specified in the contract, if transportation is f.o.b.
destination.

(k) Taxes. The contract price includes all applicable Federal, State, and local taxes and duties.

(I) Termination for the Government's convenience. The Government reserves the right to terminate this contract, or
any part hereof, for its sole convenience. In the event of such termination, the Contractor shall immediately stop all work
hereunder and shall immediately cause any and all of its suppliers and subcontractors to cease work. Subject to the
terms of this contract, the Contractor shall be paid a percentage of the contract price reflecting the percentage of the
work performed prior to the notice of termination, plus reasonable charges the Contractor can demonstrate to the
satisfaction of the Government using its standard record keeping system, have resulted from the termination. The
Contractor shall not be required to comply with the cost accounting standards or contract cost principles for this purpose.
This paragraph does not give the Government any right to audit the Contractor's records. The Contractor shall notbe
paid for any work performed or costs incurred which reasonably could have been avoided.

(m) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the event of
any default by the Contractor, or if the Contractor fails to comply with any contract terms and conditions, or fails to
provide the Government, upon request, with adequate assurances of future performance. In the event of termination for
cause, the Government shall not be liable to the Contractor for any amount for supplies or services not accepted, and the
Contractor shall be liable to the Government for any and all rights and remedies provided by law. If it is determined that
the Government improperly terminated this contract for default, such termination shall be deemed a termination for
convenience.

(n) Title. Unless specified elsewhere in this contract, title to items furnished under this contract shall pass to the
Government upon acceptance, regardless of when or where the Government takes physical possession.

(o) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for
use for the particular purpose described in this contract.

(p) Limitation of liability. Except as otherwise provided by an express warranty, the Contractor will not be liable to the
Government for consequential damages resulting from any defect or deficiencies in accepted items.

(q) Other compliances. The Contractor shall comply with all applicable Federal, State and local laws, executive

orders, rules and regulations applicable to its performance under this contract.
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(r) Compliance with laws unique to Government contracts. The Contractor agrees to comply with 31 U.S.C. 1352
relating to limitations on the use of appropriated funds to influence certain Federal contracts; 18 U.S.C. 431 relating to
officials not to benefit; 40 U.S.C. 3701, et seq., Contract Work Hours and Safety Standards Act; 41 U.S.C. 51-58,
Anti-Kickback Act of 1986; 41 U.S.C. 265 and 10 U.S.C. 2409 relating to whistleblower protections; Section 1553 of the
American Recovery and Reinvestment Act of 2009 relating to whistleblower protections for contracts funded under that
Act; 49 U.S.C. 40118, Fly American; and 41 U.S.C. 423 relating to procurement integrity.

(s) Order of precedence. Any inconsistencies in this solicitation or contract shall be resolved by giving precedence in

the following order:

(1) The schedule of supplies/services.

(2) The Assignments, Disputes, Payments, Invoice, Other Compliances, and Compliance with Laws Unique to
Government Contracts paragraphs of this clause.

(3) The clause at 52.212-5.

(4) Addenda to this solicitation or contract, including any license agreements for computer software.

(5) Solicitation provisions if this is a solicitation`:-

(6) Other paragraphs of this clause.

(7) The Standard Form 1449.

(8) Other documents, exhibits, and attachments

(9) The specification.

(t) Central Contractor Registration (CCR).

(1) Unless exempted by an addendum to this contract, the Contractor is responsible during performance and
through final payment of any contract for the accuracy and completeness of the data within the CCR database, and for
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR
database after the initial registration, the Contractor is required to review and update on an annual basis from the date of
initial registration or subsequent updates its information in the CCR database to ensure it is current, accurate and
complete. Updating information in the CCR does not alter the terms and conditions of this contract and is not a substitute
for a properly executed contractual document.

(2)(i) If a Contractor has legally changed its business name, "doing business as" name, or division name (whichever
is shown on the contract), or has transferred the assets used in performing the contract, but has not completed the
necessary requirements regarding novation and change-of-name agreements in FAR subpart 42.12, the Contractor
shall provide the responsible Contracting Officer a minimum of one business day's written notification of its intention to
(A) change the name in the CCR database; (B) comply with the requirements of subpart 42.12; and (C) agree in writing
to the timeline and procedures specified by the responsible Contracting Officer. The Contractor must provide with the
notification sufficient documentation to support the legally changed name.

(ii) If the Contractor fails to comply with the requirements of paragraph (t)(2)(i) of this clause, or fails to perform the
agreement at paragraph (t)(2)(i)(C) of this clause, and, in the absence of a properly executed novation or
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor indicated in
the contract will be considered to be incorrect information within the meaning of the "Suspension of Payment" paragraph
of the electronic funds transfer (EFT) clause of this contract.
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(3) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in
the CCR record to reflect an assignee for the purpose of assignment of claims (see Subpart 32.8, Assignment of
Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's CCR
record that indicates payments, including those made by EFT, to an ultimate recipient other than that Contractor will be
considered to be incorrect information within the meaning of the "Suspension of payment" paragraph of the EFT clause
of this contract.

(4) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the
internet at http://www.ccr.gov or by calling 1-888-227-2423 or 269-961-5757.

C.7 52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR
EXECUTIVE ORDERS--COMMERCIAL ITEMS (FEB 2010)

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to acquisitions
of commercial items:

(1) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)).

Alternate I (AUG 2007) of 52.222-50 (22 U.S.C. 7104 (g)).

(2) 52.233-3, Protest After Award (Aug 1996) (31 U.S.C. 3553).

(3) 52.233-4, Applicable Law for Breach of Contract Claim (Oct 2004) (Pub. L. 108-77, 108-78)

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has indicated
as being incorporated in this contract by reference to implement provisions of law or Executive orders applicable to
acquisitions of commercial items:

[x] (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (Sept 2006), with Alternate I (Oct 1995)
(41 U.S.C. 253g and 10 U.S.C. 2402).

[] (2) 52.203-13, Contractor Code of Business Ethics and Conduct (DEC 2008)(Pub. L. 110-252, Title VI, Chapter
1 (41 U.S.C. 251 note)).

[] (3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of 2009 (MAR
2009) (Section 1553 of Pub. L. 111-5). (Applies to contracts funded by the American Recovery and Reinvestment Act of
2009.)

[] (4) 52.204-11, American Recovery and Reinvestment Act-Reporting Requirements (MAR 2009) (Pub. L.
111-5).

[] (5) 52.219-3, Notice of Total HUBZone Set-Aside (Jan 1999) (15 U.S.C. 657a).

[] (6) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (July 2005) (if the
offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a).

[] (7) [Reserved]

[x] (8)(i) 52.219-6, Notice of Total Small Business Set-Aside (June 2003) (15 U.S.C. 644).
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[ (ii) Alternate I (Oct 1995) of 52.219-6.

[] (iii) Alternate II (Mar 2004) of 52.219-6.

[] (9)(i) 52.219-7, Notice of Partial Small Business Set-Aside (June 2003) (15 U.S.C. 644).

[] (ii) Alternate I (Oct 1995) of 52.219-7.

U (iii) Alternate II (Mar 2004) of 52.219-7.

(10) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2) and (3)).

[x] (1 1)(i) 52.219-9, Small Business Subcontracting Plan (APR 2008) (15 U.S.C. 637(d)(4)).

[] (ii) Alternate I (Oct 2001) of 52.219-9.

[] (iii) Alternate II (Oct 2001) of 52.219-9.

[x] (12) 52.219-14, Limitations on Subcontracting (Dec 1996) (15 U.S.C. 637(a)(14)).

[] (13) 52.219-16, Liquidated Damages--Subcontracting Plan (Jan 1999) (15 U.S.C. 637(d)(4)(F)(i)).

[] (14)(i) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns (OCT
2008) (10 U.S.C. 2323) (if the offeror elects to waive the adjustment, it shall so indicate in its offer.)

[ (ii) Alternate I (June 2003) of 52.219-23.

U (15) 52.219-25, Small Disadvantaged Business Participation Program--Disadvantaged Status and Reporting
(APR 2008) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).

[] (16) 52.219-26, Small Disadvantaged Business Participation Program--Incentive Subcontracting (Oct 2000)
(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).

[] (17) 52.219-27, Notice of Total Service-Disabled Veteran-Owned Small Business Set-Aside (May 2004) (15
U.S.C. 657 f).

U (18) 52.219-28, Post Award Small Business Program Re-representation (APR 2009) (15 U.S.C 632(a)(2)).

[x] (19) 52.222-3, Convict Labor (June 2003) (E.O. 11755).

[x] (20) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (AUG 2009) (E.O. 13126).

[x] (21) 52.222-21, Prohibition of Segregated Facilities (Feb 1999).

[x] (22) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246).

[x] (23) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other
Eligible Veterans (Sept 2006) (38 U.S.C. 4212).

[3 (24) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998) (29 U.S.C. 793).

[] (25) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other
Eligible Veterans (Sept 2006) (38 U.S.C. 4212).
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[] (26) 52.222-54, Employment Eligibility Verification (Jan 2009). (Executive Order 12989). (Not applicable to the
acquisition of commercially available off-the-shelf items or certain other types of commercial items as prescribed in
22.1803.)

[x] (27)(i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Items (May
2008) (42 U.S.C.6962(c)(3)(A)(ii)). (Not applicable to the acquisition of commercially available off-the-shelf items.)

[] (ii) Alternate I (MAY 2008) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)). (Not applicable to the acquisition of

commercially available off-the-shelf items.)

[] (28) 52.223-15, Energy Efficiency in Energy-Consuming Products (DEC 2007)(42 U.S.C. 8259b).

[] (29)(i) 52.223-16, IEEE 1680 Standard for the Environmental Assessment of Personal Computer Products
(DEC 2007) (E.O. 13423).

El (ii) Alternate I (DEC 2007) of 52.223-16.

[] (30) 52.225-1, Buy American Act--Supplies (FEB 2009) (41 U.S.C. 10a-1Od).

[x] (31)(i) 52.225-3, Buy American Act--Free Trade Agreements-- Israeli Trade Act (JUN 2009) (41 U5.•S.C.
10a-10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, 19 U.S.C 3805 note, Pub. L. 108-77, 108-78, 108-286, 108-302,
109-53 and 109-169, 109-283, and 110-138).

[] (ii) Alternate I (Jan 2004) of 52.225-3.

[] (iii) Alternate II (Jan 2004) of 52.225-3.

[] (32) 52.225-5, Trade Agreements (AUG 2009) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).

[x] (33) 52.225-13, Restrictions on Certain Foreign Purchases (JUN 2008) (E.O.'s, proclamations, and statutes
administered by the Office of Foreign Assets Control of the Department of the Treasury).

[] (34) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (Nov 2007) (42 U.S.C. 5150).

[] (35) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (Nov 2007) (42 U.S.C.
5150).

[] (36) 52.232-29, Terms for Financing of Purchases of Commercial Items (Feb 2002) (41 U.S.C. 255(f), 10
U.S.C. 2307(f)).

[] (37) 52.232-30, Installment Payments for Commercial Items (Oct 1995) (41 U.S.C. 255(f), 10 U.S.C. 2307(f)).

[x] (38) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (Oct 2003) (31
U.S.C. 3332).

[] (39) 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration (May 1999)
(31 U.S.C. 3332).

[] (40) 52.232-36, Payment by Third Party (FEB 2010) (31 U.S.C. 3332).

[] (41) 52.239-1, Privacy or Security Safeguards (Aug 1996) (5 U.S.C. 552a).
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[] (42)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46 U.S.C. Appx.
1241(b) and 10 U.S.C. 2631).

[] (ii) Alternate I (Apr 2003) of 52.247-64.

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of law
or Executive orders applicable to acquisitions of commercial items:

[] (1) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.).

[] (2) 52.222-42, Statement of Equivalent Rates for Federal Hires (May 1989) (29 U.S.C. 206 and 41 U.S.C. 351,
et seq.).

Employee Class Monetary Wage-Fringe Benefits

[] (3) 52.222-43, Fair Labor Standards Act and Service Contract Act--Price Adjustment (Multiple Year and Option
Contracts) (Sep 2009) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).

[] (4) 52.222-44, Fair Lab6orStandards Act and Service Contract Act--Price Adjustment (Sep 2009) (29 U.S.C.
206 and 41 U.S.C. 351, et seq.).

[] (5) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance,
Calibration, or Repair of Certain Equipment--Requirements (Nov 2007) (41 U.S.C. 351, et seq.).

[] (6) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain

Services--Requirements (FEB 2009) (41 U.S.C. 351, et seq.).

[] (7) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (MAR 2009)(Pub. L. 110-247)

[] (8) 52.237-11, Accepting and Dispensing of $1 Coin (SEP 2008) (31 U.S.C. 5112(p)(1)).

(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and does
not contain the clause at 52.215-2, Audit and Records--Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related to
this contract.

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any shorter
period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If this contract
is completely or partially terminated, the records relating to the work terminated shall be made available for 3 years after
any resulting final termination settlement. Records relating to appeals under the disputes clause or to litigation or the
settlement of claims arising under or relating to this contract shall be made available until such appeals, litigation, or
claims are finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other
data, regardless of type and regardless of form. This does not require the Contractor to create or maintain any record
that the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.
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(e)(1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the
Contractor is not required to flow down any FAR clause, other than those in this paragraph (e)(1) in a subcontract for
commercial items. Unless otherwise indicated below, the extent of the flow down shall be as required by the clause--

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (DEC 2008) (Pub. L. 110-252, Title VI, Chapter 1
(41 U.S.C. 251 note)).

(ii) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns)
exceeds $550,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in lower
tier subcontracts that offer subcontracting opportunities.

(iii) [Reserved]

(iv) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246).

(v) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible
Veterans (Sept 2006) (38 U.S.C. 4212).

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793).

(vii) [Removed and reserved]

(viii) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.).

(ix) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)).

Alternate I (AUG 2007) of 52.222-50 (22 U.S.C. 7104(g)).

(x) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance, Calibration,
or Repair of Certain Equipment--Requirements "(Nov 2007)" (41 U.S.C. 351, et seq.).

(xi) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain

Services-Requirements (FEB 2009)(41 U.S.C. 351, et seq.).

(xii) 52.222-54, Employee Eligibility Verification (JAN 2009)

(xiii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (MAR 2009)(Pub. L. 110-247). Flow
down required in accordance with paragraph (e) of FAR clause 52.226-6.

(xiv) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46 U.S.C. Appx.
1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64.

(2) While not required, the contractor may include in its subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

C.8 WHISTLEBLOWER PROTECTION FOR NRC CONTRACTOR AND SUBCONTRACTOR
EMPLOYEES (JULY 2006)

(a) The U.S. Nuclear Regulatory Commission (NRC) contractor and its subcontractor are subject to the
Whistleblower Employee Protection public law provisions as codified at 42 U.S.C. 5851. NRC contractor(s) and
subcontractor(s) shall comply with the requirements of this Whistleblower Employee Protection law, and the
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implementing regulations of the NRC and the Department of Labor (DOL). See, for example, DOL Procedures on
Handling Complaints at 29 C.F.R. Part 24 concerning the employer obligations, prohibited acts, DOL procedures and the
requirement for prominent posting of notice of Employee Rights at Appendix A to Part 24.

(b) Under this Whistleblower Employee Protection law, as implemented by regulations, NRC contractor and
subcontractor employees are protected from discharge, reprisal, threats, intimidation, coercion, blacklisting or other
employment discrimination practices with respect to compensation, terms, conditions or privileges of their employment
because the contractor or subcontractor employee(s) has provided notice to the employer, refused to engage in unlawful
practices, assisted in .proceedings or testified on activities concerning alleged violations of the Atomic Energy Act of
1954 (as amended) and the Energy Reorganization Act of 1974 (as amended).

(c) The contractor shall insert this or the substance of this clause in any subcontracts involving work performed under
this contract.

C.9 Compliance with U.S. Immigration Laws and Regulations

NRC contractors are responsible to ensure that their alien personnel are not in violation of United States Immigration
and Naturalization (INS) laws and regulations, including employment authorization documents and visa requirements.
Each alien employee of the Contractor must be lawfully admitted for permanent residence as evidenced by Alien
Registration Receipt Card Form 1-151 or must present other evidence from the Immigration and Naturalization Services
that employment will not affect his/her immigration status. The INS Office of Business Liaison (OBL) provides
information to contractors to help them understand the employment eligibility verification process for non-US citizens.
This information can be found on the INS website,
http://www.ins.usdoj.gov/graphics/services/employerinfo/index.htm#obl.

The NRC reserves the right to deny or withdraw Contractor use or access to NRC facilities or its equipment/services,
and/or take any number of contract administrative actions (e.g., disallow costs, terminate for cause) should the
Contractor violate the Contractor's responsibility under this clause.

(End of Clause)

C.10 Annual and Final Contractor Performance Evaluations

Annual and final evaluations of contractor performance under this contract will be prepared in accordance with FAR
42.15, "Contractor Performance Information," normally at the time the contractor is notified of the NRC's intent to
exercise the contract option. If the multi-year contract does not have option years, then an annual evaluation will be
prepared (state time for annual evaluation). Final evaluations of contractor performance will be prepared at the
expiration of the contract during the contract closeout process.

- The Contracting Officer will transmit the NRC Project Officer's annual and final contractor performance evaluations to
the contractor's Project Manager, unless otherwise instructed by the contractor. The contractor will be permitted thirty
days to review the document. The contractor may concur without comment, submit additional information, or request a
meeting to discuss the performance evaluation. The Contracting Officer may request the contractor's Project Manger
to attend a meeting to discuss the performance evaluation.
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Where a contractor concurs with, or takes no exception to an annual performance evaluation, the Contracting Officer
will consider such evaluation final and releasable for source selection purposes. Disagreements between the parties
regarding a performance evaluation will be referred to an individual one level above the Contracting Officer, whose
decision will be final.

The Contracting Officer will send a copy of the completed evaluation report, marked "For Official Use Only," to the
contractor's Project Manager for their records as soon as practicable after it has been finalized. The completed
evaluation report also will be used as a tool to improve communications between the NRC and the contractor and to
improve contract performance.

The completed annual performance evaluation will be used to support future award decisions in accordance with
FAR 42.1502(a) and 42.1503(c). During the period the information is being used to provide source selection information,
the completed annual performance evaluation will be released to only two parties - the Federal government personnel
performing the source selection evaluation and the contractor under evaluation if the contractor does not have a copy of
the report already.

52.247-34 F.O.B. DESTINATION NOV 1991

C.11 PLACE OF DELIVERY-REPORTS (JUNE 1988)

The items to be furnished hereunder shall be delivered, with all charges paid by the Contractor, to:

(a) Project Officer (2 copies)
(b) Contracting Officer (1 copy)

C.12 BILLING INSTRUCTIONS

General: During performance and through final payment of this contract, the contractor is responsible for the accuracy
and completeness of data within the Central Contractor Registration (CCR) database and for any liability resulting from
the Government's reliance on inaccurate or incomplete CCR data.

The contractor shall prepare vouchers/invoices as prescribed herein. FAILURE TO SUBMIT VOUCHERS/INVOICES
IN ACCORDANCE WITH THESE INSTRUCTIONS WILL RESULT IN REJECTION OF THE VOUCHER/INVOICE AS
IMPROPER.

Form: Claims shall be submitted on the payee's letterhead, voucher/invoice, or on the Government's Standard Form
1034, "Public Voucher for Purchases and Services Other than Personal," and Standard Form 1035, "Public Voucher for
Purchases Other than Personal--Continuation Sheet."

Number of Copies: A signed original shall be submitted. If the voucher/invoice includes the purchase of any property
with an initial acquisition cost of $50,000 or more, a copy of the signed original is also required.

Designated Aqency Billing Office: The preferred method of submitting vouchers/invoices is electronically to the
Department of the Interior at NRCPayments(Znbc.gov

If the voucher/invoice includes the purchase of any property with an initial acquisition cost of $50,000 or more, a copy of
the signed original shall be electronically sent to: Propertvanrc.gov

However, if you submit a hard-copy of the voucher/invoice, it shall be submitted to the following address:
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Department of the Interior
National Business Center
Attn: Fiscal Services Branch - D2770
7301 West Mansfield Avenue
Denver, CO 80235-2230

If you submit a hard-copy of the voucher/invoice and it includes the purchase of any property with an initial acquisition
cost of $50,000 or more, a copy of the signed original shall be mailed to the following address:

U.S. Nuclear Regulatory Commission
NRC Property Management Officer
Mail Stop: O-4D15
Washington, DC 20555-0001

HAND-CARRIED SUBMISSIONS WILL NOT BE ACCEPTED

A-gency Payment Office: Payment will continue to be made by the office designated in the contract in Block 12 of the
Standard Form 26, Block 25 of the Standard Form 33, or Block 18a. of the Standard Form 1449, whichever is applicable.

Frequency: Theýcontractor shall submit a voucher/invoice only after the NRC's final acceptance of services ren dered or
products delivered in performance of the contract unless otherwise specified in the contract.

Preparation and Itemization of the Voucher/Invoice: The voucher/invoice shall be prepared in ink or by typewriter
(without strike-overs). Corrections or erasures must be initialed. To be considered a proper voucher/invoice, all of the
following elements must be included:

1. Contractor's Data Universal Number (DUNS) or DUNS+4 number that identifies the contractor's name and
address. The DUNS+4 number is the DUNS number plus a 4-character suffix that may be assigned at the
discretion of the contractor to identify alternative Electronic Funds Transfer (EFT) accounts for the same parent
concern.

2. Contract number.

3. Sequential voucher/invoice number.

4. Date of voucher/invoice.

5. Payee's name and address. Show the name of the Payee as it appears in the contract and its correct address. If
the Payee assigns the proceeds of this contract as provided for in the assignment of claims terms of this contract,
the Payee shall require as a condition of any such assignment, that the assignee shall register separately in the
Central Contractor Registration (CCR) database at http://www.ccr.gov and shall be paid by EFT in accordance
with the terms of this contract. See Federal Acquisition Regulation 52.232-33(g) Payment by Electronic Funds
Transfer - Central Contractor Registration (October 2003).

6. A description of articles or services, quantity, unit price, and total amount.

7. For contractor acquired property, list each item with an initial acquisition cost of $50,000 or more and provide:
(1) an item description, (2) manufacturer, (3) model number, (4) serial number, (5) acquisition cost,
(6) date of purchase, and (7) a copy of the purchasing document.

8. Weight and zone of shipment, if shipped by parcel post.

9. Charges for freight or express shipments. Attach prepaid bill if shipped by freight or express.
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10. Instructions to consignee to notify the Contracting Officer of receipt of shipment.

11. For Indefinite Delivery contracts or contracts under which progress payments are authorized, the final
voucher/invoice shall be marked "FINAL VOUCHER" OR "FINAL INVOICE."

Currency: Billings may be expressed in the currency normally used by the contractor in maintaining his accounting
records and payments will be made in that currency. However, the U.S. dollar equivalent for all vouchers/invoices paid
under the contract may not exceed the total U.S. dollars authorized in the contract.

Supersession: These instructions supersede any previous billing instructions

C.13 SEAT BELTS

Contractors, subcontractors, and grantees, are encouraged to adopt and enforce on-the-job seat belt policies and
programs for their employees when operating company-owned, rented, or personally owned vehicles.
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