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Reform Now (ACORN), or any of its affiliates, subsidiaries, or allied organizations. Additional information can be found
at: http://www.whitehouse.gov/omb/assets/memoranda_2010/m10-02.pdf

H.12 REDUCING TEXT MESSAGING WHILE DRIVING (OCT 2009)

(a) In accordance with Section 4 of Executive Order 13513, "Federal Leadership on Reducing Text Messaging While
Driving,"(October 1, 2009), the Contractor or Recipient is encouraged to:

(1) Adopt and enforce policies that ban text messaging while driving company-owned or rented vehicles or
Government-owned vehicles, or while driving privately-owned vehicles when on official Government business or when

performing any work for or on behalf of the Government; and

(2) Consider new rules and programs to further the policies described in (a)(1), reevaluate existing programs to
prohibit text messaging while driving, and conduct education, awareness, and other outreach programs for employees
about the safety risks associated with text messaging while driving. These initiatives should encourage voluntary
compliance with the text messaging policy while off duty.

(b) For purposes of complying with the Executive Order:

(1) "Texting" or "Text Messaging” means reading from or entering data into any handheld or other electronic
device, including for the purpose of SMS texting, e-mailing, instant messaging, obtaining navigational information, or
engaging in any other form of electronic data retrieval or electronic data communication.

(2) "Driving" means o'perating a motor vehicle on an active roadway with the motor running, including while
temporarily stationary because of traffic, a traffic light or stop sign, or otherwise. It does not include operating a motor
vehicle with or without the motor running when one has pulled over to the side of, or off, an active roadway and has

halted in a location where one can safely remain stationary.

(c) The Contractor or Recipient shall encourage its subcontractor(s) or sub-recipient(s) to adopt and enforce the
policies and initiatives described in this clause.

H.13 Safety of On-Site Contractor Personnel

Ensuring the safety of occupants of Federal buildings is a responsibility shared by the professionals implementing our
security and safety programs and the persons being protected. The NRC's Office of Administration (ADM) Division of
Facilities and Security (DFS) has coordinated an Occupant Emergency Plan (OEP) for NRC Headquarters buildings
with local authorities. The OEP has been approved by the Montgomery County Fire and Rescue Service. ltis
designed to improve building occupants' chances of survival, minimize damage to property, and promptly account for

building occupants when necessary.

The contractor's Project Director shall ensure that all personnel working full time on-site at NRC Headquarters read
the NRC's OEP, provided efectronically on the NRC Intranet at http://www.internal.nrc.gov/ADM/QEP .pdf The
contractor's Project Director also shall emphasize to each staff member that they are to be familiar with and guided by
the OEP, as well as by instructions given by emergency response personnel in situations which pose an immediate

_health or safety threat to butldlng occupants. -

The NRC Project Officer shall ensure that the contractor's Project Director has communicated the requirement for on-
site contractor staff to follow the guidance in the OEP. The NRC Project Officer also will assist in accounting for on-
site contract persons in the event of a major emergency (e.g., explosion occurs and casualties or injuries are
suspected) during which a full evacuation will be required, including the assembly and accountability of occupants.
The NRC DFS will conduct drills periodically to train occupants and assess these procedures.

H-7
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PART Il - CONTRACT CLAUSES

SECTION 1| - CONTRACT CLAUSES

.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number,
Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in
Section | of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text

of a clause.

NUMBER TITLE DATE

FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)
52.204-7 CENTRAL CONTRACTOR REGISTRATION APR 2008
52.222-6 . DAVIS-BACON ACT g JUL 2005
52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED FEB 1988
ACT REGULATIONS
52.222-15 CERTIFICATION OF ELIGIBILITY FEB 1988
52.222-21 PROHIBITION OF SEGREGATED FACILITIES FEB 1999
52.222-26 EQUAL OPPORTUNITY MAR 2007
52.222-27 AFFIRMATIVE ACTION COMPLIANCE FEB 1999
REQUIREMENTS FOR CONSTRUCTION
52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH OCT 2010
DISABILITIES '
52.209-6 PROTECTING THE GOVERNMENT'S INTEREST DEC 2010

WHEN SUBCONTRACTING WITH CONTRACTORS
DEBARRED, SUSPENDED, OR PROPOSED FOR

DEBARMENT

52.211-5 MATERIAL REQUIREMENTS AUG 2000

52.222-19 CHILD LABOR - COOPERATION WITH JUL 2010
AUTHORITIES AND REMEDIES

52.222-50 COMBATING TRAFFICKING IN PERSONS FEB 2009

52.225-1 BUY AMERICAN ACT--SUPPLIES FEB 2009

52.225-9 BUY AMERICAN ACT - CONSTRUCTION SEP 2010
MATERIALS '

52.223-18 CONTRACTOR POLICY TO BAN TEXT SEP 2010
MESSAGING WHILE DRIVING

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN JUN 2008
PURCHASES :

52.232-1 PAYMENTS APR 1984

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION SEP 2002
CONTRACTS

52.232-8 . DISCOUNTS FOR PROMPT PAYMENT , FEB 2002

52:232-11 EXTRAS S S APR 1984

52.232-23 ASSIGNMENT OF CLAIMS » JAN 1986

52.232-25 PROMPT PAYMENT OCT 2008

52.232-33 PAYMENT BY ELECTRONIC FUNDS--CENTRAL OCT 2003

CONTRACTOR REGISTRATION
52.233-1 DISPUTES JUL 2002

-1
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52.233-4 APPLICABLE LAW FOR BREACH OF OCT 2004
CONTRACT CLAIM

52.236-2 DIFFERING SITE CONDITIONS APR 1984

52.236-3 SITE INVESTIGATION AND CONDITIONS . APR 1984

- AFFECTING THE WORK

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR APR 1984

52.236-7 PERMITS AND RESPONSIBILITIES NOV 1991

52.236-12 CLEANING UP APR 1984

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS  APR 1984

52.236-21 SPECIFICATIONS AND DRAWINGS FOR FEB 1997
CONSTRUCTION

52.243-1 CHANGES--FIXED-PRICE AUG 1987

52.249-1 TERMINATION FOR CONVENIENCE OF THE APR 1984
GOVERNMENT (FIXED-PRICE) (SHORT FORM)

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS DEC 2010

1.2 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available: Also, the full text of a clause may be
accessed electronically at this/these address(es).

http://www .arnet.gov/far

1.3 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 15 days of contract expiration.

.4 52.219-17 SECTION 8(a) AWARD (DEC 1996)
(a) By execution of a contract, the Small Business Adminiétration (SBA) agrees to the following:

(1) To furnish the supplies or services set forth in the contract according to the specifications and the terms and
conditions by subcontracting with the Offeror who has been determined an eligible concern pursuant to the provisions
of section 8(a) of the Small Business Act, as amended (15 U.S.C. 637(a)).

(2) Except for novation agreements and advance payments, delegates to the Nuclear Regulatory Commission the
responsibility for administering the contract with complete authority to take any action on behalf of the Government
under the terms and conditions of the contract; provided, however that the contracting agency shall give advance
notice to the SBA before it issues a final notice terminating the right of the subcontractor to proceed with further
performance, gither in whole or in part, under the contract.

(3) That payments to be made under the contract will be made directly to the subcontractor by the contracting
activity.
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(4) To notity the Nuclear Regulatory Commission Contracting Officer immediately upon notification by the
subcontractor that the owner or owners upon whom 8(a) eligibility was based plan to relinquish ownership or control of
the concem.

(5) That the subcontractor awarded a subcontract hereunder shall have the right of appeai from decisions of the
cognizant Contracting Officer under the "Disputes" clause of the subcontract.

(b) The offeror/subcontractor agrees and acknowledges that it will, for and on behalf of the SBA, fulfill and perform
alt of the requirements of the contract.

(c) The offeror/subcontractor agrees that it will not subcontract the performance of any of the requirements of this
subcontract to any lower tier subcontractor without the prior written approval of the SBA and the cognizant Contracting
Officer of the Nuclear Regulatory Commission.

1.5 52.232-16 PROGRESS PAYMENTS (AUG 2010)

The Government will make progress payments to the Contractor when requested as work progresses, but not more
frequently than monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following
. conditions:

(a) Computation of amounts.

(1) Unless the Contractor requests a smaller amount, the Government will compute each progress payment as 80
percent of the Contractor's total costs incurred under this contract whether or not actually paid, plus financing
payments to subcontractors (see paragraph (j) of this clause), less the sum of all previous progress payments made
by the Government under this contract. The Contracting Officer will consider cost of money that would be aliowable
under FAR 31.205-10 as an incurred cost for progress payment purposes.

(2) The amount of financing and other payments for supplies and services purchased directly for the contract are
limited to the amounts that have been paid by cash, check, or other forms of payment, or that are determined due and
will be paid to subcontractors-

(i} In accordance with the terms and conditions of a subcontract or invoice; and
(i) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government.

(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until
actually paid unless-

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

(i) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment
period (any contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments
until paid}.

(4) The Contractor shall not include the followmg in total costs for progress payment purposes in paragraph ( a)1)

- of this clause:

(i) Costs that are not reasonab!e allocable to this contract, and consistent with sound and generally accepted
accounting principles and practices.

(i) Costs incurred by subcontractors or suppliers.
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(iif) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or
amortized portion of such costs.

(iv) Payments made or amounts payable to subcontractors or suppliers, except for-
(A) Completed work, including partial deliveries, to which the Contractor has acquired title; and
(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

(5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against
incomplete work (including allowable unliquidated progress payments to subcontractors) nor (i) the value, for progress
payment purposes, of the incomplete work. Incomplete work shall be considered to be the supplies and services
required by this contract, for which delivery and invoicing by the Contractor and acceptance by the Government are
incomplete.

(6) The total amount of progress payments shall not exceed 80 percent of the total contract price.

. {7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by paragraphs
(a)(4) or (a)(5) of this clause, the Contractor shall repay the amount of such excess to the Government on demand.

(8) Notwithstanding any other terms of the contract, the Contractor agrées not to request progress payments in
dollar amounts of less than $2,500. The Contracting Officer may make exceptions.

(9) The costs applicable to items delivered, invoiced, and accepted shall not include costs in excess of the contract
price of the items.

(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress
payments shall be liquidated by deducting from any payment under this contract, other than advance or progress
payments, the unliquidated progress payments, or 80 percent of the amount invoiced, whichever is less. The
Contractor shall repay to the Government any amounts required by a retroactive price reduction, after computing
liquidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments
accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate to an alternate
rate when deemed appropriate for proper contract financing.

(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate
of liquidation, or take a combination of these actions, after finding on substantial evidence any of the following
conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f)
and (g) of this clause).

(2) Performance of this contract is endangered by the Contractor's-
(i) Failure to make progress; or
(i) Unsatisfactory financial condition.

(3) Inventory allocated to this contract substantially exceeds reasonable requirements.

(4) The Contractor is delinguent in payment of the costs of performing this contract in the ordinary course of
business.

(5) The ftair value of the undelivered work is less than the amount of unliquidated progress payments for that work.
-4
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(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in
paragraph (b) of this clause, and that rate is less than the progress payment rate stated in paragraph (a)(1) of this
clause.

(d) Title.

(1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately
upon the date of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur:
when the property is or should have been allocable or properly chargeable to this contract.

(2) "Property," as used in this clause, includes all of the below-described items acquured or produced by the
Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted
accounting principles and practices. .

(i) Parts, materials, inventories, and work in process;
(i) Special tooling and special test equipment to which the Government is to acquire title;

(i) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other
similar manufacturing aids, title to which would not be obtained as special tooling under paragraph (d)(2)(ii) of this
clause; and

(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the
Government by other clauses of this contract.

(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g.,
the termination clauses, shall determine the handling and disposition of the property.

(4) The Contractor may sell any scrap resulting from production under this contract without requesting the
Contracting Officer's approval, but the proceeds shall be credited against the costs of performance.

(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause,
the Contractor must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor
shall (i) exclude the allocable costs of the property from the costs of contract performance, and (i) repay to the
Govermnment any amount of unliquidated progress payments allocable to the property. Repayment may be by cash or
credit memorandum.

(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress
payments, title shall vest in the Contractor for all property (or the proceeds thereof) not-

(i) Delivered to, and accepted by, the Government under this contract; or

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is
vested in the Government under this clause.

(7) The terms of this contract concerning liability for Government-furnlshed property shall not apply to property to
which the Government acquired title solety under this clause.

(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for
property, the title to which vests in the Government under this clause, except to the extent the Government expressly
assumes the risk. The Contractor shall repay the Government an amount equal to the unliquidated progress payments
that are based on costs allocable to property that is lost, stolen, damaged, or destroyed.

-5
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{t) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the
proper administration of this clause.

(g) Reports, forms, and access to records.

(1) The Contractor shall promptly furnish reports, certificates, financial statements, and other pertinent information
(including estimates to complete) reasonably requested by the Contracting Officer for the administration of this clause.
Also, the Contractor shall give the Government reasonable opportunity to examine and verify the Contractor's books,
records, and accounts. -

(2) The Contractor shall furnish estimates to complete that have been developed or updated within six months of
the date of the progress payment request. The estimates to complete shall represent the Contractor's best estimate of
total costs to complete all remaining contract work required under the contract. The estimates shall include sufficient
detail to permit Government verification.

(3) Each Contractor request for progress payment shall:

(i) Be submitted on Standard Form 1443, Contractor's Request for Progress Payment, or the electronic equivalent
as required by agency regulations, in accordance with the form instructions and the contract terms; and

(ii) Include any additional supporting documentation requested by the Contracting Officer.

(h) Special terms regarding default. If this contract is terminated under the Default clause, (i) the Contractor shall, on
demand, repay to the Government the amount of uniiquidated progress payments and (ii) title shall vest in the
Contractor, on full liquidation of progress payments, for all property for which the Government elects not to require
delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default
clause.

(i) Reservations of rights.

(1) No payment or vesting of titie under this clause shall-
(i} Excuse the Contractor from performance of obligations under this contract; or
(i) Constitute a waiver of any of the rights or remedies of the parties under the contract.

(2) The Government's rights and remedies under this clause-

(i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this
contract; and

(i) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall
such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any
other right, power, or privilege of the Government.

(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1)
and (a)(2) of this clause shall be all financing payments to subcontractors or divisions, if the following conditions are .
met: N ° . - : : - - - toT . . . N N T .

(1) The amounts included are limited to-

(i) The unliquidated remainder of financing payments made; plus

(i) Any unpaid subcontractor requests for financing payments.
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(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between
the beginning of work and the first delivery; or, if the subcontractor is a small business concern, 4 months.

(3) If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional
order concerning progress payments-

(i) Are substantially similar to the terms of this clause for any subcontractor that is a large business concern, or
this clause with its Alternate | for any subcontractor that is a small business concern;

(ii) Are at least as favorable to the Government as the terms of this clause;

(iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor:

(iv) Are in conformance with the requirements of FAR 32.504(e); and

(v) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if-

(A) The Contractor defaults; or

(B) The subcontractor becomes bankrupt or insolvent.

(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or
interdivisional order concerning payments-

(i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria
for, and definition of, performance-based payments in FAR Part 32;

(i} Are in conformance with the requirements of FAR 32.504(f); and

(i) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if-

(A) The Contractor defaults; or

(B) The subcontractor becomes bankrupt or insolvent.

(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract
or interdivisional order concerning payments-

(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item
purchase that meets the definition and standards for acquisition of commercial items in FAR Parts 2 and 12;

(i) Are in conformance with the requirements of FAR 32.504(g); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
-subcontract to the Government's right to require delivery of the property to the Government if-

(A) The Contractor defaults; or

(B) The subcontractor becomes bankrupt or insolvent.
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(6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary
rate used by the contracting agency, depending on whether the subcontractor is or is not a small business concern.

(7) Concerning any proceeds received by the Government for property to which title has vested in the Government
under the subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated
financing payments by the Government to the Contractor under this contract.

(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments
that the Contractor has made to any subcontractor, the Contractor shall be subrogated to all the rights the
Government obtained through the terms required by this clause to be in any subcontract, as if all such rights had been
assigned and transferred to the Contractor. '

(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide
financing payments to small business concerns, in conformity with the standards for customary contract financing
payments stated in FAR 32.113. The Contractor shall not consider the need for such financing paymenis as a
handicap or adverse factor in the award of subcontracts.

(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this
contract, progress payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized
contract actions. A "contract action" is any action resulting in a contract, as defined in Subpart 2.1, including contract
modifications for additional supplies or services, but not including contract modifications that are within the scope and
under the terms of the contract, such as contract modifications issued pursuant to the Changes clause, or funding and
other administrative changes. This limitation shall apply to the costs incurred, as computed in accordance with
paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs incurred which are
subject to this limitation shall be segregated on Contractor progress payment requests and invoices from those costs
eligible for higher progress payment rates. For purposes of progress payment liquidation, as described in paragraph
(b} of this clause, progress payments for undefinitized contract actions shall be liquidated at 80 percent of the amount
invoiced for work performed under the undefinitized contract action as long as the contract action remains
undefinitized. The amount of unliquidated progress payments for undefinitized contract actions shall not exceed 80
percent of the maximum liability of the Government under the undefinitized contract action or such lower limit specified
elsewhere in the contract. Separate limits may be specified for separate actions.

(!) Due date. The designated payment office will make progress payments on the 30 day after the designated billing
office receives a proper progress payment request. In the event that the Government requires an audit or other review
of a specific progress payment request to ensure compliance with the terms and conditions of the contract, the
designated payment office is not compelled to make payment by the specified due date. Progress payments are
considered contract financing and are not subject to the interest penalty provisions of the Prompt Payment Act.

(m) Progress payments under indefinite-delivery contracts. The Contractor shall account for and submit progress
payment requests under individual orders as if the order constituted a separate contract, unless otherwise specified in

this contract.

1.6 52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT
AWARDS (JUL 2010)

(a) Definitions. As used in this clause:
"Executive" means officers, managing partners, or any other employees in management positions.

"First-tier subcontract” means a subcontract awarded directly by a Contractor to furnish suppiies or services
(including construction) for performance of a prime contract, but excludes supplier agreements with vendors, such as
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long-term arrangements for materials or supplies that would normally be applied to a Contractor's general and
adminisirative expenses or indirect cost.

"Total compensation” means the cash and noncash dollar value earned by the executive during the Contractor's
preceding fiscal year and includes the following (for more information see 17 CFR 229.402(c)(2)):

(1) Salary and bonus.

(2) Awards of stock, stock options, and stock-appreciation rights. Use the dollar amount recognized for financial
statement reporting purposes with respect to the fiscal year in accordance with the Statement of Financial Accounting
Standards No. 123 (Revised 2004) (FAS 123R), Shared Based Payments.

(3) Earnings for services under non-equity incentive plans. This does not include group life, health, hospitalization
or medical reimbursement plans that do not discriminate in favor of executives, and are available generally to all
salaried employees.

(4) Change in pension value. This is the change in present value of defined benefit and actuarial pension plans.
(5) Above-market earnings on deferred compensation which is not tax-qualified.

(6) Other compensation, if the aggregate value of all such other compensation (e.g., severance, termination
payments, value of life insurance paid on behalf of the employee, perquisites or property) for the executive exceeds
$10,000.

(b) Section 2(d)(2) of the Federal Funding Accountability and Transparency Act of 2006 (Pub. L. 109-282), as
amended by section 6202 of the Government Funding Transparency Act of 2008 (Pub. L. 110-252), requires the
Contractor to report information on subcontract awards. The law requires all reported information be made public,
therefore, the Contractor is responsible for notifying its subcontractors that the required information will be made
public.

(c)(1) Uniess otherwise directed by the contracting officer, by the end of the month following the month of award of a
first-tier subcontract with a value of $25,000 or more, (and any modifications to these subcontracts that change
previously reported data), the Contractor shall report the following information at htip://www.fsrs.gov for each first-tier
subcontract. (The Contractor shall follow the instructions at http://www.fsrs.gov to report the data.)

(i) Unique identifier (DUNS Number) for the subcontractor receiving the award and for the subcontractor's parent
company, if the subcontractor has a parent company.

(iiy Name of the subcontractor.
(iiiy Amount of the subcontract award.
(iv) Date of the subcontract award.

(v) A description of the products or services (including construction) being provided under the subcontract,
including the overall purpose and expected outcomes or results of the subcontract.

(vi) Subcontract number (the subcontract number assigned by the Contractor).

(vil} Subcontractor's physical address including street address, city, state, and country. Also include the nine-digit
zip code and congressional district.

(viil) Subcontractor's primary performance location including street address, city, state, and country. Also include
the nine-digit zip code and congressional district.
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{ix) The prime contract number, and crder number if applicable.

(x) Awarding agency name and code.

(x1) Funding agency name and code.

(xii} Government contracting office code.

(xiii) Treasury aécount symbol (TAS) as reported in FPDS.

(xiv) The applicable North American Industry Classification System code (NAICS).

(2) By the end of the month following the month of a contract award, and annually thereafter, the Contractor shall
report the names and total compensation of each of the five most highly compensated executives for the Contractor's
preceding completed fiscal year at hitp://www.ccr.gov, if--

(i) In the Contractor’s preceding fiscal year, the Contractor received--

(A) 80 percent or more of its annual gross revenues from Federal contracts (and subcontracts), loans, grants
(and subgrants) and cooperative agreements; and

{B) $25,000,000 or more in annual gross revenues from Federal contracts (and subcontracts), loans, grants (and
subgrants) and cooperative agreements; and

(i) The public does not have access to information about the compensation of the executives through periodic
reports filed under section 13(a) or 15(d) of the Securities Exchange Act of 1934 (15 U.S.C. 78m(a), 780(d)) or section
6104 of the Internal Revenue Code of 1986. (To determine if the public has access to the compensation information,
see the U.S. Security and Exchange Commission total compensation filings at
http://www.sec.gov/answers/execomp.htm.)

(3) Unless otherwise directed by the contracting officer, by the end of the month following the month of a first-tier
subcontract with a value of $25,000 or more, and annually thereafter, the Contractor shall report the names and total
compensation of each of the five most highly compensated executives for each first-tier subcontractor for the
subcontractor's preceding completed fiscal year at http://www.fsrs.gov, if--

(i) In the subcontractor's preceding fiscal year, the subcontractor received--

{A) 80 percent or more of its annual gross revenues from Federal contracts (and subcontracts), loans, grants
(and subgrants) and cooperative agreements; and

(B) $25,000,000 or more in annual gross revenues from Federal contracts (and subcontracts), loans, grants (and
subgrants) and cooperative agreements; and

(i) The public does not have access to information about the compensation of the executives through periodic
reports filed under section 13(a) or 15(d) of the Securities Exchange Act of 1934 (15 U.S.C. 78m(a), 780(d)) or section
6104 of the Internal Revenue Code of 1986. (To determine if the public has access to the compensataon information,

- see the U.S. Security and Exchange Commission total compensation filings at
http://www.sec.gov/answers/execomp.htm.)

(d)(1) i the Contractor in the previous tax year had gross income, from all sources, under $300,000, the Contractor
is exempt from the requirement to report subcontractor awards.
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(2) 1t a subcontractor in the previous tax year had gross income from all sources under $300,000, the Contractor
does not need to report awards to that subcontractor.

(e) Phase-in of reporting of subcontracts of $25,000 or more.

(1) Untit September 30, 2010, any newly awarded subcontract must be reported if the prime contract award amount
was $20,000,000 or more.

(2) From October 1, 2010, until February 28, 2011, any newly awarded subcontract must be reported if the prime
contract award amount was $550,000 or more. .

(3) Starting March 1, 2011, any newly awarded subcontract must be reported if the prime contract award amount
was $25,000 or more.

1.7 52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (APR 2009)

(a) Definitions. As used in this clause-

Long-term contract means a contract of more than five years in duration, including options. However, the term does
not include contracts that exceed five years in duration because the period of performance has been extended for a
cumutative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other
appropriate authority.

Small business concern means a concern, including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause. Such a concern is “not
dominant in its field of operation" when it does not exercise a controlling or major influence on a national basis in a
kind of business activity in which a number of business concerns are primarily engaged. In determining whether
dominance exists, consideration shall be given to all appropriate factors, including volume of business, number of
employees, financial resources, competitive status or position, ownership or control of materials, processes, patents,
license agreements, facilities, sales territory, and nature of business activity.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor
shall rerepresent its size status according to paragraph (e) ot this clause or, if applicable, paragraph (g) of this clause,
upon the occurrence of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to
include this clause, if the novation agreement was executed prior 10 inclusion of this clause in the contract.

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification
of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the
contract.

(3) For long-term contracts-

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and .
(if) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this
rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to this
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~ontract. The small business size standard corresponding to this NAICS code can be found at
http://lwww.sba.gov/services/contractingopportunities/sizestandardstopics/.

(d) The small business size standard for a Contractor providing a product which it does not manutacture itself, for a
contract other than a construction or service contract, is 500 employess.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by
paragraph (b) of this clause by validating or updating all its representations in the Online Representations and

Certifications Application and its data in the Central Contractor Registration, as necessary, to ensure that they reflect - -

the Contractor's current status. The Contractor shall notify the contracting office in writing within the timeframes
specified in paragraph (b) of this clause that the data have been validated or updated, and provide the date ot the
validation or update.

() If the Contractor represented that it was other than a small business concern prior to award of this contract, the
Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(9) if the Contractor does not have representations and certifications in ORCA, or does not have a representation in
ORCA for the NAICS code applicable to this contract, the Contractor is required to complete the foliowing
rerepresentation and submit it to the contracting office, along with the contract number and the date on which the
rerepresentation was completed: ' ' '

The Contractor represents that it [ ] is, [] is not a small business concern under NAICS Code 236220 assigned to
contract number NRC-HQ-11-C-10-0029.

{Contractor to sign and date and insert authorized signer's name and title].
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PART Il - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS

ATTACHMENT
NUMBER TITLE

001 Statement of Work

002 Schematic Drawings

003 Wage Determination MD137

004 NRC-187

005 Billing Instructions - Firm Fixed
Price :

006 Billing Instructions - Labor Hour

DATE

NO.
PAGES
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number,
Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in
Section | of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text
of a clause.

NUMBER TITLE | DATE

: FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)
52.246-1 CONTRACTOR INSPECTION REQUIREMENTS APR 1984
52.246-12 INSPECTION OF CONSTRUCTION AUG 1996

52.246-21 WARRANTY OF CONSTRUCTION MAR 1994
E.2 PLACE OF INSPECTION AND ACCEPTANCE (MAR 1987)

. Inspection and acceptance of the deliverable items to be furnished hereunder shall be made by the P'roject Officer at
the destination.
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SECTION F - DELIVERIES OR PERFORMANCE

F. NOTl.CE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number,
Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in
Section 1 of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text
of a clause.

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)
52.242-15 STOP-WORK ORDER ' AUG 1989
52.242-17 GOVERNMENT DELAY OF WORK APR 1984
52.247-34 F.O.B. DESTINATION ' ' NOV 1991

F.2 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shail be required to (a) commence work under this contract within 1 calendar days after the date the
Contractor receives the notice 1o proceed, (b) prosecute the work diligently, and (¢) complete the entire work ready for
use not later than 90 days from the receipt of the NRC's notice 1o proceed. The time stated for completion shall
include final cleanup of the premises.

F.3 DURATION OF CONTRACT PERIOD (MAR 1987)

This contract shall commence on the date of bilateral signature and will expire 90 days after the notice to proceed is
issued.
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 PROJECT OFFICER AUTHORITY ALTERNATE 2 (FEBRUARY 2004)
(a) The contracting officer's authorized representative hereinafter referred to as the project officer for this contract is:
Name: Eric Kim

Address:  U.S. Nuclear Regulatory Commission
Mail Stop: TWB-05-D18M '

Washington, DC 20555
Telephone Number: 301-492-3655
(b) The project officer shall: |
(1) Monitor contractor performance and recommend changes in requirements to the contracting officer.
(2) Inspect and accept products/services provided under the contract.

(3) Review all contractor invoices/vouchers requesting payment for products/services pravided under the contract
and make recommendations for approval, disapproval, or suspension.

(4) Immediately notify the Security Branch, Division of Facilities and Security (SB/DFS) (via e-mail) when a
contractor employee no longer requires access authorization and return of any NRC issued badge to SB/DFS within

three days after their termination.

(c) The project officer may not make changes to the express terms and conditions of this contract.

*To be incorporated into any resultant contract
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 2052.204.70 SECURITY (MAR 2004)

(a) Contract Security and/or Classification Requirements (NRC Form 187). The policies, procedures, and criteria of
the NRC Security Program, NRC Management Directive (MD) 12 (including MD 12.1, "NRC Facility Security
Program;" MD 12.2, "NRC Classified Information Security Program;" MD 12.3, "NRC Personnel Security Program;"
MD 12.4, "NRC Telecommunications Systems Security Program;" MD 12.5, "NRC Automated Information Systems
Security Program;" and MD 12.6, "NRC Sensitive Unclassified Information Security Program"), apply to performance
of this contract, subcontract or other activity. This MD is incorporated into this contract by reference as though fully
set forth herein. The attached NRC Form 187 (See List of Attachments) furnishes the basis for providing security and
classification requirements to prime contractors, subcontractors, or others (e.g., bidders) who have or may have an
NRC contractual relationship that requires access to classified Restricted Data or National Security Information or
matter, access to sensitive unclassified information (e.g., Safeguards), access to sensitive Information Technology (IT)
systems or data, unescorted access to NRC controlied buildings/space, or unescorted access {0 protected and vital
areas of nuclear power plants.

(b) It is the contractor's duty to protect National Security Information, Restricted Data, and Formerly Restricted Data.
The contracter shall, in accordance with the Commission’s security regulations and requirements, be responsible for
protecting National Security Information, Restricted Data, and Formerly Restricted Data, and for protecting against
‘sabotage, espionage, loss, and theft, the classified documents and material in the contractor's possession in
connection with the performance of work under this contract. Except as otherwise expressly provided in this contract,
the contractor shall, upon completion or termination of this contract, transmit to the Commission any classified matter
in the possession of the contractor or any person under the contractor's control in connection with performance of this
contract. If retention by the contractor of any classified matter is required after the completion or termination of the
contract and the retention is approved by the contracting officer, the contractor shall compiete a certificate of
possession to be furnished to the Commission specifying the classified matter to be retained. The certification must
identify the items and types or categories of matter retained, the conditions governing the retention of the matter and
their period of retention, if known. If the retention is approved by the contracting officer, the security provisions of the
contract continue to be applicable to the matter retained.

{(c) In connection with the performance of the work under this contract, the contractor may be furnished, or may
develop or acquire, safeguards information, or confidential or privileged technical, business, or financial information,
including Commission plans, policies, reports, financial plans, internal data protected by the Privacy Act of 1974 (Pub.
L. 93.579), or other information which has not been released to the public or has been determined by the Commission
to be otherwise exempt from disclosure to the public. The contractor shall ensure that information protected from
public disclosure is maintained as required by NRC regulations and policies, as cited in this contract or as otherwise
provided by the NRC. The contractor will not directly or indirectly duplicate, disseminate, or disclose the information in
whole or in part to any other person or organization except as may be necessary to perform the work under this
contract. The contractor agrees 1o return the information to the Commission or otherwise dispose of it at the direction
of the contracting officer. Failure to comply with this clause is grounds for termination of this contract.

(d) Regulations. The contractor agrees to conform to all security regulations and requirements of the Commission
which are subject to change as directed by the NRC.Division of Facilities and Security (DFS) and the Contracting
- Officer. These changes will be under the authority of the FAR Changes clause referenced in this document.

The contractor agrees to comply with the security requirements set forth in NRC Management Directive 12.1, NRC
Facility Security Program which is incorporated into this contract by reference as though fully set forth herein.
Attention is directed specifically to the section titled "Infractions and Violations," including "Administrative Actions" and
"Reporting Infractions." :
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{e) Definition of National Security Information. The term National Security Information, as used in this clause, means
information that has been determined pursuant to Executive Order 12958 or any predecessor order to require
protection against unauthorized disclosure and that is so designated.

() Definition of Restricted Data. The term Restricted Data, as used in this clause, means all data concerning design,
. manufacture, or utilization of atomic weapons; the production of special nuclear material; or the use of special nuclear
material in the production of energy, but does not include data declassified or removed from the Restricted Data
category pursuant to Section 142 of the Atomic Energy Act of 1954, as amended.

(g) Definition of Formerly Restricted Data. The term Formerly Restricted Data, as used in this clause, means all data
removed from the Restricted Data category under Section 142-d of the Atomic Energy Act of 1954, as amended.

(h) Definition of Safeguards Information. Sensitive unclassified information that specifically identifies the detailed
security measures of a licensee or an applicant for the physical protection of special nuclear material; or security
measures for the physical protection and location of certain plant equipment vital to the safety of production of
utilization facilities. Protection of this information is required pursuant to Section 147 of the Atomic Energy Act of
1954, as amended.

(i) Security Clearance. The contractor may not permit any individual to have access to Restricted Data, Formerly
Restricted Data, or other classified information, except in accordance with the Atomic Energy Act of 1954, as
amended, and the Commission's regulations or requirements applicable to the particular type or category of classified
information to which access is required. The contractor shall also execute a Standard Form 312, Classified
Information Nondisclosure Agreement, when access {o classified information is required.

(j) Criminal Liabilities. It is understood that disclosure of National Security Information, Restricted Data, and Formerly
Restricted Data relating to the work or services ordered hereunder to any person not entitied to receive it, or failure to
safeguard any Restricted Data, Formerly Restricted Data, or any other classified matter that may come to the
contractor or any person under the contractor's control in connection with work under this contract, may subject the
contractor, its agents, employees, or subcontractors to criminal liability under the laws of the United States. (See the
Atomic Energy Act of 1954, as amended, 42 U.S.C. 2011 et seq.; 18 U.S.C. 793 and 794; and Executive Order
12958.)

(k) Subcontracts and Purchase Orders. Except as otherwise authorized in writing by the contracting officer, the
contractor shall insert provisions similar to the foregoing in all subcontracts and purchase orders under this contract.

(1) In performing the contract work, the contractor shall ciassify all documents, material, and equipment originated or
generated by the contractor in accordance with guidance issued by the Commission. Every subcontract and purchase
order issued hereunder involving the origination or generation of classified documents, material, and equipment must
provide that the subcontractor or supplier assign classification to all documents, material, and equipment in
accordance with guidance furnished by the contractor.

H.2 2052.204-71 BADGE REQUIREMENTS FOR UNESCORTED BUILDING ACCESS TO NRC
FACILITIES (MAR 2006)

During the life of this contract, the rights of ingress and egress for contractor personnel must be made available, as

required, provided that the“individual has been approved for unescorted access after a favorable adjudication from the” =

Security Branch, Division of Facilities and Security (SB/DFS).
In this regard, all contractor personnel whose duties under this contract require their presence on site shall be clearly

identifiable by a distinctive badge furnished by the NRC. The Project Officer shall assist the contractor in obtaining
badges for the contractor personnel. All contractor personnel must present two forms of Identity Source Documents (I-
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9). One of the documents must be a valid picture ID issued by a state or by the Federal Government. Original 1-9
documents must be presented in person for certification. A list of acceptable documents can be found at
http://www.usdoj.gov/cri/recruit_employ/i9form.pdf. It is the sole responsibility of the contractor to ensure that each
employee has a proper NRC-issued identification/badge at all times. All photo-identification badges must be
immediately (no later than three days) delivered to SB/DFS for cancellation or disposition upon the termination of
employment of any contractor personnel. Contractor personnel must display any NRC issued badge in clear view at all
times during on site performance under this contract. It is the contractor's duty to assure that contractor personnel
enter only those work areas necessary for performance of contract work, and to assure the protection of any
Government records or data that contractor personnel may come into contact with.

H.3 SEAT BELTS

Contractors, subcontractors, and grantees, are encouraged to adopt and enforce on-the-job seat belt policies and
programs for their employees when operating company-owned, rented, or personally owned vehicles.

H.4 SECURITY REQUIREMENTS FOR BUILDING ACCESS APPROVAL (JUL 2007)

The Contractor shall ensure that all its employees, subcontractor employees or consultants who are assigned to
perform the work herein for contract performance for periods of more than 30 calendar days at NRC facilities, are
approved by the NRC for unescorted NRC building access.

The Contractor shall conduct a preliminary federal facilities security screening interview or review for each of its
employee, subcontractor employee, and consultants and submit to the NRC only the names of candidates for contract
performance that have a reasonable probability of obtaining approval necessary for access to NRC's federal facilities.
The Contractor shall pre- screen its applicants for the following:

(a) felony arrest in the last seven years; (b) alcohol related arrest within the last five years; (c) record of any military
courts-martial convictions in the past 10 years; (d) illegal use of narcotics or other controlled substances possession in
the past year, or illegal purchase, production, transfer, or distribution of arcotics or other controlled substances in the
last seven years; (e) delinquency on any federal debts or bankruptcy in the last seven years.

The Contractor shall make a written record of its pre-screening interview or review (including any information to
mitigate the responses to items listed in (a) - (e)), and have the applicant verify the pre-screening record or review,
sign and date it. Two copies of the pre-screening signed record or review shall be supplied to FSB/DFS with the
Contractor employee's completed building access application package.

The Contractor shall further ensure that its employees, any subcontractor employees and consultants complete all
building access security applications required by this clause within ten business days of notification by FSB/DFS of
initiation of the application process. Timely receipt of properly completed records of the Contractor's signed pre-
screening record or review and building access security applications (submitted for candidates that have a reasonable
probability of obtaining the level of security clearance necessary for access to NRC's facilities) is a contract
requirement. Failure of the Contractor to comply with this contract administration requirement may be a basis to
cancel the award, or terminate the contract for default, or offset from the contract's invoiced cost or price the NRC's
incurred costs or delays as a result of inadeguate pre-screening by the Contractor. In the event of cancellation or
termination, the NRC may select another firm for contract award. - : -

A Contractor, subcontractor employee or consultant shall not have access to NRC facilities until he/she is approved
by FSB/DFS. Temporary access may be approved based on a favorable NRC review and discretionary determination
of their building access security forms. Final building access will be approved based on favorably adjudicated checks
by the Government. However, temporary access approval will be revoked and the Contracior's employee may
subsequently be denied access in the event the employee's investigation cannot be favorably determined by the NRC.

H-3



NRC-HQ-11-C-10-0029 Section H

Such employee will not be authorized to work under any NRC contract requiring building access without the approval
of FSB/DFS. When an individual receives final access, the individual will be subject to a review or reinvestigation
every five years.

The Government shall have and exercise full and complete control and discretion over granting, denying,

withholding, or terminating building access approvals for individuals performing work under this contract. Individuals

- performing work under this contract at NRC facilities for a period of more than 30 calendar days shall be required to
complete and submit to the Contractor representative an acceptable OPM Form 85P (Questionnaire for Public Trust
Positions), and two FD 258 (Fingerprint Charts). Non-U.S. citizens must provide official documentation to the
FSBIDFS, as proof of their legal residency. This documentation can be a Permanent Resident Card, Temporary Work
Visa, Employment Authorization Card, or other official documentation issued by the U. S. Citizenship and Immigration
Services. Any applicant with less than two years residency in the U. S. will not be approved for building access. The
Contractor shall submit the documents to the NRC Project Otficer (PO) who will give them to FSB/DFS.

FSB/DFS may, among other things, grant or deny temporary unescorted building access approval to an individual
based upon its review of the information contained in the OPM Form 85P and the Contractor's pre-screening record.
Also, in the exercise of its authority, the Government may, among other things, grant or deny permanent building
access approval based on the results of its review or investigation. This submittal requirement also applies to the
officers of the firm who, for any reason, may visit the NRC work sites for an extended period of time during the term of
the contract. In the event that FSB/DFS are unable o grant a temporary or permanent building access approval, to
any individual performing work under this contract, the Contractor is responsible for assigning another individual to
perform the necessary function without any delay in the contract's performance schedule, or without adverse impact to
any other terms or conditions of the contract. The Contractor is responsible for informing those affected by this
procedure of the required building access approval process (i.e., temporary and permanent determinations), and the
possibility that individuals may be required to wait until permanent building access approvals are granted before
beginning work in NRC's buildings.

CANCELLATION OR TERMINATION OF BUILDING ACCESS/ REQUEST

The Contractor shall immediately notify the PO when a Contractor or subcontractor employee or consultant's need
for NRC building access approval is withdrawn or the need by the Contractor empioyee's for building access
terminates. The PO will immediately notify FSB/DFS (via e-mail) when a Contractor employee no longer requires
building access. The Contractor shall be required to return any NRC issued badges to the Project Officer for return to
FSB/DFS within three days after their termination.

(End of Clause)

H.5 NOTICE OF REQUIRED PERFORMANCE SECURITY

If a contract exceeds $25,000, the successful offeror shall furnish security to guarantee faithful performance of the
contract in the amount of 100% of the total contract price. Security may be in the form of a performance bond on
Standard Form 25 (furnished on request), or in the form of a certified or cashier's check, bank draft, Post Office money
order, or currency, or United States Government bonds or notes (at par value) deposited in accordance with Treasury
Regulations. Money orders and checks shall be drawn payable to: U.S. Nuclear Reguiatory Commission, Office of the
Controller, Division of Accounting.
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H.6 NOTICE OF REQUIRED PAYMENT SECURITY

If a contract exceeds $25,000, the successful offeror shall furnish security to guarantee payment to all persons
supplying labor or materials in the performance of the contract. Such security may be in the form of a payment bond
on Standard Form 25A (furnished on request), or in the form of a certified or cashier's check, bank draft, Post Office
money order, or currency, or United States Government bonds or notes (at par value) deposited in accordance with
Treasury Regulations. Money orders and checks shall be drawn payable to: U.S. Nuclear Regulatory Commission,
Office of the Controller, Division of Accounting. The penal sum of the payment bond shall equal 50% of the contract
price. - - C

H.7 MINIMUM INSURANCE COVERAGE
The Contractor shall obtain and maintain insurance coverage as follows for the performance of this contract:

(a) Worker's compensation and employer's liability insurance as required by applicable federal and state worker's
compensation and occupational disease statutes. If occupational diseases are not compensable under those statutes,
they shalt be covered under the employer's liability section of the insurance policy, except when contract operations
are so commingled with the Contractor's commercial operations that it would not be practical. The employer's liability
coverage shall be at lease $100,000, except in States with exclusive or monopolistic funds that do not permit workers'
compensation to be written by private carriers. '

(b) Comprehensive general (bodily injury) liability insurance of at least $500,000 per occurrence.

(¢) Motor vehicle liability insurance written on the comprehensive form of policy which provides for bodily injury and
property damage liability covering the operation of all motor vehicles used in connection with performing the contract.
Policies covering motor vehicles operated in the United States shall provide coverage of at least $200,000 per person
and $500,000 per occurrence for property damage. The amount of liability coverage on other policies shall be
commensurate with any legal requirements of the locality and sufficient to meet normal and customary claims.

(d) Comprehensive general and motor vehicle liability policies shall contain a provision worded as follows:

"The insurance company waives any right of subrogation against
the United States of America which may arise by reason of any
payment under the policy."

H.8 GOVERNMENT FURNISHED EQUIPMENT/PROPERTY - NONE PROVIDED (JUN 1988)

The Government will not provide any equipment/property under this contract.

H.9 DRUG FREE WORKPLACE TESTING: UNESCORTED ACCESS TO NUCLEAR FACILITIES,
ACCESS TO CLASSIFIED INFORMATION OR SAFEGUARDS INFORMATION, OR PERFORMING
IN SPECIALLY SENSITIVE POSITIONS (DEC 2008)

NRC's Headquarters Assistant Drug Program Coordinator (ADPC) shall be responsible for implementing and
managing the collecting and testing portions of the NRC Contractor Drug Testing Program. The Headquarters ADPC
function is carried out by the Drug Program Manager in the Division of Facilities and Security, Office of Administration.
All sample collection, testing, and review of test results shall be conducted by the NRC "drug testing contractor." The
NRC will reimburse the NRC "drug testing contractor” for these services.
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All contractor employees, subcontractor employees, and consultants proposed for performance or performing under
this contract shall be subject to the requirements of the clause if they meet one of the following criteria stated in the
Plan: (1) individuals who require unescorted access to nuclear power plants, (2) individuals who have access to
classified or safeguards information, (3) individuals who are required to carry firearms in performing security services
for the NRC, (4) individuals who are required to operate government vehicles or transport passengers for the NRC,
(5) individuals who are required to operate hazardous equipment at NRC facilities, or (6) individuals who admit to
recent illegal drug use or those who are found through other means to be using drugs illegally. The Plan includes pre-
assignment, random, reasonable suspicion, and post-accident drug testing. The due process procedures applicable
to NRC employees under NRC=s Drug Testing Program are not applicable to contractors, consultants, subcontractors
and their employees. Rather, a contractor's employees and their subcontractors are subject to the procedures and
terms of their employment agreements with their employer.

The NRC Drug Program Manager will schedule the drug testing for all contractor employees, subcontractor
employees, and consultants who are subject to testing under this clause in accordance with the Pian. The NRC will
reimburse the NRC "drug testing contractor” for collecting, testing, and reviewing test results. Any NRC contractor
found to be using, selling, or possessing illegal drugs, or any contractor with a verified positive drug test result under
this program while in a duty status will immediately be removed from working under the NRC contract. The
contractor's employer will be notified of the denial or revocation of the individual's authorization to have access to
information and ability to perform under the contract. The individual may not work on any NRC contract for a period of
not less than one year from the date of the failed drug test and will not be considered for reinstatement unless
evidence of rehabilitation, as determined by the NRC "drug testing contractor's" Medical Review Officer, is provided.

Contractor drug testing records are protected under the NRC Privacy Act Systems of Records, System 35, "Drug
Testing Program Records - NRC" found at: http://www.nrc.gov/reading-rm/foia/privacy-systems.htmi

H.10 WHISTLEBLOWER PROTECTION FOR NRC CONTRACTOR AND SUBCONTRACTOR
EMPLOYEES (JULY 2006)

(a) The U.S. Nuclear Regulatory Commission (NRC) contractor and its subcontractor are subject to the
Whistleblower Employee Protection public law provisions as codified at 42 U.S.C. 5851. NRC contractor(s) and
subcontractor(s) shall comply with the requirements of this Whistleblower Employee Protection law, and the
implementing regulations of the NRC and the Department of Labor (DOL). See, for example, DOL Procedures on
Handling Complaints at 29 C.F.R. Part 24 concerning the employer obligations, prohibited acts, DOL procedures and
the requirement for prominent posting of notice of Employee Rights at Appendix A to Part 24.

(b) Under this Whistleblower Employee Protection law, as implemented by regulations, NRC contractor and
subcontractor employees are protected from discharge, reprisal, threats, intimidation, coercion, blacklisting or other
employment discrimination practices with respect to compensation, terms, conditions or privileges of their employment
because the contractor or subcontractor employee(s) has provided notice to the employer, refused to engage in
unlawful practices, assisted in proceedings or testified on activities concerning alleged violations of the Atomic Energy
Act of 1954 (as amended) and the Energy Reorganization Act of 1974 (as amended).

(c) The contractor shall insert this or the substance of this clause in any subcontracts involving work performed
under this contract.

H.11 PROHIBITON OF FUNDING TO ACORN (NOV 2009)

In accordance with section 163 of the Continuing Appropriations Resolution, 2010, Division B of Public Law No. 111-
68 (CR), until further notice, no federal funds may be provided to the Association of Community Organizations for
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B.1 PRICE/COST SCHEDULE

ITEM DESCRIPTION OF QTY UNIT UNIT AMOUNT
NO. SUPPLIES/SVCS PRICE
0001 1.00 lot $73,554.0000 $§73,554.00
Firm Fixed Price - Construction Services .-
0002 10.00 hour $155.5800 $1,555.80
Labor Hour - A&E Response to RFIs
0003 1.00 lot $7,510.9800 $7,510.98
Overhead 10% (Estimate)
0004 1.00 lot $8,262.0800 $8,262.08
Profit 10% (Estimate)
0005 1.00 lot $1,272.3600 $1,272.36
Bond 1.5% (Estimate)
GRAND TOTAL --- $92,155.22
ACCOUNTING AND APPROPRIATION DATA:
ACRN APPROPRIATION REQUISITION NUMBER BMOUNT
1 2011-40-51-F-127-JCN-D2318-B0OC-252A-APPNUMBER-31X0200
ADM-11-118 P $92,155.22
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SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

See Attachment #1
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SECTION D - PACKAGING AND MARKING

D.1 PACKAGING AND MARKING (MAR 1987)

The Contractor shall package material for shipment to the NRC in such a manner that will ensure acceptance by
common carrier and safe delivery at destination. Containers and closures shall comply with the Interstate Commerce
Commission Regulations, Uniform Freight Ciassification Rules, or regulations of other carriers as applicable to the

mode of transportation. On the front of the package, the Contractor shall clearly identify the contract number under
which the product is being provided.




ATTACHMENT #1

STATEMENT OF WORK
One White Flint North
Office of Nuclear Reactor Regulation (NRR) Project

. CONTRACT OBJECTIVES

The contractor shall perform the construction task described herein as part of the U.S. Nuclear
Reguiatory Commission’s (NRC) overall restoration and refurbishment activities at the NRC
headquarters One White Flint North (OWFN) 11555 Rockville Pike Rockville, Maryland 20852-
2738.

The contractor shall perform all construction services required to complete the enclosure of 10
open work stations. The construction shall occur on the 9", 10™, 11", and 12™ floors. The work
shall include any demolition, painting, carpeting, drywall, electrical, fire suppression,
mechanical, etc. to complete the project in accordance with this Statement of Work and the
attached drawings/specifications.

For this project, the NRC intends to utilize energy efficient, bio-based or other environmentally
preferable materials if NRC determines a suitable product is readily available, cost effective and
meets the performance requirements for the intended application. Where appropriate, the NRC
will require contractors to acquire materials that are LEED, Green Guard, Green Label Plus,
Energy Star, Federal Energy Management Program (FEMP), or NSF/ANS| Standard certified
materials and products.

All work under this project will be required to be performed outside the NRC’s normal business
day, Monday-Friday from 6:00 pm until 4;00 am and on weekends from 6:00 am Saturday
through 4:00 am the following Monday, unless otherwise specified

ll. TASK REQUIREMENTS

a. Schedules and Work Plan

The Contractor shall provide a work plan within 7 days after award to the NRC Project
Officer (PO) for review and approval identifying proposed requested hours of work,
access requirements, and staging areas. All required building systems interruptions
shall be clearly identified and be kept to a minimum.

These interruptions shall be planned for evening and weekend work and shall be
identified to the PO at least 3 business days in advance, with proper documentation, to
allow NRC to prepare notifications to facilities staff and occupants.

b. Construction

Construction and installation shall be accomplished in a seamless manner, according to
current building code requirements by all applicable jurisdictions, and NRC requirements
including PO approved schedules and plans of work. The Contractor shall take no




action that will result in any type of interruption to the daily operations of NRC staff
without obtaining the specific written approval of the NRC PO in advance.

All workmanship shall comply with Architectural and Building standard requirements as
specified in the attached drawings/specifications and shal! not create a hazardous
environment for the building and its occupants.

ill. SPECIAL REQUIREMENTS

All site visits and work shall be coordinated through the NRC PO.

NRC shall have the first right of refusal to re-use any items or materials being replaced
during performance of a project. Any items or materials rejected by NRC shall become
the responsibility of the Contractor to dispose of in the most environmentally preferable
way.

IV. COORDINATION

a. Coordination of Trades

The Contractor shall coordinate construction operations included in the various sections
of the attached specifications to provide an efficient and orderly installation of each part
of the project.

The Contractor shall coordinate construction operations included under different sections
of the attached specifications that depend on each other for proper installation,
connection or operation.

The Contractor shall schedule construction operations in the sequencé required to
obtain the best results where the installation of one part of the project depends on
installation of other components before or after that part.

The Contractor shall cocrdinate installation of different components to provide maximum
accessibility for required maintenance, service, testing and repair.

The Contractor shall provide accommodations for items scheduled for later installation.

The Contractor shall prepare and distribute memoranda to each party involved, outlining
special procedures required for coordination. The Contractor shall include notices,
reports and meeting minutes as part of the memoranda.

The Contractor shall coordinate scheduling and timing of administrative procedures with
other construction activities to avoid conflicts and promote orderly progress of the
project. Administrative procedures include but are not limited to the foliowing:

¢ Preparation of schedules.

 Installation and removal of temporary facilities.

_*» Delivery and processing of submittals.
¢ Progress meetings.
» Project closeout acfivities.




b. Coodination Drawings
The Contractor shall prepare coordination drawings. The drawings shall:
* Show the relationship of components shown on separate shop drawings;
* Indicate required installation sequences;
* Provide vertical and horizontal dimensions necessary to locate each component
and avoid conflicts within the space; and
* Provide coordination drawings for equipment and system installations in
mechanical and electrical rooms and spaces where two or more entities will
provide the work and separate shop drawings are insufficient to show
coordination.

V. MEETINGS

a. Kickoff Meeting

The PO will schedule a meeting onsite at the NRC before starting the project. At this
conference, the Contractor shall be prepared to brief the PO on responsibilities and
personnel assignments for the project.

The Contractor shall ensure that non-NRC participants at the meeting are familiar with
the project and are authorized to conclude matters relating to their work.

As designated by the PO for each meeting, the Contractor shall ensure the following
roles are represented at each conference:

* Key subcontractors.

* Key suppliers.

+ Other trades related to the work.

During the conference, items of significance that could affect progress will be discussed
including, but not limited to, the following:

* Tentative construction schedule

» Critical work sequencing

» Designation of responsible personnel

« Procedures for processing field decisions and Change Orders

» Procedures for processing Applications for Payment

» Distribution of Contract Documents .

» Submittal of Shop Drawings, Product Data, and Samples

* Preparation of Record Documents

* Use of the premises

» Parking availability

« Office, work, and storage areas

* Equipment deliveries and priorities

» Safety procedures

* First aid o T L

e Security

* Housekeeping and progress cleaning
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*  Working hours

The Contractor shall distribute minutes of the conference to each party present and to
other concerned parties, as desngnated by the PO, no later than 3 calendar days after
the meeting.

b. Pre-Construction General Meeting
The Contractor shall conduct a pre-construction conference at the Project Site. At this
conference, the PO and Contractor will review the plan and schedule for the construction
activities including requirements for the following:

* Review Contract Documents

* Review Change Orders, including Engineering Proposals

+ Review purchases '

* Review deliveries

* Submit and review submittals

» Review of displays

* Address scheduling conflicts

* Address equipment and product compatibility problems

* Time schedules

*  Weather limitations

* Manufacturer's recommendations

*  Warranty requirements

» Compatibility of materials

*  Acceptability of substrates

* Temporary facilities and controls

* Space and access limitations

* (Governing regulations

* Safety

* Test and inspection requirements

* Required performance resulis

* Protection for adjacent work areas

* Protection for occupants in adjacent areas

The contractor shall record significant discussions, agreements, and open items needing
closure and no later than 3 calendar days after the meeting, the Contractor shall
distribute minutes of the conference to the PO, each party present and to other
concerned parties as designated by the PO.

The Contractor shall not proceed with the project work if the PO determines the
conference was not successfully concluded. The Contractor shall initiate whatever
actions are necessary to resolve impediments to the performance of the project, and
reconvene the conference at the earliest feasible date.

c. Pre-Construction Safety Meeting :
Representatives of the Contractor shall meet with the PO and his/her representatlve( )
prior 1o the start of the work under this contract. The purpose of this pre-construction
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safety meeting is to review the Contractor's safety and health programs and policies, and
to discuss the implementation of all safety and health provisions pertinent to the work to
be performed under the contract.

The Contractor shall be prepared to discuss, in detail, the measures they intend to take
to prevent or control any unsafe or unhealthy conditions associated with the work to be
performed under the contract. If directed by the PO, this meeting shall be held in
conjunction with other pre-construction meetings such as the General Pre-Construction
meeting. The Contractor's principal on-site representative(s), including the general
superintendent and their safety representative(s) shall be in attendance.

All work shall comply with applicable Federal, state, and municipal safety and health
practices and requirements. Where there is a conflict between applicable regulations,
the most stringent shail apply.

d. Progress Meetings
The Contractor shall provide weekly progress briefings to the PO at the project site. The
dates of these briefings shall be coordinated with preparation of the payment request.

The Contractor shall ensure the Contractor’'s subcontractor, supplier, or other entity
concerned with current progress or involved in planning, coordination, or performance of
future activities shall be represented at the progress briefing. All participants at the
progress briefing shall be familiar with the project and authorized to conclude matters
relating to their work.

At each progress meeting, the Contractor shall review and correct the minutes from the
previous progress meeting, review other items of significance that could affect progress,
and discuss topics as appropriate to the status of the project. Toplcs for discussion will
include, but are not be limited to the following:
* The Contractor's overail construction schedule
e Status of progress since the last meeting
» Relation of each activity to the Contractor's construction schedule (whether on
time, or ahead/hehind schedule)
* Determination of how construction that is behind schedule will be expedited and
what comments are needed from parties involved to do so
* Any schedule revisions required to ensure that current and subsequent activities
will be completed within the NRC-approved project time

At the meeting, the Contractor shall also review the present and future needs of each
entity participating in the overall project, including but not limited to the following:

*» Time

» Sequences of operations

» Status of submittals

+ Deliveries

» Off-site fabrication

* Access

+ Site utilization




* Temporary facilities and controls

* Hours of work

* Hazards and risks

* Housekeeping and progress cleaning

» Quality and work standards

* Change Orders

+ Documentation of information for payment requests
* Updating of Record Documents

No later than 3 calendar days after each meeting, the Contractor shall distribute minutes
of the meeting to each party present and to other concerned parties, including the PO.
The minutes shall include a brief summary, in narrative form, of progress since the
previous meeting and report. The Contractor shall also revise the Contractor's project
construction schedule after each progress meeting where the NRC PO has approved
revisions to the schedule. The revised schedule shall be issued concurrently with the
report for each meeting.

e. Request for Information (RFI)
General Contractor will be required to consult with Lamar Strong Associates (LSA) for
RF1l. Program Manager shall act as subcontractor and shall not bill NRC for services.
Contact for LSA:

Kathryn Smith, Program Manager 202-841-6849

LSA, LLC

9521 5" Place

Lorton, VA 22079

VI. DELIVERABLES

a. Material Safety Data Sheets

The Contractor shall provide Material Safety Data Sheets (MSDS) to the NRC PO for
review and approval by NRC's Safety and Health representative prior to starting any

work. The Contractor shall be aware that use of certain substances shall require the
ventilation of areas, which may impact the project schedule.

b. As-Built Construction Documents

The Contractor shall provide five complete sets of final As-built Construction Documents
and two electronic copies (dwg and pdf file) to the NRC PO within 30 days of
construction compietion.

VI. QUALITY ASSURANCE

a. NRC inspection and Acceptance of Services

The NRC will inspect all services performed under this contract at various times. These
inspections will be performed in such a manner that will not unduly interfere or delay the
work that is being performed by the Contractor. If any of the Contractor’s work does not
conform 1o the terms and conditions of this contract and the applicable specifications,
the NRC reserves the right to require the Contractor to correct such deficiencies at no
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additional cost to the NRC. If such deficiencies cannot be corrected by the Contractor,
the NRC reserves the right to correct the deficiencies and deduct those costs from any
amount owed the Contractor and/or terminate the contract for default.

b. Contractor Inspection

The Contractor shall continuously inspect the quality of work being performed to assure
that the project is being accomplished in accordance with this contract statement of work
(SOW) and the applicable specifications. The Contractor shall verify all information
shown on the drawings at no additional cost to the NRC. Failure to do so will in no way
relieve the Contractor from furnishing any materials or performing any work that may be
required to carry out the project work in accordance with this SOW.

c. Contractor Supervision

The Contractor shall provide supervision of all the work described in this contract. The
Contractor shall ensure a contract supervisor shall be available onsite at all times when
the contract work is in progress, to receive notices, reports, or requests from the PO. It
is the policy of the NRC not to directly or indirectly exercise direction or supervision of
the Contractor's employees and/or subcontractors.

Vill. CONTRACTOR RESPONSIBILITY/LIABILITY

a. Contractor Responsibility

The Contractor shall assume full respensibility and liability for compliance with apphcable
regulations pertaining to the health and safety of personnel during the execution of work,
and shall hold the NRC harmless for any action on the Contractor’s part, or that of the
Contractor’s employees or subcontractors, which results in iliness, injury, or death.

The Contractor shall submit an accident prevention plan as part of their technical
proposal and shall ensure all work is performed in strict compliance with the NRC
accepted accident prevention plan for this specific work. The Contractor's plan shall
include work to be performed by their subcontractors and all measures o be taken by
the Contractor to control hazards associated with materials, services, or equipment
provided by suppliers.

b. Workmanship

The Contractor shall furnish all supplies, materials, and equipment necessary for the
performance of the work described in this SOW. Materials and supplies used shall be
commercially available products from reputable manufacturers or suppliers.

All work under this contract shall be performed in a skillful and professional manner and
shall comply with all applicable [aws, ordinances, and regulations (Federal, State,
County, City and International Building Codes (IBC)).

The Contractor shall not perform any extra work or provide any extra materials unless
ordered in writing by the NRC Contracting Officer, and the price stated in such contract

- modmcatlon

The Contractor shall guarantee all work to be in accordance with contract requirements
and free from defective or inferior materials, equipment and workmanship.
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The NRC reserves the right to have the Contractor remove from the project any
employee the PO deems incompetent, careless or otherwise objectionable. The
Contractor shall promptly repair any damages that results from negligence on the part of
the Contractor or their personnel, at no additional cost to NRC.

c. Housekeeping

The Contractor and its workers shall clean up after themselves each night, dispose of
any trash and leave the work site in a safe condition in the same overall condition that
the Contractor found it at the beginning of the work period. All debris and dirt shall be
removed from the work area daily and disposed of off-site in the Contractor's furnished
containers. Upon completion of work, the Contractor shall leave the premises in a clean
condition that is ready for occupancy. Unless otherwise specified, all materials and
equipment removed shall remain the property of the NRC. When the removed materials
and equipment are specified as Contractor property, the Contractor shall remove them
from NRC premises. The NRC is not responsible for tools or equipment left on the job
site after the end of a work period. The Contractor shall never use NRC trash dumpsters
or compactors.

d. Safety and Hazardous Material Handling

The delivery and storage of materials and equipment and accomplishment of all work
shall be accomplished with a minimum of interference to NRC operations and personnel.
The Contractor shall notify the PO of any potential interference in advance.

The Contractor shall take every precaution to prevent fires during the performance of
this work. Smoking in the NRC buildings and/or at the loading docks is strictly
prohibited.

The Contractor shall exercise every precaution to prevent accidents of all kinds from
occurring during the performance of all work specified in this contract. The Contractor
shall also comply with all Occupational Safety and Health Administration and
Environmental Protection Agency regulations as they apply to all the work.

e. Accessibility and Recording Presence

The NRC facility will be occupied during the performance of the work. The Contractor
shall coordinate their work with the PO when access is required to NRC premises and to
communicate their presence to NRC, Division of Facilities and Security point of contacts.

The Contractor shall submit, in writing, all names, date of birth, and a valid government-
issued photo ID of personnel scheduled to work on the site prior to their gaining access
to the WFC. Each contract employee shall sign in when reporting for work each day and
sign out when leaving at the end of the day. The NRC Form 205 will be used for this
purpose and is located at the Security Station inside the loading dock of OWFN. The
Contractor shall ensure that NRC access badges shall be worn in such a manner that
they are clearly visible at all times when workers are within the building and these
badges are never taken from the building when Contractor personnel are leaving for any
reason. The NRC reserves the right to deny access to the building and terminate
access to any Contractor employees, as it deems appropriate, which would be in the
best interest of the NRC.
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f. Liability

The Contractor shall, without additional cost to the NRC, be responsible for obtaining
insurance that is currently in force throughout the duration of this contract. The insurer
and Contractor shall save, keep harmless and indemnify the NRC against any and all
liability claims and/or loss of any kind and nature for injury or death to a person or
persons, loss or damage to property, NRC or otherwise, occurring in connection with or
incidental to, or arising out of the occupancy, use, service, operation of equipment, etc.,
or performance of work in connection with this contract from the omissions or from
negligent acts of the Contractor.

IX. CONTRACTOR STANDARDS OF CONDUCT

Personnel assigned to work onsite under this Contract shall be required to obtain an NRC
security clearance for unescorted access to the NRC facilities.

The Contractor shall be responsible for maintaining satisfactory standards of employee conduct
and integrity during the performance of this contract. Contractor personnel are expected to
conduct themselves in a professional and courtecus manner at all times. The Contractor shall
not employ persons for work on this contract if the PO considers such employees to be a
potential threat to the health, safety, security, general well-being, or operational mission of the
facility and it’s occupants.

The Contractor shall ensure their personnel and subcontractors shall be easily identified as
Contractor employees.

Federal regulations prohibit the use of any controlled substances and alcoholic beverages while
Contractor employees are working on Federal property or in Federal installations. All Contractor
personnel shall be made aware of these requirements prior to placement and sign a statement
to that effect.

Any personnel impaired by substance abuse or who use violent/profane language, or conduct
themselves otherwise in a manner construed to be threatening to themselves, others, or Federal
property, shall not be allowed to perform under this contract.

The Contractor shall also be responsibie for ensuring that employees do not disturb papers on
desks, open desk drawers, files or cabinets, and do not use Government telephones, except as
authorized.

X. UTILITY SERVICE INTERRUPTIONS

The Contractor shall submit a utility service interruption plan for the project as part of their
technical proposal. This plan shall include dates and times of each scheduled interruption, with
the estimated period of outage, list of existing equipment that will be affected by the interruption,
proposed sequence of equipment shut-down and start-up, and responsible personnel. The

Contractor shall keep utility service interruptions and periods of interruption to a minimum. This . . .. .

plan must be approved in writing by the NRC PO. If the plan is not acceptable to the PO, the
Contractor shall consult with the PO and continue to revise and resubmit the plan until PO
approval is obtained.
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As directed by the PO, in advance of each scheduled utility interruption, the Contractor shall
issue a natice to all affected parties, confirming each provision of the interruption, or canceling
and rescheduling the scheduled interruption as approved by the PO. The Contractor shall
coordinate with the PO, and confirm that the responsible personnel are prepared to execute the
shut-down and start-up of affected existing equipment, prior to each interruption.

* The Contractor shall obtain written approval from the PO at least 3 business days in
advance for any work which could create loud noises, require bypass of the fire alarm
system, or potentially create a hazardous condition.

XIl. CONSERVATION

a. Energy Conservation
The Contractor shall coordinate the efficient use of energy, water, and materials with the
PO.

b. Waste Management Plan
The Contractor shall propose a waste management program that ensures the maximum
level of recycling of waste materials generated during the perfarmance of this contract.

¢. Implementation

* The Contractor's waste management coordinator shall provide on-site instruction to
workers in the identification, separation, and handling of recyclable materials, and
shall manage the process for the duration of the project.

* The Contractor shall layout and define specific areas to facilitate separation of
materials for recycling, and shall maintain collection bins clearly marked to avoid
contamination of the recyclable materials.

* The Contractor’s waste management coordinator shall report monthly, in writing, the
quantity of each recyclable material collected during the previous month and
cumulatively to date, compared to the quantity goal, and other points of interest.
Copies of each report shall be distributed to each significant party of the project,
including the PO.

Xll. PARKING

The Contractor may use the loading docks located at the rear of One White Flint North and Two
White Flint North, which are accessible by a service drive, when unloading materials/equipment.
No vehicles shall be left parked at the Ioading dock after loading or unloading. Limited parking
onsite may be available for Contractors between the hours of 6:00pm and 4:00am, Monday
through Friday, and 6:00am. on Saturday through 4:00am the following Monday, as approved
by the PO.

Xill. NRC FURNISHED PROPERTY/EQUIPMENT

The Contractor may have use of the freight elevator on specific times as coordinated and
approved by the PO in advance.
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XIV. PERIOD OF PERFORMANCE
The period of pe performance shall be-t#o months. All work shall be completed no later than two
months after the issuance of the notice to proceed.

XV. PROJECT OFFICER AUTHORITY
(a) The contracting officer's authorized representative (hereinafter referred to as the project
officer) for this contract is:

Name: Eric Kim, MS TWB 5D18

Address: 11555 Rockville Pike, Rockvifle, MD 20852
Telephone Number: (301) 492-3655

Email Address: Eric kim@nrc.gov

(b) Performance of the work under this contract is subject to the technical direction of the NRC
project officer. The term "technical direction” is defined to include the following:

(1) Technical direction to the contractor which shifts work emphasis between areas of work
or tasks, authorizes travel which was unanticipated in the Schedule (i.e., travel not
contemplated in the Statement of Work (SOW) or changes to specific travel identified in the
SOW), fills in details, or otherwise serves to accomplish the contractuat SOW.

(2) Provide advice and guidance to the contractor in the preparation of drawings,
specifications, or technical portions of the work description.

(3) Review and, where required by the contract, approval of technical reports, drawings,
specifications, and technical information to be delivered hy the contractor to the Government
under the contract.

(c) Technical direction must be within the general statement of work stated in the contract.
The project officer does not have the authority to and may not lssue any technical direction
which:

(1) Constitutes an assignment of work outside the general scope of the contract.
(2) Constitutes a change as defined in the "Changes" clause of this contract.

(3) In any way causes an increase or decrease in the total estimated contract cost, the fixed
fee, if any, or the time required for contract performance.

(4) Changes any of the expressed terms, conditions, or specifications of the contract.

(5) Terminates the contract, settles any claim or dispute arising under the contract, or issues
any unilateral directive whatever.

(d) All technical directions must be issued in writing by the project officer or must be confirmed

by the project officer in writing within ten (10) working days after verbal issuance. A copy of the
written direction must be furnished to the contracting officer. A copy of NRC Form 445, Request
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for Approval of Official Foreign Travel, which has received final approval from the NRC must be
furnished to the contracting officer.

(e) The contractor shall proceed promptly with the performance of technical directions duly
issued by the project officer in the manner prescribed by this clause and within the project
officer's authority under the. provisions of this clause.

() If, in the opinion of the contractor, any instruction or direction issued by the project officer 1s
within one of the categories as defined in paragraph (c) of this section, the contractor may not
proceed but shall notify the contracting officer in writing within five (5) working days after the
receipt of any instruction or direction and shall request the contracting officer to modify the
contract accordingly. Upon receiving the notification from the contractor, the contracting officer
shall issue an appropriate contract modification or advise the contractor in writing that, in the
contracting officer's opinion, the technical direction is within the scope of this article and does
not constitute a change under the "Changes" clause.

(g) Any unauthorized commitment or direction issued by the project officer may result in an
unnecessary delay in the contractor's performance and may even result in the contractor
expending funds for unallowable costs under the contract.

(h) A failure of the parties to agree upon the nature of the instruction or direction or upon the
contract action to be taken with respect thereto is subject to 52.233-1 -Disputes.

(i) In addition to providing technical direction as defined in paragraph (b) of the section, the
project officer shall

(1) Monitor the contractor's technical progress, including surveillance and assessment of
performance, and recommend to the contracting officer changes in requirements.

(2) Assist the contractor in the resolution of technical problems encountered during
performance. -

(3) Review all costs requested for reimbursement by the contractor and submit to the
contracting officer recommendations for approval, disapproval, or suspension of payment for
supplies and services required under this contract.

(4) Assist the contractor in obtaining the badges for the contractor personnel.

(5) Immediately notify the Security Branch, Division of Facilities and Security (SB/DFS) (via
e-mail) when a contractor employee no longer requires access authorization and return of any
NRC issued badge to SB/DFS within three days after their termination.

(6) Ensure that all contractor employees that require access to classified Restricted Data or
National Security Information or matter, access to sensitive unclassified information
(Safeguards, Official Use Only, and Proprietary information) access to sensitive IT systems or
data, unescorted access to NRC controlled buildings/space, or unescorted access to protected
and vital areas of nuclear power plants receive approval of SB/DFS prior to access in
accordance with Management Directive and Handbook 12.3.
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(7) For contracts for the design, development, maintenance or operation of Privacy Act
Systems of Records, obtain from the contractor as part of closeout procedures, written
certification that the contractor has returned to NRC, transferred to the successor contractor, or
destroyed at the end of the contract in accordance with instructions provided by the NRC
Systems Manager for Privacy Act Systems of Records, all records (electronic or paper) which
were created, compiled, obtained or maintained under the contract.
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General Decision Number: MD100137 01/07/2011

State: Maryland
Construction Type: Building

County: Montgomery County in Maryland.

MD137

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Modification Number Publication Date
0 09/03/2010
1 09/24/2010
2 12/03/2010
3 12/24/2010
4 01/07/2011

ASBE0024-007 10/01/2009
Rates

ASBESTOS WORKER/HEAT & FROST
INSULATOR..... Ceet s e esssen e ce..$ 30.43

Fringes

14.43

Includes the application of all insulating materials,
protective coverings, coatings and finishes to all types of

mechanical systems

ASBE0024-010 10/01/2009

Rates
ASBESTOS WORKER/HAZARDOUS
MATERIAL HANDLER (Removal of
hazardous material from
mechanical systems, floors, _
ceilings, and walls)......c.0e... $ 18.85
BRMD0001-006 05/01/2009

Rates
TILE SETTER..... t e et s s easareanns .8 25.29
BRMDO001-009 05/01/2009

Rates
TILE FINISHER........ ve e s e ba s e $ 20.48
BRMD0001-011 05/03/2010

Rates

BRICKLAYER (Excluding
Pointing, Caulking and
Cleaning).eeeeseeseeesnsonnesonsas $ 27.21

Fringes

Page 1 of 7




BRMD0001-012 07/01/2010

Rates Fringes
MASON ~ STONE. .. v eeueenennnnnnns $ 32.63 13.94
CARP0132-017 05/01/2010
Rates Fringes
CARPENTER (Including
Acoustical Ceiling
Installation, Drywall
Hanging, Metal Stud
Installation and Form Work)......$ 26.38 7.00
CARP1831-002 04/01/2010
Rates Fringes
MILLWRIGHT .. .ttt it ieennennnn .$ 27.91 10.90
ELEC0026-021 09/01/2008
Rates Fringes
ELECTRICIAN (Communication
and Sound Equipment)..eerseaneces $ 24.25 3%+6.87
ELEC0026-022 06/01/2010
Rates Fringes
ELECTRICIAN (Including low
voltage wiring for and
installation of alarms, HVAC
controlsS) ciieeeeeeosnn. seeerseaeeS 39.02 12.82+a

a.PAID HOLIDAYS: New Year's Day, Inauguration Day, Martin
Luther King Jr.'s Birthday, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the day after
Thanksgiving Day and Christmas Day.

e e~ ———— ] = . = T kA ot e e o - - ———

ELEV0010-~001 01/01/2010
Rates Fringes
ELEVATOR MECHANIC...... cerenseaae$ 37.30 20.035+a+b
a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
Day and the Friday after Thanksgiving.
b. VACATIONS: Employer contributes 8% of basic hourly rate

for 5 years or more of service; 6% of basic hourly rate for
6 months to 5 years of service as vacation pay credit.

ENGI0077-018 05/01/2010

Rates ' Fringes
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OPERATOR: Bulldozer...... RN $ 29.92 7.87+a
OPERATOR: Loader
Front End Loaders 3 1/2

cubic yards and above.......$ 30.63 7.87+a
Front End Loaders Below 3
1/2 cubic yards............. $ 29.92 7.87+a

a.PAID HOLIDAYS: New Year's Day, Inaugural Day, Decoration
Day, Independence Day, Labor Day, Martin Luther King's
Birthday, Veterans' Day, Thanksgiving Day, Friday after
Thanksgiving and Christmas Day.

IRON0005-005 06/01/2009

Rates Fringes
IRONWORKER, ORNAMENTAL AND
STRUCTURAL .t v eeveenonsns ceses....§ 28,83 13.295
IRON0201~-006 05/01/2009
Rates Fringes
IRONWORKER, REINFORCING..........% 25.20 14.33
LABQ0710-009 04/01/2010
Rates Fringes
LABORER: Mason Tender -
Cement/Concrete.....ee... ceasnsead 16.61 5.41
LABORER: Pipelayer......e.......5 16.61 5.41
PAIN0O51-014 06/01/2010
Rates Fringes
GLAZIER
Glazing Contracts $2
million and under........... $ 24.57 8.31
Glazing Contracts over $2
MilliONeeuneensosn cereeeaeese$ 27,29 8.31
PAINOO51-019 06/01/2010
Rates Fringes
PAINTER
Brush, Roller, Spray and
Drywall Finisher/Taper......$ 24.64 7.86
Industrial......cvvieuennn ..$ 26.68 _ 7.86
PLAS0891-005 07/01/2009
Rates Fringes
PLASTERER. s e st s oo seesoss . vere S 27.00 5.82

"PLAS0891-006 05/01/2010
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Rates

CEMENT MASON/CONCRETE FINISHER...$ 27.15

PLAS0891-008 07/01/2009

Rates
PLASTERER (Fireproofing
Including Sprayer, Mixer, and
Handler)
Handler.......ocoiinneennnnnn $ 11.50
Mixer/PUump....vovsesreeesess$ 14.00
Sprayer........ ceresraneeaasd 19,00
PLUM0005-~010 08/01/2010
Rates
PLUMBER: «:essoctaaanass tesasneneesS 37,67

Fringes

Fringes

14.68+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Memorial Day and the

Fourth of July.

PLUM0602-011 08/01/2009
Rates

PIPEFITTER (Including HVAC
Pipe and System Installation)....$ 36.87

Fringes

15.47+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after

Thanksgiving and Christmas Day.

Rates Fringes
ROOFER..... Ceeniresraarresieseasss 25,80 8.26
“seMpogss-o00l 01/01/2010
Rates Fringes
SPRINKLER FITTER (Fire
Sprinklers).....veeessns Chene e $ 30.45 16.35
« SHEE0100-015 01/01/2011- . -
Ratés Fringes
SHEET METAL WORKER (Including
HVAC Duct Installation)..........$ 35.59 13.01

o ——— = - 4~ T S = " T o ——— " P " — = _ " —_ . " o o o Aot ot o o e e e e 0 o = -

SUMD2010-091 08/04/2010
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LABORER
Common or General......... .. S
Grade Checker........cccennn S
LandsSCapE. . coeeeesconss ceees S
~ Mason Tender - Brick........$
” Mason Tender - Stone....... .S

Mason Tender for Pointing,
Caulking and Cleaning.......$
Mortar Mixer................ $

POINTER, CAULKER, CLEANER,
Includes pointing, caulking,
cleaning of existing masonry,
brick, stone and cement

structures (restoration

work); excludes pointing,
caulking, cleaning of new or
replacement

masonry, brick, stone or

(923 1115 o B $

POWER EQUIPMENT OPERATOR:

Asphalt Roller.......vouv e s
Backho&..ceveieiinneeennnennn S
Bobcat/Skid Loader .......... $
BOOM.:ovrieerernoansnnons -
Crane.iceeeeessesacans cee e $
Excavator....iiiieeesnconans S
FOrklift..e.eeeieeeeaneoonnnne S
Gradall.......... citeerreaasS
Grader/Blade....... cieereseeS
Paver...vsa. t e ieccser e eaed
Roller excluding Asphalt....$

TERRAZZO WORKER/SETTER......euvnsu. $

TRUCK DRIVER
Dump TrucK..veeeveseas ceeensd
Tractor Haul Truck.ie.ceee.e.S

Rates

14.15
16.00

13.00
14.03

13.21
16.61

19.19

21.35
19.82
18.05
21.44
20.95
20.00
16.00

20.50

14.50
17.47
17.60

19.94

Fringes

9.08

5.38
5.02
8.78
8.29
6.18
0.00
5.12
8.42
5.18
6.36
3.88

WELDERS - Receive rate prescribed for craft performing

operation to which welding is inci

dental.

Unlisted classifications needed for work not included within

the scope of the

classifications listed may be added after award only as

provided in the labor

standards contract clauses (29 CFR 5.5(a)(1l)(ii)).

In the listing above, the "SU" designation means that rates
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listed under the

identifier do not reflect collectively bargained wage and
fringe benefit

rates. Other designations indicate unions whose rates have
been determined

to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
wage

determination matter
* a conformance (additional classification and rate) ruling

%k F X

On survey related matters, initial contact, including requests
for summaries

of surveys, should be with the Wage and Hour Regional Office
for the area in

which the survey was conducted because those Regional Offices
have

responsibility for the Davis-Bacon survey program. If the
response from this

initial contact is not satisfactory, then the process described
in 2.) and

3.) should be followed.

With regard to any other matter not yet ripe for the formal
process

described here, initial contact should be with the Branch of
Construction

Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party

(those affected by the action) can reguest review and
reconsideration from

the Wage and Hour Administrator (See 29 CFR Part 1.8 and 292 CFR
Part 7). ' co : o
Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210
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The request should be accompanied by a full statement of the

interested

party's position and by any information (wage pavment datz,
proiject

description, area practice material., etc.) that the reguesto:
considers

relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
iaterested

party may appeal directly to the Administrative Review Board
{ Lormerly the

Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION




FARIR LT AR 5 Sk e e

PEY 2 S IEDESIRIN RS S




.j'ames Lee&om qw/]‘(" ' 1-1%-1l




ATTACHMENT #5

BILLING INSTRUCTIONS FOR
FIXED PRICE CONTRACTS

General: During performance and through final payment of this contract, the contractor is
responsible for the accuracy and completeness of data within the Central Contractor Registration
(CCRY) database and for any liability resulting from the Government’s reliance on inaccurate or
incomplete CCR data.

The contractor shall prepare vouchers/invoices as prescribed herein. FAILURE TO SUBMIT
VOUCHERS/ANVOICES IN ACCORDANCE WITH THESE INSTRUCTIONS WILL RESULT iN
REJECTION OF THE VOUCHER/INVOICE AS IMPROPER.

Form: Claims shall be submitted on the payee's letterhead, voucher/invoice, or on the
Government's Standard Form 1034, " Public Voucher for Purchases and Services Other than
Personal," and Standard Form 1035, "Public Voucher for Purchases Other than Personal--
Continuation Sheet."

Number ot Copies: A signed original shall be submitted. If the voucher/invoice includes the
purchase of any property with an initial acquisition cost of $50,000 or more, a copy of the signed
original is also required. '

Designated Agency Billing Office: The preferred method of submitting vouchers/invoices is
electronically to the Department of the Interior at NBCPaymenis@nbc.gov

If the voucher/invoice includes the purchase of any property with an initial acquisition cost of
$50,000 or more, a copy of the signed original shall be electronically sent to: Propertv@nre.gov

However, if you submit a hard-copy of the voucher/invoice, it shall be submitted to the following
address:

Department of the Interior

National Business Center

Attn: Fiscal Services Branch - D2770

7301 West Mansfield Avenue

Denver, CO 80235-2230

If you submit a hard-copy of the voucher/invoice and it includes the purchase of any property with
an initial acquisition cost of $50,000 or more, a copy of the signed original shall be mailed to the
foliowing address:

U.S. Nuclear Regulatory Commission
NRC Property Management Officer
Mail Stop: 0-4D15

Washington, DC 20555-0001

HAND-CARRIED SUBMISSIONS WILL NOT BE ACCEPTED
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ATTACHMENT #5

BILLING INSTRUCTIONS FOR
FIXED PRICE CONTRACTS

Agency Payment Office: Payment will continue to be made by the office designated in the
contract in Block 12 of the Standard Form 26, Block 25 of the Standard Form 33, or Block 18a. of
the Standard Form 1449, whichever is applicable.

Frequency: The contractor shall submit a voucher/invoice only after the NRC's final acceptance
of services rendered or products delivered in performance of the contract uniess otherwise
specified in the contract.

Preparation and ltemization of the Voucher/Invoice: The voucher/invoice shall be prepared in ink
or by typewriter (without strike-overs). Corrections or erasures must be initialed. To be
considered a proper voucher/invoice, all of the following elements must be included:

1. Contractor’s Data Universal Number (DUNS) or DUNS+4 number that identifies the
contractor’s name and address. The DUNS+4 number is the DUNS number plus a 4-
character suffix that may be assigned at the discretion of the contractor to identify
alternative Electronic Funds Transfer (EFT) accounts for the same parent concern.

2. Contract number.

3. Sequential voucher/invoice number.

4, Date of voucher/invoice.

5. Payee's name and address. Show the name of the Payee as it appears in the contract and

its correct address. If the Payee assigns the proceeds of this contract as provided for in
the assignment of claims terms of this contract, the Payee shall require as a condition of
any such assignment, that the assignee shall register separately in the Central Contractor
Registration (CCR) database at http//www.ccr.gov and shall be paid by EFT in accordance
with the terms of this contract. See Federal Acquisition Regulation 52.232-33(g) Payment
by Electronic Funds Transfer - Central Contractor Registration (October 2003).

6. A description of articles or services, quantity, unit price, and total amount.

7. For contractor acquired property, list each item with an initial acquisition cost of $50,000
or more and provide: (1) an item description, (2) manufacturer, (3) modeil number,
(4) serial number, (5) acquisition cost, (6) date of purchase, and (7) a copy of the
purchasing document.

8. Weight and zone of shipment, if shipped by parcel post.

9. Charges for freight or express shipments. Attach prepaid bill if shipped by freight or
express.

10. Instructions to consignee to notify the Contracting Officer of receipt of shipment.
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ATTACHMENT #5

SIiLLING INSTRUCTIONS FOR
FIXED PRICE CONTRACTS

11. For Indefinite Delivery contracts or contracts under which progress pavments are
authorized, the final voucher/invoice shall be marked "FINAL VOUCHER" OR "FINAL
INVOICE."

Currency: Billings may be expressed in the currency normally used by the contractor in
maintaining his accounting records and payments will be made in that currency. However, the
U.S. doilar equivalent for all vouchers/invoices paid under the contract may not exceed the total
U.S. dollars authorized in the contract.

Supersession: These instructions supersede any previous billing instructions.
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ATTACHMENT #6

BILLING INSTRUCTIONS FOR
LABOR HOUR TYPE CONTRACTS

General: During performance and through final payment of this contract, the contractor is
responsible for the accuracy and completeness of data within the Central Contractor Registration
(CCR) database and for any liability resulting from the Government’s reliance on inaccurate or
incomplete CCR data.

The contractor shall prepare vouchers/invoices as prescribed herein. FAILURE TO SUBMIT
VOUCHERS/INVOICES IN ACCORDANCE WITH THESE INSTRUCTIONS WILL RESULT IN
REJECTION OF THE VOUCHER/INVOICE AS IMPROPER.

Form: Claims shall be submitted on the payee's letterhead, voucher/invaice, or on the
Government's Standard Form 1034, "Public Voucher for Purchases and Services Other than
Personal," and Standard Form 1035, "Public Voucher for Purchases Other than Personal--
Continuation Sheet."

Number of Cogies:' A signed original shall be submitted. If the voucher/invoice includes the
purchase of any property with an initial acquisition cost of $50,000 or more, a copy of the signed
original is also required.

Designated Agency Billing Office: The preferred method of submitting vouchers/invoices is
electronically to the Department of the Interior at NRCPayments@nbc.gov

If the voucher/invoice includes the purchase of any property with an initial acquisition cost of
$50,000 or more, a copy of the signed original shall be electronically sent to: Property@nrc.gov

However, if you submit a hard-copy of the voucher/invoice, it shall be submitted to the following
address:

Department of the Interior

National Business Center

Attn: Fiscal Services Branch - D2770

7301 West Mansfield Avenue

Denver, CO 80235-2230

If you submit a hard-copy of the voucher/invoice and it includes the purchase of any property with
an initial acquisition cost of $50,000 or more, a copy of the sugned original shall be mailed to the
following address:

U.S. Nuclear Regulatory Commission
NRC Property Management Officer
Mait Stop: 0-4D15

Washington, DC 20555-0001

HAND-CARRIED SUBMISSIONS WiLL NOT BE ACCEPTED
Agency Payment Office: Payment will continue to be made by the office designated in the

contract in Block 12 of Standard Form 26. Block 25 of Standard Form 33, or Biock 18a. of
Standard Form 1449, whichever is applicable.




ATTACHMENT #6

BILLING INSTRUCTIONS FOR
LABOR HOUR TYPE CONTRACTS

Frequency: The contractor shall submit claims for reimbursement once each month, unless
otherwise authorized by the Contracting Officer.

Format: Claims shall be submitted in the format depicted on the attached sample form entitled
"Voucher/Invoice for Purchases and Services Other than Personal”" (see Attachment 1). The
sample format is provided for guidance only. The format is not required for submission of a
voucher/invoice. Alternate formats are permissible provided all requirements of the billing
instructions are addressed.

Billing of Cost after Expiration of Contract: If costs are incurred during the contract period and
claimed after the contract has expired, you must cite the period during which these costs were
incurred. To be considered a proper expiration voucher/invoice, the contractor shall clearly mark
|t “EXP{RATION VOUCHER" or "EXPIRATION INVOICE".

Final vouchers/invoices shall be marked "FINAL VOUCHER" or "FINAL INVOICE".

Currency: Billings may be expressed in the currency normally used by the contractor in
maintaining his accounting records and payments will be made in that currency. However, the
U.S. dollar equivalent for all vouchers/invoices paid under the contract may not exceed the total
U.S. dollars authorized in the contract.

Supersession: These instructions supersede any previous billing instructions.




ATTACHMENT #6

BILLING INSTRUCTIONS FOR
LABOR HOUR TYPE CONTRACTS

INVOICE/VOUCHER FOR PURCHASES AND SERVICES OTHER THAN PERSONAL
(SAMPLE FORMAT - COVER SHEET)

1. Official Agency Billing Office

Department of the Interior

National Business Center

Attn: Fiscal Services Branch - D2770
7301 West Mansfield Avenue
Denver, CO 80235-2230

2. Voucher Information

a. Payee’s DUNS Number or DUNS+4. The Payee shall include the Payee’s Data Universal
Number (DUNS) or DUNS+4 number that identifies the Payee’s name and address. The
DUNS+4 number is the DUNS number plus a 4-character suffix that may be assigned at the
discretion of the Payee to identify alternative Electronic Funds Transfer (EFT) accounts for the
same parent concern.

b. Payee’s Name and Address. Show the name of the Payee as it appears in the contract and its
correct address. If the Payee assigns the proceeds of this contract as provided for in the
assignment of claims terms of this contract, the Payee shall require as a condition of any such
assignment, that the assignee shall register separately in the Central Contractor Registration
(CCR) database at http://www.ccr.gov and shall be paid by EFT in accordance with the terms of
this contract. See Federal Acquisition Regulation 52.232-33(g) Payment by Electronic Funds
Transfer - Central Contractor Registration (October 2003).

c. Contract Number. Insert the NRC contract number.

d. Voucher/invoice. The appropriate sequential number of the voucher/invoice, beginning with
001 should be designated. Contractors may also include an individual internal accounting
numbet, if desired, in addition to the 3-digit sequential number.

e. Date of Voucher/Invoice. Insert the date the vaoucher/invoice is prepared.

f. Billing period. Insert the beginning and ending dates (day, month, and year) of the period
during which costs were incurred and for which reimbursement is claimed.

g. Required Attachments (Supporting Documentation). Direct Costs. The contractor shall
submit as an attachment to its invoice/voucher cover sheet a listing of labor categories, hours
billed, fixed hourly rates, total dollars, and cumulative hours bilied to date under each labor
category authorized under the contract/purchase order for each of the activities to be performed
under the contract/purchase order. The contractor shall include incurred costs for: (1) travel, (2)
materials, including non-capitalized equipment and supplies, (3) capitalized nonexpendabie
equipment, (4) materials handling fee, (5) consultants (supporting information must inciude the
name, hourly or daily rate of the consultant, and reference the NRC approval). and (8)
subcontracts (include separate detailed breakdown of all costs paid to approved subcontractors
during the billing period) with the required supporting documentation, as well as the cumulative
total of each cost, billed to date by activity.




ATTACHMENT #6

BILLING INSTRUCTIONS FOR
LABOR HOUR TYPE CONTRACTS

3. Definitions

a. Non-capitalized Equipment, Materials, and Supplies. These are equipment other than

that described in number (4) below, plus consumable materials, supplies. List by
category. List items valued at $1,000 or more separately. Provide the item number for
each piece of equipment valued at $1,000 or more.

Capitalized Non Expendable Equipment. List each item costing $50,000 or more and
having a life expectancy of more than one year. List only those items of equipment for
which reimbursement is requested. For each such item, list the following (as applicable):
(a) the item number for the specific piece of equipment listed in the property schedule of
the contract; or (b) the Contracting Officer's approval letter if the equipment is not
covered by the property schedule.

Material handling costs. When included as part of material costs, material handling costs
shall include only costs clearly excluded from the labor-hour rate. Material handling costs
may include all appropriate indirect costs aliocated to direct materials in accordance with
the contractor’s usual accounting procedures.

Sample Voucher Information (Supporting Documentation must be attached)

This voucher/invoice represents reimbursable costs for the billing period from
through .

(f)

Amount Billed
Current Period Cumulative

Direct Costs:

(1) Direct Labor

(2) Travel

(3) Materials

(4) Equipment

(5) Materials Handling Fee

(6) Consultants

0 (73] €9 & (223 175] [12]

(7) Subcontracts

Total Direct Costs: 3




