

StrataRossLAPem Resource

From: Moore, Johari
Sent: Thursday, May 31, 2012 9:44 AM
To: 'Ben Schiffer'
Cc: Waldron, Ashley; StrataRossLA Resource
Subject: Ross Project Section 106 Support Activities - Statement of Work
Attachments: Ross Project SOW - Section 106 Activities.docx

Ben,

The contract modification to expand the Section 106 support activities to be conducted by the NRC's contractor for the Ross Project SEIS [Attenuation Environmental Company (AEC)] was finalized on 5/29/12. As requested, please find the portions of the Statement of Work related to the ethnographic study and the "Traditional Cultural Property (TCP)" survey attached. These activities will support the NRC's identification of potentially eligible sites of religious and cultural significance to Native American tribes. This work will be primarily conducted by SWCA Environmental Consultants (Seattle, WA) and RESPEC Consulting and Services (Rapid City, SD), which are subcontractors for AEC that have been supporting development of the Ross Project SEIS.

Thank you,

Johari A. Moore
Project Manager
U.S. Nuclear Regulatory Commission
FSME/DWMEP/Environmental Review Branch
Mail Stop: T-8F05
Washington, DC 20555
Office: (301) 415-7694
Mobile: (301) 832-4919
Fax: (301) 415-5369
johari.moore@nrc.gov

Hearing Identifier: StrataEnergyRoss_LA_Public
Email Number: 352

Mail Envelope Properties (2BE05B77CE8C0F4B976DC472236ABD3403A3A77A96)

Subject: Ross Project Section 106 Support Activities - Statement of Work
Sent Date: 5/31/2012 9:43:35 AM
Received Date: 5/31/2012 9:43:39 AM
From: Moore, Johari

Created By: Johari.Moore@nrc.gov

Recipients:

"Waldron, Ashley" <Ashley.Waldron@nrc.gov>

Tracking Status: None

"StrataRossLA Resource" <StrataRossLA.Resource@nrc.gov>

Tracking Status: None

"Ben Schiffer" <bschiffer@wwcengineering.com>

Tracking Status: None

Post Office: HQCLSTR02.nrc.gov

Files	Size	Date & Time
MESSAGE	1080	5/31/2012 9:43:39 AM
Ross Project SOW - Section 106 Activities.docx		30781

Options

Priority: Standard

Return Notification: No

Reply Requested: No

Sensitivity: Normal

Expiration Date:

Recipients Received:

TASK TITLE: TECHNICAL ASSISTANCE FOR THE DEVELOPMENT OF SUPPLEMENTAL ENVIRONMENTAL IMPACT STATEMENT FOR THE ROSS IN-SITU RECOVERY PROJECT – Section 106 Ethnographic Study and TCP Survey Support Activities

SUBTASK 5-D.2-A – Develop Ethnographic Context-Part 1

The contractor shall perform online searches (or calls) of various repositories (e.g., SHPO has an online searchable database WYCRIS), identify available information, and conduct one focused information gathering trip. The contractor shall retain documentation of the repositories consulted and sources examined. Subtask 5-D.2-A shall be completed as indicated in Appendix A.

SUBTASK 5-D.2-B – Develop Ethnographic Context-Part 2

The contractor shall interview Tribes to gather information to include in the ethnographic context. The contractor shall retain documentation of communication efforts with Tribes. If Tribes are unwilling to provide information, the contractor shall document communication efforts and complete this subtask. This subtask shall be conducted concurrently with Subtask 5-D.2-C, where possible. Subtask 5-D.2-B shall be completed as indicated in Appendix A.

SUBTASK 5-D.2-C – Gather Tribal Input for TCP Survey Scope of Work (SOW)

The contractor shall gather input from Tribes regarding their proposed parameters for the TCP Survey (e.g. time frame, number of participants per tribe, and confidentiality concerns). The contractor shall retain documentation of communication efforts with Tribes. If Tribes are unwilling to provide information, the contractor shall document communication efforts and complete this subtask. Some of the information to be acquired during this subtask may be gathered during a consultation meeting between NRC and the Tribes to discuss the TCP Survey SOW. Subtask 5-D.2-C shall be completed as indicated in Appendix A and shall be conducted concurrently with Subtask 5-D.2-B, where possible.

SUBTASK 5-D.2-D – Ross Project Draft Ethnographic Study

The context shall document the results of the investigations conducted under Subtask 5-D.2-A and Subtask 5-D.2-B, as well as, to the extent possible or relevant, Subtask 5-D.2-C. If feasible, the context document shall contain predictive information, identifying potential focus areas for the TCP Survey. The context document shall be titled “Ross Project Draft Ethnographic Study” and shall be completed as indicated in Appendix A.

SUBTASK 5-D.3 – TCP Survey Report

The TCP Survey results (sites identified during the survey and eligibility information provided during the survey) shall be submitted as a report to the NRC as indicated in Appendix A and shall be accompanied by, if necessary, a final context document, titled “Ross Project Final Ethnographic Study.” The final context document shall address any additional ethnographic information collected following submission of the draft as well as any comments provided on the draft.

MEETINGS AND TRAVEL

<u>Topic</u>	<u>Location</u>	<u>Trips</u>	<u>Days</u>	<u>Contractor Staff</u>
Ethnographic Information Gathering	Site Location	1	3	1
Section 106 Meetings	Site Location	3	2 – 5	2

LEVEL OF EFFORT AND PROPOSED COST:

SUBTASK 5-D.2-A – Develop Ethnographic Context-Part 1

The estimated level of effort for this subtask is approximately 104 hrs.

SUBTASK 5-D.2-B – Develop Ethnographic Context-Part 2

The estimated level of effort for this subtask is approximately 80 hrs.

SUBTASK 5-D.2-C – Gather Tribal Input for TCP Survey SOW

The estimated level of effort for this subtask is approximately 40 hrs.

SUBTASK 5-D.2-D – Ross Project Draft Ethnographic Study

The estimated level of effort for this subtask is approximately 226 hrs.

SUBTASK 5-D.3 – TCP Survey Report

The estimated level of effort for this subtask is approximately 92 hrs.

Total Estimated Cost: \$70,000

**APPENDIX A
SCHEDULE AND DELIVERABLES**

DELIVERABLE	SCHEDULE (business days)
<ul style="list-style-type: none"> • Develop Ethnographic Context-Part 1 (Subtask 5-D.2-A) • Develop Ethnographic Context-Part 2 (Subtask 5-D.2-B) • Gather Tribal Input for TCP Survey SOW (Subtask 5-D.2-C) • Ross Project Draft Ethnographic Study (Subtask 5-D.2-D) • TCP Survey Report (Subtask 5-D.3) 	<ul style="list-style-type: none"> • 15 days following completion of contract modification. • 15 days after completion of Subtask 5-D.2-A • Prior to TCP Survey • 40 days after completion of Subtask 5-C.2-B • 20 days after completion of TCP Survey