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U.S. Nuclear Regulatory Commission &j.
Division Of Contrccts -

Attention: Ms. Merle Dorsey, AR-2223 -
.

Washington, D.C. 20555 g
Submittal, jSabject: Cost Proposal, Task Order No. 1, Quivira Mining Co i

Contract No. NRC-31-85-337, " Licensing Assistance /Geotechnical And |

Hydrological Evaluations /URF0"

Dear Ms. Dorsey:

This letter presents our cost proposal for conducting a review of the I

submittal by Quivi a Mining Company (Task Order No. 1). Our scope of work,
schedule, and man-hour costs are outlined as follows:

SCOPE OF WORK: Goodson & Associates, Inc. will conduct a geotechnical !
evaluation of the sensitivity analyses and supporting information submitted
by Quivira Mining Company, on the stability of the upstream embankment at
the Ambrosia Lake Mill. The objective is to reach a conclusion on the
ability of hydraulically deposic.ed tallings to achieve strength values,,~
that will result in minimum embankment factors of safety of 1 5 for the :

static case and 1.0 for the pseudo-static case. ]
i

Two company respresentatives will accompany an NRC representative to the |

Ambrosia Lake Mill site to observe the existing tailings retention system I.

and any features which may impact its stability.

PERIOD OF PERFORMANCE: The period of performance for Task Ord r No. 001
vill be two months.

,

DELIVERABLES: A draft report, submitted for NRC's review and comments
within one month of the effective date of the task order, will discuss the- n

o field trip, the reasonableness of the minimum strength parameters used in

$
c-

the stability analyses, and our conclusions and recommendations on

$o geotechnical aspects of the embankment. A final report vill be submitted

g within two weeks following receipt of NRC's comments on the draft.

By OTIMATE OF HOURS PER LABOR CATEGORY: A distribution of the time required

go to complete the geotechnical evaluation, conduct the onsite visit, develop

owr the draft report, meet with URF0 concerning the contents of the report,.and

@ finalize the report, is presented as follows:
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Page 2
Ms. Dorsey
December 23, 1986

Hours

Review Data

Senior Geotechnical Engineer 16
Geotechnical Engineer 24

Site Visit
c:

Senior Geotechnical Engineer 20
Geotechnical Engineer 20

Draft and Final Report Preparation

Senior Geotechnical Engineer 16
Geotechnical Engineer 48
Clerical 4

so-
The costs asse:iated with the field trip expenses and above hours are
presented on the attached Form 60, and on Enclosure 2 (Contractor
Proposal). We have assumed that ground transportation will be provided
during the site visit.

sc
If you have any questions, or if we can provide additional information
please call.

Sincerely,
G00DSCN & ASSOCIATES, INC.

Ronald J. Vasquez, .E.

RJV/5573.01

Enclosures

IC: UR'3 - Pete J. Garcia, Jr., Project Officer

Howard D. Rase
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' " '

This (urm is fue ese erben li) subsmission of coes or pricing dans (see FPR I.3.007 3) is evituired and
' (eif sobeissween for she Opsional 7orm 19 is sucheresed by the consreciing olhcer. } }
I suPPttES AND/OS StfWICib IO Si futHibMIDmAmt Or oceteOa

Goodson & Associates, Inc. Task Order No. 001 .*

Contract No. NRC-31.-85-337'
Omi me.caADDats:

| 11949 West Colfax Avenue Review of Quivira Mining Co. Submit.tel
! Lakewood, Colorado 80215

OlvtStON($) AND 40(AIsON(16 wesEtt wont en 50 at PfRPOtuf D ICIAL AmouN1 OF PROPOSAL gov 1 Sotscal AtaOM NO.

Lakewood, Colorado 7,592.21*

DETAIL D8CilPTION OF COST ELEMENTS
foTAL Refet-
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tai 3. oinect LA*On (5r-ih1 Houes Moun Cosi (s)

Senior Geotechnical Engineer 52 32.00 1664.00 DMMA1'

Geotechnical Encineer 92 18.50 1702.00 M 9
Word Processor 4 7.50 30.00 e- Eeen
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jEnclosure 2

CON NACTOR PROPOSAL j
NRC Contract No.: NRC-31-85-377 FIN: B8513| '. k

.:
7

Task Order No.: 001 Licensee: Quivira Mining Co. -|*

|SUA-la73
:!

'

. Contractor: Goodson & Associates Docket No.: 40-8905 '!
I

- Proposal Due Date: ;

!

Exceptions, technical problems, or clarificatier.s to Task Order (if any): !
t

|
W

.

!
i

~

( ) check here if continued or attachments -

i

Exceptions to Delivery Schedule or Period of Performance (if any): i

!
,

i

c" i
~

( ) check here if continued or attachments ;

't

Cost and Pricing Data: Attach complete cost proposal i
as j

'

Total Estimated Task Order Amount (Detailed in attached cost*

proposal) .$ 7,592.21 j
i

*

In the case of proposed modifications to existing %.sk Orders, the j*

above figure and cost proposal.should reflect only the changes. }
!- associated with the modification.

'

Authorized Contractor Signature: 4 / d d M Date 12/23/86- |
;

The following section is to be completed by the NRC Project Officer i

following receipt of Contractor prrposal and final negotiations (if any).- |,!

I have reviewed the Contractor responses above (if any) and the attached :

cost proposal and find costs as proposed to be fair and reason &ble for- |
,

'

the defined Task Order, j

l

-

NRC Project Manager

5
;
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