



UNITED STATES
NUCLEAR REGULATORY COMMISSION
WASHINGTON, D. C. 20555

AUG 20 1990

Parameter, Inc.
ATTN: Richard A. Lofy
13380 Watertown Plank Road
Elm Grove, Wisconsin 53122

Dear Mr. Lofy:

Subject: Contract No. NRC-03-89-029, Task Order No. 6 Entitled "Vendor Inspection of Cooper-Bessemer Reciprocating (FIN L-1351)

You are hereby authorized to commence work on the subject task order effective August 22, 1990 with an established ceiling of \$6,972.25.

In accordance with Section G.5, Task Order Procedures, of the subject contract, this letter definitizes Task Order No. 6. This effort shall be performed in accordance with the enclosed Statement of Work and Parameter Inc.'s revised proposal dated August 20, 1990, incorporated herein by reference.

The period of performance for Task Order No. 6 is August 22, 1990 through September 21, 1990. The total cost ceiling is \$6,972.25. The amount of \$6,760.48 represents the total reimbursable costs, the amount of \$11.77 represents the facilities capital cost of money, and the amount of \$200.00 represents the fixed fee.

Accounting data for Task Order No. 6 is as follows:

B&R No.:	020-19-14-03-0
FIN No.:	L-1351
Appropriation No.:	31X0200.200
Obligated Amount:	\$6,972.25

The following individual is considered by the Government to be essential to the successful performance of the work hereunder:

D. Beckman

The contractor agrees that such personnel shall not be removed from the effort under this task order without compliance with Contract Clause H.1 - Key Personnel.

Richard A. Lofy


NRC-03-89-029
Task Order No. 6
Page 2 of 2

The issuance of this task order does not amend any terms or conditions of the subject contract.

Acceptance of Task Order No. 6 should be made by executing three copies of this document in the space provided and returning two copies to the Contract Administrator. You should retain the third copy for your records.


Should you have any questions regarding this matter, please feel free to contact Brenda DuBose, Contract Management Assistant, on (301) 492-7442.

Sincerely,



Timothy F. Hagan, Contracting Officer
Contract Administration Branch No. 1
Division of Contracts and
Property Management
Office of Administration

Enclosure:
As stated

ACCEPTED: Task Order No. 6

NAME
PRES.
TITLE
8/23/80
DATE

STATEMENT OF WORK FOR TASK ORDER NO. 6
UNDER CONTRACT NO. NRC-03-89-029 (FIN L-1351)

TITLE: Vendor Inspection of Cooper-Bessemer Reciprocating

Inspection Report Number: 99900317/90-01

NRC Team Leader: Walter P. Haass 301-492-3219

BACKGROUND

The Vendor Inspection Branch (VIB) of NRR is planning an inspection of Cooper-Bessemer. The principal objective of the inspection will be to review the vendor's program for the classification and dedication of spare and replacement parts for use by nuclear utilities in safety-related applications and to ensure that the program is being implemented by the vendor. The vendor's Part 21 program will also be reviewed.

OBJECTIVE

The objective of this Task Order is to obtain technical expertise from Parameter, Inc. in nuclear power plant emergency diesel engine technology to assist an NRC inspection team in performing the referenced inspection.

WORK REQUIREMENTS

The contractor shall provide the services of one specialist in emergency diesel engine technology and vendor inspections to assist an NRC inspection team by performing the following tasks.

Tasks

Scheduled Completion

1. Participate in an NRC on-site inspection.
Typical inspection activities will include:

August 30, 1990

- (a) examining and evaluating the vendor's procedures for classifying diesel engine parts and related records;
- (b) evaluating the vendor's program for dedication of commercial-grade parts for use in safety-related applications by nuclear utilities;
- (c) reviewing the vendor's QA program for the control of procurement and manufacturing activities;

MEETINGS AND TRAVEL

One one-person, five-day trip to the Cooper-Bessemer facility located in Grove City, PA (Task 1).

LEVEL OF EFFORT AND PERIOD OF PERFORMANCE

The level of effort is estimated at 9 professional staff days apportioned among the tasks as follows:

<u>Task</u>	<u>Level of Effort (Days)</u>
1	5
2	4
TOTAL	<u>9 days</u>

The period of performance is August 22, 1990 to September 21, 1990. The inspection is scheduled for August 27 to August 30, 1990.

NRC FURNISHED MATERIALS

Documents required to prepare for the inspection will be provided by the NRC Team Leader by the start of the period of performance. Documents and other materials required to perform the inspection will be provided at the vendor's facility.