

MEMORANDUM FOR RECORD

9AUGUST90

THRU: CAMILLE/TIM ROLLINS, NRC PROJECT OFFICER
TO: EUGENIA PLEASANT, NRC CONTRACTS
FM: CHUCK SIEGFRIED, PBMS PROJECT MANAGER

SUBJECT: COMMISSIONER REMICK MOVE

AS PER OUR DISCUSSION, THE FOLLOWING COSTS ARE SUBMITTED FOR THE ALTERATION WORK REQUESTED IN 18H SUITE IN PREPARATION FOR COMMISSIONER REMICK'S MOVE. PROPOSALS ARE BASED ON WALK THRU WITH TARZAN FRAZIER AS NO SPECIFICATIONS OR WRITTEN SCOPE WERE PRESENTED. IT IS OUR UNDERSTANDING THAT WORK MUST BE COMPLETED PRIOR TO 8-20.

GOHAM JOB# 90316GMD 8580.00
DEMOLITION OF TWO WALLS, RELOCATING EXISTING DOOR, BUILD TWO WALLS AND PAINT NEW CONSTRUCTION. (SEE ATTACHED PROPOSAL)

PBMS G&A 858.00
FEE 283.14

TOTAL \$9721.14

GOHAM JOB# 90316HMD \$2520.00
PAINTING OF 6 OFFICES, KITCHEN, AND ALL HALL WALLS. INCLUDES PATCHING NAIL HOLES AND DRYWALL DAMAGE. (SEE ATTACHED PROPOSAL)

PBMS G&A 252.00
FEE 83.16

TOTAL \$2855.16

PBMS IN-HOUSE ELECTRICAL: \$356.32
16MHRS @ 22.27

RELOCATE ENTRANCE LIGHT SWITCH, INSTALL LIGHT SWITCH FOR NEW OFFICE, RELOCATE T'STAT, REWIRE LIGHTS IN NEW OFFICE TO SWITCH, INSTALL DCO AND IGO IN SECRETARY AREA. BASED ON WALK THRU WITH TARZAN.

THESE ARE THR PRICES AS QUOTED TO YOU DURING OUR CONVERSATION. IF YOU HAVE ANY QUESTIONS PLEASE CALL.

A/8

CAMILLE RECD: 8-9-90

COPIES TO : LOU
TIM
EUGENIA
KEN
TARZAN - action
Bill
Renew

Handwritten: 8-9-90