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This drawing, prepared for the Uranlum Mill Tailings
Remedial Actlon Projact, Is for tha sole usa of the U.S.
Depariment of Energy and its contractors. it is nota
land survey plat or an imprevement survay plat end is
ot to bs relled upon for the establishment of fence,
bullding, or other futurs Smprovement lines.

GENERAL NOTES:

TRE CONSTRUCTION SUBCONTRACTOR'S REMEDIAL ACTION
MOBILIZATION ACTIVITIES SHALL BEGIN NO EARLIER THAN 8
P.M. AND END DENOBILIZATION MO LATER THAN 7 A.M. IT
SHALL BE WIS RESPONSIBILITY TO ARRANGE MITH SUPPLIERS
TO DELIVER ALL RECONSTRUCTION MATERIALS (1.E..
BACKPILL AND CONCRETE) DURING THESE HOURS. UNLESS
PRIOR ARRANGEMENTS HAVE BEEN MADE IM MRITING AND
APPROVED BY THR UNC CONSTRUCTION INSPECTOR AND THE
CITY OF GRAND JUNCTION.

THE CONSTRUCTION RACTGR SHALL PROVIDE ALL
TRAFPIC CONTROL HEASURES AS APPROVED 2V THE
CITY OF GRAND JUNCTION AND UNC HEALTH AND SAPETY. HE
SHALL SUBHIT [0 THE UNC CONSTRUCTIOR INSPECTOR A
TRAPFIC CONTROL PLAN APPROVED BY THE CITY OF GRAND
JUNCTION PRIOR TO THE START OF REMEDIAL ACTION.

THE CONSTRUCTION SUBCONTRACTOR SHALL MAINTAIN SAFE
ACCESS TO ALL BUSINESSES. BUSINESSES THAT REMAIR
OPEN DURING THE APPROVED REMEDIAL ACTION HORK HOURS
(1.E.. BARS THEATERS. AND RESTAURANTS) SHALL HAVE
REMEDIAL ACTION PERFORNED AFTER THEIR CLOSE OF
RUSINESS AND WITHIN THE APPROVED WORK HOURS.

AT THE END OF EACH SHIFT'S REMEDIAL CONSTRUCTION
ACTIVITIES, THE CONSTRUCTION SUBCONTRACTOR SHALL: 1)
PROVIDE TEMPORARY PROTECTIVE FENCING AROUND ALL
RENBDIAL CONSTRUCTION AREAS. 2) PROVIDE SAPE ACCESS
TO BUSINESSES ACROSS REMEDIAL CONSTRUCTION AREAS BY
MEANS OF A WOOD-FRAMED WALKWAY OR OTHER APPROVED
METHOD. 3) COVER ALL REWEDIAL CONSTRUCTION AREAS WITH
A 6 MIL PLASTIC HEMBRANE FOR DUST CONTROL DURING THE
DAY, AND 4) REMOVE ALY CONSTRUCTION EQUIPMENT AND
MATERIALS FROM PUBLIC AREAS. PUBLIC AREAS SHALL BE
SWEPT CLEAN.

THE CONSTRUCTION SUBCONTRACTOR SHALL NGT PERFORH
REMEDIAL ACTION ON MORE THAN 1/2 A CITY BLOCK AT ANY
ONE TIME WITHOUT PRIOR WRITTEN APPROVAL BY UNC
CONSTRUCTION. A CONSTRUCTION SEQUENCE PLAN SHALL BE
SUBHITTED FOR APPROVAL TG UNC CONSTRUCTION PRIOR TO
START OF REMEDIAL ACTION.

THE CONSTRUCTION SUBCONTRACTOR SHALL CALL UTILITIES
LOCATE SERVICE FOR LOCATIONS OF UNDERGROURD
UTILITIES, A MININUM OF 2 WORKING DAYS PRIOR TO ANY
EXCAVATION.

THE CONSTRUCTION SUBCONTRACTOR IS RESPONSIBLE FOR
PROTECTING ALL ART SCULPTURES FROM DUST AND DAHMAGE.
HOWEVER, IF IT IS DETERMINED THAT A ART SCULPTURE
MUST BE REMOVED IN ORDER TO PERFORM REMEDIAL ACTION.
HE SHALL NOT REMOVE IT UNTIL HE RECEIVES WRITTEN
INSTRUCTIONS FROM UNC CORSTRUCTION.

DESIGN NOTES

@ REMOVE CONCRETE SIDEWALK AS SHOWN ON DRAYINGS.
EXCAVATE TAILINGS TO DEPTHS INDICATED.
BACKFILL WITH COMPACTED ROADBASE AND PLACE NEN
4" CONCRETE SIDEWALK AND HANDICAPPED RAMPS
PER CITY OF GRAND JUNCTION SPECIFPICATIONS.

@ REMOVE STREET SIGNS, STORE AND PROTECT FROM
DAMAGE. REINSTALL TO ORIGINAL LOCATIORS PER
CITY OF GRAND JUNCTION SPECIFICATIONS.

@ REMOVE CONCRETE TRASH RECEPTACLE, STORE AND
PROTECT FROM DAMAGE. REPLACE TO ORIGINAL
LOCATION AFTER COMPLETION OF REMEDIAL ACTION
CONSTRUCTICN.

@ RE¥OVE CONCRETE STEP. DO HOT REPLACE.

@ DISCONNECT ELECTRICAL AND REMOVE STREET LIGHT
PULLBOX. REINSTALL AND RECONMECT ELECTRICAL
AS REQUIRED 10 COMPLETE REMEDIAL ACTION.

EXTERIOR AREA E (RED COLORED BRICK PATTERN
STAMPED CONCRETE UTILITY STRIP AND LANDSCAPE
PLANTING AREAS) IS EXCLUDED FROM REMEDIAL
ACTION.
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