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The cost estimate table represents 2004 dollars. The figures provided in Euros were
converted to dollars using the November 5, 2004 exchange rate of$1.291 to EL.00. An
additional $5 million was added to the capital costs provided to cover additional fees for
engineering and licensing in the United States. Construction, licensing, engineering,
decontamination and decommissioning costs are divided by the total kilograms of
depleted uranium expected from the facility for 25 years of operation. The annual
operations and maintenance costs are doubled from the number provided by the vendor
for a facility with single train operations (3500 tU annual capacity). This estimate is
conservative since a dual train unit (7000 tU) shares some of the components and would
not require significant additional staffing or materials. The annual operations and
maintenance cost is divided by the number of kilograms of depleted uranium
hexafluoride processed per year.

Written on April 19, 2005 in preparation for a meeting with the NRC on April 19, 2005 at
the LES office in Washington, DC.
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