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‘Option:Period 1:dune 2,:2018 - June1,:2019 ¢ i - i
CLIN DESCRIPTION OF :STIMAT:D FIX:D 'OTAL
SUPPLIES/SERVICES CosT FEE COSsT
PLUS
FIXED FEE

Assistance in accordance with section
C: DESCRIPTION/SPECIFICATIONS/
STATEMENT OF WORK

10001 | Contractor to provide Technical —

Total Option-Period 1

“Option'Pefiod2 June 2,:2019 ~ JuneA,20207 & .-

CLIN | DESCRIPTION OF ESTIMATED FlXED TOTAL
SUPPLIES/SERVICES COST | FEE COSTPLUS
FIXED FEE
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C: DESCRIPTION/SPECIFICATIONS/
STATEMENT OF WORK

Total Option Period 2
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NRCB044 CONSIDERATION AND OBLIGATION—INDEFINITE-QUANTITY CONTRACT

e estimated total quantity of this contract for the products/services under this contract is
of which the sum of FOrepresents the estimated reimbursable costs,
and of whiC represents tixed jee.

(b) The Contracting Ofﬁcer will obligate funds on each task order issued.

unt currently obligated Government with respect to this contract is
of which the sum of represenis the estimated reimbursable costs,
and of whic

representst e fixed-ree.

(d) This is an incrementaliy-funded contract and FAR 52.232-22 - “Limitation of Funds” applies.

(e) A total estimated cost and fee, if any, will be negotiated for each task order and will be
incorporated as a ceiling in the resultant task order. The Contractor shall comply with the
provisions of FAR 52.232-20 - Limitation of Cost for fully-funded task orders and FAR 52.232-22
- Limitation of Funds for incrementaliy-funded task orders, issued hereunder.

(End of Clause)
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SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

1.0 Title of Project

Technical Assistance to Support the NRC'’s Implementation of the Programmatic
Agreement Regarding the Ross in Situ Uranium Recovery Project in Crook County,
Wyoming

2.0 Introduction

The contractor shall provide technical assistance from a qualified archaeologist to support
the NRC in the technical reviews, analyses, and determinations associated with
identifying and mitigating adverse effects to historic properties, as well as with the
scheduling and project planning activities associated with Programmatic Agreement (PA)
implementation. The contractor shall also provide technical and administrative
assistance from a Section 106 expert, with extensive tribal consultation experience, to
the support the NRC in planning, coordinating, and facilitating meetings and site visits,
drafting correspondence, and addressing comments and concerns raised by the parties,
including the Ross Project Consulting Tribes, during implementation of the PA.

3.0 Background

The U.S. Nuclear Regulatory Commission (NRC) staff received an application from
Peninsula Minerals, Ltd./Strata Energy, Inc. (Strata) on January 4, 2011 for a new Source
Materials License, under the provisions of 10 CFR Part 40 (http://www.nrc.gov/info-
finder/materials/uranium/iicensed-facilities/ross.htmt). The new license (SUA-1601) was
granted by the NRC on April 24, 2014, and allows Strata to conduct in situ recovery
activities for uranium extraction at Ross, located in Lance District, Crook County,
Wyoming. Activities involved in the proposed set up and operation of the Ross In Situ
Uranium Recovery Project (Ross Project) would include the construction of surface and
subsurface infrastructures; operation of well fields to recover the uranium from injected
solutions; aquifer restoration activities to restore the groundwater quality in the production
zone after uranium recovery is completed within a well field; and decommissioning of
surface and subsurface infrastructure and reclaiming the surface after uranium production
activities at the site have been completed.

In 2010, a consultant for Strata conducted a Class 1 (i.e., a records search) and a Class 1l
Cultural Resources Inventory in an effort in support of the Ross Project. In

November 2011, additional evaluative work was accomplished by Strata’s consultant.
During Strata’s initial Class lll Inventory for the Ross Project, 24 new sites and 21 isolated
finds were recorded. Twenty-three of the recorded sites are prehistoric camps, and one is
a historic-period homestead. Of the 24 sites identified two sites have been determined
eligible for listing on the NRHP, 8 sites not eligible for listing on the NRHP, and the
remaining 15 sites are currently unevaluated. WYSHPO recommended that the NRC
develop a testing plan to determine project effect for the two historic properties and
eligibility and project effect for the affected unevaluated sites, 2 sites were determined by
the NRC staff and WYSHPO to require additional consultation with Native American tribes
before an NRHP-eligibility determination could be made.

-5-
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In 2013, two tribal field surveys, performed in accordance with Class Il cultural-resource
inventory methods, were conducted at the Ross Project area. The surveys were designed
to identify and to evaluate the NRHP significance of the Traditional Cultural Properties
(TCPs) and other sites of religious and cultural significance to tribes within the Ross
Project area. As a result of the 2013 field surveys, 18 TCP sites were located, recorded,
and evaluated for NRHP eligibility in the Ross Project area. Based upon the
recommendations provided by the Tribes, the NRC and BLM determined that 13 TCP sites
in the Ross Project area are eligible for inclusion on the NRHP under Criterion A, 2 sites
remain unevaluated and 3 sites are not eligible for listing on the NRHP. The NRC
prepared a report documenting its eligibility determinations for 18 properties identified
during tribal field surveys. The NRC submitted the report to the WYSHPO in March 2014
for concurrence.

Due to the fact that effects on all historic properties within the area of potential effects
(APE) could not be fully determined prior to approval of the Undertaking(issuance of
license SUA-1601), the NRC determined that a phased process for compliance with
Section 106 was appropriate. The NRC along with the BLM — Newcastle Field Office, the
Advisory Council on Historic Preservation (ACHP), Strata, and the WYSHPO (i.e., “the
parties”) signed a PA for the Ross Project Undertaking, effective April 24, 2014
(http://pbadupws.nrc.gov/docs/ML1411/ML14111A346.html). There are twenty-two Native
American tribes consulting for this Undertaking under the PA (i.e., The Ross Project
Consulting Tribes). With the PA, the parties defined a Phase | area within the APE, which
encompasses all areas within the direct APE where Strata’s physical ground disturbance
and construction of the Ross Project is currently proposed to occur. The PA prescribes
the process that the parties will follow in order to complete remaining activities to identify
historic properties within the Phase | area, determine direct and indirect effects to historic
properties within the APE.

In May 2014, WYSHPO provided a response to the NRC'’s request for concurrence on its
eligibility determinations for the 18 TCPs, indicating that it could not yet concur with the
NRC's eligibility determinations and requesting additional information. In accordance with
Stipulation B.4(f) of the PA, the NRC attempted to resolve the disagreement with
WYSHPO by revising the report to include additional information. The NRC submitted a
revised report, documenting its eiigibility determinations for these 18 properties, to the
WYSHPO by letter dated December 4, 2014. With the revised report, the NRC and BLM
determined that 11 sites are eligible under Criterion A for inclusion, 4 remain unevaluated
and 3 sites were determined ineligible for listing on the NRHP

In January 2015, the WYSHPO provided a response to the NRC, indicating that the NRC’s
revised report meets the Secretary of the Interior's Standards for Archaeology and Historic
Preservation. WYSHPO concurred that 3 sites are not eligible for listing on the NRHP and
no further work or protective measures are necessary. WYSHPO also concurred that 4
sites are currently unevaluated for NRHP eligibility. WYSHPO was not able to agree with
the eligibility determinations for the 11 sites that the NRC determined to be eligible and
WYSHPO recommended that the NRC refer the properties to the Keeper of the National
Register (Keeper) and request a formal determination of eligibility [per Stipulation B.4(f) of
the PA). To-date, 29 identified sites within the Ross Project area are unevaluated/not
concurred on. :
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4.0 Objective

The primary objective of this task order is to obtain technical and administrative
assistance from a qualified archaeologist and a Section 106 tribal consultation expert to
support the NRC in the implementation of the Ross Project PA.

5.0 Scope of Work

The contractor shall provide all resources necessary to accomplish the tasks and
deliverables described in this Statement of Work (SOW). The contractor shall review,
provide comments on, and address comments on testing plans, recommendations of
eligibility and effects, data recovery plans, and mitigation (including avoidance) plans.
The contractor shall also develop a PA implementation plan; draft correspondence; plan,

- coordinate, and facilitate meetings and site visits; and provide guidance to the NRC to
support the consultation and consensus-building activities necessary to implement the
PA.

6.0 Work Requirements

6.1 Specific Tasks

The contractor shall perform the tasks listed below.

6.1.1 Task 1: Contract Kickoff Meeting and Review Background Information

Requirement
The contractor shall attend a one-time, full-day kickoff meeting at the NRC headquarters

for an orientation and exchange of materials. The COR will provide background
documentation for Contractor Review. Within one week the contractor shall thoroughly
review the NRC provided documents:

Standard

Designated contractor personnel are required to attend the contract kickoff meeting.

The contractor shall review, and meet with the NRC to discuss, the background materials
in order to gain a full understanding of the project.

Meetings and Travel

One , full-day trip to NRC headquarters in Rockville, Maryland for one-to-two person. At
the discretion of the NRC, this task item may be conducted via teleconference with no
change in cost. Within one week a second meeting, to include the appropriate technlcal
experts, shall occur to discuss the background information.

- 6.1.2  Task 2: Develop Draft PA Implementation Plan (PAIP)

Requirement
The contractor, after thoroughly reviewing the PA and associated background

information, shall prepare a draft PAIP. The draft PAIP shall provide a detailed,
step-by-step approach for the NRC to follow in order to complete the activities
required by the PA in coordination with the other PA parties. The draft PAIP shall
include specific details regarding procedures to follow and proposed schedules for
completing each step in the PA.
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Standard

The written PAIP shall be developed as an internal project management plan and
procedures for the responsible NRC staff. The PAIP will be used by the NRC staff
as a road map for implementing the PA and the PAIP shall reference the
background materials to provide context for an NRC staff member that might be
newly tasked with managing the implementation of the PA. In addition to the
written text of the PAIP, a flow chart or similar diagram shall be included to visually
display each PA step and associated timeframe. An approach for expeditiously
conducting consultation in the event in of an unanticipated discovery shall be
described in the PAIP.

6.1.3  Task 3: Develop Final PAIP

Requirement
The contractor, after reviewing and discussing the NRC COR’s comments on the

draft PAIP, shall prepare a final PAIP.

Standard

The final PAIP shall address all NRC COR comments on the draft PAIP. The
contractor shall contact the NRC COR while developing the final PAIP if the
contractor has further questions about any NRC comments.

6.1.4 Task 4: Periodic Review and Update of PAIP

Requirement
The contractor shall support the NRC to update the PAIP to remove outdated

information and add new information, periodically, as the PA implementation
process proceeds to completion. During the last week of each calendar month, the
contractor shall schedule a meeting with the NRC to discuss necessary changes to
the PAIP.

If the outcome of the meeting is that there is a need to update the PAIP, the
contractor shall provide the update within 5 days following the meeting. ltis
anticipated that these changes will be fairly routine in nature and not require an
extensive rework of the plan but an updating of dates, times, progress etc. If there
are no known changes during the current month the NRC staff may cancel the
meeting via e-mail. [f the NRC provides the contractor with any comments on the
updates made to the PAIP, the NRC will schedule a meeting with the contractor to
discuss these comments and the contractor shall provide a revised update to the
PAIP within 5 days following the meeting to discuss the NRC’'s comments.

Standard
The PAIP will be a living document that the contractor shall keep up-to-date on a
monthly basis.

6.1.5 Task 5: Review Strata’s Testing Plans

Requirement
In accordance with the PA, Strata is required to submit a supplement to its previously-

submitted Additional Testing Plan. The supplement will include Strata’s plan to test sites
48CK2075, 48CK2085, 48CK2229 and 48CK2231, which are sites that were identified

-8-
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during the 2013 tribal field surveys but that do not contain tribal components. Additionally,
Strata could be required to submit a testing plan to test historic properties for effects or to
test unevaluated sites outside of the Phase | area for eligibility and effects. The NRC, in
cooperation with BLM and in accordance with the PA, would have 30 calendar days to
review any testing plan and provide comments to Strata. The contractor shall support the
NRC to review and provide comments on testing plans as well as any resulting revisions to
testing plans.

Standard

Upon receipt of a testing plan from Strata, the contractor shall review the plan and provide
comments to the NRC. The NRC's Request for Additional Information (RAI) format shall be
used as a template for the comments unless the NRC and the contractor agree to a
different format.

Following receipt of the contractor's comments and the comments from BLM (and no later
than 30 calendar days after receipt of the testing plan from Strata), the NRC will schedule
an internal meeting to discuss the contractor's comments and BLM's comments with the
contractor, and the NRC will schedule another meeting to discuss the comments with both
the BLM and the contractor.

During these meetings, the contractor shall work collaboratively with the NRC and BLM to
revise the comments, if NRC determines that revisions are necessary. If Strata
subsequently submits a revised testing plan in response to NRC/BLM comments, the
contractor shall follow this process again to review the revision, ensure that the comments
have been addressed, and support NRC to develop additional comments, if necessary.

6.1.6 Task 6: Review Comments from PA Parties on Strata’s Testing Plans

Requirement
In accordance with the PA, after requesting and accepting any necessary revisions from

Strata, the NRC will share Strata's testing plans with the PA parties (excluding
WYSHPO) for a 30 calendar day review and comment. The NRC will share any
comments received with the other parties and will consider any comments received
within the 30 calendar day period. The contractor shall support the NRC consideration of
the comments received from the parties on the testing plans.

Standard

Upon receipt of the parties’ comments on Strata’s testing plans from the NRC, the
contractor shall review the comments and prepare a document to advise the NRC on
whether and how to address the comments. The contractor shall consider the significance
of each comment and make a recommendation to the NRC for addressing each comment.

The NRC will schedule an internal meeting to discuss the contractor’'s feedback with

contractor and the NRC will schedule another meeting to discuss the parties’ comments
with both the BLM and the contractor. During these meetings, the contractor shall work
collaboratively with the NRC and BLM to finalize an approach to address the comments.
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6.1.7 Task 7: Review Strata’s Eligibility Recommendations

Reguirement
In accordance with the PA, Strata is required to submit eligibility recommendations for

unevaluated sites to the NRC. The NRC, in cooperation with BLM and in accordance with
the PA, will have 30 calendar days to review any eligibility recommendation and provide
comments to Strata or request additional information. The contractor shall support the
NRC to review and provide comments on eligibility recommendations as well as any
resulting revisions to eligibility recommendations.

Standard

Upon receipt of eligibility recommendations from Strata, the contractor shall review the
recommendations and provide comments to the NRC COR. The NRC's Request for
Additional Information (RAI) format shall be used as a template for the comments unless
the NRC COR and the contractor agree to a different format.

Following receipt of the contractor's comments and the comments from BLM (and no later
than 30 calendar days after receipt of the testing plan from Strata), the NRC will schedule
an internal meeting to discuss the contractor's comments and BLM’s comments with the
contractor, and the NRC will schedule another meeting to discuss the comments with both
the BLM and the contractor.

During these meetings, the contractor shall work collaboratively with the NRC and BLM to
revise the comments, if NRC determines that revisions are necessary. If Strata
subsequently submits revised eligibility recommendations in response to NRC/BLM
comments, the contractor shall follow this process again to review the revisions, ensure that
the comments have been addressed, and support NRC to develop additional comments, if
necessary.

6.1.8 Task 8: Prepare Independent Eligibility Recommendations to inform the
NRC'’s Eligibility Determinations

Requirement
The NRC, in cooperation with BLM and in accordance with the PA, will review Strata’s

eligibility recommendations and make its own eligibility determinations to be provided to
the parties for review and comment. The contractor shall support the NRC in this effort by
providing independent eligibility recommendations to the NRC.

Standard :

After receipt of Strata’s final recommendations, the contractor shall develop eligibility
recommendations for NRC review. Following receipt of the contractor's recommendations
and any input from BLM, the NRC will schedule an internal meeting to discuss the
contractor's recommendations and BLM's input with the contractor, and the NRC could
schedule another meeting to discuss the recommendations with both the BLM and the
contractor. During these meetings, the contractor shalt support the NRC to answer
technical questions and to discuss the recommendations with BLM.

-10 -
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6.1.9 Task 9: Review Comments from PA Parties on NRC’s Eligibility
Determinations

Requirement .
After considering Strata’s eligibility recommendations and the contractor's eligibility

recommendations, the NRC, in coordination with BLM, will make eligibility determinations
and share these determinations with the parties (excluding WYSHPO). The NRC will
consider any comments received from the parties and share its final determinations with
WYSHPO for concurrence. The contractor shall support the NRC to consider comments
received from the parties on its eligibility determinations.

Standard

Upon receipt of the parties’ comments on the NRC's eligibility determinations (and then
again upon receipt of WYSHPO'’s subsequent comments), the contractor shall review the
comments and prepare a document to advise the NRC COR on whether and how to
address the comments.

The contractor shall consider the significance of each comment and make a written
recommendation to the NRC COR for addressing each comment. The NRC will schedule
an internal meeting to discuss the contractor's feedback with the contractor and the NRC
will schedule another meeting to discuss the parties’ comments with both the BLM and the
contractor. During these meetings, the contractor shall work collaboratively with the NRC
and BLM to finalize an approach to address the comments.

6.1.10 Task 10: Seeking Formal Determinations from the Keeper of the National
Register

Reguirement
In accordance with the PA, after submitting eligibility determinations to the WYSHPO for

concurrence and attempting to resolve any disagreements regarding eligibility with the
WYSHPO, if disagreements cannot be resolved, or if the ACHP so requests, NRC will
refer property(ies) in question to the Keeper. The contractor shall support the NRC to
develop documentation to submit to the Keeper and to consuit with the Keeper to obtain
information or resolve comments/questions.

Standard

If the WYSHPO or ACHP and NRC agree to refer a property to the Keeper, the contractor
shall use its expertise in this area to provide guidance to the NRC, using the PAIP, on the
path forward to complete this effort and shall draft the necessary documentation and
correspondence to be submitted to the Keeper. Written guidance on how to proceed,
including citations to relevant regulations, as well as initial drafts of correspondence to be
provided to the Keeper shall be included.

The NRC will schedule an internal meeting to discuss the contractor’'s feedback with the
contractor and the NRC will schedule another meeting to discuss contractor's feedback with
both the BLM and the contractor. During these meetings, the contractor shall work
collaboratively with the NRC and BLM to finalize an approach to refer the property(ies) to
the Keeper.

-11 -
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6.1.11 Task 11: Review Strata’s Assessment of Effects to Historic Properties
{indirect and Direct)

Requirement

In accordance with the PA, Strata is required to submit assessments of effects for
historic properties to the NRC. The NRC, in cooperation with BLM and in accordance with
the PA, would have 30 calendar days to review any assessments of effects and provide
comments to Strata or request additional information. The contractor shall support the
NRC review and provide comments on assessments of effects as well as any resulting
revisions to assessments of effects.

Standard

Upon receipt of assessments of effects from Strata, the contractor shall review the
assessments and provide comments to the NRC COR. The NRC’s Request for Additional
Information (RAI) format shall be used as a template for the comments uniess the NRC
COR and the contractor agree to a different format. Following receipt of the contractor’s
comments and the comments from BLM (and no later than 30 calendar days after receipt of
the assessment of effects from Strata), the NRC will schedule an internal meeting to
discuss the contractor's comments and BLM's comments with the contractor, and the NRC
will schedule another meeting to discuss the comments with both the BLM and the
contractor.

During these meetings, the contractor shall work coliaboratively with the NRC and BLM to
revise the comments, if NRC COR determines that revisions are necessary. If Strata
subsequently submits revised assessments of effects, including avoidance assessments,
in response to NRC/BLM comments and consultation, the contractor shall follow this
process again to review the revisions, ensure that the comments have been addressed,
and support NRC to develop additional comments, if necessary.

6.1.12 Task 12: Prepare independent Effects Recommendations to Inform the
NRC'’s Effects to Historic Property (Indirect and Direct) Determinations

Reguirement
The NRC, in cooperation with BLM and in accordance with the PA, will review Strata’s

effects recommendations and make its own effects determinations to be provided to the
parties for review and comment. The contractor shall support the NRC in this effort by
providing independent effects recommendations to the NRC.

Standard

After receipt of Strata’s final recommendations, the contractor shall develop effects
recommendations for NRC COR review. Following receipt of the contractor's
recommendations and any input from BLLM, the NRC will schedule an internal meeting to
discuss the contractor's recommendations and BLM's input with the contractor, and the
NRC could schedule another meeting to discuss the recommendations with both the BLM
and the contractor. During these meetings, the contractor shall support the NRC to answer
technical questions and to discuss the recommendations with BLM.
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6.1.13 Task 13: Review Comments from PA Parties on NRC’s Effects (Indirect and
Direct) Determinations

Reguirement
After considering Strata’s effects recommendations and the contractor’s effects

recommendations, the NRC, in coordination with BLM, will make effects determinations
and share these determinations with the parties (exciuding WYSHPQO). The NRC will
consider any comments received from the parties and share its final determinations with
WYSHPO for concurrence. The contractor shall support the NRC to consider comments
received from the parties on its effects determinations.

Standard

Upon receipt of the parties’ comments on the NRC's effects determinations (and then
again upon receipt of WYSHPO’s subsequent comments), the contractor shall review the
comments and prepare a document to advise the NRC COR on whether and how to
address the comments. The contractor shall consider the significance of each comment
and make a recommendation to the NRC COR for addressing each comment. The NRC
will schedule an internal meeting to discuss the contractor’s feedback with the contractor
and the NRC will schedule another meeting to discuss the parties’ comments with both the
BLM and the contractor. During these meetings, the contractor shall work collaboratively
with the NRC and BLM to finalize an approach to address the comments.

6.1.14 Task 14: Review Strata’s Proposed Avoidance Measures

Requirement
In accordance with the PA, once an assessment of adverse effects to historic properties

has been finalized, Strata is required to notify the NRC COR in writing within 30 calendar
days if it can avoid the adverse effects within the area of ground disturbance activities for
each Ross Project Phase, including properties of religious and cultural significance to
Tribes. The NRC, in cooperation with BLM and in accordance with the PA, would have 30
calendar days to review any proposed avoidance measures and provide comments to
Strata or request additional information. The contractor shall support the NRC to review
and provide comments on Strata’s initial proposed avoidance measures as well as any
resulting revisions to the avoidance measures.

Standard

Upon receipt of proposed avoidance measures from Strata, the contractor shall review the
measures and provide comments to the NRC COR. The NRC’s Request for Additional
Information (RAI) format shall be used as a template for the comments uniess the NRC
COR and the contractor agree to a different format. Following receipt of the contractor's
comments and the comments from BLM (and no later than 30 calendar days after receipt of
the testing plan from Strata), the NRC will schedule an internal meeting to discuss the
contractor's comments and BLM’s comments with the contractor, and the NRC will
schedule another meeting to discuss the comments with both the BLM and the contractor.

During these meetings, the contractor shall work collaboratively with the NRC and BLM to
revise the comments, if the NRC COR determines that revisions are necessary.

If Strata subsequently submits revised avoidance measures in response to NRC/BLM
comments, the contractor shall follow this process again to review the revisions, ensure
that the comments have been addressed, and support NRC to develop additional
comments, if necessary. The contractor shall work collaboratively with the NRC, BLM, and
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Strata to finalize the avoidance measures (unlike with eligibility or effects determinations,
Strata would need to agree with the proposed avoidance measures before the NRC could
proceed to share these measures with the parties).

6.1.15 Task 15: Review Comments from PA Parties on NRC'’s Proposed Avoidance

Measures

Requirement
After receiving Strata's proposed avoidance measures and consulting with Strata and

BLM to finalize the proposed measures, the NRC will share these measures with the
parties (excluding WYSHPO) for a 30 calendar review period. The NRC will consider
any comments received from the parties and share its final determinations with
WYSHPO for 30 calendar day review and concurrence. The contractor shall support the
NRC to consider comments received from the parties on its proposed avoidance
measures,

Standard

Upon receipt of the parties’ comments (and then again upon receipt of WYSHPO's
subsequent comments) on the NRC's proposed avoidance measures, the contractor shall
review the comments and prepare a document to advise the NRC on whether and how to
address the comments. The contractor shall consider the significance of each comment
and make a recommendation to the NRC COR for addressing each comment. The NRC
will schedule an internal meeting to discuss the contractor’s feedback with the contractor
and the NRC will schedule another meeting to discuss the parties’ comments with both the
BLM and the contractor. During these meetings, the contractor shall work collaboratively
with the NRC and BLM to finalize an approach to address the comments.

6.1.16 Task 16: Review Strata’s Proposed Mitigation Plan(s)

Requirement
In accordance with the PA, once an assessment of adverse effects to historic properties

has been finalized and the NRC determines that the effects (indirect or direct) cannot be
avoided, and following consultation to identify mitigation measures, Strata is required to
submit a Mitigation Plan. The NRC, in cooperation with BLM and in accordance with the
PA, would have 30 calendar days to review the Mitigation Plan and provide comments to
Strata or request additional information. The contractor shall support the NRC to review
and provide comments on Strata’s Mitigation Plan as well as any resulting revisions to the
Mitigation Plan. '

Standard

Upon receipt of a Mitigation Plan from Strata, the contractor shall review the Plan against
the requirements of the PA and the mitigation measures proposed by the parties, and,
using the contractor’'s own technical expertise, the contractor shall provide comments to
the NRC COR. The NRC's Request for Additional information (RAI) format shall be used
as a template for the comments unless the NRC COR and the contractor agree to a
different format. Following receipt of the contractor's comments and the comments from
BLM (and no later than 30 calendar days after receipt of the testing plan from Strata), the
NRC will schedule an internal meeting to discuss the contractor's comments and BLM's
comments with the contractor, and the NRC will schedule another meeting to discuss the
comments with both the BLM and the contractor.
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During these meetings, the contractor shall work collaboratively with the NRC and BLM to
revise the comments, if NRC COR determines that revisions are necessary.

If Strata subsequently submits a revised Mitigation Plan in response to NRC/BLM
comments, the contractor shall follow this process again to review each revision, ensure
that the comments have been addressed, and support NRC to develop additional
comments, if necessary. The contractor shall work coilaboratively with the NRC, BLM, and
Strata to finalize the Mitigation Plan (unlike with eligibility or effects determinations, Strata
would need to agree with the Mitigation Plan before the NRC could proceed to share the
Plan with the parties).

6.1.17 Task 17: Review Comments from PA parties on NRC’s Proposed Mitigation
Plan(s)

Reqguirement
After receiving Strata’s Mitigation Plan and consulting with Strata and BLM to finalize the

Mitigation Plan, the NRC will share the Mitigation Plan with the parties (excluding
WYSHPOQ) for a 30 calendar day review period. The NRC will consider any comments
received from the parties, request that Strata address the comments, if necessary, and
share the Mitigation Plan with WYSHPO for a 30 calendar day review and concurrence.
The contractor shall support the NRC to consider comments received from the parties on
the Mitigation Plan.

Standard

Upon receipt of the parties’ comments (and then again upon receipt of WYSHPO'’s
subsequent comments) on the Mitigation Plan, the contractor shall review the comments
and prepare a document to advise the NRC COR on whether and how to address the
comments. The contractor shall consider the significance of each comment and make a
recommendation to the NRC COR for addressing each comment. The NRC will schedule
an internal meeting to discuss the contractor's feedback with the contractor and the NRC
will schedule another meeting to discuss the parties’ comments with both the BLM and the
contractor. During these meetings, the contractor shall work collaboratively with the NRC
and BLM to finalize an approach to address the comments. The NRC will forward to Strata
any comments to be addressed by Strata and Strata will provide a revised Mitigation Plan.

6.1.18 Task 18: Review Strata’s Fieldwork Completion Reports

Reguirement
in accordance with the PA, upon completion of data recovery fieldwork, Strata is required

to submit a Fieldwork Completion Report to the NRC, BLM, and WYSHPO for a 30
calendar day review and comment period. The NRC, in cooperation with BLM and in
accordance with the PA, would have 30 calendar days to review the Fieldwork Compietion
Report and provide comments to Strata or request additional information. The contractor
shall support the NRC to review and provide comments on Strata’s Fieldwork Completion
Report as well as any resulting revisions to the Fieldwork Completion Report.

Standard

Upon receipt of a Fieldwork Compietion Report from Strata, the contractor shall review the
Report against the requirements of the PA and the Mitigation Plan, and, using the
contractor's own technical expertise, the contractor shall provide comments to the NRC
COR. The NRC's Request for Additional Information (RAI) format shall be used as a
template for the comments unless the NRC COR and the contractor agree to a different
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format. Following receipt of the contractor's comments and the comments from BLM (and
no later than 30 calendar days after receipt of the testing plan from Strata), the NRC will
schedule an internal meeting to discuss the contractor's comments and BLM's comments
with the contractor, and the NRC will schedule another meeting to discuss the comments
with both the BLM and the contractor.

During these meetings, the contractor shall work collaboratively with the NRC and BLM to
revise the comments, if NRC determines that revisions are necessary. If Strata
subsequently submits a revised Fieldwork Completion Report in response to NRC/BLM
comments, the contractor shall follow this process again to review each revision, ensure
that the comments have been addressed, and support NRC to develop additional
comments, if necessary. The contractor shall work coltaboratively with the NRC, BLM, and
Strata to finalize the Fieldwork Completion Report.

6.1.19 Task 19: Review Comments from PA Parties on Fieldwork Completion
Reports and Final Mitigation Reports

Requirement ‘
After receiving Strata’s Fieldwork Completion Reports and consulting with Strata and BLM

to finalize the Reports, the NRC will share the Fieldwork Completion Reports with the
parties for a 30 calendar day review period. Additionally, Strata will provide a Final
Mitigation Report for each archaeological data recovery to the NRC and BLM within 2
years of approval of the Fieldwork Completion Report, unless otherwise specified in the
Mitigation Plan. The NRC will share the Final Mitigation Reports with the parties for a 30
calendar day review period. The NRC will consider any comments received from the
parties, request that Strata address the comments, if necessary, and share the Final
Mitigation Reports with WYSHPO for 30 calendar day review and concurrence. The
contractor shall support the NRC to consider comments received from the parties on the
Mitigation Plan.

Standard

Upon receipt of the parties’ comments (and then again upon receipt of WYSHPO's
subsequent comments) on the Fieldwork Completion Reports and/or Final Mitigation
Reports, the contractor shall review the comments and prepare a document to advise the
NRC on whether and how to address the comments. The contractor shall consider the
significance of each comment and make a recommendation to the NRC for addressing
each comment. The NRC will schedule an internal meeting to discuss the contractor’s
feedback with the contractor and the NRC will schedule another meeting to discuss the
parties’ comments with both the BLM and the contractor. During these meetings, the
contractor shall work collaboratively with the NRC and BLM to finalize an approach to
address the comments. The NRC will forward to Strata any comments to be addressed by
Strata and Strata will provide a revised Fieldwork Completion Report or Final Mitigation
Report.

6.1.20 Task 20: Resolving Disputes

Reqguirement _

Should any Signatory object at any time to any actions proposed or the manner in which
the terms of the PA are implemented, the NRC shall consult with the Signatories to
resolve the objection. If the NRC determines that objections cannot be resolved, the NRC
will provide written information, including the NRC's proposed resolution and written
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responses that address the parties’ comments, to be submitted to the ACHP or parties.
The contractor shali support the NRC to conduct consultation for dispute resolution by

developing and/or reviewing technical information to be shared with the parties and by

providing technical guidance on effective consultation measures.

Standard

Upon receipt of notification from the NRC COR that the NRC must resolve a dispute in
accordance with the PA, the contractor shall use its expertise in this area to develop
specific guidance to be provided to the NRC, using the PAIP, on the path forward to
complete this effort and shall draft the necessary documentation and correspondence to be
submitted to the ACHP and parties. The NRC will schedule an internal meeting to discuss
the contractor’s feedback with the contractor and, unless the dispute is with the BLM, the
NRC will schedule another meeting to discuss contractor’s feedback with both the BLM and
the contractor. During these meetings, the contractor shall work coliaboratively with the
NRC to finalize an approach to resolive the dispute.

6.1.21 Task 21: Planning, Coordinating, Attending, and/or Facilitating
Teleconferences, Webinars, Face-to-face Meetings, and/or Site Visits

Requirement
The contractor shall support the NRC, when requested by the NRC COR, to plan and/or

coordinate and/or attend and/or facilitate any meetings and/or site visits that the parties
agree to hold in order to complete implementation of the PA. Such meetings or site visits
could be determined to be necessary in the following instances:

e To discuss and resolve comments from the parties, including WYSHPO, on any
testing plan submitted by Strata

e To discuss and resolve comments from the parties, including WYSHPO, on
NRC's eligibility determinations

¢ To discuss and resolve comments from the parties, including WYSHPO, on
NRC's effects determinations

e To discuss and resolve comments from the parties, including WYSHPO, on
avoidance measures or mitigation plans

¢ To discuss and resolve comments from the parties, including WYSHPOQ, on
Fieldwork Completion Reports and Final Mitigation Reports

o To discuss Strata’s annual report (only attendance would be required for this
meeting)

Standard

Upon receipt of notification from the NRC COR that the NRC would need to conduct a
meeting with the parties to address any of the situations listed above, the contractor shall
use its expertise in this area to develop specific guidance to be provided to the NRC, using
the PAIP, on the path forward to plan, coordinate, and facilitate the meeting. Planning
activities inciude activities such as working with the NRC to determine when and where to
hold the meeting (i.e. choosing the location or choosing to hold a webinar or
teleconference), advising the NRC on who to include in the meeting, and drafting agendas
and written correspondence. Coordinating activities include activities such as calling the
parties to gain input in order to make decisions or build consensus. Meeting facilitation
includes participating in the meeting, leading the meeting attendees through the agenda
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items, keeping track of progress and time, and supporting the attendees to complete the
agenda items by tabling controversial topics or mediating to suggest solutions.

6.1.22 Task 22: Monthly Letter Status Report

Reguirement .
The contractor shall prepare a Monthly Letter Status Report (MLSR) for project

management issue tracking purposes. The MLSR shall be delivered to the NRC COR by
the 15th of each month following the report period. The MLSR must identify the title of the
project, contract number and task order number, Job Control Number (JCN), project
manager and/or principal investigator, the task order period of performance, and the
period covered by the MLSR.

The MLSR shall be transmitted electronically to the COR, with an electronic copy sent to
the Contracting Officer (CO). The MLSR shall provide the technical and financial status of
the effort.

The technical status section of the MLSR shall contain a summary of the work performed
under each task during the reporting period, and milestones reached, or if missed, an
explanation why; any problems or delays encountered or anticipated with
recommendations for resolution; and plans for the next reporting period.

The technical status section of the MLSR shall include information on travel during the
period, to include: purpose of travel; trip start- and end-dates; destination; and number of
travelers for each trip, a few sentences describing the specifics of the trip should be
included. The summary report shall not contain any Privacy Act information or personally
identifiable information of any kind.

The financial status section of the MLSR shall be in the same general format as
prescribed in Attachment 1 MLSR Financial Status Report Format. The financial status
section of the MLSR shall include: the total task order award amount; funds obligated to-
date; total costs incurred in the reporting period, broken down by direct and indirect costs;
and total cumulative costs incurred to-date. The financial status section shall also contain
the balance of obligations remaining at the end of the reporting period and balance of funds
required to complete the task order.

Additionally, the financial status section shall address the status of the contractor spending
plan (CSP), showing the percentage of project completion and any significant changes in

. either projected expenditures or percentage of completion. The financial status section
shall also identify, if any, the acquisition cost, description (model number, manufacturer)
and acquisition date of any property/equipment acquired for the project during the month
with an acquisition cost more than $500.

Standard

Deliverable provided by the 15th of each month during the task order period of
performance.
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7.0 Meetings and Travel

Meetings potentially requiring contractor travel are summarized below. It is also expected
that the contractor will participate in periodic meetings via telephone.

Task Location "~ | Trips | Days | Contractor Staff

Kick-Off/Meeting to Rockville, MD 1 1-2 1-2

Discuss project History and

PA

Discuss Eligibility Webinar N/A 13 1-2

Determinations

Ross Project Site Visit Crook County, WY | 1 2 1-3

Discuss Adverse Effects Webinar N/A 10 1-3
| Discuss Adverse Effects Gillette, WY 2 5 1-3

Discuss Mitigation Webinar N/A 110 1-3

Discuss Mitigation Gillette, WY 2 5 1-3

8.0 Acceptance Criteria

Deliverables determined by the NRC COR to be missing or incorrect will be corrected by
the contractor. If not incorporated after initial identification by NRC COR, contractor will
add/correct at its own expense.

9.0 Pface of Performance

The contractor shall conduct technical reviéws at the contractor's facility.

10.0 Key Personnel/Qualifications

The following personnel are considered key personnel by the Government:
See SECTION H - 2052.215-70 KEY PERSONNEL. (JAN 1993)

The contractor shall have a qualified archaeologist, as defined in the Secretary of
Interior's Professional Qualifications and Standards and Standards for Archaeology and
Historic Preservation(48 FR 22716 and 48 FR 44716-42, respectively), experience
evaluating and/or resolving adverse effects to properties, including those of religious and
cultural significance to Tribes, and experience impiementing Section 106 of NHPA. The
contractor shall also have a qualified Section 106 meeting facilitator and/or tribal liaison
with experience planning, coordinating, and facilitating Section 106 consultation
meetings between Native American tribes, federal agencies, SHPOs, ACHP, and other
consulting parties. Qualified persons shall have experience and expertise in Native
American consultation and evaluation of Native American religious and cultural sites and
also be an expert in regional archaeological and cultural sites. Their expertise should be
sufficient to develop documentation appropriate for the Keeper to make an eligibility
determination.
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11.0 Expected Classification or Sensiiivity

The contractor shali consider written reports to be informal draft reports, which contain
sensitive unclassified information (e.g., Privacy Act information and or personally
identifiable information). While preparing reports, the contractor shall handle the reports as
“Official Use Only” documents. If the contractor obtains propriety or company confidential
data for this task order, the contractor shall agree not to release such information in
accordance with 10 Code of Federal Regulation 2.390 and not to release such information
to any person not directly invoived in performing work under this task order unless such
release is authorized in writing by the NRC contracting officer. On completion or
termination of this task order, the contractor shall return to the NRC COR all copies of any
proprietary, sensitive, confidential data.

12.0 NRC Furnished Materials

The NRC COR will provide the following materials to the contractor at the beginning of
Task 1 in electronic format unless otherwise specified:
+ The Ross Project Programmatic Agreement;
o Copies of the Class Il Cultural Resource Inventories from the Ross Project
site (non-publicly available);
» Copies of relevant correspondence between NRC and WYSHPO, ACHP,
BLM, Strata, the Ross Project Consulting Tribes, and the Keeper;
¢ Copies of the original and revised Tribal Field Survey Report (non-publicly
available), along with related field notes and maps;
¢ Copies of the field survey reports submitted by the Northern Arapaho Tribe
and the Cheyenne and Arapaho Tribes of Oklahoma;
s Copy of Strata's Additional Testing Plan;
NRC's preferred format for RAIs;
¢ Documents submitted to the NRC in accordance with the PA for which
contractor review is requested in accordance with this SOW;
s Information gained via consultations with other parties, as it may be made
available. :

The NRC COR will continue to provide related documents from the docket file
throughout the completion of this project. '

13.0 Deliverable Table

Task | Deliverable - |"Completion-Date : . Contracting Officer
-| Description o ) ' ' - | Responsibility

1 Kick-off meeting and ' Provide
Summary , background
Background material | 5 Business days after Kick-off meeting information
summary/ Discussion :

2 Draft PA 15 business days after completion of Task 1 Review and provide
Impiementation Plan comments on PAIP
(PAIP) meet to discuss

NRC comments

3 Final PAIP 5 Business days after receipt of NRC

comments
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Task | Deliverable Completion Date | Contracting Officer
- | Description . Responsibility
4 Updated PAIP 5 business days after receipt of notification Provide comments

from NRC of the need to update the PAIP.
5 business days after receiving comments
from NRC on the update make additional
updates.

on the revised
PAIP

5 Review of Strata's 10 business days following receipt of Strata’'s | Provide comments

Test Plans test plans provide comments to NRC COR. to Strata.
10 business days following receipt of revised | Provide Comments
plan from Strata provide any additional on revised test plan
comments. with Strata
Provide revised
: : plan to the Parties

6 Review Comments Within 5 business days of receipt of the

: from PA parties on comments from the PA parties’ the contractor
Strata's Testing shall provide written guidance on how to
Plans address each comment.

Within 10 business days of NRC'’s acceptance
of the contractor recommendations the
contractor shall provide NRC a written
document addressing comments.
Within § business days of any NRC
comments on the deliverable shall be

. addressed by the contractor.

7. Review Strata’s Within 10 business days contractor shall
Eligibitity provide comments on Strat's eligibility
Recommendations recommendations. .

Within 10 business days contractor shall
provide comments on the revised eligibility
recommendations -

8 Prepare independent | Within 10 business days of receipt of Strata’s | Provide Final
Eligibility final eligibility recommendations. Eligibility
Recommendations to Determinations to
inform NRC's the Parties
Eligibiiity
Determinations

9 Review Comments Within 5 business days of receipt of the

from PA Parties on
NRC's eligibility
determinations

comments from the PA parties’ the contractor
shall provide written guidance on how to
address each comment.

Within 10 business days of NRC’s acceptance
of the contractor recommendations the
contractor shall provide NRC a written
document addressing comments.

Within 5 business days of any NRC
comments on the deliverable shall be
addressed by the contractor.

-21-




Contract Number: NRC-HQ-25-14-E-0001
Order Number: NRC-HQ-50-15-T-0001

Task | Deliverable Completion Date | Contracting Officer
" |'Description Responsibility
10 Seek Formal Keeper | Within 15 days of NRC direction to prepare a Send package of

Determination

package for the Keeper, the contractor shall
provide NRC with written guidance on how to
proceed and draft correspondence.

Within 10 days of receiving NRC comments on
the provided guidance, correspondence, and
package for submission to the Keeper the
contractor shall provide revised guidance,
correspondence, and package for submission
to the Keeper, incorporating NRC comments.

information to the
Keeper

11 Review Strats’'s Within 10 business days of receipt of Strata’s
assessment of effects assessment the contractor shall provide
effects, indirect and written comments/assessment to NRC
direct Within 10 business days of receipt of Strata’'s

revised assessment of effects provide any
additional written comments/assessment to the
NRC -

12 Prepare an Within 10 business days of receipt of Strata’s Provide effects
independent Effects | final effects recommendation. determination to
Recommendation to the Parties for
inform the NRC'’s review and
Indirect and Direct comment
Effects Determination

13 Review comments Within 15 business days of receipt of the
from PA Parties on comments from the PA parties' the contractor
NRC's effects shall provide written guidance on how to
determination address each comment.

(indirect and direct) Within 15 business days of NRC's acceptance
of the contractor recommendations or receipt
of NRC's alternative methods to address
comments the contractor shall provide NRC a
written document addressing comments.
Within 5 business days of any additional NRC
comments the contractor will provide a revised
deliverable.

14 Review Strata’s Within 10 business days of receipt of Strata's Provide PA Parties

Proposed Avoidance
measures

proposed avoidance measures contractor shall
provide written comments to NRC

Within 10 business days of receipt of Strata's
revised proposed avoidance measures
contractor shall provide any additional written
comments to NRC. '

Within 5 business days the contractor shall
provide Finalized Avoidance Measures.

Final avoidance
measures
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Task | Deliverable Completion Date. ‘Contracting Officer
- Description : : ‘Responsibility
15 Review Comments Within 15 business days of receipt of the

from PA Parties on
NRC's proposed
Avoidance measures

comments from the PA parties’ the contractor
shall provide written guidance on how to
address each comment. .

Within 15 business days of NRC's acceptance
of the contractor recommendations or receipt
of NRC's alternative methods to address
comments the contractor shall provide NRC a
written document addressing comments.
Within 5 business days of receipt of any
additional NRC comments the contractor will
provide a revised deliverable.

16

Review Strata’s
proposed mitigation
plan

Within 10 business days of receipt of Strata’s
proposed mitigation plan contractor shall
provide written comments to NRC

Within 10 business days of receipt of Strata’s
revised proposed mitigation plan contractor
shall provide any additional written comments
to NRC

Within 5 business days the contractor shall
provide finalized Mitigation Plan.

Provide a final
copy of the
mitigation plan to
the PA parties

17

Review Comments
from PA Parties on
NRC's proposed
Mitigation Plan

Within 15 business days of receipt of the
comments from the PA parties’ the contractor
shall provide written guidance on how to
address each comment.

Within 15 business days of NRC's acceptance
of the contractor recommendations or receipt
of NRC'’s alternative methods to address
comments the contractor shall provide NRC a
written document addressing comments.
Within 5 business days of any NRC additional
comments the contractor will provide a revised
deliverable.

18

Review Strata’'s
Fieldwork Completion
Report

Within 10 business days of receipt of Strata’'s
Fieldwork Completion Report contractor shall
provide written comments to NRC

Within 10 business days of receipt of each of
Strata’s revised Fieldwork Completion Report
contractor shall provide additional written
comments to NRC

Within 5 business days the contractor shall

provide finalized Fieldwork Completion Report.

Provide Final
Fieldwork
Completion Report
to the PA Parties
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Task | Deliverable Completion Date ‘Contracting Officer
Description : Responsibility
19 Review Comments Within 15 business days of receipt of the

from PA Parties on
Fieldwork Completion
Reports and Final
Mitigation Reports

comments from the PA parties’ the contractor
shall provide written guidance on how to
address each comment.

Within 15 business days of NRC's acceptance
of the contractor recommendations or receipt
of NRC'’s alternative methods to address
comments the contractor shall provide NRC a
written document addressing comments.
Within 5 business days any NRC additional
comments the contractor will provide a
revised deliverable.

20

Dispute Resolution

Within 15 business days of being notified by
the NRC COR of a dispute needing resolution
in accordance with the PA, the contractor
shall provide the NRC COR written guidance
on how to proceed, including citations to
relevant regulations, as well as initial drafts of
recommended written documentation and
correspondence to be provided to the ACHP
or other parties.

Within 10 days following the meeting between
the NRC, BLM (potentially), and the contractor
on the contractor's guidance and draft
correspondence and receipt of NRC's
comments (whichever is later), the contractor
shall provide revised guidance and/or
correspondence and written documentation to
the NRC COR that addresses the comments
provided to the contractor by the NRC.

21

Planning,
Coordinating,
Attending, and/or
Facilitating
Teleconferences,
Webinars, Face-to-
Face Meetings,
and/or Site Visits

Within 10 business days following receipt of
notification from the NRC COR that the NRC
would need to conduct a meeting with the
parties, the contractor shall provide the NRC
with written plan to plan, coordinate, and
faciiitate the meeting.

22

Monthly Letter Status
Report

The MLSR shall be delivered to the NRC
COR, Contracting Officer, Director of the
Division of inspection and Regional Support,
and the Branch Chief, Operator Licensing and
Training Branch
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SECTION F - Deliveries or Performance
NRCF030A PERIOD OF PERFORMANCE ALTERNATE |

This order shall commence on June 2, 2015 and will expire on June 1, 2018, and 2 additional
option periods: CLIN: 10001 - Option Period 1 June 2, 2018 through June 1, 2019 and CLIN
20001 Option Period 2 June 2, 2019 — June 1, 2020. (See FAR 52.216-18 - Ordering).

(End of Clause)
SECTION H - Special Contract Requirements
2052.215-70 KEY PERSONNEL. (JAN 1993)

(a) The following individuals are considered to be essential to the successful performance of the
work hereunder:

Subject Matter Expert — Alisa Reynolds
Subject Matter Expert — Tait Eider
Subject Matter Expert — Robin Hoffman

*The contractor agrees that personnel may not be removed from the contract work or replaced
without compliance with paragraphs (b) and (c) of this section.

(b) if one or more of the key personnel, for whatever reason, becomes, or is expected to
become, unavailable for work under this contract for a continuous period exceeding 30 work
days, or is expected to devote substantially less effort to the work than indicated in the proposal
or initially anticipated, the contractor shall immediately notify the contracting officer and shall,
subject to the concurrence of the contracting officer, promptiy replace the personnel with
personnel of at ieast substantially equal ability and qualifications.

(c) Each request for approval of substitutions must be in writing and contain a detailed
explanation of the circumstances necessitating the proposed substitutions. The request must
also contain a complete resume for the proposed substitute and other information requested or
needed by the contracting officer to evaluate the proposed substitution. The contracting officer
and the project officer shall evaluate the contractor's request and the contracting officer shall
promptly notify the contractor of his or her decision in writing.

(d) If the contracting officer determines that suitable and timely replacement of key personnel
who have been reassigned, terminated, or have otherwise become unavailable for the contract
work is not reasonably forthcoming, or that the resultant reduction of productive effort would be
so substantial as to impair the successful compietion of the contract or the service order, the
contract may be terminated by the contracting officer for default or for the convenience of the
Government, as appropriate. If the contracting officer finds the contractor at fault for the
condition, the contract price or fixed fee may be equitably adjusted downward to compensate
the Government for any resultant delay, loss, or damage.

{End of Clause)

*To be incorporated into any resultant contract
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2052.215-71 PROJECT OFFICER AUTHORITY. (OCT 1999)

(a) The contracting officer's authorized representative hereinafter referred to as the project
officer for this contract is:

Name: Jean Trefethen
Address: US NRC
Office of Nuclear Material Safety and Safeguards

Washington DC 20555
Telephone Number: 301-415-0867
Email: _ Jean.Trefethen@nrc.gov

(b) Performance of the work under this contract is subject to the technical direction of the NRC
project officer. The term technical direction is defined to include the foliowing:

(1) Technical direction to the contractor which shifts work emphasis between areas of work or
tasks, authorizes travel which was unanticipated in the Schedule (i.e., travel not contemplated in
the Statement of Work or changes to specific travel identified in the Statement of Work), fills in
details, or otherwise serves to accomplish the contractual statement of work.

(2) Provide advice and guidance to the contractor in the preparation of drawings, specifications,
or technical portions of the work description.

(3) Review and, where required by the contract, approve technical reports, drawings, :
specifications, and technical information to be delivered by the contractor to the Government
under the contract.

(c) Technical direction must be within the general statement of work stated in the contract. The
project officer does not have the authority to and may not issue any technical direction which:

(1) Constitutes an assignment of work outside the general scope of the contract.
(2) Constitutes a change as defined in the "Changes" clause of this contract.

(3) In any way causes an increase or decrease in the total estimated contract cost, the fixed fee,
if any, or the time required for contract performance.

(4) Changes any of the expressed terms, conditions, or specifications of the contract.

(5) Terminates the contract, settles any claim or dispute arising under the contract, or issues
any unilateral directive whatever.

(d) All technical directions must be issued in writing by the project officer or must be confirmed
by the project officer in writing within ten (10) working days after verbal issuance. A copy of the
written direction must be furnished to the contracting officer. A copy of NRC Form 445, Request
for Approval of Official Foreign Travel, which has received final approval from the NRC must be
furnished to the contracting officer.
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(e) The contractor shall proceed promptly with the performance of technical directions duly
issued by the project officer in the manner prescribed by this clause and within the project
officer's authority under the provisions of this clause.

(f) If, in the opinion of the contractor, any instruction or direction issued by the project officer is -
within one of the categories defined in paragraph (c) of this section, the contractor may not
proceed but shall notify the contracting officer in writing within five (5) working days after the
receipt of any instruction or direction and shall request that contracting officer to modify the
contract accordingly. Upon receiving the notification from the contractor, the contracting officer
shall issue an appropriate contract modification or advise the contractor in writing that, in the
contracting officer's opinion, the technical direction is within the scope of this article and does
not constitute a change under the "Changes” clause.

(g) Any unauthorized commitment or direction issued by the project officer may result in an
unnecessary delay in the contractor's performance and may even result in the contractor
expending funds for unallowable costs under the contract.

(h) A failure of the parties to agree upon the nature of the instruction or direction or upon the
contract action to be taken with respect to the instruction or direction is subject to 52.233-1 -
Disputes.

(i) In addition to providing technical direction as defined in paragraph (b) of the section, the
project officer shall:

(1) Monitor the contractor's technical progress, including surveillance and assessment of
performance, and recommend to the contracting officer changes in requirements.

(2) Assist the contractor in the resolution of technical problems encountered during
performance.

(3) Review all costs requested for reimbursement by the contractor and submit to the
contracting officer recommendations for approval, disapproval, or suspension of payment for
supplies and services required under this contract.

(End of Clause)
SECTION J - List of Documents, Exhibits and Other Attachments

ATTACHMENTS: _
1. Monthly Letter Status Report Template (Refer to the IDIQ Award Contract)

-27-



