

5/a26

SEP 6 1984

Distribution:
 NMSS 3.5 (A7153)
 NMSS r/f
 DCarlson, SG ✓
 HBlack, SG
 PBaker, SG
 KOTwell, RM/3P
 DDandois, RM/AFO
 EDavis, (2 copies)

Mr. Raymond G. Romatowski, Manager
 Albuquerque Operations Office
 U.S. Department of Energy
 P.O. Box 5400
 Albuquerque, New Mexico 87115

Dear Mr. Romatowski:

The enclosed NRC Form 173, Standard Order for DOE Work (SOEW), for \$93,000 is submitted in accordance with Section III.B.2. of the DOE/NRC Memorandum of Understanding of February 24, 1978.

This work is urgently required to support our Safeguards program, and the SOEW is forwarded without prior proposal. The work authorization provides for proposal preparation as part of the work scope. The enclosed statement of work details the required work and should be used as the basis for preparing a proposal. NRC Form 189 contains the minimum information needed and will be used for the proposal. Standard terms and conditions for NRC work, as approved by Headquarters DOE, apply to this effort. A copy of these terms and conditions has been furnished your office separately. The proposal should be submitted within 30 days in five copies to:

U.S. Nuclear Regulatory Commission
 Office of Nuclear Material Safety and Safeguards
 ATTN: Program Support
 Washington, DC 20555

Work under this task will require access to and/or origination of classified information as indicated on the enclosed NRC Form 187.

Please indicate DOE acceptance by signing and returning the enclosed NRC Form 173 to the NRC Office of Resource Management, Division of Accounting and Finance, with a copy to this office.

If you have any questions please contact Mrs. Eleni Davis (FTS 427-4072). Thank you for your assistance.

B911140125 B91101
 PDR FOIA
 KUPERMAB9-451 PDR

Sincerely,

(This letter commits \$93K of FY84 funds to FIN A7153, B&R 59-19-02-00)

Original signed by
 R. S. Brown, Jr.

CC: EP/NFSD, DOE
 (Contractor P.O. Manager)

R. S. Brown, Jr., Assistant to the Director and Chief, Program Support Branch, NMSS

Enclosures: 1. SOEW 50-84-116
 2. NRC Form 187

B/11

OFFICE	NMSS:PSB	NMSS:PSB	NMSS:SGFF	NMSS:SGLP	NMSS:SGLP	NMSS:PSB	NMSS:PSB
cc:	R. Barber, EP	LJ-Baynard	DCarlson	PBaker	HBlack	J. Jans	RSBrown
URNAME	EDavis:mlr	LJ-Baynard	DCarlson	PBaker	HBlack	J. Jans	RSBrown
DATE	8/31/84	8/31/84	8/31/84	8/5/84	8/1/84	8/6/84	8/6/84

STANDARD ORDER FOR DOE WORK

DATE

1320 E 102A

ISSUED TO: (DOE Office)
Albuquerque Operations Office

ISSUED BY: (NRC Office)
Office of Nuclear Material
Safety and Safeguards

ACCOUNTING CITATION

APPROPRIATION SYMBOL

31X0200.504

B&R NUMBER

50-19-02-00

FIN NUMBER

A 7153-4

PERFORMING ORGANIZATION AND LOCATION
Los Alamos National Laboratory (LANL)
Los Alamos, New Mexico 87545

FIN TITLE
Consequences of Sabotage at Non-Power Reactors

WORK PERIOD - THIS ORDER

FIXED ESTIMATED

FROM
9/9/84

TO
9/30/86

OBLIGATION AVAILABILITY PROVIDED BY:

A. THIS ORDER	\$ 93,000
B. TOTAL OF ORDERS PLACED PRIOR TO THIS DATE WITH THE PERFORMING ORGANIZATION UNDER THE SAME "APPROPRIATION SYMBOL" AND THE FIRST FOUR DIGITS OF THE "B&R NUMBER" CITED ABOVE	\$ 1,220,000
C. TOTAL ORDERS TO DATE (TOTAL A & B)	\$ 1,313,000
D. AMOUNT INCLUDED IN "C" APPLICABLE TO THE "FIN NUMBER" CITED IN THIS ORDER	\$ 93,000

FINANCIAL FLEXIBILITY:

- FUNDS WILL NOT BE REPROGRAMMED BETWEEN FINs. LINE D CONSTITUTES A LIMITATION ON OBLIGATIONS AUTHORIZED
- FUNDS MAY BE REPROGRAMMED NOT TO EXCEED ±10% OF FIN LEVEL UP TO \$50K. LINE C CONSTITUTES A LIMITATION ON OBLIGATIONS AUTHORIZED

STANDARD TERMS AND CONDITIONS (see NRC Manual Chapter 1102, Appendix Part 4) ARE PART OF THIS ORDER UNLESS OTHERWISE NOTED

ATTACHMENTS
THE FOLLOWING ATTACHMENTS ARE HEREBY MADE A PART OF THIS ORDER


- STATEMENT OF WORK
- ADDITIONAL TERMS AND CONDITIONS
- OTHER
- FEE RECOVERABLE WORK
- NON-FEE RECOVERABLE WORK

SECURITY

- WORK ON THIS ORDER INVOLVES CLASSIFIED INFORMATION. NRC FORM 187 IS ATTACHED.
- WORK ON THIS ORDER INVOLVES UNCLASSIFIED SAFEGUARDS, PROPRIETARY, OR OTHER SENSITIVE INFORMATION
- WORK ON THIS ORDER IS UNCLASSIFIED AND NOT SENSITIVE

REMARKS (Reference the proposal by number and date, and indicate if the attached statement of work modifies the DOE proposal):

This order provides FY84 funding for initiation of this project as delineated in the attached statement of work. An NRC Form 189 based on the attached statement of work should be submitted in 5 copies to: Office of Nuclear Material Safety and Safeguards (Attn: Program Support Branch) within 30 days of the date of this order.

ISSUING AUTHORITY
SIGNATURE 
R. S. Brown, Jr.
TITLE Assistant to the Director and Chief
Program Support Branch, NMSS

ACCEPTING ORGANIZATION
SIGNATURE
TITLE
DATE

CONSEQUENCES OF SABOTAGE AT NONPOWER REACTORS

FIN NO: A7153-4

B&R NO: 50-19-02-00

1.0 Background

In 1979, Los Alamos Scientific Laboratory conducted a study on the consequences of sabotage at nonpower reactors. It was concluded that, within the constraints of this study, only one nonpower reactor had any potential for the release of significant amounts of fission product materials in the event of sabotage. Because of terrorist activities in other parts of the world, concerns by the ACRS about manipulation of reactor control systems, and concerns by a public interest group about the effects of incendiary devices on reactor components, staff believes that it would be prudent to supplement this study with further technical information to assure that the margin of safety provided to the public is maintained.

2.0 Work Required

Los Alamos National Laboratory shall determine and evaluate the risks and potential consequences of both a loss of coolant incident and the direct fuel damage which would be produced by: (a) blast effects from various quantities and types of explosives, (b) the production of heat from incendiary devices, and (c) the unauthorized manipulation of reactor controls and fuels at nonpower (NPRs) operating at 20 MW, 10 MW, 5 MW and 2 MW; and, for (a) and (b), at NPRs operating below 2 MW. Specifically designed mathematical models or other appropriate methods shall be used to determine the potential consequences of the events associated with (a), (b), and (c) above. Assessments shall include the consequences associated with core meltdown, partial core meltdown, and disintegration and/or crushing of the core and shall be compared against 10 CFR Parts 20 and 100 standards. Where applicable, the extent of fission product release shall be based upon NRC's re-evaluation of source term assumptions and findings.

Facilities shall be grouped by common design feature and analysis of a representative from each group shall be performed in the sequence of descending power.

<u>Licensee</u>	<u>Docket No.</u>	<u>Power Level</u>	<u>Reactor Type</u>
National Bureau of Standards	50-184	20 MW	Tank
University of Missouri	50-186	10 MW	Tank
Georgia Institute of Technology	50-160	5 MW	Tank
Massachusetts Institute of Technology	50-20	5 MW	Tank
Union Carbide	50-54	5 MW	Pool
Rhode Island Atomic Energy Commission	50-193	2 MW	Pool
State University of New York	50-57	2 MW	Pool
University of Michigan	50-2	2 MW	Pool
University of Virginia	50-62	2 MW	Pool

Los Alamos National Laboratory shall perform the following tasks:

2.1 Task No. 1

A review of existing information in available sources such as the NRC docket files augmented by site-specific information provided by NRC staff and on site inspection visits shall be conducted to: (a) familiarize task personnel with characteristics peculiar to each reactor, and (b) obtain information necessary to aid in the calculation of the radiological consequences for each of the NPRs listed above, as appropriate.

2.2 Task No. 2

Mathematical models and/or other appropriate methods, such as a master-logic diagram fault-tree approach similar to those used in other safety studies by LANL, shall be developed and/or used to:

- a. calculate the radiological release resulting from a total core meltdown, partial core meltdown core, disintegration and/or crushing, or other means which could severely damage the fuel in the reactor core. Since the key consideration is the fission product release associated with such incidents, the effects of using low enriched uranium versus high enriched uranium on the fission product release shall be evaluated,
- b. determine, as a function of distance from the reactor, the total radiation dose (rem) to the whole body and the radiation dose (rem) to the thyroid from iodine exposure, and identify any facility which could exceed 10 CFR Parts 20 and 100 standards, and
- c. Determine the characteristics of the event that would limit it to less than Parts 20 and 100 standards.

Certain other parameters and assumptions should be considered when performing this task. These include, and are limited to the following except as may be approved by the NMSS Project Manager (PM) in the future:

- a. The models or methods used to calculate the damage and the releases shall assume that the reactor has been operating at the maximum power level authorized by NRC license and that equilibrium of fission products was attained prior to the incident. Note: If significant damage to the core or subsequent release is calculated to occur after a period of reactor shutdown, this shall also be evaluated,
- b. In those cases in which the fission product inventory of the NPR is determined to be insufficient to create a risk to the public health and safety, or those in which the fuel configuration or composition, and/or the reactor construction or other factors is such as to limit the fuel damage and fission product release to a level that is insufficient to create a risk to the public health and safety, the study for that facility shall be terminated, and the basis for the conclusion documented,

- c. No assumptions are made regarding the saboteurs' capabilities nor is there any design basis threat associated with this task,
- d. For baseline considerations, it should be assumed that all reactor safety features fail upon initiation of the incident, and
- e. The mean meteorological conditions at the site and the surrounding area should be considered when calculating the atmospheric dispersion of a release.

2.3 Task No. 3

After Tasks No. 1 and 2 have been accomplished, mathematical models or other appropriate methods shall be developed to calculate the amount of explosives and the amount of incendiary material needed to cause the maximum and the limiting events described in Task No. 2 above. Calculations shall be made for the placement of explosives and incendiary devices attached to reactor components and outside the structure containing the reactor.

Certain parameters and assumptions should be considered in those calculations. These include, and are limited to the following except as may be approved by the NMSS PM in the future:

- a. The type of explosives and incendiary devices used to cause an event are assumed to be easily obtainable.
- b. Two opposing conditions shall be considered in performing Task 3:
 - i. The adversary shall have access to all reactor components in carrying out the sabotage event.
 - ii. Safeguards credit shall be given for all physical barriers interposed between the explosives/incendiaries and the reactor fuel, and

2.4 Task No. 4

Upon completion of Task No. 3, for those cases in which the fission product release and estimated doses exceed 10 CFR Parts 20 and 100 standards, calculate the amount of explosives and the amount of incendiary material needed to cause the release. The calculations shall be made for placement of explosives and incendiary devices attached to reactor components and outside the structure containing the reactor.

The parameters and assumptions employed in Task No. 3 shall be utilized in this task.

2.5 Task No. 5

Upon completion of Task No. 3, a review and evaluation of reactor control systems and fuels shall be made to determine whether an unauthorized manipulation of such controls could cause any detrimental effects that may be identified in Task No. 2. Only credible scenarios and analytical assumptions shall be used and shall be reviewed and approved by the NMSS PM before the analyses are made.

2.6 Task No. 6

Upon completion of Task No. 3, calculate the mitigating effects of full and partial operation of existing safety features associated with the operation of the reactor (these features are ignored under Task 3 to determine maximum consequences). Identify additional safety measures and modifications as well as administrative procedures and practices which could be adopted and determine the degree to which these additional considerations would mitigate the consequences. Exclude specific safeguards measures from consideration in this task.

3.0 Reporting Requirements

3.1 Monthly Letter Status Report

A monthly report shall be given which summarizes the progress of the tasks being performed including:

- o The work performed during the previous month.
- o Personnel time expenditures during the previous month.
- o Problems encountered and the proposed solutions.
- o Activities planned for the ensuing two months.
- o Costs generated against the work effort during the previous month (including direct salaries, materials and services, ADP support, subcontracts, travel, general or other related items).
- o Current obligation status information

The first monthly report shall provide the initial projections or indicate "no change in the cost and uncOSTed obligation projection." The report shall be due by the 15th of each month with distribution as follows:

- Donald M. Carlson, SG, NMSS - one copy
- Office of the Director, NMSS (ATTN: Program Support) - one copy

3.2 Interim Reports

A draft interim report shall be furnished to the NMSS PM upon completion of each major task (i.e., Tasks Nos. 2, 3, 4 and 5). After review by appropriate NRC personnel, the PM will provide comments on the draft report to LANL within sixty (60) days of receipt of each report. A revised interim report shall be submitted if deemed necessary by the NMSS PM.

3.3 Final Report

LANL shall furnish two copies of a draft final report to the NMSS PM by June 30, 1986. The format of these documents shall be as specified for formal technical reports in NRC Manual Chapter 1102 and will provide:

- a. The on-site and off-site fission product release and dosage calculations associated with a total loss of coolant,
- b. The quantities of explosives and incendiary material or description of acts necessary to cause a limiting case incident,
- c. The placement of explosives and incendiary materials in relation to the reactor,
- d. The description of unauthorized manipulation of reactor controls and fuel to cause a limiting case incident,
- e. The resulting consequences, and
- f. Appropriate alternative measures which can be implemented to mitigate a significant event (e.g., reactor facility modifications, administrative procedures, etc.).

After review by appropriate NRC personnel, the PM will provide comments on the draft report to LANL within 60 days of receipt of the report.

The performing organization shall revise the draft report based on the PM's comments and submit two camera-ready copies of the final report to the Document Management Branch, Technical Information and Document Control, NRC to be published as NUREG/CR series reports, and a duplicate to the NMSS PM.

All draft reports, as well as final reports, shall be screened for Classified Information and appropriately marked in accordance with "NRC Classification Guide for Information Dealing with the Release and Dispersion of Radioactive Material (NRC-RDRM-1)," dated September 1982 and NRC Manual Chapter 1102.

3.4 Program Plan

Within one month after initiation of task orders, LANL shall provide a detailed work plan which identifies study milestones and their projected date of accomplishment. Upon NRC review and approval of this plan, it will then become the operating schedule for the overall task.

4.0 Meetings

LANL representative(s) shall meet with the NMSS Project Manager two to four times a year. Upon completion of the draft final report, LANL representatives, upon request of the NMSS PM, shall brief NMSS staff in Washington, DC.

All travel requires approval of the NMSS Project Manager.

5.0 NRC Furnished Material

None, except information in available sources such as NRC docket files.

6.0 Level of Effort

It is expected that approximately three and one half staff years of technical support will be required to satisfy the provisions of the Statement of Work.

7.0 Period of Performance

Performance for the overall task shall commence on the effective date of this agreement and continue through September 30, 1986.

8.0 Quality Assurance

For all draft and final technical reports delivered under this agreement, the LANL shall assure that an independent review and verification of all numerical computations and mathematical equations and derivations are performed by qualified contractor personnel other than the original author(s) of the reports. If the LANL proposes to verify/check less than 100 percent of all computations and mathematical equations and derivations in the report(s), (such as might be the case when there are a large number of routine, repetitive calculations), the LANL must first obtain written approval from the NMSS PM.

Computer-generated calculations will not require verification where the computer program has already been verified.

In addition, for all reports, including those which do not contain numerical analyses, a management review shall be conducted prior to submission to the NRC.

9.0 Technical Direction

Mr. Donald M. Carlson (FTS 427-4712) is designated the NMSS Project Manager for the purpose of assuring that the services required under this Statement of Work are delivered in accordance herewith. All technical instructions to the performing organization shall be issued through the NMSS PM. As used herein, technical instructions are those which provide details, suggest possible lines of inquiry, or otherwise complete the general scope of work set forth herein. Technical instructions shall not constitute new assignments or work or changes of such nature as to justify an adjustment in cost or period of performance. Directions for changes in cost or period of performance will be provided after receipt of an appropriate Standard Order for Work (SOW) (NRC Form 173) from the Director of the Office of Nuclear Material Safety and Safeguards (NMSS).

- 7 -

10.0 Disposal of Property

Prior to close out of this project, a reconciled report shall be developed by DOE to record available equipment and material purchased with NRC funds. This report should be developed as soon as possible after project completion or termination decision has been made, but not later than 60 days after the termination date. The report should be submitted to the NRC Division of Facilities and Operations Support, ADM, and the NMSS Project Manager.

11.0 DOE Acquired Material

The performing organization must notify the NMSS Project Manager prior to acquisition of any capital, ADP, or word processing equipment.

SECURITY/CLASSIFICATION REQUIREMENTS

COMPLETE CLASSIFIED ITEMS BY SEPARATE CORRESPONDENCE

1. REASON FOR REQUIREMENT	CONTRACT NUMBER OR OTHER IDENTIFYING NUMBER (Prime contract number must be shown for all subcontracts)	PROJECTED COMPLETION DATE	2. THIS SUBMISSION IS: (See note below)	EFFECTIVE DATE
<input type="checkbox"/> a. INVITATION FOR BID, REQUEST FOR PROPOSAL OR REQUEST FOR QUOTE			<input checked="" type="checkbox"/> a. ORIGINAL	
<input checked="" type="checkbox"/> b. PRIME CONTRACT	Los Alamos National Laboratory (LANL)	SOEW 50-84-116 Sept. 1986	<input type="checkbox"/> b. REVISED (Supersedes all previous submissions)	
<input type="checkbox"/> c. SUBCONTRACT				
<input type="checkbox"/> d. OTHER (Specify)			<input type="checkbox"/> c. OTHER (Specify)	

3. FOR FOLLOW-ON CONTRACT, ENTER PRECEDING CONTRACT NUMBER AND DATE COMPLETED. DOES NOT APPLY

CONTRACT NUMBER	DATE COMPLETED
-----------------	----------------


4a. NAME OF PRIME CONTRACTOR, OFFEROR, OTHER (Specify) Los Alamos National Laboratory			b. NAME OF RESPONSIBLE SECURITY OFFICE		
STREET ADDRESS P.O. Box 1663			STREET ADDRESS		
CITY Los Alamos	STATE NM	ZIP CODE 87545	CITY	STATE	ZIP CODE
5a. NAME OF SUBCONTRACTOR (Specify)			b. NAME OF RESPONSIBLE SECURITY OFFICE		
STREET ADDRESS			STREET ADDRESS		
CITY	STATE	ZIP CODE	CITY	STATE	ZIP CODE

PROJECT TITLE AND OTHER IDENTIFYING INFORMATION: Consequences of Sabotage at Nonpower Reactors
LANL shall determine and evaluate the consequences of both a loss of coolant incident & fuel damage produced by: (a) blast effects from explosives, (b) prod. of heat from incendiary devices, & (c) unauthorized manipulation of reactor controls.

7. PERFORMANCE WILL REQUIRE	YES	NO	TS	S	C	NSI	RD
a. ACCESS TO NRC FACILITIES ONLY.		X					
b. ACCESS TO CLASSIFIED MATTER OR OTHER CLASSIFIED INFORMATION.	X			X		X	
c. RECEIPT, STORAGE, OR OTHER SAFEGUARDING OF CLASSIFIED DOCUMENTS.	X			X		X	
d. GENERATION OF CLASSIFIED DOCUMENTS.	X			X		X	
e. ACCESS TO CLASSIFIED COMSEC MATERIAL OR OTHER CLASSIFIED COMSEC INFORMATION.		X					
f. ACCESS TO CLASSIFIED MATTER OR CLASSIFIED INFORMATION POSSESSED BY ANOTHER AGENCY.	X			X		X	
g. USE OF AN AUTOMATIC DATA PROCESSING SYSTEM.	X			X		X	
h. ACCESS TO NRC HEADQUARTERS, POSSESSION OF NRC PHOTO IDENTIFICATION OR CARD KEY BADGE.	X						
i. OTHER (Specify)							

8. INFORMATION PERTAINING TO THESE REQUIREMENTS OF THIS PROJECT, EVEN THOUGH SUCH INFORMATION IS CONSIDERED UNCLASSIFIED, SHALL NOT BE RELEASED FOR DISSEMINATION EXCEPT AS APPROVED BY:


NAME (Signature) Project Manager


CONTRACTING OFFICER (Signature) Designating

D SECURITY CLASSIFICATION REQUIREMENTS

a. GUIDANCE FURNISHED IN WRITING BY AUTHORIZED CLASSIFIER AND ATTACHED OR AS STATED IN 9c BELOW.

b. GUIDANCE FURNISHED IN WRITING BY DIVISION OF SECURITY AND ATTACHED OR AS STATED IN 9c BELOW.

c. NATURE OF CLASSIFICATION GUIDANCE

(Indicate in space below)

Classification will be according to LANL's findings and classified in accordance with "NRC Classification Guide for Information Dealing With the Release and Dispersion of Radioactive Material (NRC-RDRM-1)," dated September, 1982.

10. CLASSIFICATION REVIEW OF CONTRACTOR/SUBCONTRACTOR REPORT(S) AND OTHER DOCUMENTS WILL BE CONDUCTED BY

NAME OF AND TITLE OF POSITION OF AUTHORIZED CLASSIFIER


DIVISION OF SECURITY

11. REQUIRED DISTRIBUTION OF NRC FORM 187 (Check appropriate boxes)

<input checked="" type="checkbox"/> SPONSORING NRC OFFICE OR DIVISION (Item 12a)	<input type="checkbox"/> PRIME CONTRACTOR (Item 4a)
<input type="checkbox"/> DIVISION OF SECURITY (Item 12b)	<input type="checkbox"/> SUBCONTRACTOR (Item 5a)
<input type="checkbox"/> DIVISION OF CONTRACTS (Item 12c)	<input type="checkbox"/> RESPONSIBLE SECURITY OFFICE (Items 4b and 5b)

SECURITY/CLASSIFICATION REQUIREMENTS FOR SUBCONTRACTS RESULTING FROM THIS CONTRACT WILL BE APPROVED BY THE OFFICIALS NAMED IN ITEMS 12b AND 12c BELOW.

12. THE SECURITY/CLASSIFICATION REQUIREMENTS AND ATTACHMENTS REFERENCED HEREIN HAVE BEEN APPROVED BY THE OFFICIALS NAMED IN 12b AND c BELOW. FINAL CONTRACTING APPROVAL BY THE DIRECTOR, DIVISION OF CONTRACTS OR HIS REPRESENTATIVE IS TO BE INCLUDED IN 12c BELOW.

NAME	SIGNATURE	DATE
a. DIRECTOR, OFFICE OR DIVISION Robert F. Burnett, Director Division of Safeguards, NMSS		
b. DIRECTOR, DIVISION OF SECURITY Raymond J. Brady, Director Division of Security, ADM		8/30/84
c. DIRECTOR, DIVISION OF CONTRACTS N/A		

REMARKS