

MAY 16 2000

Oregon State University  
OSU Contract Manager, ATTN: Clem LaCava  
Administrative Services  
Corvallis, OR 97331-2147

Dear Mr. LaCava:

SUBJECT: REQUEST FOR PROPOSAL FOR MODIFICATION NO. 3  
UNDER CONTRACT NO. NRC-04-99-040

A proposal is requested for the performance effort described in the enclosed modified Statement of Work. Your proposal is due at or before 5 PM on Friday, June 2, 2000, in an original and two copies, and shall consist of two parts: a technical approach and a cost estimate.

As a minimum, the technical approach shall substantiate your understanding of the requirements of this modification, note any anticipated problem areas or deviations from the Statement of Work, identify key personnel who will perform the work, include resumes of those personnel not already in the contract, and any potential conflict of interest issues. The following certifications must be submitted with your proposal:

"I represent, to the best of my knowledge and belief, that Modification No. 3 to Contract No. NRC-04-99-040 does / / or does not / / involve situations or relationships of the type set forth in NRCAR 2009.570."

You are also required to identify any current/former NRC employees who have been or will be involved, directly or indirectly, in developing the proposal, or in negotiating on behalf of your firm, or in managing, administering or performing any contracts, consultant agreement or subcontract resulting from this proposal (list name, title, and date individual left the NRC and provide a brief description of the individual's role under this proposal). If there are no current/former NRC employees involved, a negative statement is required.

The second part of your proposal shall be your cost estimate, prepared using Standard Form 1411, or a similar format.

It is brought to your attention that the Contracting Officer is the only individual who can legally commit the Government to the expenditure of public funds in connection with this proposed procurement. Accordingly, work on this proposed effort shall not commence without prior Contracting Officer authorization.

Template=ADM001

ADM02

Your proposal should be sent to the U.S. Nuclear Regulatory Commission, Attn: Ms. Amy Siller, ADM/DC/TAB1, Mail Stop T-7-I-2, Washington, DC 20555. Proposals delivered by hand, including delivery by any express mail services or special delivery services which use a courier or other person to deliver the responses in person to the NRC, should be addressed in accordance with the foregoing and delivered to:

U.S. Nuclear Regulatory Commission  
Division of Contracts and Property Management  
ATTN: Ms. Amy Siller, T-7E9  
ADM/DCPM/CMB1 - (Phone: (301) 415-6747)  
11545 Rockville Pike  
Rockville, MD 20852

The proposal shall be signed by an official authorized to bind your organization, and it shall contain a statement indicating the period of time the proposal is in effect (not less than 60 days).

Any questions you may have regarding this matter should be addressed to the contract specialist, Ms. Amy Siller, on (301) 415-6747.

Sincerely,

Mary H. Mace, Contracting Officer  
Contract Management Branch 1  
Division of Contracts and Property Management  
Office of Administration

Enclosure: As stated

DISTRIBUTION:

CMB1 r/f  
ASiller  
GRhee  
MRiggs

RECORD NOTE: This action taken pursuant to RFP RES-96-059, RES Document ID No. RES-C00-431, which certified funds in the amount of \$190K.

ADM/DCPM/CMB1  
ASiller:ajs   
05/11/00

ADM/DCPM/CMB1  
MMace   
05/14/00

FILENAME: RFPMOD3

Modification to NRC Contract No. 04-99-040, Scaled Integral Test Facility

4. Contractor shall add ten thermocouples and two heat flux meters in the downcomer.

Estimated Level of Effort: 3 man-months

5. Contractor shall add 6 more tests to the previously planned tests.

Estimated Level of Effort: 7 man-months

6. Contractor shall perform additional CFD code calculations to support the test program.

Estimated Level of Effort: 3 man-months

7. Contractor shall provide additional technical support for defending the test program at the ACRS meeting. For this purpose, a 3-day trip by one man is needed. Also, the contractor should participate in PTS (pressurized thermal shock) meetings at Palisades and in Rockville. For these additional PTS meetings, three 2-day trips by two people should be planned.

Estimated Level of Effort: 1 man-month