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CONTINUATION PAGE

A.1 ADDENDA SCHEDULE OF SUPPLIES OR SERVICES AND 

PRICE/COSTS 

1 PROJECT TITLE 

The title of this project is as follows: 

NRC LICENSING SUPPORT NETWORK 

2. BRIEF DESCRIPTION OF WORK 

a) Brief description of work: 

The U.S. Nuclear Regulatory Commission requires web-based system design, 

development, operation, and maintenance in conjunction with the development of a 

Licensing Support Network (LSN).  

(b) Only Contracting Officers of the NRC or other individuals specifically authorized 

under this contract may authorize the initiation of work under this contract. The 

provisions of this contract shall govern all required work hereunder.  

3. SCHEDULE 

The Contractor shall provide technical and production support services to NRC in 

accordance with the "DESCRIPTION/SPECIFICATIONS/WORK STATEMENT" for the 

contract period of performance at the rates as set forth below. The successful 

performance of this effort, in support of an NRC License Support Network, is contingent 

upon a GSA Contractor Teaming Agreement Solution. The teaming partners include 

Project Performance Corporation (Team Leader), Vector Research, Incorporated (Team 

Member) and Usinternetworking, Incorporated (Team Member). Each teaming partner 

is being issued an order under its GSA Schedule contract. This order is one of three 

orders issued under this teaming agreement.
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BASE PERIOD (Period of Performance 13 months) 
LABOR HOUR (CLIN A001)

A001 LSN STAFF SUPPORT 
SERVICES IN ACCORDANCE 
WITH THE SOW

Program Analyst (Vector)

Est.  
Qty.

LI
Sr. Systems Architect/Enginer(Vector, 
Subtotal

Unit 
Unit Price.*

Ihrs.I 
jhrs. L

To4tal Base Year

Total 
Amount 

$122,698.40

*Represents a blended rate. The NRC will be billed the actual GSA schedule labor rates.  
"**Applied at time of billing.  

OPTION PERIOD 1 (Period of Performance 12 months) 
LABOR HOUR (CLIN (B001)"

B001 LSN STAFF SUPPORT 
SERVICES IN ACCORDANCE 
WITH THE SOW

Est.  
Qty.

Program Analyst (Vector) I 

Sr. Systems ArchitecVEnginer(Vectork 
Subtotal 

F -
Total Option Period 1

Unit 
Unit Price."*

- ihrs.  

Ihrs

$27,141.00

*Represents a blended rate. The NRC will be billed the actual GSA schedule labor rates.  
"**Applied at time of billing.  

OPTION PERIOD 2 (Period of Performance - 12 months) 
LABOR HOUR (CLIN C001)

C001 LSN STAFF SUPPORT 
SERVICES IN ACCORDANCE 
WITH THE SOW

Est.  
oty.

Unit 
Unit Price.*

Sr. Systems Architect/Enginer(VVector) hrs 
Subtotal -

Týtal Option Period 2
-J

Total 
Amount

$7 ..8.4 
$7,813.44

*Represents a blended rate. The NRC will be billed the actual GS/A schedule labor rates.  
"**Applied at time of billing.
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OPTION PERIOD 3 (Period of Performance - 12 months) 

LABOR HOUR (CLIN D001)

D001 LSN STAFF SUPPORT 
SERVICES IN ACCORDANCE 
WITH THE SOW

Est.  
Qty.

Sr. Systems Architect/Enginer(Vector) 
Subtotal 

Total Option Period 3

Unit 
Unit Price*

Total Amount

ohrs x 

-18,047.86

*Represents a blended rate. The NRC will be billed the actual GSA schedule labor rates.  
**Applied at time of billing.  

OPTION PERIOD 4 (Period of Performance - 11 months) 

LABOR HOUR (CLIN E001)

Est.  
Qty.

EO01 LSN STAFF SUPPORT 
SERVICES IN ACCORDANCE 
WITH THE SOW

Sr. Systems Architect/Enginer(Vector)f 
Subtotal -

Unit 
Unit Price*

lhrs L

Total uption Period 4

:Represents a blended rate. The NRC will be billed the actual GSA schedule labor rates.  
**Applied at time of billing.  

TOTAL AMOUNT FOR ALL SERVICES ALL PERIODS ............. $172,714.71 

The unit price of each line item shown above to meet requirements as delineated in 

Section entitled "Statement of Work," shall include all cost deemed necessary by the 

offeror.
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A.2 CONSIDERATION AND OBLIGATION

(a) The total estimated amount of this contract (ceiling) for theproducts/services 

ordered, delivered, and accepted under this contract is $122,698.40. The Contracting 

Officer may unilaterally increase this amount as necessary for orders to 

be placed with the contractor during the contract period provided such orders are within 

any maximum ordering limitation prescribed under this contract.  

(b) The amount presently obligated with respect to this contract is $122,698.40. The 

Contracting Officer may issue orders for work up to the amount presently obligated.  

This obligated amount may be unilaterally increased from time to time by the 

Contracting Officer by written modification to this contract. The obligated amount shall, 

at no time, exceed the contract ceiling as specified in paragraph (a) above. When and if 

the amount(s) paid and payable to the Contractor hereunder shall equal the obligated 

amount, the Contractor shall not be obligated to continue performance of the work 

unless and until the Contracting Officer shall increase the amount obligated with respect 

to this contract. Any work undertaken by the Contractor in excess of the obligated 

amount specified above is done so at the Contractor's sole risk.  

(END-OF-CLAUSE
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SECTION A.3 
Description/ Specifications/Work Statement 

Licensing Support Network (LSN) 

OUTLINE 

1. Background with Project Objectives 
2. Scope 
3. Statement of Work 
4. Period Of Performance 
5. Schedule of Deliverables 
6. Personnel 

1. BACKGROUND 

The U.S. Nuclear Regulatory Commission has a requirement for web-based system design, 
development, operation, and maintenance in conjunction with the development of a Licensing 
Support Network (LSN) to be used in the licensing of a high-level radioactive waste repository 
at Yucca Mt., Nevada.  

The Licensing Support Network Administrator (LSNA) and the sponsoring office, the Atomic 
Safety and Licensing Board Panel (ASLBP), are responsible for ensuring the timely 
implementation of the LSN in time for the anticipated 2002 submission of the repository license 
application to the NRC. The target date for operational implementation of the LSN is August 
200, The LSN is a critical tool to ensure that document access, and the associated hearing 
agenda, can all be handled in an expeditious manner.  

NRC has identified an aggressive schedule of activities that need to be accomplished to provide 
this licensing support capability, from initial planning and coordination activities through delivery 
and maintenance of an operational system. This contract is intended to deliver the required 
range of services in a three-phase project, with each phase separately authorized and funded.  

Supplemental background information on a number of topics is included as APPENDIX A to this 
statement of work.  

1.2 Project Objectives 

The objective of implementing the LSN is to reduce the time needed for the licensing hearing 
and give the Agency some chance of meeting the congressionally mandated three-year 
licensing process time frame. It is generally acknowledged that although the system does not 
guarantee the licensing time frame will be met, without the LSN it may not be possible to meet 
the mandated time frame. The system will achieve this time saving by: 

* replacing classic "discovery" exchanges among parties by making all parties' relevant 
documents publicly accessible before docketing;
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a establishing an electronic and publicly accessible docket: and

a making motions practice a fully electronic process.  

The system must be available in time to allow DOE and NRC to meet their obligations to make 

documents available 30 days after DOE's submission of its site recommendation to the 

President of the United States (currently scheduled for July 2001). Other participants make 

documents available 30 days after the site selection decision becomes final, after review by 

Congress.  

1.2 Functionality 

The following paragraphs provide a summary of the functional requirements for the four LSN 

components: 

1. Establishing an effective Internet-based method of accessing (search & retrieval) the 

records collections of the parties and potential parties to the high-level waste repository 
licensing proceeding.  

2. Providing an audit/compliance subsystem, including the automated tools and policies and 

procedures needed to monitor participant compliance with the availability and document 

integrity submission requirements found in 10 CFR Part 2, Subpart J.  

3. Providing a web-accessible official docket file for the proceeding.  

4. Providing electronic information exchange to support motions practice.  

In addition, the functionality required from all participant systems, including the NRC's high-level 

waste document collection are described below. LSN functional requirements are presented in 

APPENDIX C.  

1.2.1 Internet-based Access Core Functionality 

The core functionality of the system is to provide a system that: 

"* Provides shared access to documentary material; 

"* Provides timely, effective access, search, and retrieval for large collections of diverse 

documents; 

"* Identifies where associated images are easily located, if not available on the system; 

"* Provides unique document ID across the enterprise (electronic equivalent of a Bates #); 

* Provides priority access (to approximately 500 users) during key phases of the licensing 

process; 

* Delivers documents into the NRC docket file; 
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0 Assures integrity of exchanged documents;

* Allows LSNA to document integrity of the participant collections; 

* Ensures uninterrupted performance over at least a three-year licensing time frame.  

The system shall provide a privacy policy statement, as approved by the Chairman, and as 

provided by the NRC task manager, pursuant to the June 2, 1999 memorandum entitled 

Privacy Policies on Federal Web Sites (M99-18) from OMB to the heads of executive 

departments and agencies (examples provided at http://www.cio.gov/docs/m9918.htm).  

1.2.2 Audit System 

The LSNA is the individual within NRC responsible for coordinating access to the data via the 

LSN and for ensuring the integrity of data available on it. The LSNA provides technical support 

to the Pre-Application Presiding Officer, verifying substantial and timely compliance with the 

requirements in 10 CFR § 2.1003 regarding availability of material in electronic form.  

Additionally, the LSNA is responsible for monitoring and coordinating the ongoing integrity of 

the data that has been made available. To accomplish this mission, the LSN will have an audit 

and reporting capability to independently monitor system activities of the LSN site and the 
underlying participant collections.  

To ensure the ongoing availability of data, component subsystems such as the participants' 

servers and the LSN server site must be made available to the LSN audit system for collection 

of server activity associated with posting, modification, and deletion activities, as well as server 

performance data, in responding to requests for files. The audit system will provide authorized 

individuals the ability to monitor participants' document server performance in providing 
requested object files (e.g., document files) to system users upon request.  

Component subsystems, such as the participants' servers and the LSN server site, must also 

be made accessible to the audit system to enable it to record all activity (accounting) associated 

with posting, modification, and deletion activities conducted on each underlying document 
collection's bibliographic, text, and image files.  

1.2.3 Participant System Functionality 

Each participant (including NRC) must meet core requirements for making available on the web 

their documentary materials and for providing the computerization necessary to comply with the 

Subpart J provisions for document production and service. These include requirements for 

providing web accessible bibliographic headers (structured data) and searchable text 
(unstructured data) of its documentary material and a description of where an authenticated 
image of the document may be obtained. Where text is not available (e.g., topographical maps, 

engineering drawings, etc.), the image must be made available online in lieu of the text file.  

Structured data bibliographic headers are required for items not suitable for image or text.  

Similarly, structured data bibliographic headers are required for privileged, confidential, 
safeguards, and other types of limited access documents.
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1.2.4 Infrastructure Requirements

Housing the LSN at an off-site location was examined in a sensitivity analysis. As a result of 

this analysis, NRC requires that the LSN be established for long-term operation at a full-service 

site external to the NRC campus.  

2. SCOPE 

The contractor shall provide all necessary personnel, materials, hardware, software, labor, 

supplies, equipment, host location, telecommunications, travel, and other direct costs necessary 

to accomplish the performance of the tasks described in Section 3.0 below.  

The LSN is responsible for addressing various requirements associated with NRC's mission to 

complete the adjudicatory process for the license application in a three-year time frame. Four 

components comprising the system's functionality have been identified: 

(1) Establishing an effective Internet-based method of accessing (search & retrieval) the 

record collections of the parties and potential parties to the high-level waste repository 

licensing proceeding; 

(2) Providing an audit/compliance subsystem, including the automated tools and policies 

and procedures needed to monitor participant compliance with the availability and 

document integrity submission requirements found in 10 CFR Part 2, Subpart J: 

(3) Providing a web-accessible official docket file for the proceeding; and 

(4) Providing electronic information exchange to support motions practice.  

NRC's existing document management system (ADAMS), containing publicly accessible docket 

files, will meet the docket requirements. Similarly, NRC's existing Electronic Information 

Exchange (EIE) infrastructure will meet the Subpart J motions practice requirements. Therefore, 

the coverage of this statement of work is focused on the search and retrieval component and 

the audit capability, as represented in the following schematic: 
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2.1 NRC's System Development Life Cycle Methodology Mandatory 

NRC's Management Directive 2.5 "Application Systems Life-Cycle Management," establishes 
the policies for developing and maintaining application systems. The 
SDLCM Methodology Handbook and its companion volume of procedures, standards, and 
forms implement Directive 2.5 by providing life-cycle structure and guidance for all NRC 
Projects. Use of the SDLCM Methodology Handbook Version 2.2, is mandatory. This 
handbook defines the life cycle of an application system; it describes the structure of the 
methodology and each of the seven components; and it describes the processes for 
developing, enhancing, and maintaining systems. The handbook clearly discusses what 
activities a project team must perform within each of the seven components and what products 
a project must produce. The companion volume, SDLCM Methodology Procedures, 
Standards, and Forms, Version 1.2, contains the procedures that document various activities 
and the standards and forms that facilitate the preparation of all products.  

Hard copies of these volumes are available from the NRC contracting officer. NRC will pursue 
a Package-Based Life-Cycle Model, as described in Section 3.4 of the SDLCM Methodology 
Handbook.  

3. STATEMENT OF WORK 

The contractor shall deliver a fully operational LSN search and retrieval capability and a fully 
operational audit capability.  

The LSN search and retrieval capability is defined as the combined totality of hardware, 
software, communications, data management processes, documentation, security, and backup
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and recovery services that makes relevant documentary material available by methods 

including searching, retrieving, and delivery to the users of the headers, text, and images, as 

detailed in 10 CFR Part 2, Subpart J. The specific method of providing access to documentary 

material is not mandated by the LSN Rule in order to accommodate on-going and future 

technology advances [63 FR 71735, SUPPLEMENTARY INFORMATION]. For the purposes of 

fulfilling these requirements, the technology to be adopted for development and implementation 

of the LSN is based on the facility popularly known as the "World Wide Web" (www or web) on 

the Internet. More specifically, this can be defined as dissemination of information with HTTP 

(Hypertext Transport Protocol) servers to HTTP clients. To accomplish this, the delivered 

system must: 

Be integrated using modular design techniques and well-documented interfaces which allow 

individual components of the system to be replaced without significantly impacting other 

components.  

Be connected to the Internet with the capability of being accessed by any Internet user with 

attributes including, but not limited to: 

- Accessibility to arbitrary Internet users using "plain vanilla" web browsers (e.g., no 
browser specific features and maximize LSN server processing).  

- Connection being sufficient to provide reasonable responsiveness per Functional 
Requirement 2.26.01 (see Appendix C) during periods of normal usage.  

- Utilize search engine index technologies based on the process of software programs 
visiting participant web sites, reading their pages and other information in order to create 

index entries (i.e., "crawl" the sites).  

- Access by publicly-available computers equipped with a web browser.  

- Remote administration for all LSN components 

- Presentation of web pages which are authored in compliance with the Web Content 
Accessibility Guidelines for access by individuals with disabilities 
http://www.w3.orgiTR/WAI-WEBCONTENT/ and Section 508 of the Rehabilitation Act.  

- Capability of user interface compatible with current browser technologies including 
access using both graphical and text-only browsers to documentary collections.  

- Following industry best practices for web page and site layout and formatting.  

- Maintaining a consistent organization and style throughout the LSN-related portion of 
the web site.  

- Providing aids to users to include on-line help on use of the site, usage guidelines, and 
contact information for further assistance.  

Adhere to established Federal Government, international, and/or industry hardware and 
software standards, including, but not limited to:
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Network access shall be HTTP/1 .1 [http://www.faqs.org/rfcs/rfc2068.html] over TCP 

(Transmission Control Protocol, [http://www.faqs.org/rfcs/rfc
7 93 .html]) over IP (Internet 

Protocol, [http://www.faqs.org/rfcs/rfc791 .html]).  

Associating server names with IP addresses shall follow the DNS (Domain Name 

System), [http://www.faqs.org/rfcs/rfcl034.html] and 

[http://www.faqs.org/rfcs/rfcl035.html].  

- Web page construction being HTML version 4.0 [http://www.w3.org/TR/REC-html
4O/].  

Each LSN participant must provide on the web a bibliographic header with each document or 

other material submitted, including submissions for which no text or image is available and for 

privileged, confidential, safeguards and other types of limited access documentary material, as 

specifically identified. The system shall therefore be capable of: 

Electronically obtaining (e.g., crawling participant sites), storing, and retrieving bibliographic 

headers (structured data records) in the system. Header records will contain between 19 

and 35 fields of information including multi-valued, alpha, numeric, alphanumeric, and date 

field structures. Bibliographic headers will be stored in a manner retrievable through 

reference to any field. Bibliographic headers will be stored in a manner that the contents of 

their fields can be searched for specific data.  

Electronically obtaining (e.g., crawling participant sites), storing, and retrieving the indexes 

to document texts (unstructured data) located on target participant servers. That is, the 

document index (both structured and unstructured) will be located on the LSN system, but 

the document files (text or image) will remain located on the participant machines. If the 

user selects a document (text or image) for viewing, it will be delivered from the participant 

machine. The capability of storing and retrieving from the LSN cache (vice participant 

machine) the text or image of selected documents (e.g., highly popular documents) is also 

desired.  

Providing comprehensive search and retrieval tools for structured and unstructured data 

indexes to assist users in identifying documents consistent with the technology. All texts 

shall be identifiable through queries of the occurrence of text content through all document 

texts. Specific query options include the ability to: 

- Search for the occurrence of a phrase in the full text of documents, perform proximity 

searching (i.e. search for phrases near each other or near the beginning or end of the 

document), perform wild card searching, perform root searching, perform frequency 

searching, and arbitrarily combine any search strategy through the use of Boolean 

operators.  

Providing tools to allow NRC to establish multiple database files on the search and retrieval 

capability so that NRC can create specialized or limited access collections such as a 

Protective Order File.
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The LSN audit capability is defined as the combined totality of hardware, software, 

communications, data management processes, documentation, security, and backup and 

recovery services that provides the LSNA with access to participant collections to allow the 

LSNA to independently verify the integrity of data available via the LSN. The LSN shall be 

designed to allow the LSNA to coordinate the availability and the integrity of the information 

stored within the LSN. To meet these requirements the audit capability must have the following 

attributes: 

Be able to access and index documentary collections that are placed on web-accessible 

servers by the participants. The collections may be comprised of structured header data, 

unstructured text, and/or images.  

Be able to access an electronic log of all retrievals of LSN documents from the participants' 

web sites. This log will contain the IP address or DNS host name of the recipient's 

computer and the date and time of delivery. The log shall be in either the web standard 

"Common Log Format" or "Combined Log Format." 

* Provide a monitoring/audit station which shall be established to allow the LSNA to obtain, 

store, and report information on the availability and integrity of LSN information. The 

monitoring/audit station shall have the capability of non-interactively "crawling" participant 

web sites, and fetching a subset or the entire site for analysis. The monitoring/audit station 

shall have the capability of tracking changes on participant web sites, monitoring participant 

site responsiveness and other performance characteristics, and reporting this information to 

the LSNA.  

Be able to crawl and recognize non-indexable image files formatted as TIFF CCITT G4 for 

bi-tonal images or PNG (Portable Network Graphics) per [http://www.w3.org/TR/REC-png

multi.html]) format for grey-scale or color images, or PDF (Portable Document Format) for 

compound documents.  

For both the search and retrieval capability and the audit capability, the system must: 

" Be able to crawl and index structured data headers located on participant servers.  

" Be able to crawl and index formatted text (e.g., ASCII, Word, WordPerfect, PDF) found on 

participant machines that complies with US.ISO_8859-1 and provides a searchable full text 

representation of the document.  

" Utilize non-interactive web "crawlers" when canvassing participant collections.  

" Be configured with hardware sufficient to store and serve all information, e.g., sufficient disk 

storage, RAM (Random Access Memory), processing power, network interface, etc. at 

estimated usage levels, and to be easily upgradable, should estimates fail to adequately 

characterize usage. Concurrent usage is estimated at 150 users during peak periods. In 

addition, significant spikes in general public usage may occur as a result of license hearing 

publicity (e.g., articles in the Washington Post). In some cases, it may be necessary to limit 

access to only the priority users.  
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Be configured with software, licensed at sufficient levels, to store and serve all documentary 
and associated materials, e.g. networking-capable operating system, web server software, 

HTML authoring and site maintenance software, database server, etc. at anticipated usage 

levels.  

Be designed to maintain the integrity of the collection and provide for timely recovery in the 

event of a hardware or software failure with complete restoration of the site within the 

parameters of the participant's disaster recovery plan.  

* Be designed to maintain the security of the collection and the system itself including the 

ability to deny unauthorized access or update privileges, detect and defeat compromise 
attempts, and defend against denial of service attempts.  

* The system design and configuration must be fully documented to preserve operational 
capabilities over staff transitions.  

* Documentation must be prepared and published on the web site describing how to use the 
features of the web site, specifically the search and retrieval functions.  

Detailed functional requirements for the system implementation shall be agreed upon and 
documented during the design phase.  

3.1 Task 1: Design Phase 

Immediately upon commencement of the design phase, the contractor will be provided with 
background documentation including documentation developed by the NRC contractor during 
the project approval phase and other materials provided by the NRC project officer. These 
materials will identify the scope, and initial functional and data requirements, and provide an 
analysis of alternative solutions. The contractor will compile those materials and shall deliver a 
Project Definition and Analysis Document (PDAD) document to demonstrate their 
understanding of the functional and data requirements, alternative approaches considered, and 
the nature of problems to be addressed in connecting legacy and to-be-developed systems by 
the participants. The contractor shall develop an overall system operations concept to be 
included with this document.  

Once the contractor has demonstrated an understanding of the system design objectives, the 
contractor shall develop a Project Action Plan for NRC review and acceptance. This 
document must address both an overall project management plan, and a software development 
plan. Upon NRC review and acceptance, the contractor shall commence formal system design 
and shall deliver both a formal Logical Design Document, and, a Physical Design 
Document. These documents will contribute to the selection of appropriate tools to be used in 
the implementation phase. Products to be developed during the course of the design phase 
shall include, if and as appropriate to a Package-Based Life-Cycle Model, the following 
elements: 

"* Data Model 
"* Process Model 
"* Context Diagram 
"* Data Flow Diagram
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"• Data Dictionary 
"* User Interface Designs 
"* External Systems Interface Diagrams (with Processes, External Agents, External 

Interfaces, etc.) 

The above noted elements may be developed as separate products or as sections of the 

Logical Design Document and the Physical Design Document, depending on the 

contractor's proposed implementation schedule. However, each of these final documentary 

products shall be included as a tabbed section in the PDAD. Each of these documents shall, as 

needed, be updated throughout the design and implementation phases.  

The contractor shall utilize the information contained in the physical and logical design 

documents to develop an overall deployment plan entitled the Tactical Integration Plan. This 

deliverable must present an overall deployment plan including roles and responsibilities, 

schedules, risk mitigation for products and for integration difficulties, and must address the 

sequence and resources that will be applied to linking the LSN to other participant systems.  

3.1.1 Design Controls 

During the design phase of the project, the contractor will be required to establish a 

requirements map to the specific recommended COTS implementation of the requirement.  

The mapping will identify the different instances of each requirement and the ways the 

operation is implemented, when appropriate. The purpose of this mapping will be to ensure 

that all requirements are met with the products as is, or by tailoring or customization. The 

contractor may propose development management tools (such as those from Rational 

Software Corporation, for example) where appropriate.  

During the design phase of the project, the contractor will be required to establish a 

configuration management capability (e.g., software/procedures) compatible with the 

configuration management plan that will be provided by the government. The configuration 

management plan is based on Chapter 5, "Configuration Management" of the SDLCM. Any 

system changes to satisfy the requirements will be entered into the configuration 

management system.  

3.1.2 Design Consultation with Participants 

Travel to consult with participant organizations during the design phase will be required. Trips 

to Las Vegas to meet with technical representatives of participant organizations 

shall be scheduled so as to maximize the number of participants attending (e.g., not meet with 

each participant individually). The participants include: 

"* U.S. Department of Energy, Office of Civilian Radioactive Waste Management 

"• U.S. Nuclear Regulatory Commission 
"* State of Nevada 
"* Nye County, NV 
"* Tribal Interests/National Congress of American Indians (NCAI) 

* Industry Coalition/Nuclear Energy Institute (NEI) 

• Public/Nevada Nuclear Waste Task Force (NNWTF) 
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Affected Units of Local Government (AULG): 
- Clark County, NV 
- Churchill County, NV 
- Esmerelda County, NV 
- Eureka County, NV 
- Inyo County, CA 
- Lander County, NV 
- Lincoln County, NV 
- Mineral County, NV 
- White Pine County, NV 

Planning for and coordinating the trips shall be performed in close coordination with the NRC 

project task officer.  

3.1.3 Design Review 

The design review shall be scheduled so as to represent the completion of the design effort and 

delivery to the NRC of final drafts of the Physical Design Document, the Logical Desin 

Document, and the Tactical Integration Plan. The contractor shall present the 
comprehensive LSN design to the NRC in a formal design walkthrough session. The contractor 

shall prepare a design review program and present the results of all activities, findings, and 
products developed during the design phase of the LSN effort. A general outline and agenda 

covering the topics for each session shall be provided to the government at least one week 
prior to the start of the Design review.  

The design walkthrough must include complete budget projections for tools, technologies, 
communications, network, personnel and other resources required for the implementation 
phase of LSN development.  

The contractor is responsible for promptly incorporating the results of NRC's reviews of 

deliverables and issuing final versions of those documents per guidance in NRC's SDLCM.  

Upon timely completion of NRC's review and approval of the walkthrough and budget 
estimates, the contractor will be formally notified by the Contracting Officer of authorization to 

commence Task 2: Implementation.  

3.1.4 Order Hardware and Software for Implementation 

The contractor shall be responsible for providing the hardware, software, infrastructure and 

other support needed for the Implementation of the LSN. In order to ensure timely 
availability of the resources needed to commence implementation, the contractor must 

address how it intends to ensure that orders are placed for needed resources as early in the 
design phase as practicable.  

3.2 Task 2: Implementation 

The objectives of Task 2 are to: 
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"• Perform software and system engineering and deliver production release versions of the 
LSN software until deployment to all users is accomplished.  

"* Develop comprehensive training materials.  

"* Perform product testing and acceptance.  

"• Elicit customer acceptance of all critical products and deliverables, and achieve 
authorization to move from the engineering phase to the deployment phase.  

* Roll out the integrated solution.  

The contractor shall implement the system approved by the NRC project officer at the 
completion of the design phase. The contractor's implementation shall establish the 
infrastructure needed to support this application. This includes servers, other hardware, 
operating system and applications software, telecommunications capabilities, and facilities 
allocated to supporting this application. The overall system to be delivered includes, but is not 
limited to, the following capabilities: 

LSN Portal (Homepage) - This will provide licensing participants, public, and other 
interested parties portal entrance for all LSN information. Users will issue searches on 
document bibliographic data (fields) or text (content) using a single interface. If a document 
is requested by the user, the LSN will allow the user to view the document text or image (if 
image is made available by the participant). The object files (text, and image if available) 
will remain on the participant machines for delivery to users upon request for viewing. In 
addition, users will be able to gain access (hyperlink, for example) to other LSN 
components (EIE or Docket) or other pertinent information from the LSN portal.  

Data retrieval element -- This element will consist of one or more programs that will 
routinely "rove" participant sites, identify and characterize textual and structured data found 
at those sites, and return the data to the LSN Portal and audit system for indexing. The 
object files themselves (e.g., text and image files) will remain on participant machines.  

Audit element -- This element will consist of one or more programs that will evaluate the 
status of documents (current) versus the characterization of what was initially/previously 
placed on one of the participant sites (baseline). The objective is to establish a capability to 
ensure that one a document is placed on line, that any change to a textual document, image 
file, or to its associated structured data header is identified to the LSNA for investigation as 
to the circumstances of the change.  

Data storage -- This element is responsible for storing both data to be processed and the 
results of that processing. Both file system storage and database storage will be 
accommodated. The database will be a network-capable SQL relational database that will 
provide structured data to both the data retrieval element and the compliance element.  

Data processing -- This element will process the data retrieved, store the results of the 
processing, and generate the required reports. This includes hardware and software 
resources processing baseline characteristics for the audit component and the overall
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performance metrics for system assuredness, analysis of that information, and processing 

that information so that it may be output to useful management reports on a daily basis.  

Data presentation and reporting tool -- This element consists of several programs that 
process report outputs and assist a user in specification of on-demand reports.  

System assuredness tools -- This element provides a level of assuredness that the 

systems the LSN is housed on are functioning as required. There are several main sub

elements: 

Security mechanisms -- Security sub-elements include a firewall or firewall software, 
secure remote administration software, and intrusion detection software.  

Network/configuration monitoring and management -- This sub-element monitors 
hardware and software and reports outages or sub-optimal operation. It also gathers low
level statistics on network operation for trend and throughput analysis.  

Physical plant and reliability mechanisms -- This sub-element provides appropriate 
environmental and power conditioning and implements disaster recovery mechanisms, e.g., 
a backup/restore capability.  

In addition to these core capabilities, the contractor must provide development tools for creation 
of the web page presence compatible with the portal recommended for use in the LSN 
implementation.  

3.2.1 Engineering the Solution 

Before commencing software engineering, the contractor shall develop a Software 
Development Plan for inclusion into the Project Action Plan. The Software Development 
Plan will detail the activities and schedules for designing, coding, integrating, and testing the 
COTS and developed software modules to provide the full functionality of the software for the 
project. Upon NRC review and approval of this Software Development Plan, the contractor 
may commence software engineering activities.  

Based on the updated PDAD, the design documents, and the results of the walkthrough 
sessions, the contractor shall develop the system engineering solution that integrates all the 
operational capabilities. The preferable engineering solution will be a system architecture that 
emphasizes the use of off-the-shelf solutions that can be modified and installed and requires 
minimal changes to custom coding with subsequent COTS releases.  

In creating all core and support processes, the contractor shall perform software development 
and integration. The software shall meet the functional and performance specifications agreed 
upon as a result of the design review sessions noted above.  

During this phase, the contractor shall adhere to its chosen software development methodology 
for managing the creation of software units, modules, and subsystem components. Throughout 
the process of code development, the contractor shall maintain ongoing documentation in the 
form of a Software Engineering Notebook (equivalent to systems documentation file) which 
will become part of the overall system documentation. As a logical check, during the
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performance of this activity, the contractor shall revisit the data models, physical models, logical 

models and ERDs to ensure that any variances that occur during code development are 

identified, resolved, or documented as needed.  

The outputs of this task will be solution modules and subsystem components which are ready 

for testing, and the deliverable will be a thorough and complete Software Engineerina, 
Notebook which will be added to the system documentation library developed an maintained by 

the contractor. The government will require delivery of the system documentation library at the 

close of the contract effort.  

3.2.2 Build the Solutions 

3.2.2.1 Audit and Search & Retrieval 

Using the design materials noted above, the contractor shall establish the LSN search and 
retrieval and audit components of the system. The contractor will be responsible for all 
activities associated with system development including, but not limited to, building the 
database structure, associated tables, validation routines, and data dictionaries needed for fully 
functional search and retrieval via the portal site and for an audit system that monitors the 
addition, deletion, and modification of files stored on participants' servers. The contractor shall 
develop additional program code, as necessary, with the understanding that customization of 
underlying database and portal application packages should be minimized. The contractor shall 
be responsible for all integration activities including, but not limited to, the integration of 
software units into software modules, integrating modules into subsystems and systems, and 
integrating those systems with the network comprised of the identified external participants. The 
contractor shall prioritize connections to participant systems by developing external systems 
interfaces first to the NRC ADAMS collection, then the DOE collection, then a volunteer AULG 
site (TBD) and then the remaining participant sites.  

The deliverable product for this task is an installed software Production Release 1.0, reflecting 
requirements of the core functionality. Subsequent release versions may be necessary during 
the deployment phase, until such time as deployment is complete and the system transitioned 
for routine maintenance and operations. Product releases shall be maintained under a 
configuration management system. The target date for Production Release 1.0 is per Section 
5.0, Schedule of Deliverables.  

As an incremental step to full system deployment, the contractor shall establish and open the 
LSN URL to participants and public. A brief statement (e.g. site under construction) shall be 
posted and additional informational updates shall be made by the contractor until the site 
becomes fully operational.  

3.2.2.2 Backup and Recovery Systems 

Using the design materials noted above, the contractor shall establish the LSN backup and 
recovery components of the system. The contractor will be responsible for all activities 
associated with system development needed for fully accomplishing routine backup and re
establishment of functional search and retrieval via the portal site and for an audit system that 
monitors the addition, deletion, and modification of files stored on participants' servers. As with 
the development of the core capabilities, the contractor shall develoo additional program code
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for backup and recovery operations, as necessary, with the understanding that customization of 

underlying packages for this capability should be minimized. The contractor shall be 

responsible for all integration activities including, but not limited to, the integration of software 

units into software modules, integrating modules into subsystems and systems, and integrating 

those systems with the primary operational configuration.  

Backup and recovery systems shall be fully addressed in all design and engineering 

documentation. Documentation for computer operations and maintenance shall provide full 

coverage for all backup and recovery activities. Operator training plans shall also include 

coverage for these capabilities.  

3.2.3 Training 

3.2.3.1 Training Plan 

The contractor shall develop a comprehensive training and support program that addresses all 

facets of system administration with specialized modules for technical and operations staff, and 

that meets generally accepted end user training requirements for instruction on the software 

suite of products. The contractors' plan should anticipate that two contractor and two Federal 

staff will require operational training for the search & retrieval and audit components of the 

system. The training program plan must address provision of formal classroom instruction, self

paced training, and computer-based instruction. The training plan and developed products 

(written instructional materials with screen views for instructor-led sessions, and computer

based courseware with icon flowcharts and instruction dialogue boxes) must address 

accessibility for visually- and hearing-impaired personnel (or waivers therefrom; ref. Section 508 

of the Rehabilitation Act).  

The contractor shall address provision of training for external users via a Federal staff who will 

be utilizing the CD-ROM tutorial products discussed below.  

The deliverable for this task is a Draft LSN Training Plan (Technical and End User) which 

shall be submitted to the government for review and approval. The contractor shall incorporate 

the government's comments and then produce a Final LSN Training Plan (Technical and 

End User).  

3.2.3.2 On-Line Help System and Tutorials 

To augment the Help features already incorporated in core software and desktop products, the 

contractor shall perform software development and integration of tailored on-line help and off

line tutorial products. For the portal application, help features shall include software feature 

descriptions, function and process descriptions, "wizards," and other tools which will assist 

users in using the LSN. The scope of these help features is intended to augment existing 

features that may already come with software packages and new features should only be 

developed for features of the LSN portal site which result from code development and 

extensions beyond those found in the native products. For the audit application, additional 

online help feature development should be kept to a minimum but should be fully documented 

in the system documentation.  
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A single tutorial product covering LSN access, search and retrieval capabilities, pointers for 

downloading and printing, etc., shall be developed. The tutorial product may be developed for 

delivery via CD-ROM technologies, the LSN portal site, or other means approved by the NRC.  

Tutorial content should be structured such that any given "chapter" could be used in a 

standalone mode. For example, librarians in the Nevada State Library and Archives system or 

members of the general public may want to skip past sections on desktop customization 

because they will not be provided with those options, whereas participants' legal, licensing, and 

technical staff who are "priority users" may be afforded the opportunity to tailor their desktops 

and would need that section of the tutorial.  

Code for the help and tutorial products shall be included in the system documentation to be 

delivered as described elsewhere in this statement of work. (e.g., as a section in design 

documentation, in the Engineering Notebook, as a section in the Software Test Plan, Test 

Results, etc.) 

Additionally, all tutorial and on-line products shall be fully incorporated in the user and system 

administration training documentation.  

The deliverable products for this task are: (1) the fully integrated code to invoke these help 

features and tutorials, (2) the narrative explanations to be contained in the help windows, dialog 

boxes, pull-downs, pop-ups and any other interface presentations to the user, and (3) the 

documentation for these capabilities as provided for users and system administrators and 

detailed elsewhere in this statement of work.  

As a deliverable, the contractor shall deliver a pre-master version or on-line demonstration of 

the LSN Tutorial for the review and approval by the government prior to production. For the 

CD-ROM use as a delivery mechanism, the deliverable product shall include 750 prints of an 

LSN Tutorial CD.  

3.2.4 Integration with NRC's Electronic Docket and EIE Capabilities 

The contractor shall establish links from the LSN portal site to NRC's electronic docket file for 

the HLW repository licensing located on an Agency external server. Current user access to the 

docket is provided to users via CITRIXTM. The repository is established as a FileNet 

application.  

The contractor shall also establish a link to the NRC homepage where information and 

downloadable software can be found for individuals wishing to submit electronic versions of 

documents to NRC (NRC's Electronic Information Exchange program).  

3.2.5 Code and Integration Testing 

The contractor shall implement a methodology for performing unit, module, and system testing 

during the course of development. Testing shall be performed by the contractor following an 

established software quality assurance methodology of the contractor's choosing, contingent on 

approval of the NRC's approval of the recommended methodology.  

The contractor shall perform integration testing on each participant system connected to ensure 

that the site can be successfully crawled, indexed, and can respond to the LSN users' request 
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for delivery of text, image, or structured data files in response to queries. The testing will also 

validate that data on the participant site can be baselined, and that changed data can be 

identified by the LSN software.  

Testing will also validate that audit software is capable of aggregating, sorting, cross-cutting, 

and otherwise manipulating site data, participant server statistics, etc.  

Testing will also validate that report software can be exercised against the stored data and 

indexes to generate summary reports for management review as well as for search and 

retrieval user output.  

3.2.6 Requirements Testing 

The contractor shall create an LSN Test Plan per guidance provided in the SDLCM to use prior 

to delivering the system to the NRC. Each requirement will be tested in the product suite prior 

to delivery to NRC for government acceptance testing. The process flows and concept of 

operations reflected in the design documentation will be used to define test scenarios to ensure 

that the requirements can be satisfied in the normal progress of work. The LSN Test Plan 

must address testing of the backup and recovery capabilities under at least two scenarios: a 
partial recovery and a complete rebuild/recovery.  

The NRC will subject the completed system to its own System Test and Acceptance 

Methodology prior to accepting delivery of the product. All hardware and software components 

will be tested against the defined functional requirements. The government will implement 

detailed code review against developed code, scripts, CGIs, etc. Detailed code review will not 

be routinely performed against the "out-of-the-box" functionality of packaged software 
(operating system, RDBMS, portal application) unless customization (previously identified by 

the contractor and approved by the government at the design review) is performed by the 
contractor on the software packages.  

After NRC acceptance testing has been completed and required changes have been addressed 

by the contractor, the contractor shall present a readiness review session with NRC and present 

the results of all activities, findings, and products developed during the engineering phase. The 

readiness review shall be scheduled immediately upon the completion of the Engineering 

phase. The readiness review should group topics as logically as possible to facilitate 

comprehensive yet succinct issue coverage. Based on a successful review, NRC will issue a 

go/no go decision on deployment.  

3.2.6.1 Test Report 

The contractor shall develop and deliver an overall test report document to cover unit, module, 

subsystem and overall system integration testing. Actual testing reports may be generated at 

any of the levels addressed (ex., Test Report chapters 1, 2 & 3 for the results of unit, module, 

and subsystem testing, chapters 4 & 5 for the results of system testing and final acceptance 

testing), but the contractor shall document the comprehensive findings in a single document.  

The results of the tests, and analysis performed on them, remediation, work-arounds, 
unresolved issues, and enhancements recommended for future releases shall all be 

documented in a report entitled LSN Comprehensive Software & System Test Results.  
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The output products of this task are fully tested software modules and subsystems which are 

stored in the software configuration library and the deliverable is the LSN Comprehensive 

Software & System Test Results.  

3.2.7 Deployment 

3.2.7.1 Deployment Preparation 

As a result of efforts during the Design phase, the following documentation requirements will 

have already been met and form the basis of the LSN documentation archive: 

* Project Definition and Analysis Documents (Software Requirement Specification portion) 

* Tactical Integration Plan (including overall deployment plan) 

* Logical Design Document 
* Physical Design Document 

* Software Development Plan 

During the Software Engineering phase, the following key documents identified in the SDLCM 

will have been developed: 

* Software Development Plan 
* Software Engineering Notebook 
* Test Plan 
* LSN Comprehensive Software and System Test Results 

Prior to commencing the deployment of the LSN, the contractor shall develop an LSN 

Operational Support Guide which covers the key areas of Operations responsibilities for both 

the Search & Retrieval and Audit components of the system. This documentation will be 

provided to the system operators during the Operations and Maintenance phase of this 

contract. Therefore, this guide should be comprehensive and should be comprised of four 

volumes organized as: 

Volume I: LSN Operations Guide & Procedures 
Volume II: LSN Software Management Guide 
Volume Ill: LSN Hardware Management Guide 
Volume IV: LSN Performance Management Guide 

In Volume I: LSN Operations Guide & Procedures, the contractor shall include information 

about the system environment, including, but not limited to: (1) identification of the software 

sponsor, developer, and user organization; (2) the Data Center where the software is installed; 

(3) communications information, such as TCP/IP information, host names, IP addresses, 

LP(printers). It should contain specific operational procedures, checklists and commentaries 

with coverage for: 

A. Application on line (Start Up) 
B. Application off line (Shut Down) 
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C. System Restart/ Recovery 
D. Application Restart/Recovery 
E. Backups 

- schedule 
- retention 
- labeling-automatic 
- procedures 

F. Backup problems 
- primary POC 
- backup POC 
- timeouts 
- alternate procedures 

G. Console 
- console/physical/automated requirements 

- error messages 
- operator actions 
- log file 

In Volume II: LSN Software Management Guide, the contractor should include coverage for 

information and procedures for software maintenance required. This volume should include 

detailed configuration information on (1) the number and name of logical disk drives; (2) the 

logical file system and how mounted; (3) a brief description of what is in the directories; (4) the 

location of proprietary software, application programs, user directories, backup files (5) licensed 

program products and proprietary software (6) system scripts (self documenting) and their 

directory location; (7) application scripts; and (8) chron jobs. It should additionally cover: 

A. Core COTS Administration Guides 
B. Developed Code Documentation 
C. Other Maintenance Utilities 
D. Software (system, DBMS, or application) Problems 

E. Application Software Operational Procedures 

F. Job Registry (if necessary) 
- job name, identification & purpose 
- programs executed per job 
- stream control statements needed for each job process 

G. Job Operating Requirements (if necessary) 

- job progressions per process 
- job process time and turnaround time estimates 

H. Input-Output 
- file information, name, label 
- recording media 
- retention schedule and disposition of files 

- print, output & distribution information 

In Volume III: LSN Hardware Management Guide, the contractor should include coverage for 

information and procedures for system maintenance required. This volume should include 

detailed configuration information including: (1) a complete list of hardware purchased, 

including model number; (2) a hardware resource list; and (3) the number and name of physical 

disk drives. It should additionally cover:
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A. Hardware Configurations 
B. Manufacturer's Information 

- specifications 
- operating procedures 
- error indicators 
- problems 
- console/physical/automated requirements 
- error messages 
- operator actions 
- log file 

In Volume IV: LSN Performance Management Guide, the contractor should include coverage 

for: 

A. Performance Monitoring 
- requirements 

Each operational task should be documented in a set of detailed procedures. Examples of 

existing procedures will be provided. The deliverable product for this task is four copies (two for 

HO and two for the operational site) of the four volume set of LSN Operational Support 

Guide.  

3.2.7.2 Rollout Plan 

The contractor shall address the above elements and other key decisions reached during the 

Design review and develop a comprehensive rollout strategy identifying contingencies to other 

systems integration, labor and other resources, timing, sequence and schedules, and any other 

contingencies and ensure these items are incorporated in the rollout plan. Additionally the 

contractor shall address how these elements and key decisions are integrated across the entire 

deployment phase. This information shall be delivered in a document entitled LSN Rollout 

Plan. The deployment plan should include the overall strategy for deploying the solution, 

including identification of target users, planned release version contents, verification of required 

infrastructure upgrades having been accomplished, and, development of a final installation 

schedule.  

The contractor shall create a rollout strategy that addresses the locations and organizations 

that will be accessed by the LSN. Additionally, the rollout strategy shall address target users 

who will go to the LSN with information requests. The rollout strategy document shall be 
included as a tab section and be included in the TIP.  

The contractor shall provide descriptions of the products being introduced into the NRC toolkit 

environment so that they may be reviewed and approved by the NRC toolkit committee prior to 

the system going operational. A toolkit request document is usually one to three pages per 

product being introduced.  

3.2.7.3 User Guide 

The contractor shall develop a Draft LSN User Guide in paper-based media containing all the 

instructional materials included in the CD-ROM tutorial, noted elsewhere in this statement of 

work.
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Upon government review and approval of the draft version of the guide, the contractor will 

finalize the product and deliver the final LSN User Guide.  

At a minimum, the User Guide should address user installation instructions, if any, that would 

be needed by an internet based user. It should also provide a user training and orientation plan 

and instructions for the use of online help and tutorials.  

3.2.7.4 Install 

The contractor shall be responsible for accomplishing tasks necessary to install hardware, 

software, and establish connectivity to make the system operational. NRC anticipates that the 

hardware, software, and other infrastructure arrangements that will be used for system 

operations will be the resources used for system development.  

Installation activities shall include the delivery of two complete sets of all engineering, 

operations, and user guide documentation to the operators of the system. The contractor will 

be responsible for providing training to the operations and maintenance personnel in both 

hardware and software operations.  

3.2.7.5 Train users 

NRC staff will assume responsibility for delivering training to end users utilizing the tutorial CD 

and User Guide materials developed under this contract and delivered to the government.  

3.2.7.6 Announce System Availability 

NRC staff will assume responsibility for announcing system availability to the participants.  

3.2.8 Update PDAD and TIP 

The contractor shall update the previously created PDAD and TIP documentation with the 

products, decisions, and documentation developed under the Task 2: Development.  

3.2.9 Operational Readiness Review 

The contractor shall prepare a design review program and present the results of all activities, 

findings, and products developed during the implementation phase of the LSN effort. The 

readiness review shall be conducted at the completion of the implementation phase. A general 

outline and agenda covering the topics for each session shall be provided to the government at 

least one week prior to the start of the Operational Readiness Review.  

The operational readiness review must include complete budget projections for all hardware 

maintenance and replacement schedules, software licenses and upgrade schedules, 

communications, network, personnel, and other recurring costs required for the operational 

phase of the LSN. Upon timely completion of NRC's review and approval of the readiness 

review and budget estimates, the contractor will be formally notified by the Contracting Officer 

of authorization to commence Task 3: Operations and Maintenance.  

The contractor is responsible for promptly incorporating the results of NRC's reviews of 

deliverables and issuing final versions of those documents in accordance with NRC's SDLCM.  
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3.3 Task 3: Operations and Maintenance

Under this task area, the contractor shall transition the implemented system to an operational 
mode. The objectives of this task are to: 

"* Transition from development environment to operational environment.  
"* Perform problem fixes and minor enhancements to the operational product.  
"* Provide configuration management in support of release-based maintenance.  
"* Perform emergency maintenance and support for system recovery.  
"* Provide the ability to integrate late-coming parties (if required).  

3.3.1 Transition 

3.3.2 Operational Maintenance 

The contractor shall provide general (release-based and emergency) maintenance support of 
the LSN application software, files and databases, and all associated backup and recovery 
subsystems, as defined by the NRC's System Development and Life-Cycle Methodology 
(SDLCM). Overall project management and chairmanship of the Configuration Control Board 
shall be provided by NRC's task manager.  

The contractor shall provide operational support for the LSN Search & Retrieval and Audit 
components, and for all associated backup and recovery subsystems, including scheduled 
reviews, subsequent to participant sites being "crawled" and the LSN indexes being updated.  
The contractor shall monitor the LSN every business day, to ensure correct, stable and efficient 
operation of the system, including, but not limited to: (1) verifying system operation; (2) 
checking the status of transaction and index updates resulting from scheduled "crawls" of 
participant sites; and (3) reviewing, on a daily basis, the operational reports and logs. On a 
scheduled basis (at least monthly), the contractor shall check the size, growth, space utilization, 
and integrity of the underlying RDBMS tables, control-point directories, and database 
structures, and perform other diagnostic routines, as outlined in the LSN Operational Support 
Guide. The contractor shall administer user IDs and user access levels per requirements 
engendered in the overall design concept. The contractor shall provide response to questions 
from database administrators of the participants' collections regarding LSN computer systems, 
database, directories, problem reports, problem notifications, and status reporting, as directed 
by the NRC task manager.  

When LSN maintenance and operational support responsibilities result in the discovery of an 
actual or potential LSN problem that needs to be diagnosed and/or corrected, or when 
database monitoring identifies a database change that is needed, the contractor shall promptly 
notify the NRC task manager via phone (and/or pager) and e-mail. The contractor shall provide 
resources to perform an ad hoc analysis of the LSN application code, scripts, agents, and 
database tables in response to technical questions from the NRC task manager. The 
contractor should anticipate staffing levels of support consistent with the LSN Operational 
Support Guide.  

The contractor shall make routine and ad hoc preventive and corrective changes to the LSN 
databases as requested or approved by the NRC task manager. In general, the changes shall 
either be to crawlers, scripts, agents, the database structures and/hr data definitions, or shall be 
for the purpose of correcting data in the databases. Additionally, the contractor should 
anticipate routine and corrective maintenance activities such as resizing the database,
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performing diagnostics on data in the database, running maintenance and backup jobs, etc. In 

addition to the resources allocated to support efforts outlined in the LSN Operational Support 

Guide, the contractor should anticipate two instances of preventive and/or corrective changes 

to the databases per calendar month.  

3.3.3 Change Management and Release Management 

Using the Configuration Management capability established during the design phase (Section 

3.1.1), the contractor shall establish a formal Change Management procedure to control, track, 

and report changes being proposed for or made to the delivered production release. The 

contractor and the government shall utilize the approved change management procedures as 

part of the overall Configuration Management approach. Change Management shall adhere to 

NRC's System Development Life Cycle Methodology procedures and guidelines as detailed in 

Component 6 of the SDLCM Handbook, Version 2.2. Change requests shall be submitted to 

the contractor by the NRC task manager before analysis is performed. The contractor shall act 

upon them according to the priority assigned by the NRC task manager. The contractor shall 

not engage in any work that would be classified as enhancement, according to the definition in 

the SDLCM without specific authorization of the task manager.  

The contractor shall provide release-based maintenance support of the LSN application 

software, files and databases, and all associated backup and recovery subsystems. Under 

release management, the contractor shall take a defined release, plan the release, and manage 

changes to the release during the case of its development, or, in the case of COTS version 

releases, during its implementation. The contractor should anticipate that the NRC task 

manager will strive to limit version releases to no more than one per fiscal year, insofar as the 

change management process can identify and aggregate identified and approved releases 

amenable to packaging in a single release.  

3.3.4 Emergency Maintenance 

When LSN maintenance and operational support responsibilities result in the discovery of an 

actual or potential LSN problem that needs to be diagnosed and/or corrected, or when 

database monitoring identifies a database change that is needed, the contractor shall promptly 

notify the NRC task manager via phone (and/or pager) and e-mail. The contractor shall provide 

resources to respond to urgent LSN application problems. For urgent LSN application 

problems, on-call support is required between 6:00 am (Eastern) and 12:00 midnight (Eastern).  

This on-call support may be provided by a contact person supplied with a NRC-supplied 

beeper. The contact person shall be augmented by individuals available to perform analysis or 

take corrective action as discussed below. For urgent application problems that require 

immediate analysis or corrective/preventive action, the contractor may spend up to a maximum 

of four hours of effort without prior approval from the NRC task manager using a pre-authorized 

baseline of support hours designated for emergency maintenance. Emergency corrective 

efforts requiring more than four hours shall be authorized via e-mail by the NRC task manager.  

The contractor should anticipate that the baseline support effort will be comprised of an 

average of 3 problems per month, each problem requiring from 4 to 16 hours of effort. The 

contractor should anticipate that the baseline support effort will be comprised of two events per 

fiscal year which result in the need for rebuild-from-backup.  

3.3.5 Additional Participant Integration
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The contractor should have the capability to integrate additional participants as necessary into 
the LSN. The contractor should anticipate that one additional participant will be integrated in 
FY2002. For estimating purposes, the number of documents to be collected from this site is 
approximately 12,000 pages per year.  

3.4 Reporting 

3.4.1 Weekly Reports and Meetings 

The contractor shall provide weekly Activity Reports to include any exceptions or changes from 
the existing plans. The weekly report will be delivered by Tuesday COB for review prior to a 
regular Wednesday Project Meeting. The weekly will include a proposed agenda for the 
meeting to cover management issues and any technical issues that would impact schedule, 
cost, or technical risk.  

3.4.2 Project Management Plan 

The contractor shall submit a detailed Project Management Plan to cover the tasks under 
each of the above noted Tasks. The plan will show tasking and subtasking, milestones, labor 
categories and/or staff assigned and the projected number of hours estimated to complete each 
task/subtask by staff member. This plan will be maintained in Microsoft Project® 4.0 format.  
This plan will be progressed at the above level of detail on a monthly basis for the duration of 
the task order. The Project Management Plan will also include dollars by labor 
category/assigned personnel which will support the contractor's estimate for each task order 
executed under this contract.  

3.4.3 Monthly Reports 

The contractor shall provide a monthly status report that covers a larger scope of review than 
the weeklies. Each monthly will include updates to the Project Management Plan (Work 
Breakdown Schedule) listing the reasons for changes, proposed adjustments and justification, 
cost and schedule impacts. The Project Management Plan developed under task 3.4.2 will be 
progressed with the latest hours/costs and submitted as part of the monthly report. If at any 
time the project deviates from 5% in cost or schedule from the project management plan, the 
contractor shall schedule an update with the NRC task manager.  

4. PERIOD OF PERFORMANCE 

For FY 2001, the performance goals and metrics associated with establishing initial LSN 
capability are to: 

"• Establish the LSN homepage.  

"• Connect the LSN homepage with the NRC document collection.  

"* Connect the LSN homepage with the DOE document collection.  

"* Confirm ability to link the LSN homepage with NRC's external ADAMS hearing docket.  

* Confirm ability to the NRC's EIE system.
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a Establish the LSN audit capability.

For FY 2002, the performance goals and metrics are to: 

* Connect the LSN homepage with the remaining parties.  

* Activate Linkage between LSN homepage and NRC's external ADAMS docket for the 
high-level waste repository licensing proceeding.  

• Provide routine reports generated from the LSN audit capability.  

* Provide website availability to exceed 99% of scheduled uptime.  

For FY 2003 through FY 2006, the performance goals and metrics are: 

* Monitor the integrity of participant collections and provide routine reports generated from 
the LSN audit capability.  

* Provide website availability to meet or exceed 99% of scheduled uptime.  

• Not add more than 11 calendar days to the three-year licensing process due to system 
non-availability.  

4.1 Task 1 - Period of Performance 

The period of performance for the Design task commences immediately upon award of this task 
order. The government's current implementation schedule anticipates that the design phase for 
search and retrieval subsystem, and associated backup and recovery, will conclude no later 
than October 9, 2000. The implementation schedule anticipates that the design phase for the 
audit subsystem, and associated backup and recovery, will conclude no later than October 11, 
2000.  

4.2 Task 2 - Period of Performance 

The contractor shall commence the Design Phase of the project immediately upon receipt of 
the government's notification that all issues identified during the design reviews have been 
satisfactorily addressed by the contractor and that funding is available for the Task Order 
covering the Development Phase. The government's current implementation schedule 
anticipates integration and code development will commence on or about November 16, 2000, 
and continue through July 2001.  

4.3 Task 3 - Period of Performance 

The period of performance of system operations and maintenance begins with the date upon 
which the government declares the system operational (currently projected in July 2001) and 
continues through the end of FY 2002 (e.g., September 30, 2002). The government may 
exercise a series of one year extensions with the contractor(s), assuming continued satisfactory 
performance, through the end of FY 2005.  

5. SCHEDULE OF DELIVERABLES (Project Start 10/2/00)
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Task Description Due Date 

Element 

3.1 Project Action Plan (PAP) 10/11/2000 

3.1 Project Definition and Analysis Document (PDAD) 10/20/2000 

3.1 Logical Design Document 11/27/2000 

3.1 Physical Design Document 12/11/2000 

3.1 Tactical Integration Plan (TIP) 12/14/2000 

3.1.3 Design Review Agenda 12/14/2000 

3.1.3 Design Review 12/21/2000 

3.2.1 Software Development Plan (part of PAP) 12/14/2000 

3.2.1 Software Engineering Notebook 7/31/2001 

3.2.2 Open LSN URL to participants and public 2/22/2001 

3.2.2 Production Release 1.0 7/31/2001 

3.2.3.1 Draft LSN Training Plan (Technical and End User) 1/16/2001 

3.2.3.1 Final LSN Training Plan (Technical and End User) 6/18/2001 

3.2.3.2 Deliver LSN Tutorial 7/3/2001 

3.2.6 Draft LSN Test Plan 1/29/2001 

3.2.6 Final LSN Test Plan 3/12/2001 

3.2.6.1 LSN Comprehensive Software & System Test Results 6/28/2001 

3.2.7.1 LSN Operational Support Guide 5/29/2001 

3.2.7.2 LSN Rollout Plan 5/8/2001 

3.2.7.3 Draft LSN User Guide 5/11/2001 

3.2.7.3 LSN User Guide 7/3/2001 

3.4.1 Weekly Project Activity Report Each Wednesday 

3.4.3 Monthly Progress Report Last government 
work day of each 
calendar month

6.0 PERSONNEL 

Key staff positions are: 

0 Project Manager
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S 

0 

0 

0

Task Area Leads for Each Task Area 
Senior Analyst 
Senior Software Engineer 
Senior Database Analyst

Qualifications for the individuals providing support are as stated in the Schedule Contract.  
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APPENDIX A 

SUPPLEMENTAL BACKGROUND INFORMATION 

1. Mission Need 

Section 114 (d) (2) of the Nuclear Waste Policy Act of 1982 (NWPA) requires the Commission 

to issue a final decision approving or disapproving issuance of the construction authorization for 

a mined geologic repository to store high-level radioactive waste at Yucca Mountain, NV, within 

three years of the U.S. Department of Energy (DOE) license application. The LSN is a critical 

tool to ensure that document access, and the associated hearing agenda, can all be handled in 

an expeditious manner. As outlined in 10 CFR Part 2, Subpart J, it will establish a system to 

provide shared document discovery and facilitate electronic motions practice for the hearings 

on DOE's license application for the repository.  

2. NRC's Preliminary Benchmarking Results 

The objective of the LSN is to facilitate the NRC's ability to comply with the schedule for 

decision on the repository construction authorization, to provide an electronic environment that 

facilitates a thorough technical review of relevant documentary material, and to ensure 

equitable access to the information for the parties to the hearing. Preliminary technology 

investigation and evaluation has been conducted with the objective of finding: 

"* relatively sophisticated search and retrieval software solutions 
"* that are web-based 
"* covering diverse collections of technical documentation 
"* that have been made uniformly accessible 
"* in a cost efficient, minimally-customized way 
"• with an interface that is easy to use.  

Background research immediately identified existing DOE systems that provided web-based 

access to diverse legacy documentary collections via a uniform user interface. The first 

location identified was the newly developed portal site to the DOE's Office of Scientific and 

Technical Information (OSTI). Subsequent to identifying this location, another DOE 

organization - Environmental Safety & Health (ES&H) - was located which also utilized a portal 

software application.  

Benchmarking was not performed against LSN's requirements for electronic document 

exchange because of our intention to rely on NRC's EIE infrastructure. Similarly, benchmarking 

was not performed against the requirements for making an electronic docket available because 

of our intention to rely on NRC's ADAMS infrastructure. Therefore, while these two elements 

are a critical part of the LSN, they are outside of the scope of this project.  
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Review of a participant audit and compliance component was performed by an NRC consultant 

in support of the LSNA and the TWG's development of candidate architectures. Attributes for 

this capability include solutions that: 

• provide programs that visit Web sites and read their pages and other information to 

create entries for a search engine index; 

* use the hypertext links on each page to discover and read a site's other pages; 

* provide programs that then selectively create an index (sometimes called a "catalog") 

from the pages that have been read; 

* are programmable to identify documents at those sites that are new or updated against 

the maintained index; 

* examine other attributes of host server performance such as response time parameters.  

The contractor evaluation found that the software required to perform participant site auditing, 

specifically robots and spiders that would crawl the web and report changes, afforded the 

following choices: 

(1) a bare-bones package, requiring custom software code development to manipulate the 
raw data gathered into something meaningful, or 

2. a package that already had most of this functionality built in.  

The projected cost of custom development was far higher than the cost of the enhanced 
packages.  

3. Data Requirements 

The data, functional, and infrastructure requirements associated with the LSN are derived from 
10 CFR Part 2, Subpart J and also from the essential elements of an automated discovery 
system, that, in turn, feeds an electronic docket. DOE and NRC must make their materials 
available on the web beginning 30 days after DOE's submission of its site recommendation to 
the President of the United States. All other participants must make their documents available 

30 days after congressional action on the site recommendation. Implicit in this time line is the 
need to provide the hardware and software defined by the selected design concept to the extent 
required to meet the functional requirements.  

Data used by the system resides on computer systems to be provided by the participants. It is 
comprised of structured data bibliographic headers, searchable full text, and images for those 

documents that are not text searchable. Data requirements for meeting the audit and 
compliance capability are met using the files and additional metadata characterizations 
extracted from files on the participant's servers and from usage log files of the participant 
servers themselves.  

Data volume will be a significant factor in determining whether a hardware and software 
architecture can be judged to be "efficient and effective." High and low data volume estimates 
are provided on the tables included in APPENDIX A. These charts indicate that there could be 
significant variation in the number of documents that DOE will make available. However, for the 

purposes of this project, the contractor should use the high estimate of relevant LSN pages.  
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4. Docket File Functionality

The LSN is intended to support the hearing process and the NRC resources established for 

maintaining licensing dockets. The LSN provides no resources to accomplish the docketing 

process within NRC, but still must provide an easy path (e.g., hyperlink) to the NRC docket 

(housed in ADAMS).  

In its management of the official docket, the Office of the Secretary (SECY) must provide a 

docket that receives, stores, distributes, and maintains documents. A separate pre-license 

application docket will provide similar capabilities. In addition to the official docket, there is a 

requirement to provide a Protective Order File. Moreover, consistent with the original LSS 

requirements, unavailability of the electronic docket for more than four hours in any day must 

be communicated back to the Presiding Officer so that the day is not counted in the 

computation of time. Case management capabilities associated with the docket include 

transcript and deposition exhibit management.  

5. Electronic Information Exchange Functionality 

Each participant must utilize a secured, electronic process by which all filings are able to be 

submitted/received electronically to comply with service requirements.  

NRC resources must support motions practice, i.e., the process of formally communicating, 

submitting, and responding to legal submissions that is conducted between the parties and the 

Presiding Officer. This is the mechanism whereby all filings are able to be submitted/received 

electronically. NRC will provide this mechanism -- Electronic Information Exchange (EIE) -- for 

participants to use for all their motions practice. The NRC also can receive electronically 

transmitted depositions via EIE and enter them into the docket file. Similarly, the Presiding 

Officer's issuances and orders will also be transmitted electronically via EIE.  

This core capability provides a means to authenticate transmitted files in support of motions 

practice. NRC has established a separate, agency-wide EIE capability that ensures the 

integrity of files being transported across the Internet. The LSN site and the participants to the 

Yucca Mountain licensing proceeding must be able to utilize this existing NRC capability, which 

is based on PureEdge TM (formerly UWITM) forms and Verisign TM digital signaturing software.  

The NRC procedure provides a mechanism whereby all filings can to be submitted/received 

electronically and incorporates password security code techniques as part of the digital 

signature certificate issuance procedure, including digital signaturing technologies for 

transmission of documents. The NRC procedure should provide a mechanism to deliver all 

answers, orders, and decisions in accordance with 10 CFR § 2.1013(c) [e.g., electronically, 

using a secure process].  

6. Participant Commitments 

Participants must demonstrate substantial and timely compliance with key Subpart J procedural 

requirements to be granted party status in the subsequent licensing adjudication. These 

include requirements that participants follow document and data format standards for providing 

electronic access and that they follow procedures and standards for motions practice.  

Participants also must designate an official responsible for administering their computer system 

to make their documents available. Section 2.1009 of 10 CFR makes this official responsible 
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for, among other things, establishing procedures to make that participant's documents 

available, to ensure that each of the participant's documents has a unique ID, and to train the 

participant's staff on how to make their documents available. The rule also requires 

participants to have this designated official certify that procedures have been implemented, that 

documentary material has been made electronically available, and to update these certifications 

at 12-month intervals.  

DOE, as the applicant, must submit the license application to the docket in electronic form.  

7. Policies and Procedures for System Participants and Users 

These activities are not covered under this SOW. NRC staff will be directly responsible for 

the development of policies and procedures associated with system participation and users.  

NRC will work closely with the LSN contractor to coordinate policies and procedures 
compatible with the technical solution being implemented.  

8. Interfaces With Other Systems 

The LSN intrinsically interfaces with participant systems, with the ADAMS electronic docket 

established to support agency adjudications, and with file transfer mechanisms that will be used 

to support electronic filings.  

Interface With NRC's ADAMS System -- ADAMS makes the agency's publicly available 

official record material available on an Internet accessible file server and an electronic 

document management system with structured and unstructured data storage, search, and 

retrieval capabilities. NRC's high level waste related documents must be identified and 

aggregated into a directory or library area at that URL location and must be made available.  

With this need to open the ADAMS external server to a "crawler," detailed technical 
interaction between the OCIO and LSN integrators will be required.  

ADAMS contains, in both its internal/non-web-accessible and externally accessible 

collection, directory areas dedicated to licensing docket files. The LSN will utilize this 

capability to meet the docket requirements of 10 CFR Part 2, Subpart J. At a minimum, the 

docket file location will be the target URL/directory for a uni-directional hot-link from the LSN 

homepage to provide users with single-click access to the docket.  

Interface with NRC's Electronic Information Exchange (EIE) Infrastructure -- NRC's 

EIE infrastructure will be used to meet secure transmission requirements for motions 

practice during the licensing proceeding. Little, if any, additional integration is anticipated.  

Interface with Participant Systems -- Department of Energy -- The Department of 

Energy anticipates developing their document access system on a UNIX platform with 

C2Net's Apache/Stronghold and utilizing Fulcrum as the text search engine.  

Interface with Participant Systems -- State of Nevada -- The State of Nevada has not 

provided information on their automation plans.  

Interface with Participant Systems -- Nye County, NV -- Nye County hosts their current 

website on America On Line (AOL).  

Interface with Potential Participant Systems - Clark County, NV -- Clark County uses 

Windows NT Server 4.0 (IIS 4) with Infoseek and Excite search engines.
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Interface with Potential Participant Systems - Lincoln County, NV -- Lincoln County 
uses Windows NT Server 4.0 (IIS 4) with Asp MS Access search engines.  

Interface with Potential Participant Systems -- White Pine County, NV -- White Pine 
County uses Windows NT Server 4.0 (IIS 4) with Asp MS Access search engines.  

Interface with Potential Participant Systems -- AULG's on a Shared County Host -- A 
number of the participant counties have expressed an interest in sharing resources. The 
platform for this system has not yet been identified.  

Interface with NCAJ, Industry, Citizen Advocacy Groups --These organizations have not 
yet identified their intended hardware and software platforms.  

Interface with Potential Participant Systems -- It should be anticipated that parties not 
yet identified will petition to intervene in the licensing proceeding. Once the LSN is 
established, it will be incumbent upon those participants to conform their system capabilities 
to those that have been established and made operational in the LSN final configuration.
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APPENDIX B 

DATA VOLUME HIGH AND LOW ESTIMATES
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HIGH ESTIMATE OF RELEVANT LSN PAGES 
as of February 15, 2000

Year DOE DOE NRC NRC Others Others Total Pages Total 

Pages/Year Cumulative Pages/Year Cumulative Pages/Year Cumulative Added Cumulative 

Yearly Relevant Pages 

1999 4,000 k' 306 k2  90 k' 4,396 k 

2000 440 k 4,440 k 34 k 340 k 9 k 99 k 483 k 4,879 k 

2001 488 k 4,928 k 37 k 377 k 10 k 109 k 535 k 5,414 k 

2002 887k 5,815 k 38k 415k 11 k 120k 936k 6,350 k 

2003 1,015 k 6,920 k 77 k 492 k 12 k 132 k 1,194 k 7,544 k 

2004 1,245 k 8,165 k 121 k 613 k 13 k 145 k 1,379 k 8,923 k 

2005 1,306 k 9,471 k 119 k 732 k 14 k 159 k 1,439 k 10,362 k 

2006 1,326 k 10,797 k 43 k 775k 16 k 175 k 1,385 k 11,747 k

200

2008 

2009

864 k 11,661 k 46 k 821 k
7 864 k

933 k 12,594 k

1,008 k 13,602 k

14,554 k2010 952 k

43 k 864 k
LtI I I

46 k 910 k 21 k
I I 1rT

57 k 967 k 23 k
I I__ _ _ _ _ _ _ _ _ _-

1 This estimate assumes that approximately 50% of currently stored DOE program -relevant (-8 million) pages may be relevant to the HLW licensing proceeding in accordance with the definition 

of "documentary material" in 10 CFR § 2.1001 of the LSN Rule when other participant requests are addressed by the presiding officer. (Note: The previous DOE page estimate to be stored through 1999 was 

over 7.3 million pages, applying a 50% relevancy factor.) Yearly additions (pages/year) for DOE and NRC are based on the yearly percentage increases used in the previous LSS input estimates (Milestone 

date shifts have been taken into account).  

2 It is estimated that there are 18,000 currently stored NRC program-relevant documents with an average of 17 pages per document. The high estimate conservatively assumes a highly 

contpntious, multi-paneled licensing hearing with potentially unforseen delays and extensions that will combine to take the equivalent of 2.5 years. Accordingly, hearing transcripts (-285 pages/day, 5 

days/week, 48 weeks/year) and exhibit material (-1,000 pages/month) have been added into years 2003 - 2005 estimates.  

3 It is estimated that approximately 6,000 program-related documents ( 10 pages/docuiient) are currently stored by other LSN participants and an additional 3,000 program-related documents 

-10 pages/document) are stored by their consultants and contractors Yearly additions are estirmaited at 10% per year 
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927 k 12,674 k7 17 k 192 k

13,669 k19 k 211 k 995 k

14,744 k232 k 1,075 k

15,776 k255 k 1,032 k



LOW ESTIMATE OF RELEVANT LSN PAGES 
as of February 15, 2000

Year DOE DOE NRC NRC Others Others Total Pages Total 

Pages/Year Cumulative Pages/Year Cumulative Pages/Year Cumulative Added Cumulative 
Yearly Relevant Pages 

1999 100 k 306 k' 60 k" 466 k 

2000 11k 111 k 34k 340k 6k 66k 51 k 517k 

2001 12 k 123 k 37 k 377 k 7 k 73 k 56 k 573 k 

2002 22 k 145 k 38 k 415 k 7 k 80 k 67 k 640 k 

2003 28 k 173 k 77 k 492 k 8 k 88 k 113 k 753 k 

2004 31 k 204 k 121 k 613 k 9 k 97 k 161 k 914 k 

2005 33 k 237 k 39 k 652 k 10 k 107 k 82 k 996 k 

2006 33k 270 k 43 k 695 k 11 k 118 k 87 k 1,083 k

20U7

2008 

2009 

2010

22 k

23 k 

25 k 

24 k

292 k

315k

340 k 

'•A4 k

46 k 741 k 13k 142 k 81 k
J 4 1 T T 7

43 k 784 k 14k 156 k 80 k
J 4 *7* 7 7

46 k 830 k 16k 172 k 87 k

.1 .1 I' 1 1
57 k 887 k

36 k________ 57 k 1r 887________ k

17k 189 k 98 k

1,244 k

1,331 k

1,429 k

4 This estimate is the minimum number of relevant web pages that DOE currently intends to make available based on its understanding of what is "documentary material" under Subpart J. Yearly 

additions (pages/year) for DOE and NRC are based on the yearly percentage increases used in the previous LSS input estimates (Milestone shifts are taken into account).  

5 It is estimated that 18,000 currently stored NRC program- relevant documents have an average of 17 pages per document For the low estimate, it is assumed that the licensing proceeding will 

take 1 5 years Accordingly, hearing transcripts (- 285 pages/day, 5 days/week. 48 weeks/year) and exhibit material ( 1,000 pages/month) have been added into years 2003 - 2004 estimates 

6 It is estimated that approximately 6,000 prograni-related documents (-10 pages/documnelit) are curreiitly stored by other LSN participants. Yearly additions are estimated to be 1000 a year 
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APPENDIX C 
Licensing Support Network 

Level One and Two Functional Requirements 
Revised Draft 

14 April 2000 

1. Level One Functional Requirements 

1.1 LSN System Definition 

LSN 1.01 - The term Licensing Support Network is defined as the combined totality of 

hardware, software, communications, data management processes, documentation, security, 

and backup and recovery services that makes relevant documentary material available by 

methods including searching, retrieving and delivery to the users of the headers, text and 

images as detailed in 10 CFR Part 2, Subpart J to parties, potential parties, and interested 

governmental participants to the proceeding for a license to receive and possess high-level 

radioactive waste at a geologic repository operations area pursuant to 10 CFR, Part 63, as part 

of the electronic docket or electronic access to documentary material, beginning in the 

pre-license application phase.  

The specific method of providing access to documentary material is not mandated by the LSN 

Rule in order to accommodate on-going and future technology advances. [63 FR 71735, 

SUPPLEMENTARY INFORMATION]. For the purposes of developing these requirements, the 

technology to be adopted for development and implementation of the LSN is based on the 

facility popularly known as the "World Wide Web" (www or web) on the Internet. More 

specifically, this can be defined as dissemination of information with HTTP (Hypertext Transport 

Protocol) servers to HTTP clients.  

1.2 General Characteristics of Overall System 

LSN 1.02 - LSN components shall be integrated using modular design techniques and 

well-documented interfaces which allow individual components of the system to be replaced 

without significantly impacting other components.  

LSN 1.03 - The LSN shall adhere to established Federal Government, international, and/or 

industry hardware and software standards appropriate to meeting the intent of the Rule.  

LSN 1.04 - The LSN shall provide for electronic exchange of information. This function shall 

allow users to identify and receive electronic documents (e.g. motions, filings, orders, decisions, 

etc.).  

LSN 1.05 - The LSN shall utilize an electronic information exchange function that provides for 

an electronic acknowledgment that a motions practice document has been transmitted to a 

requester. The acknowledgment shall include, as a minimum, the name and electronic address 

of the recipient and the date the document was delivered.  

LSN 1.06 - The LSN shall be capable of electronically storing and retrieving bibliographic 

headers in the system.
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LSN 1.07 - The LSN shall be capable of electronically storing and retrieving document texts.  

LSN 1.08 - The LSN shall be capable of electronically storing and retrieving digital images of 

each page of graphic documentary material.  

LSN 1.09 - The LSN shall provide tools to assist users in identifying documents consistent with 

the technology.  

LSN 1.10 - The LSN shall provide a user interface compatible with current browser 

technologies including access using both graphical and text-only browsers to documentary 

collections. Additionally, the LSN shall support access by non-interactive access by web 
"crawlers" to the LSNA.  

1.3 LSN Administrator (LSNA) Related 

LSN 1.11 - The LSN shall provide the LSNA with access to participant collections necessary 

and sufficient to allow the LSNA to independently verify the integrity of data available via the 

Licensing Support Network.  

LSN 1.12 - The LSN shall be designed to allow the LSNA to coordinate the availability and the 

integrity of the information stored within the LSN.  

1.4 Participant Web Site Specific 

1.4.1 General 

LSN 1.13 - Each LSN participant must designate an official who is responsible for the 

administration of its responsibility to make documentary material available.  

LSN 1.14 - Each LSN participant must establish its own procedures to make its own 

documentary material available.  

LSN 1.15 - Each LSN participant must train its own staff on how to make its documentary 

material available.  

LSN 1.16 - Each LSN participant must have the designated official certify, in accordance with 

§2.1009, that procedures have been implemented, and that documentary material has been 

made electronically available. These certifications must be updated at 12-month intervals. DOE 

additionally certifies its compliance at the time of the license submission.  

LSN 1.17 - Each LSN participant must obtain the computer system necessary to comply with 

the requirements for document production and service.  

LSN 1.18 - For documents not provided to other parties in electronic form, potential parties, 

interested governmental participants, or a party responsible for the submission of documents 

must identify all documents not made available in electronic form per §2.1003 in an electronic 

notice; and make them available within five days after a request for a document on that list is 

received.
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LSN 1.19 - DOE must provide electronic access to the LSN at DOE Headquarters and at all 
DOE Local Public Document Rooms (LPDRs) in the vicinity of the site, including Las Vegas, 

Reno, Carson City, Nye County and Lincoln County.  

1.4.2 Document Production and Service 

LSN 1.20 - Each LSN participant must prepare and publish its documentary collections in a 

manner that allows access by Internet users.  

LSN 1.21 - Each LSN participant must ensure each document has a unique ID on their system.  

LSN 1.22 - Each LSN participant must follow format standards for providing electronic access.  

LSN 1.23 - Each LSN participant must provide a bibliographic header with each document or 
other material submitted, including submissions for which no text or image is available and for 
privileged, confidential, safeguards, and other types of limited access documentary material as 
specifically identified.  

LSN 1.24 - NRC, DOE, and each other potential party, interested governmental participant or 

party shall provide an authentication statement that indicates where an authenticated image 
copy of the document can be obtained.  

1.4.3 Timeliness 

LSN 1.25 - DOE must make documentary material available 30 days after the submission of the 
site recommendation to the President. All participants, other than DOE, must make documents 
available 30 days after the selection decision becomes final after review by Congress.  

LSN 1.26 - Each LSN participant must design and implement their web facility to ensure 
acceptable access and responsiveness during periods of normal activity consistent with 
performance specifications.  

1.5. Docket Related 

LSN 1.27 - The LSN, in its management of the electronic docket, must provide a docket that 
receives, stores, distributes, and maintains docket material beginning 30 days after DOE 
submission of the site recommendation to the President.  

LSN 1.28 - The NRC, in its management of the electronic docket, must provide a Protective 
Order File.  

LSN 1.29 - The NRC, in its management of the electronic docket, must deliver all answers, 
orders and decisions per §2.1013(c) (e.g., electronically, using secured process).  

LSN 1.30 - The NRC, in its management of the electronic docket, must provide the computer 

system necessary to comply with service requirements.  

LSN 1.31 - The NRC, in its management of the electronic docket, must maintain the docket.
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LSN 1.32 - The NRC, in its management of the electronic docket, must provide an electronic 

docket that contains a list of all exhibits, showing where in the transcript each was marked for 

identification and where it was received into evidence or rejected.  

LSN 1.33 - The NRC, in its management of the electronic docket, must enter hearing 

transcripts into the docket on a daily basis in order to provide next-day availability at the 

hearing.  

LSN 1.34 - The NRC, in its management of the electronic docket, must establish a mechanism 

whereby all filings are able to be submitted/received electronically and to require a password 

security code for transmission of these documents.  

LSN 1.35 - The NRC, in its management of the electronic docket, must provide a mechanism 

by which all Presiding Officer and Commission issuances and orders are transmitted 

electronically.  

LSN 1.36 - The NRC, in its management of the electronic docket, must provide a mechanism 

by which the Presiding Officer and all counsel of all parties have access to the electronic docket 

(including Protective Order File) during the hearing.  

LSN 1.37 - The NRC, in its management of the electronic docket, must identify a means by 

which the unavailability of the electronic docket for more than 4 hours in any day is 

communicated to the Presiding Officer so that the day is not counted in the computation of time 

(NRC SECY).  

LSN 1.38 - The NRC, in its management of the electronic docket, must provide a mechanism to 

receive electronically transmitted depositions (including questions, cross-questions, and 

answers) and enter them into the docket file (NRC SECY).  

LSN 1.39 - The NRC, in its management of the electronic docket, must identify a means by 

which only a part or parts of a deposition may be offered into evidence (NRC SECY).  

LSN 1.40 - Each LSN participant must demonstrate substantial and timely compliance with 

§2.1003 in order to be granted party status.  

LSN 1.41 - Absent good cause, each LSN participant must ensure that any exhibit is available 

before the commencement of that portion of the hearing where it will be offered.  

LSN 1.42 - For parties and interested governmental participants, service is completed when a 

the sender receives electronic acknowledgment ("delivery receipt") that the electronic 

submission has been placed in the recipient's electronic mailbox.  

LSN 1.43 - Each LSN participant may utilize an electronic acknowledgment ("delivery receipt") 

as proof of service.  

LSN 1.44 - Deponents must submit an electronic index of all documents in his/her possession 

relevant to the subject matter of the deposition to all parties and interested government 

participants, identifying which were already made available electronically.  

LSN 1.45 - Deponents must bring a paper copy of all documents included in an electronic index 

of all documents in his or her possession, relevant to the subject matter of the deposition, that 
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the deposing party or interested governmental participant requests that have not already been 
provided electronically.  

LSN 1.46 - DOE must submit the license application to the docket in electronic form.  

1.6. EIE Related 

LSN 1.47 - During the pre-license application phase, each LSN participant must use the 
procedures specified in §2.1013(c) for service of all pleadings, answers, orders, and decisions.  

LSN 1.48 - During the licensing proceeding, each LSN participant must use the procedures 
specified in §2.1013(c) for service of all pleadings, answers, orders, and decisions.  

LSN 1.49 - Absent good cause, parties and interested government participants must submit all 
filings electronically using a password security code for transmission of documents to the 
electronic docket.  

LSN 1.50 - Parties and interested government participants must transmit depositions to SECY 
in electronic form for entry into the docket.  

2. Level Two Functional Requirements 

LSN 2.03.01 - The standard for network access shall be HTTP/1.1 
[http://www.faqs.org/rfcs/rfc2068.html] over TCP (Transmission Control Protocol, 
[http://www.faqs.org/rfcs/rfc793.html]) over IP (Internet Protocol, 
[http://www.faqs.org/rfcs/rfc791 .html]).  

LSN 2.03.02 - The standard for associating server names with IP addresses shall be the DNS 
(Domain Name System), [http://www.faqs.org/rfcs/rfcl034.html] and 
[http://www.faqs.org/rfcs/rfc1035.html].  

LSN 2.03.03 - The standard for web page construction shall be HTML version 4.0 
[http://www.w3.org/ITR/REC-html40/].  

LSN 2.03.04 - The standard for electronic mail (e-mail) exchange between e-mail servers shall 
be SMTP (Simple Mail Transport Protocol, [http://www.faqs.org/rfcs/rfc821 .html]).  

LSN 2.03.05 - The standard for the format of an electronic mail message shall be per 
[http://www.faqs.org/rfcs/rfc822.html] optionally extended by MIME (Multimedia Internet Mail 
Extensions) per [http://www.faqs.org/rfcs/rfc2045.html]) to accommodate multimedia e-mail.  

LSN 2.04.01 - All participating entities shall ensure access to their documentary collection 
through electronic means. Specifically, ensuring that any Internet user, through the use of a 
web browser, will be able to locate, identify, and retrieve documents of interest in relevant 
formats (header, text, and image).  

LSN 2.04.02 - All participating entities shall ensure that they can receive and reply to 
Internet-standard electronic mail by arbitrary Internet users using Internet-standard e-mail 
MIJAs (Mail User Agents) and MTAs (Mail Transfer Agents).
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LSN 2.05.01 - All participating entities shall maintain an electronic log of all retrievals of LSN 

documents from their web site. This log will contain the IP address or DNS host name of the 

recipient's computer and the date and time of delivery. The log shall be in either the web 

standard "Common Log Format" or "Combined Log Format." 

LSN 2.05.02 - All participating entities shall maintain a log of all LSN-related electronic mail 

transactions. This log will contain the IP address or DNS host name of the recipient's 

computer, the sender and recipient's user names, and the date and time of exchange.  

LSN 2.05.03 - All participating entities shall maintain a log of all non-electronic LSN-related 

deliveries. This log will contain recipient identification, date of delivery, and method of delivery.  

LSN 2.06.01 - Bibliographic headers will contain all fields as described in Table A.  

LSN 2.06.02 - Bibliographic headers will be stored in a manner that they can be retrieved 

through reference to any field as designated in Table A (key fields).  

LSN 2.06.03 - Bibliographic headers will be stored in a manner that the contents of their fields 

can be searched for specific data.  

LSN 2.08.01 - All participating entities must provision their web server with enough storage to 

accommodate their entire document collection headers, text, and images.  

LSN 2.08.02 - All participating entities must store each document image in a page per file 

format.  

LSN 2.09.01 - All participating entities must provide the capability of identification of relevant 

documents by searching the text of the document.  

LSN 2.09.02 - All participating entities must provide an index or table of contents of documents 

housed on their web site.  

LSN 2.09.03 - All participating entities must provide the capability to retrieve documents 
identified either through searching or browsing.  

LSN 2.10.01 - All participating entities shall provide a web page interface to their documentary 

collections. These web pages must be written to be easily deciphered by graphical, text-only, 

and automated HTTP clients.  

LSN 2.10.02 - Web pages must be authored in compliance with the Web Content Accessibility 

Guidelines for access by individuals with disabilities 
http://www.w3.orgFTR/WAI-W EBCONTENT/ 

LSN 2.10.03 - An HTML hypertext link must exist for every document entity (header, text, and 

image) intended to be made available. These links must be organized in logical fashion and be 

titled appropriately for the document to which they reference.  

LSN 2.10.04 - Non-LSN-related information may be maintained on the same web site as 

LSN-related material but must be kept logically separate. All LSN materials on a particular site 

must be maintained together within a single hypertext sub-tree. The entire LSN-related 

sub-tree must be able to be navigated under a single URL (Uniform Resource Locator)
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reference for each site. Site navigation links on LSN-related pages (e.g. a "home" button, or 

the result of a search) must point exclusively within the LSN-related sub-tree and not to another 

part of the web site or off site.  

LSN 2.10.05 - Each web page must be identified with the organization, date of last page 

revision, and either contact information for the page maintainer or a link to this information.  

LSN 2.11.01 - Each site shall allow monitoring of various parameters by a monitoring station 

established by the LSNA. Specific access shall include SNMP monitoring of network utilization 

and ICMP access for determination of certain performance characteristics as well as access to 

the normal web distribution facility.  

LSN 2.11.02 - Each site shall allow LSNA access to their logs of electronic transactions in raw 

and summary formats to enable tracking of site usage.  

LSN 2.12.01 - A monitoring/audit station shall be established to allow the LSNA to obtain, store, 

and report information on the availability and integrity of LSN information.  

LSN 2.12.02 - The monitoring/audit station shall have the capability of non-interactively 
"crawling" participant web sites, and fetching a subset or the entire site for analysis.  

LSN 2.12.03 - The monitoring/audit station shall have the capability of tracking changes on 

participant web sites, monitoring participant site responsiveness and other performance 

characteristics, and reporting this information to the LSNA.  

LSN 2.13.01 - Each designated official must provide contact information to the LSNA including 

telephone number, e-mail address, and postal address.  

LSN 2.14.01 - Procedures shall cover all aspects of the production and web publication process 

including (as applicable on a per-document basis) authorship, content guidelines, stylistic 

guidelines, distribution guidelines, maintenance and revision guidelines, format conversion, 

quality assurance, uploading to the web server, accessing documents, and removal from the 

web server.  

LSN 2.14.02 - Procedures shall be acceptable to the LSNA. Procedural guidelines will be 

developed and provided sufficiently in advance of their production deadline to enable timely 

review by the LSNA and allow for revision.  

LSN 2.15.01 - Staff shall be trained in document production, conversion, and web publication in 

compliance with acceptable procedures.  

LSN 2.15.02 - Staff shall be trained in operation and maintenance of the web server system.  

LSN 2.15.03 - Staff shall be trained in operation and maintenance of the web site.  

LSN 2.15.04 - Staff shall be trained in performing the user assistance and help desk function.  

LSN 2.17.01 - The system must provide the function of HTTP service. HTTP service may be 

provided by a dedicated computer, a virtual server (dedicated computer hosting multiple web 

sixes), or be provided by a commercial web hosting service (that can comply with requirements).
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LSN 2.17.02 - The system must be configured with hardware sufficient to store and serve all 

documentary and associated materials, e.g., sufficient disk storage, RAM (Random Access 

Memory), processing power, network interface, etc. at estimated usage levels, and to be easily 

upgradable, should estimates fail to adequately characterize usage.  

LSN 2.17.03 - The system must be configured with software, licensed at sufficient levels, to 

store and serve all documentary and associated materials, e.g., networking-capable operating 

system, web server software, HTML authoring and site maintenance software, database server, 

etc. at anticipated usage levels.  

LSN 2.17.04 - The system must be designed to maintain the integrity of the collection and 

provide for timely recovery in the event of a hardware or software failure with complete 

restoration of the site within the parameters of the participant's disaster recovery plan.  

LSN 2.17.05 - The system must be designed to maintain the security of the collection and the 

system itself including the ability to deny unauthorized access or update privileges, detect and 

defeat compromise attempts, and defend against denial of service attempts.  

LSN 2.17.06 - The system must be connected to the Internet with the capability of being 

accessed by any Internet user. This connection shall be sufficient to provide reasonable 

responsiveness during periods of normal usage.  

LSN 2.17.07 - The system must be designed to be accessible to arbitrary Internet users.  

Industry best practices for web page and site layout and formatting must be followed. A 

consistent organization and style is to be maintained throughout the LSN-related portion of the 

web site. Aids to users shall be provided to include on-line help on use of the site, usage 

guidelines, and contact information for further assistance. Depending on the amount of 

information provided, the complexity of the site, and the software assistance provided, a user 

help desk functionality may be required.  

LSN 2.17.08 - The system design and configuration must be fully documented to preserve 

operational capabilities over staff transitions. This documentation must be made readily 

available on the participant's web site logically apart from the LSN document collection 

materials.  

LSN 2.17.09 - Documentation must be prepared and published on the web site describing how 

to use the features of the web site, specifically the search and retrieval functions.  

LSN 2.18.01 - Identification shall be by means equivalent to the requirements for general 

publication, i.e. inclusion in a list, index, or table of contents on a web page.  

LSN 2.18.02 - Availability can be achieved by publication on the relevant web site and proactive 

notification of the requester by telephone, e-mail, or fax or through direct delivery by e-mail, fax, 

or post.  

LSN 2.18.03 - Requests will be accepted by telephone, e-mail, fax, or post, a user clicking the 

appropriate hyperlink on the web page listing, or filling out a web form.  

LSN 2.19.01 - Access is to be provided by publicly-available computers equipped with a web 

browser.
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LSN 2.19.02 - Access is to be provided to visually impaired and otherwise disabled individuals, 

as needed, through appropriate hardware and software, or by provision of user assistance.  

LSN 2.20.01 - Each participant must convert their documents from their native format or from 

paper to a format that allows their publication through a web server including a header, text, 

and image portion.  

LSN 2.20.02 - Quality standards for conversion must be maintained to ensure accurate 
representation of documents by web browsers.  

LSN 2.21.01 - Each copy of a document must contain within it, its clearly designated document 

ID. The document ID must occur on every page within the document.  

LSN 2.21.02 - Each representation of a document (header, t~xt, and image) must be indexed 
by its document ID.  

LSN 2.21.03 - It must be possible to retrieve all or any part of a document by providing its 

document ID.  

LSN 2.22.01 - Header format shall be as shown in Table A with key fields as indicated. Key 

fields indicate items on which structured queries (e.g., author field contains "Smith") can be 

performed.  

LSN 2.22.02 - Text format shall comply with US.ISO 8859-1 and be a searchable full text 

representation of the document. Documents must be accurately represented with an overall 

error rate of no more than 5.0%.  

LSN 2.22.03 - Image format shall be TIFF CCITT G3.2D for bi-tonal images or PNG (Portable 

Network Graphics) per [http://www.w3.org/TR/REC-png- multi.html]) format for grey-scale or 

color images, or PDF (Portable Document Format) for compound documents. TIFF images will 

be stored at 300 dpi (dots per inch), grey scale images at 150 dpi with eight bits of tonal depth, 

and color images at 150 dpi with 24 bits of color depth. Images shall be stored as single 
image-per-page to facilitate retrieval of no more than a single page. Alternatively, images may 
be stored in a page-per-document format if software is incorporated in the web server that 
allows single-page representation and delivery.  

LSN 2.22.04 - All texts shall be identifiable through queries of the occurrence of text content 

through all document texts. Specific query options include the ability to: search for the 

occurrence of a phrase in the full text of documents, perform proximity searching (i.e. search for 

phrases near each other or near the beginning or end of the document), perform wild card 

searching, perform root searching, perform frequency searching, and to arbitrarily combine any 

search strategy through the use of Boolean operators.  

LSN 2.23.01 - Headers for limited access exhibits will be maintained as those for full access 

documents.  

LSN 2.23.02 - Headers for limited access exhibits shall be logically organized on the web site in 

a list, index, or table of contents separate from those that designate full documents together 

with user instructions for reviewing these materials.
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LSN 2.24.01 - Documents for which the electronic image is not available on the web site may 

be made available by means of authenticated image copy distribution. The web site shall 

contain the document's header record and its text representation.  

LSN 2.24.02 - Headers and texts of documents for which no image is available shall be logically 
organized on the web site in a list, index, or table of contents separate from those that 

designate full documents together with user instructions for obtaining an authenticated image 

copy of the document.  

LSN 2.24.03 - Requests for an authenticated image copy will be accepted by telephone, e-mail, 

fax, or post, a user clicking the appropriate hyperlink on the web page listing, or filling out a web 

form.  

LSN 2.24.04 - Delivery of authenticated image copies shall be made by hand, courier, or post.  

LSN 2.25.01 - The computer system providing document production and service must be 
designed, specified, acquired, integrated, and installed sufficiently in advance of the specified 
date, to meet the availability criteria. Customary funding and procurement lead times must be 
considered when scheduling these actions.  

LSN 2.25.02 - Document conversion and web site page authoring and document collection 
population must be begun sufficiently in advance of the specified dated to meet the availability 
criteria. Collection size and resource availability must be considered when scheduling these 
actions.  

LSN 2.25.03 - Each participating entity must ensure their site availability and integrate it into the 
overall LSN sufficiently in advance of the specified date to meet the availability criteria. The 
availability of other participant staff must be considered when scheduling these actions.  

LSN 2.25.04 - Each participating entity must complete site and LSN integration testing 
acceptable to the LSNA sufficiently in advance of the specified date to meet the availability 
criteria. The availability of LSNA staff must be considered when scheduling these actions.  

LSN 2.26.01 - Sites must be provisioned to be able to satisfy not less than 500 web page 
requests per minute.  

LSN 2.26.02 - Sites must be provisioned to be able to deliver a web page or document page on 
average in not more than 5 seconds to a web browser located on the same LAN segment.  

LSN 2.26.03 - Communications between the server and the Internet must be provisioned to be 
able to deliver acceptable interactive response.
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A.4 NOTICE LISTING CLAUSES INCORPORATED BY REFERENCE 

The following clauses are hereby incorporated by reference (by 

Citation Number, Title, and Date) in accordance with the clause at 

FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" contained in this 

document. FAR 52.252-2 contains the internet address for electronic 

access to the full text of a clause.  

NUMBER TITLE DATE 

52.203-3 GRATUITIES APR 1984 

52.211-16 VARIATION IN QUANTITY APR 1984 

52.223-6 DRUG-FREE WORKPLACE JAN 1997 

52.225-2 BUY AMERICAN ACT--BALANCE OF PAYMENTS FEB 2000 

PROGRAM CERTIFICATE 
52.232-23 ASSIGNMENT OF CLAIMS JAN 1986 

52.243-3 CHANGES--TIME-AND-MATERIALS OR AUG 1987 

LABOR-HOURS 

A.5 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with 

the same force and effect as if they were given in full text. Upon 

request, the Contracting Officer will make their full text 

available. Also, the full text of a clause may be accessed 

electronically at. this/these address(es) : 

www. NRC.GOV 

A.6 52.213-4 TERMS AND CONDITIONS-SIMPLIFIED ACQUISITIONS 

(OTHER THAN COMMERCIAL ITEMS) (JULY 2000) 

(a) The Contractor shall comply with the following Federal 

Acquisition Regulation (FAR) clauses that are incorporated by 
reference: 

(1) The clauses listed below implement provisions of law or 

Executive order: 

(i) 52.222-3, Convict Labor (Aug 1996) (E.O. 11755).  

(ii) 52.225-13, Restrictions on Certain Foreign Purchases 

(July 2000) (E.O.'s 12722, 12724, 13059, 13067, 13121, and 13129).  

(iii) 52.233-3, Protest After Award (Aug 1996) (31 U.S.C.  

3553).  

(2) Listed below are additional clauses that apply:
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(i) 52.232-1, Payments (Apr 1984) 

(ii) 52.232-8, Discounts for Prompt Payment (May 1997).  

(iii) 52.232-11, Extras (Apr 1984).  

(iv) 52.232-25, Prompt Payment (Jun 1997).  

(v) 52.233-1, Disputes (Dec 1998).  

(vi) 52.244-6, Subcontracts for Commercial Items and 

Commercial Components (Oct 1998).  

(vii) 52.253-1, Computer Generated Forms (Jan 1991).  

(b) The Contractor shall comply with the following FAR clauses, 

incorporated by reference, unless the circumstances do not apply: 

(1) The clauses listed below implement provisions of law or 

Executive order: 

(i) 52.222-20, Walsh-Healey Public Contracts Act (DEC 1996) 

(41 U.S.C. 35-45) (Applies to supply contracts over $10,000 in the 

United States).  

(ii) 52.222-26, Equal Opportunity (Feb 1999' (E.O. 11246) 

(Applies to contracts over $10,000).  

(iii) 52.222-35, Affirmative Action for Disabled Veterans and 

Veterans of the Vietnam Era (Apr 1998) (38 j.S.C. 4212) (Applies to 

contracts over $10,000).  

(iv) 52.222-36, Affirmative Action for Workers with 

Disabilities (Jun 1998) (29 U.S.C. 793) (Applies to contracts over 

$10,000).  

(v) 52.222-37, Employment Reports on Disabled Veterans and 

Veterans of the Vietnam Era (Jan 1999) (38 U.S.C. 4212) (Applies to 

contracts over $10,000).  

(vi) 52.222-41, Service Contract Act of 1965, As Amended (MAY 

1989) (41 U.S.C. 351, et seq.) (Applies to service contracts over 

$2,500).  

(vii) 52.223-5, Pollution Prevention and Right-to-Know 

Information (APR 1998) (E.O. 12856) (Applies to services performed 

on Federal facilities).  

(viii) 52.225-1, Buy American Act--Balance of Payments 

Program-- Supplies (Feb 2000) (41 U.S.C. 10a-10d) (Applies to 

contracts for supplies, and to contracts for services involving the 

furnishing of supplies, for use within the United States if the 

value of the supply contract or supply portion of a service contract 

exceeds the micro-purchase threshold and the acquisition--
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(A) Is set aside for small busine-is -'nce~rns; or 

(B) Cannot be set aside for small business concerns (see 

19.502- 2), and does not exceed $25,000.) 

(ix) 52.232-33, Payment by Electronic Funds Transfer--Central 
Contractor Registration (May 1999). (Applies when the payment will 
be made by electronic funds transfer (EFT) and the payment office 
uses the Central Contractor Registration (CCR) database as its 
source of EFT information.) 

(x) 52.232-34, Payment by Electronic Funds Transfer--Other 
than Central Contractor Registration (May 1999). (Applies when the 
payment will be made by EFT and the payment office does not use the 
CCR database as its source of EFT information.) 

(xi) 52.247-64, Preference for Privately Owned U.S.-Flag 
Commercial Vessels (June 2000) (46 U.S.C. 1241). (Applies to 
supplies transported by ocean vessels.) 

(2) Listed below are additional clauses that may apply: 

(i) 52.209-6, Protecting the Government's Interest When 
Subcontracting with Contractors Debarred, Suspended, or Proposed for 
Debarment (JULY 1995) (Applies to contracts over $25,000).  

(ii) 52.211 17, Delivery of Excess Quar.'ities (SEPT 1989) 
(Applies to fixed-price supplies).  

,iii) 52.247-29, F.o.b. Origin (JUN 19,98 (Applies to supplies 
if delivery is f.o.b. origin).  

(iv) 52.247-34, F.o.b. Destination (NOV 1991) (Applies to 
supplies if delivery is f.o.b. destination).  

(c) FAR 52.252-2, Clauses Incorporated by Reference (FEB 1998).  
This contract incorporates one or more clauses by reference, with 
the same force and effect as if they were given in full text. Upon 
request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed 
electronically at this/these address(es): 

www. NRC.GOV 

(d) Inspection/Acceptance. The Contractor shall tender for 
acceptance only those items that conform to the requirements of this 
contract. The Government reserves the right to inspect or test any 
supplies or services that have been tendered for acceptance. The 
Government may require repair or replacement of nonconforming 
supplies or reperformance of nonconforming services at no increase 
in contract price. The Government must exercise its postacceptance 
rights-

(1) Within a reasonable period of time after the defect was 
discovered or should have been discovered; and
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(2) Before any substantial change occurs Lfn Lthe conditilon of the 

item, unless the change is due to the defect in the item.  

(e) Excusable delays. The Contractor shall be liable for default 

unless nonperformance is caused by an occurrence beyond the 

reasonable control of the Contractor and without its fault or 

negligence, such as acts of God or the public enemy, acts of the 

Government in either its sovereign or contractual capacity, fires, 

floods, epidemics, quarantine restrictions, strikes, unusually 

severe weather, and delays of common carriers. The Contractor shall 

notify the Contracting Officer in writing as soon as it is 

reasonably possible after the commencement of any excusable delay, 

setting forth the full particulars in connection therewith, shall 

remedy such occurrence with all reasonable dispatch, and shall 

promptly give written notice to the Contracting officer of the 

cessation of such occurrence.  

(f) Termination for the Government's convenience. The Government 

reserves the right to terminate this contract, or any part hereof, 

for its sole convenience. In the event of such termination, the 

Contractor shall immediately stop all work hereunder and shall 

immediately cause any and all of its suppliers and subcontractors to 

cease work. Subject to the terms of this contract, the Contractor 

shall be paid a percentage of the contract price reflecting the 

percentage of the work performed prior to t<he notice of termination, 

plus reasonable charges that the Contractor can demonstrate to the 

satisfaction of the Government, using its standard record keeping 

system, have resulted from the termination. The Contractor shall not 

be required to comply with the cost accounting standards or contract 

cost principles for this purpose. This paragraph does not give the 

Government any right to audit the Contractor's records. The 

Contractor shall not be paid for any work performed or costs 

incurred that reasonably could have been avoided.  

(g) Termination for cause. The Government may terminate this 

contract, or any part hereof, for cause in the event of any default 

by the Contractor, or if the Contractor fails to comply with any 

contract terms and conditions, or fails to provide the Government, 

upon request, with adequate assurances of future performance. In the 

event of termination for cause, the Government shall not be liable 

to the Contractor for any amount for supplies or services not 

accepted, and the Contractor shall be liable to the Government for 

any and all rights and remedies provided by law. If it is determined 

that the Government improperly terminated this contract for default, 

such termination shall be deemed a termination for convenience.  

(h) Warranty. The Contractor warrants and implies that the items 

delivered hereunder are merchantable and fit for use for the 

particular purpose described in this contract.
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A.7 2052.215-71 PROJECT OFFICER AUTHORITY (OCT 1999) 

(a) The contracting officer's authorized representative, 
hereinafter referred to as the project officer, for this contract 
is: 

Name: Matthew Schmit 

Address: U. S. Nuclear Regulatory Commission 
11545 Rockville Pike, M/S: T-3f23 
Rockville, Maryland 20852-2738 

Telephone Number: (301) 415-7469 

(b) Performance of the work under this contract is subject to the 
technical direction of the NRC project officer. The term technical 
direction is defined to include the following: 

(1) Technical direction to the contractor which shifts work 
emphasis between areas of work or tasks, authorizes travel which was 
unanticipated in the Schedule (i.e., travel not contemplated in the 
Statement of Work or changes to specific travel identified in the 
Statement of Work), fills in details, or otherwise serves to 
accomplish the contractual statement of work.  

(2) Provide advice and guidance to the contractor in the 
preparation of drawings, specifications, or :echnical portions of 
the work description.  

(3) Review and, where required by the contract, approve 
technical reports, drawings, specifications, and technical 
information to be delivered by the contractor to the Government 
under the contract.  

(c) Technical direction must be within the general statement of 
work stated in the contract. The project officer does not have the 
authority to and may not issue any technical direction which: 

(1) Constitutes an assignment of work outside the general scope 
of the contract.  

(2) Constitutes a change as defined in the "Changes" clause of 
this contract.  

(3) In any way causes an increase or decrease in the total 
estimated contract cost, the fixed fee, if any, or the time required 
for contract performance.  

(4) Changes any of the expressed terms, conditions, or 
specifications of the contract.
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(5) Terminates the contract, settles an -I'm : spute 

arising under the contract, or issues any unil -eral directive 

whatever.  

(d) All technical directions must be issued in writing by the 

project officer or must be confirmed by the project officer in 

writing within ten (10) working days after verbal issuance. A copy 

of the written direction must be furnished to the contracting 

officer. A copy of NRC Form 445, Request for Approval of official 

Foreign Travel, which has received final approval from the NRC must 

be furnished to the contracting officer.  

(e) The contractor shall proceed promptly with the performance of 

technical directions duly issued by the project officer in the 

manner prescribed by this clause and within the project officer's 

authority under the provisions of this clause.  

(f) If, in the opinion of the contractor, any instruction or 

direction issued by the project officer is within one of the 

categories as defined in paragraph (c) of this section, the 

contractor may not proceed but shall notify the contracting officer 

in writing within five (5) working days after the receipt of any 

instruction or direction and shall request the contracting officer 

to modify the contract accordingly. Upon receiving the notification 

from the contractor, the contracting officer shall issue an 

appropriate contract modification or advise the contractor in 

writing that, in the contracting officer's opinion, the technical 

direction is within the scope of this article and does not 

constitute a change under :he "Changes" clfause.  

(g) Any unauthorized commitment or direc-ionr Issued by the 

project officer may result in an unnecessary delay in the 

contractor's performance and may even result in :b.e contractor 

expending funds for unallowable costs under the contract.  

(h) A failure of the parties to agree upon the nature of the 

instruction or direction or upon the contract action to be taken 

with respect to the instruction or direction is subject to 52.233-1 

- Disputes.  

(i) In addition to providing technical direction as defined in 

paragraph (b) of the section, the project officer shall: 

(1) Monitor the contractor's technical progress, including 

surveillance and assessment of performance, and recommend to the 

contracting officer changes in requirements.  

(2) Assist the contractor in the resolution of technical 

problems encountered during performance.  

(3) Review all costs requested for reimbursement by the 

contractor and submit to the contracting officer recommendations for 

approval, disapproval, or suspension of payment for supplies and 

services required under this contract.
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A.8 OPERATIONAL CAPABILITY DEMONSTRATION 

Offerors may be required to perform an operational capability 

demonstration. This demonstration must show that the equipment and 

software proposed can perform all requirements and any features (if 

applicable) offered in the proposal.  

A.9 INTERRUPTION OF SERVICE 

The Contractor recognizes that the services under this contract 

are critical to the Government and must continue without 

interruption. Contractor also recognizes that when the contract 

expires, a successor, either the Government or another contractor, 

may continue the services. The Contractor agrees to furnish 

phase-in-training, apply its best efforts and cooperation to carry 

out an orderly and efficient transition to a successor.  

A.10 2052.209-72 CONTRACTOR ORGANIZATIONAL CONFLICTS OF 

INTEREST (JAN 1993) 

(a) Purpose. The primary purpose of This clause is to aid in 

ensuring that the contractor: 

"I) is not olaced in a conflicting role 'ecause of current or 

planned interests (financial, contractuai, organizational, or 

otherwise) which relate to the work under this contract; and 

(2) Does not obtain an unfair competitive advantage over other 

parties by virtue of its performance of this contract.  

(b) Scope. The restrictions described apply to performance or 

participation by the contractor, as defined in 48 CFR 2009.570-2 in 

the activities covered by this clause.  

(c) Work for others.  

(1) Notwithstanding any other provision of this contract, 

during the term of this contract, the contractor agrees to forego 

entering into consulting or other contractual arrangements with any 

firm or organization the result of which may give rise to a conflict 

of interest with respect to the work being performed under this 

contract. The contractor shall ensure that all employees under this 

contract abide by the provision of this clause. If the contractor 

has reason to believe, with respect to itself or any employee, that 

any proposed consultant or other contractual arrangement with any 

firm or organization may involve a potential conflict of interest, 

the contractor shall obtain the written approval of the contracting 

officer before the execution of such contractual arrangement.
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(2) The contractor may not represent, ass sL, 3r otherwise 

support an NRC licensee or applicant undergoing an NRC audit, 

inspection, or review where the activities that are the subject of 

the audit, inspection, or review are the same as or substantially 

similar to the services within the scope of this contract (or task 

order as appropriate) except where the NRC licensee or applicant 

requires the contractor's support to explain or defend the 

contractor's prior work for the utility or other entity which NRC 

questions.  

(3) When the contractor performs work for the NRC under this 

contract at any NRC licensee or applicant site, the contractor shall 

neither solicit nor perform work in the same or similar technical 

area for that licensee or applicant organization for a period 

commencing with the award of the task order or beginning of work on 

the site (if not a task order contract) and ending one year after 

completion of all work under the associated task order, or last time 

at the site (if not a task order contract).  

(4) When the contractor performs work for the NRC under this 

contract at any NRC licensee or applicant site, 

(i) The contractor may not solicit work at that site for that 

licensee or applicant during the period of performance of the task 

order or the contract, as appropriate.  

'ii) The contractor may not perform w'ofk at that site for 

that licensee or applicant during the period o` performance of the 

task order or tne contract, as appropriate, a 3d for one year 

thereafter.  

(iii) Notwithstanding the foregoing, the contracting officer 

may authorize the contractor to solicit or perform this type of work 

(except work in the same or similar technical area) if the 

contracting officer det-ermines that the situation will not pose a 

potential for technical bias or unfair competitive advantage.  

(d) Disclosure after award.  

(1) The contractor warrants that to the best of its knowledge 

and belief, and except as otherwise set forth in this contract, that 

it does not have any organizational conflicts of interest as defined 

in 48 CFR 2009.570-2.  

(2) The contractor agrees that if, after award, it discovers 

organizational conflicts of interest with respect to this contract, 

it shall make an immediate and full disclosure in writing to the 

contracting officer. This statement must include a description of 

the action which the contractor has taken or proposes to take to 

avoid or mitigate such conflicts. The NRC may, however, terminate 

the contract if termination is in the best interest of the 

Government.  

(3) It is recognized that the scope of work of a 

task-order-type contract necessarily encompasses a broad spectrum of 

activities. Consequently, if this is a task-order-type contract,
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the contractor agrees :hat it will d'sclose a, p~opoed new work 

involving NRC licensees or applicants wh:ich comes within the scope 

of work of the underlying contract. Further, if this contract 

involves work at a licensee or applicant site, the contractor agrees 

to exercise diligence to discover and disclose any new work at that 

licensee or applicant site. This disclosure must be made before the 

submission of a bid or proposal to the utility or other regulated 

entity and must be received by the NRC at least 15 days before the 

proposed award date in any event, unless a written justification 

demonstrating urgency and due diligence to discover and disclose is 

provided by the contractor and approved by the contracting officer.  

The disclosure must include the statement of work, the dollar value 

of the proposed contract, and any other documents that are needed to 

fully describe the proposed work for the regulated utility or other 

regulated entity. NRC may deny approval of the disclosed work only 

when the NRC has issued a task order which includes the technical 

area and, if site-specific, the site, or has plans to issue a task 

order which includes the technical area and, if site-specific, the 

site, or when the work violates paragraphs (c) (2), (c) (3) or (c) (4) 

of this section.  

(e) Access to and use of information.  

(1) If in the performance of this contract, the contractor 

obtains access to information, such as NRC plans, policies, reports, 

studies, financial plans, internal data protected by the Privacy Act 

of 1974 (5 U.S.C. Section 552a (1988)), or the Freedom of 

Information Act (5 U.S.C. Section 552 (1986,1 , the contractor agrees 

not to: 

(i) Use this information for any private purpose until the 

information has been released to the public; 

(ii) Compete for work for the Commission based on the 

information for a period of six months after either the completion 

of this contract or the release of the information to the public, 

whichever is first; 

(iii) Submit an unsolicited proposal to the Government based 

on the information until one year after the release of the 

information to the public; or 

(iv) Release the information without prior written approval 

by the contracting officer unless the information has previously 

been released to the public by the NRC.  

(2) In addition, the contractor agrees that, to the extent it 

receives or is given access to proprietary data, data protected by 

the Privacy Act of 1974 (5 U.S.C. Section 552a (1988)), or the 

Freedom of Information Act (5 U.S.C. Section 552 (1986)), or other 

confidential or privileged technical, business, or financial 

information under this contract, the contractor shall treat the 

information in accordance with restrictions placed on use of the 

information.  

(3) Subject to patent and security provisions of this contract,
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the contractor shall have the right to use -on 'aJL ata -t 
produces under this contract for private purposes orovided that all 

requirements of this contract have been met.  

(f) Subcontracts. Except as provided in 48 CFR 2009.570-2, the 

contractor shall include this clause, including this paragraph, in 

subcontracts of any tier. The terms contract, contractor, and 

contracting officer, must be appropriately modified to preserve the 

Government's rights.  

(g) Remedies. For breach of any of the above restrictions, or 

for intentional nondisclosure or misrepresentation of any relevant 

interest required to be disclosed concerning this contract or for 

such erroneous representations that necessarily imply bad faith, the 

Government may terminate the contract for default, disqualify the 

contractor from subsequent contractual efforts, and pursue other 

remedies permitted by law or this contract.  

(h) Waiver. A request for waiver under this clause must be 

directed in writing to the contracting officer in accordance with 

the procedures outlined in 48 CFR 2009.570-9.  

(i) Follow-on effort. The contractor shall be ineligible to 

participate in NRC contracts, subcontracts, or proposals therefor 

(solicited or unsolicited), which stem directly from the 
contractor's performance of work under this *contract. Furthermore, 

unless so directed in writing by the contract ing officer, the 
contractor may not perform any technical consulting or management 

support services work or evaluation activities under this contract 

on any of its products or services or the oroducts or services of 

another firm if the contractor has been substantially involved in 

the development or marketing of the oroducts or services.  

(i) If the contractor, under this contract, prepares a complete 

or essentially complete statement of work or specifications, the 

contractor is not eligible to perform or participate in the initial 

contractual effort which is based on the statement of work or 

specifications. The contractor may not incorporate its products or 

services in the statement of work or specifications unless so 
directed in writing by the contracting officer, in which case the 

restrictions in this paragraph do not apply.  

(2) Nothing in this paragraph precludes the contractor from 

offering or selling its standard commercial items to the Government.  

2052.209-72 CONTRACTOR ORGANIZATIONAL CONFLICTS OF JAN 1993 
INTEREST 

A.11 Other Applicable Clauses 

I ] See Addendum for the following in full text (if checked)

1 52.216-18, Ordering
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[ 1 52.216-19, Order Limitations 

52.216-22, Indefinite Quantity 

52.217-6, Option for Increased Quantity 

52.217-7, Option for Increased Quantity Separately Priced Lin 
Item 

52.217-8, Option to Extend Services 

[x] 52.217-9, Option to Extend the Term of the Contract 

A.12 ELECTRONIC PAYMENT 

The Debt Collection Improvement Act of 1996 requires that all 
payments except IRS tax refunds be made by Electronic Funds 
Transfer. It is the policy of the Nuclear Regulatory Commission to 
pay vendors by the Automated Clearing House (ACH) electronic funds 
transfer payment system. The electronic syste~m is known as Vendor 
Express. Payment shall be made in accordance with FAR 52.232-33, 
entitled "Mandatory Information for Ele'rctroic Funds Transfer 
Payment".  

To receive payment, the contractor shall complete the "Company 
Information" portion of the Standard Form 3881, entitled "ACH 
Vendor/Miscellaneous Payment Enrollment Form" found as an attachment 
to this document. The contractor shall take The form to the ACH 
Coordinator at the financial institution that maintains its 
company's bank account. The contractor shall discuss with the ACH 
Coordinator how the payment identification information (addendum 
record) will be passed to them once the payment is received by the 
financial institution. Further information concerning the addendum 
is provided at Attachment 1. The ACN Coordinator should fill out 
the "Financial Institution Information" portion of the form and 
return it to the Office of the Controller at the following address: 
Nuclear Regulatory Commission, Division of Accounting and Finance, 
Financial Operations Section, Mail Stop T-9-H-4, Washington, DC 
20555, ATTN: ACH/Vendor Express. It is the responsibility of the 
contractor to ensure that the financial institution returns the 
completed form to the above cited NRC address. If the contractor 
can provide the financial information, signature of the financial 
institutions ACH Coordinator is not required. The NRC is under no 
obligation to send reminders. Only after the Office of the 
Controller has processed the contractor's sign-up form will the 
contractor be eligible to receive payments.  

Once electronic funds transfer is established for payments 
authorized by NRC, the contractor needs to submit an additional SF 
3881 only to report changes to the information supplied.  

Questions concerning ACH/Vendor Express should be directed to the



GS-35F-4912HD

Financial Operations staff at (301) 415-7526' 

A.13 ALL ITEMS TO BECOME PROPERTY OF THE GOVERNMENT 

Title to all sources data and materials furnished by the 

government, together with all plans, system analysis and design 

specifications and drawings, completed programs except priority 

programs and documentation thereof, reports and listings, and all 

other items pertaining to the work and services to be performed 

under orders pursuant to this contract, including any copyright 

shall become and remain with the government upon completion. The 

government shall have the full right to use each of these for its 

purposes without compensation or approval on the part of the 

contractor. The government shall have access to and the right to 

make copes of the above mentioned items. All proprietary programs 

shall be indicated as such in individual proposals.  

A.14 ENGINEERING CHANGES 

(a) After contract award, the Governme.t r-may solicit, and the 

Contractor is encouraged to propose independ3ently, engineering 

changes to the equipment, software specif'ca:ions, or other 

requirements of this contract. These changes may be proposed to 

save money, to improve performance, to save energy, or to satisfy 

increased data processing requirements. However, 1_ proposed 

changes relating to improved performance are necessary to meet 

increased data processing requirements of the user, those 

requirements shall not exceed the contract requirements by more than 

25%. If the proposed changes are acceptable to both parties, the 

Contractor shall submit a price change proposal to the Government 

for evaluation. Those proposed engineering changes that are 

acceptable to the Government will be processed as modifications to 

the contract.  

(b) This clause applies only to those proposed changes identified 

by the Contractor, as a proposal submitted pursuant to the 

provisions of this clause. As a minimum, the following information 

shall be submitted by the Contractor with each proposal: 

1. A description of the difference between the 

existing contract requirement and the proposed 

change, and the comparative advantages and 

disadvantages of each; 

2. Itemized requirements of the contract which must 

be changed if the proposal is adopted, and the 

proposed revision to the contract for each such 

changes;
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3. An estimate of the changes in performg: 

cost, if any, that will result from, adop •on oL 

the proposal; 

4. An evaluation of the effects the proposed change 

would have on collateral costs to the Government, 

such as Government-furnished property costs, costs 

of related items, and costs of maintenance and 

operation; and 

5. A statement of the time by which the change 

order adopting the proposal must be issued so as 

to obtain the maximum benefits of the changes 

during the remainder of this contract. Also, any 

effect on the contract completion time or delivery 

schedule shall be identified.  

(c) Engineering change proposals submitted to the Contracting 

Officer shall be processed expeditiously. The Government shall not 

be liable for proposal preparation costs or any delay in acting upon 

any proposal submitted pursuant to this clause. The Contractor has 

the right to withdraw, in whole or in part, any engineering change 

proposal not accepted by the Government within the period specified 

in the engineering change proposal. The decision of the Contracting 

Officer as to the acceptance of any such proposal under this 

contract shall be final and shall not be subject to the "Disputes" 

clause of this contract.  

(d) The Contracting Officer may accept any engineering change 

proposal submitted pursuant to this clause by giving the Contractor 

written notice thereof. This written notice shall be given by 

issuance of a modification to this contract. Inless and until a 

modification is executed to incorporate an engineering change 

proposal under this contract, the Contractor shall remain obligated 

to perform in accordance with the terms of the existing contract.  

(e) If an engineering change proposal submitted pursuant to this 

clause is accepted and applied to this contract, an equitable 

adjustment in the contract price and in any other affected 

provisions of this contract shall be made in accordance with this 

clause and other applicable clauses of this contract. When the cost 

of performance of this contract is increased or decreased as a 

result of the change, the equitable adjustment increasing or 

decreasing the contract price shall be in accordance with the 
"Changes" clause rather than under this clause, but the resulting 

contract modification shall state that it is made pursuant to this 

clause.  

(f) The Contractor is requested to identify specifically any 

information contained in the engineering change proposal which the 

Contractor considers confidential and/or proprietary and which the 

Contractor prefers not be disclosed to the public. The 

identification of information as confidential and/or proprietary is 

for information purposes only and shall not be binding on the 

Government to prevent disclosure of such information. Offerors are 

advised that such information may be subject to release upon request
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pursuant to the Freedom of Information Act. , ... 552 

A.15 SEAT BELTS 

Contractors, subcontractors, and grantees, are encouraged to adopt and 

enforce on-the-job seat belt policies and programs for their employees when 

operating company-owned, rented, or personally owned vehicles.
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A.16 LIST OF ATTACHMENTS 

ATTACHMENT 
NUMBER TITLE 

1 SF3881, Payment Information Form 
ACH Vendor Payment System 

2 Billing Instructions for Labor Hour 
Contracts



AC AJ, a ;-OMB No. 1510-0056 
Eg._jrotior Date Of120/97, 

ATTACHMENT NO. 1 

This form is used for Automated Clearing House (ACH) payments with an addendum record that contains payment

related information processed through the Vendor Express Program. Recipients of these payments should bring 

this information to the attention of their financial institution when presenting this form for completion.  

PRIVACY ACT STATEMENT 

The following information is provided to comply with the Privacy Act of 1974 (P.L. 93-579). All infor

mation collected on this form is required under the provisions of 31 U.S.C. 3322 and 31 CFR 210. This 

information will be used by the Treasury Department to transmit payment data, by electronic means to 

vendor's financial institution. Failure to provide the requested information may delay or prevent the 

receipt of payments through the Automated Clearing House Payment System.  

AGENCY INFORMATION 

FEDERAL PROGRAM AGENCY 

AGENCY IDENTIFIER: AGENCY LOCATION COD6E (ALC): ý AýCH FORýMAT: 

A SCCD÷ EICTX E0CTP 

ADDRESS: 

TELEPHONE)NUMBER 

CONTACT PERSON NAME: 
TELEPHONE NUMBER 

ADDITIONAL INFORMATION: 

PAYEE/COMPANY INFORMATION 

NAME 
SSN NO. OR TAXPAYER ID NO.  

ADDRESS 

CONTACT PERSON NAME: 
TELEPHONE NUMBER: 

FINANCIAL INSTITUTION INFORMATION 

NAME: 

ADDRESS: 

ACH- 
ITE-LEPHONE)NUMBER 

AHCOORDINATOR NAME: 
TEEHN NUMER 

NINE-DIGIT ROUTING TRANSIT NUMBER: 

DEPOSITOR ACCOUNT TITLE: 

DEPOSITOR ACCOUNT NUMBER: 

TYPE OF ACCOUNT: 

SIGNATURE AND TITLE OF AUTHORIZED OFFICIAL: TELEPHONE NUMBER: 
(Could be the same as ACH Coordinator) 

SF 3881 (Rev 12190) 

NSN 7540-01-274-95 8831 U S C 3322j 31 CFR 210 
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ATTACHMENT NO. 2

BILLING INSTRUCTIONS FOR 

LABOR HOUR TYPE PURCHASE ORDERS 

General: The contractor shall prepare vouchers/invoices for reimbursement of costs in 

the manner and format described herein or a similar format. FAILURE TO SUBMIT 

VOUCHERS/lINVOICES IN ACCORDANCE WITH THESE INSTRUCTIONS WILL 

RESULT IN REJECTION OF THE VOUCHER/INVOICE AS IMPROPER.  

Number of Copies: An original and three copies, including supporting documentation 

shall be submitted. A copy of all supporting documents must be attached to each copy 

of your voucher/invoice. Failure to submit all the required copies will result in rejection 

of the voucher/invoice as improper.  

Designated Agency Billing Office: Vouchers/invoices shall be submitted to the following 

address: 

U.S. Nuclear Regulatory Commission 

Division of Contracts and Property Management 

Mail Stop T-7-12 
Washington, D.C. 20555 

HAND DELIVERY OF VOUCHERS/INVOICES IS DISCOURAGED AND WILL NOT 

EXPEDITE PROCESSING BY NRC. However, should you choose to deliver 

vouchers/invoices by hand, including delivery by any express mail services or special 

delivery services which use a courier or other person to deliver the voucher/invoice in 

person to the NRC, such vouchers/invoices must be addressed to the above 

Designated Agency Billing Office and will only be accepted at the following location: 

U.S. Nuclear Regulatory Commission 

One White Flint North 
11555 Rockville Pike - Mail Room 

Rockville, MD 20852 

HAND-CARRIED SUBMISSIONS WILL NOT BE ACCEPTED AT OTHER THAN THE 

ABOVE ADDRESS.  

Note that the official receipt date for hand-delivered vouchers/invoices will be the date it 

is received by the official agency billing office in the Division of Contracts and Property 

Management.



Billing Instructions 
Page 2 of 2 

Agency Payment Office: Payment will be made by the following office: 

U.S. Nuclear Regulatory Commission 
Division of Accounting and Finance GOV/COMM 

Mail Stop T-9-H4 
Washington, DC 20555 

Frequency: The contractor shall submit claims for reimbursement once each month, 

unless otherwise authorized by the Contracting Officer.  

Format: Claims should be submitted in the format depicted on the attached sample 

form entitled "Voucher/Invoice for Purchases and Services Other Than Personal" (see 

Attachment) or a similar format. THE SAMPLE FORMAT IS PROVIDED FOR 

GUIDANCE ONLY AND IS NOT REQUIRED FOR SUBMISSION OF A 

VOUCHER/INVOICE. ALTERNATE FORMATS ARE PERMISSIBLE PROVIDED ALL 

REQUIREMENTS OF THE BILLING INSTRUCTIONS ARE ADDRESSED.  

Billing of Costs After Expiration of Contract/Purchase Order: If the costs are incurred 

during the purchase order period and claimed after the purchase order has expired, the 

period during which these costs were incurred must be cited. To be considered a 

proper voucher/invoice, the contractor shall clearly mark it 'EXPIRATION VOUCHER" 

OR "EXPIRATION INVOICE".  

Currency: Billings may be expressed in the currency normally used by the contractor in 

maintaining his accounting records; payments will be made in that currency. However, 

the U.S. dollar equivalent for all vouchers/invoices paid under the purchase order may 

not exceed the total U.S. dollars authorized in the purchase order.



ATTACHMENT

INVOICEIVOUCHER FOR PURCHASES 
AND 

SERVICES OTHER THAN PERSONAL 

(SAMPLE FORMAT - COVER SHEET)

Official Agency Billing Office 
U.S. Nuclear Regulatory Commission 
Division of Contracts and Property 

Management MS: T-7-12 
Washington, DC 20555-0001

(a) Purchase Order No: 

(b) Voucher/Invoice No: 

(c) Date of Voucher/Invoice:

Payee's Name and Address

(d) Individual to Contact Regarding Voucher/Invoice 
Name: 
Telephone No:

(e) This voucher/invoice represents reimbursable costs for the billing period 
to

Amount Billed 
Current Period Cumulative

(f) Direct Costs:

(1) Direct Labor*

(2) Travel* $

Total Direct Costs: $

$ 

$ 

$

* The contractor shall submit as an attachment to its invoice/voucher cover sheet a 

listing of labor categories, hours billed, fixed hourly rates, total dollars, and cumulative 
hours billed to date as authorized under the purchase order. In addition, the contractor 
shall include travel costs incurred with the required supporting documentation, as well 
as, the cumulative total of travel costs billed to date.

$


