



UNITED STATES
NUCLEAR REGULATORY COMMISSION

WASHINGTON, D.C. 20555-0001

JUL 15 2002

Beckman and Associates, Inc.
ATTN: Ms. Vicki Beckman
1071 State Route 136
Belle Vernon, PA 15012

SUBJECT: TASK ORDER NO. 119 "MILLSTONE MAINTENANCE EFFECTIVENESS AND
PLANT MODIFICATIONS INSPECTIONS" UNDER CONTRACT NO. NRC-03-
98-021

Dear Ms. Beckman:

In accordance with Section G.5, Task Order Procedures, of the subject contract, this letter
definitizes the subject task order. The effort shall be performed in accordance with the enclosed
Statement of Work.

Task Order No. 119 shall be in effect from July 12, 2002, through August 30, 2002, with a cost
ceiling of \$34,981.55. The amount of \$33,880.44 represents the estimated reimbursable costs,
the amount of \$1,101.11 represents the fixed fee.

Accounting data for Task Order No. 119 is as follows:

B&R No.:	220-15-103-142
Job Code:	J-2548
BOC:	252A
APPN No.:	31X0200.220
FFS#:	NRR98021116
Oblig. Amt.:	\$34,981.55

The following individual is considered to be essential to the successful performance for work
hereunder: [REDACTED] The Contractor agrees that such personnel shall not be
removed from the effort under the task order without compliance with Contract Clause H.4, Key
Personnel.

The issuance of this task order does not amend any terms or conditions of the subject contract.


Your contacts during the course of this task order are:

Technical Matters: Donald P. Norkin
Project Officer
(301) 415-2954

Contractual Matters: Yvette Brown
Contract Specialist
(301) 415-6507


Acceptance of Task Order No. 119 should be made by having an official, authorized to bind your organization, execute three copies of this document in the space provided and return two copies to the Contract Specialist. You should retain the third copy for your records.


Sincerely,



Sharon D. Stewart, Contracting Officer
Contract Management Branch 2
Division of Contracts and Property Management
Office of Administration

Enclosure: Statement of Work

ACCEPTED: Task Order No. 119


NAME


TITLE


DATE