
u.S. Nuclear Regulatory Commission 
Division of Contracts 
Attn: T-7-I-2 
Contract Management Center 1 
Washington DC 20555

ANBEX INC.  
Attn: Bruce Rodin, Vice President 
19 Hotalen Road 
Branchville, NJ 07826

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified fo! receipt of Offers EiIs extended, D---is not extended 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitatlon or as amended, by one of the following methods 

(a) By completing Items Band 15, and returning _copies of the amendment, (b) By acknov ledging receipt of this amendment of each copy of the 

offer submitted, or (c) By separate letter or telegram which Includes a reference to the solicitation and bmendment numbers FAILURE OF YOUR AC

KNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY 

RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an dffer already submitted, such change may be made 

by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amehdment, and is received prior to the opening hour 

and date specified.
12 ACCOUNTINGANDAPPROPRIATIONDATA (Ifrequired) B&R#:22015130397 JOB CODE:J2989 

31XO200.220 FFS*NRR02029(I) OE

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS O 
IT MODIFIES THE CONTRACTIORDER NO. AS DE

A THIS CHANGE ORDER IS ISSUED PURSUANT TO, (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADI

B THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES 

SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43 103(b)

-1-----.-.--..-.-.-
C THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PUSUAN I IU AU I •u , i iJ,-

D OTHER (Specify type of modificatilon and authority)

BOC:252A 
LIGATE:$400,000.00 

CONTRACTSIORDERS, 
SCRIBED IN ITEM 14.  

IN THE CONTRACT ORDER NO IN ITEM 10A 

ihanges In paying office. appropriation date, etc.)

E. IMPORTANT: Contractor El is not, 1 is required to sign this document and return copies to the Issuing office.

14 DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including aoliatao•fcontract SubJect Maeat ! w

SEE ATTACHED PAGE 2 OF 2 FOR DESCRIPTION OF MODIFICATION

Except as provided herein, at terms and conditions of the document referenced In Item SA or IOA. as heretofore changed, remains unchalged and In full force and effect.
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15A. NAME AND TITLE OF SIGNER (Type or prilnt)

15B CONTRACTOR/OFFEROR 

(Signature of person authorized to sign)
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The purpose of this modification is to increase the contract cei 
$1,602,000.00 to $2,047,000.00 and provide incremental fund 
thereby, increasing the obligated amount from $1,600,000.00 
the contract is modified as follows: 

1. Section B.3, SCHEDULE OF ITEMS AND PRICES is delE 
following: 

B.3 SCHEDULE OF ITEMS AND PRICES 

Upon receipt of a delivery order from the NRC Project 
Contractor shall provide Potassium Iodide (KI) Tablets 
of Work, at the price stated below. The FIRM FIXED F 
INCLUDES ALL DIRECT AND ALL INDIRECT COST, 
the Statement of Work.  

ESTIMATED 
ITEM QUANTITY UNIT

Potassium Iodide Tablets EA

NRC-03-02-029 
Modification No. 3 
Page 2 of 2 

ing amount by $445,000.00, from 
ng in the amount of $400,000.00, 
o $2,000,000.00. Accordingly, 

ted entirely and replaced with the 

)fficer, or designee, the 
in accordance with the Statement 
RICE PER TABLET RATE 
to perform the work specified in

FIXED 
UNIT 
PRICE

TOTAL ESTIMATED AMOUNT OF CONTRACT:

AMOUNT 

$2,047,000.00 

$2,047,000.00

2. Under Section B.3.1, CONSIDERATION AND OBLIGATION-DELIVERY ORDERS the first 
sentence of Paragraphs "(a)" and "(b)" is deleted entirely and eplaced with the following

(a) The total estimated amount of this contract (ceiling1 for the productslservices ordered, 
delivered, and accepted under this contract is $2,047,000.00 

(b) The amount presently obligated with respect to thiJ contract is $2,000,000.00.  

As a result of this modification, the contract ceiling amount is increased by $445,000.00, from 
$1,602,000.00 to $2,047,000.00. All other terms and conditiols of this contract remain the 
same.  

A summary of obligations, from award date through the date cf this action, is given below:

Total FY02 obligation amount: 

Total NRC obligations:

$2,000,000.00 

$2,000,000.00

This modification obligates FY02 funds in the amount of $400 000.00.


