
UNITED STATES
NUCLEAR REGULATORY COMMISSION

WASHHNLGTON, D.C. 20555-0001

Beckman and Associates, Inc.
ATTN: Ms. Vicki Beckman
1071 State Route 136
Belle Vernon, PA 15012

SUBJECT: TASK ORDER NO. 142 "WATERFORD SAFETY DESIGN AND
PERFORMANCE CAPABILITY (SSDPC) INSPECTION" UNDER CONTRACT
NO. NRC-03-98-021

Dear Ms. Beckman:

In accordance with Section G.5, Task Order Procedures, of the subject contract, this letter
definitizes the subject task order. The effort shall be performed in accordance with the enclosed
Statement of Work.

Task Order No. 137 shall be in effect from March 21, 2003, through May 5, 2003, with a cost
ceiling of $31,764.08. The amount of $30,764.24 represents the estimated reimbursable costs,
and the amount of $999.84 represents the fixed fee.

Accounting data for Task Order No. 142 is as follows:

B&R No.:
Job Code:
BOC:
APPN No.:
FFS#:
Oblig. Amt.:

320-15-103-142
J-2548
252A
31X0200.320
NRR98021142
$31,764.08

The followin individual considered to be essential to the successful performance for work
hereunder: The Contractor agrees that such personnel shall not be
removed from the effort under the task order without compliance with Contract Clause H.4, Key
Personnel.

The issuance of this task order does not amend any terms or conditions of the subject contract.
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Your contacts during the course of this task order are:

Technical Matters:

Contractual Matters:

Donald P. Norkin
Project Officer
(301) 415-2954

Mona C. Selden
Contract Specialist
(301) 415-7907

Acceptance of Task Order No. 142 should be made by having an official, authorized to bind your
organization, execute three copies of this document in the space provided and return two copies
to the Contract Specialist. You should retain the third copy for your records.

Sincerely,

nald A. King, Contracting Officer
Contract Management Center 1
Division of Contracts
Office of Administration

Enclosure: Statement of Work

ACCEPTED: Task Oroer No. 142
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CONTRACT NRC-03-98-021

STATEMENT OF WORK
Task Order No. 142

TITLE: Waterford Safety System Design and Performance Capability (SSDPC) Inspection

DOCKET NUMBER: 50-392 B&R NUMBER: 320-15-103-142
JOB CODE: J-2548

NRC PROJECT OFFICER: Donald Norkin, NRR, (301) 415-2954
TEAM LEADER: Paula Goldberg, Region IV, (817) 860-8168

PERIOD OF PERFORMANCE: 03/21103 - 05/05/03

BACKGROUND

In accordance with the Baseline Inspection portion of the NRC Reactor Oversight Process, an
SSDPC inspection will be conducted for the Waterford nuclear plant, near New Orleans, LA.
The following inspection procedure will be used and provided by the Team Leader:

71111.21, "Safety System Design and Performance Capability"

OBJECTIVE

The objective of this task order is to obtain expert technical assistance in the Electrical Systems
design area to assist the NRC inspection team in the performance of the inspection. The
specialist shall have a design background (such as from an architect-engineer firm) and
experience/knowledge regarding:

(1) design, analysis, installation, and testing of electrical systems.

(2) reviewing design basis and detailed design of nuclear plant safety systems;

(3) NRC regulations and risk informed inspection methodology.

WORK REQUIREMENTS AND SCHEDULE

It shall be the responsibility of the contractor to assign qualified technical staff, employees, and
subcontractors, who have the required educational background, experience, or combination
thereof, to meet both the technical and regulatory objectives of the work specified in this
Statement-of Work (SOW). The NRC will rely on representation made by the contractor
concerning the qualifications of the personnel proposed for assignment to this task order
including assurance that all information contained in the technical and cost proposals, including
resumes and conflict of interest disclosures, is accurate and truthful.
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The Team Leader may issue technical direction from time to time during the duration of this task
order. Technical direction must be within the general Statement of Work stated in this task order,
and shall not constitute new assignments of work or changes of such nature as to justify an
adjustment in cost or period of performance. The contractor shall refer to the basic contract for
further information and guidance on any technical directions issued under this task order.

Any modifications to the scope of work, cost, or period of performance of this task order must be
issued by the Contracting Officer and will be coordinated with the Project Officer. Specific tasks
under this task order are:

1. Inspection preparation on, or about, March 24-28, 2003 at the Region office.

a. Obtain a thorough understanding of the selected system(s) by review of licensee provided
documentation.

b- Develop a list of questions or areas of concern.

c. Develop a risk informed inspection plan.

2. On-site inspection on, or about, March 31-April 4, 2003 and April 14-18, 2003. Review and
document inspection activities in the contractor's office on, or about, April 7-11, 2003.

a. Perform the inspection in accordance with Inspection Procedure 71111.21, "Safety
System Design and Performance Capability".

b. Discuss potential findings with the Team Leader.

c. Document items such as inspection scope and list of documents reviewed.

3. Inspection documentation on, or about, April 21-25, 2003 in the contractor's office. Final
inspection report input is due April 28, 2003.

a. Follow the guidelines of NRC Inspection Manual Chapter 0612, "Power Reactor
Inspection Reports", as directed by Team Leader.

b. Twenty hours is normal for the documentation week. Dependent on risk significance of
findings, actual hours could differ (at the discretion of the Team Leader).

REPORT REQUIREMENTS

During Tasks land 2, the contractor shall provide an inspection plan and inspection related
documentation, as directed by the Team Leader.

At the end of Task 3, a feeder to the final inspection report shall be provided to the Team Leader
in an electronic format acceptable to the Team Leader. A hard copy shall be provided to the
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Project Officer. The contractor shall not undertake any further efforts toward report finalization,
such as management review of the feeder report.

TRAVEL (for estimating purposes only)

One 5 day trip to the Region office.

Two 5 day trips to the plant site.

The contractor shall coordinate all travel arrangements in advance with the NRC Team Leader.

NRC FURNISHED MATERIAL

Documents required to prepare for the inspection will be provided by the NRC Team Leader.

OTHER APPLICABLE INFORMATION

The work specified in this SOW is 100% licensee fee recoverable. The contractor shall provide
fee recovery information in the monthly progress reports in accordance with the requirements of
the basic contract.
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