
AWARDICC
.-- C

2. COIACT NO. (Proc Inst. Ident)

NRC-08-04-414

)NTRACT
1. THIS CONTRACT IS RATED ORDER

UNDER DPAS (IS CFR 30
RATING

N/A

PAGE OF PAGES

I 1 1
3. EFFECTIVE DATE

12-15-2003

14. REOUISITION/PURCHASE REOUESTIPROJECT NO.

5. ISSUED BY CODE 3100 S6. ADMINISTERED BY (If Coiher ban emS) CODE 3

U.S. Nuclear Regulatory Comission U.S. Nuclear Regulatory Commission
Div of Contracts Div of Contracts
Two White Flint North - MS T-7-I-2 Two White Flint North - MS T-7-I-2

Washington, DC 20555 Washington, DC 20555

7. NAME AND ADDRESS OF CONTRACTOR (No.. StreeL cIty. county. Slate and ZIP Code) .DEUVERY

8(a) Subcontractor * See SIGNATURE PAGE

ASTM Inc. O FOB ORIGIN OTHER (See below)

9. DISCOUNT FOR PROMPT PAYMENT

2136 Gallows Road, Suite F
Dunn Loring VA 22027 N/A

1e. SUBMIT INVOICES iTEM

(4 copes unless oherese
specfied)

CODE FACIUtY CODE TO THE ADDRESS SHOWN IN:

11. SHIP TOMARK FOR CODE 12. PAYMENT WILL BE MADE BY CODE

U.S. Nuclear Regulatory Commission U.S. Nuclear Regulatory Comission
Payment Team, Mail Stop T-9-H-4
Attn: NRC-08-04-414

Washington DC 20555 Washington DC 20555

13 AUTIHRITY FOR USING OTHER THAN FULL AND OPEN COMPETITION 14. ACCOUNTING AND APPROPRIATION DATA
3/41093 47040401557 X2003 252A OBLIGATE: 100,000.00F 1OU.S.C. 2304(c)( ) 41 U.S.C. 253(c)()5 3/41093 47040401557 A2003 252A OBLIGATE: 150,000.00

ISA. ITEMN 15B. SUPPIESISERVICES *5C. QUANTITY 150. UNIT ISE. UNIT PRICE 15F. AMOUNT

15G. TOTAL AMOUNT OF ONTRACT$2 0,000.00

16.TAU3LEOFCXONTEfN-S See Attached Table of Contents

(X) SEC. DESCRIPTION PAGE(S) X) SEC. DESCRIPTION PAGE(S)

PART I -THE SCHEDULE PART i -CONTRACT CLAUSES

A SOUCITATONNTRACT FORM ,_.___I |CONTRACT CLAUSES

B SUPPUES OR SERVICES AND PRKCESICOSTS PART III -UST OF DOCUMENTS. EXHIBITS AND OTHER ATTACH.

C DESCRIPTIONSPECSJWORK STATEMENT | LIST OF ATTACHMENTS

D PACKAGING AND ARKING PART IV .REPRESENTATIONS AND INSTRUCTIONS

E INSPECTION AND ACCEPTANCE K REPRESENTATIONS, CERTFICAONS AND

F DEVERIES OR PERFORMANCEK OTHER STATEMENTS OF OFFERORS

_ G CONTACT __=ADMINISTRATION DATA L ND NOTICES TO OFFER

N SPECIAL CONTRACT REQUIREMENTS M EVAUATION FACTORS FOR AWARD

CONTRACllNG OFFICER WILL COMPLETE ITEM 17 OR 18 AS APPUCABLE
17. ;10 CONTRACTORS NEGOTIATED AGREEMENT (Contractor is raqulred osign this

documenl and return copies to issuing office.)
Contractor agrees to furnish and deliver al herns or perform al the servces aet orlh or otherwise
Identified above and on any confinuallon sheets brthe consideraton staled hereln The ights
and obllgatlons of the partIes to this contract shall be aubject o and governed by the lollowing
documents: (a) Ofe awardblortact (b) he saoicbao I any, and () auch previslon
representsions, certicabons, and specincations. as ae attached or ncrporated by relarence
hereIn. (Attdnents are tied herein.)

1t. AWARD (Contractor i ict required o lgn this docunnL )

Solcatfon Number .including he

Your oter on

additions or changes made by you which additions or changes are eel lorh ful above, Is hereby
acepted as to the ems Ihted above and on any contnuaton shess. This award consumnates
du contract which consists of the following docurnenis: (a) the Governrents soliication and
your oatar, and (b) ts awartkontract. No further contractual document is necessary.

TEMPATE - ADMOO1 ADMOO2



I A '

Table of Contents Page

PART I - THE SCHEDULE ............................................ ..................... A-1

SECTION A - SOLICITATION/CONTRACT FORM ................................................... ...... A-1
SF 26 AWARD/CONTRACT ................................................................. A-1

PART I - T HE SCH EDULE ....................................................................... B-I

SECTION B - SUPPLIES OR SERVICES AND PRICEICOSTS . ........ ........... B-1

B.1 PRICE SCHEDULE ................................................................. B-1
B.2 PROJECT TITLE ................................................................. B-1
B.3 BRIEF DESCRIPTION OF WORK (MAR 1987)

ALTERNATE 1 (JUN 1988) ................................................................. B-1
B.4 CONSIDERATION AND OBLIGATION-TASK ORDERS (AUG 1989)

ALTERNATE 1 (JUN 1991) ................................................................. B-2

SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK ...................... ..................... .. C-1

[FOR THIS CONTRACT, THERE ARE NO CLAUSES IN THIS SECTION] .................................................. C-I

SECTION D - PACKAGING AND MARKING . .................................................................. .. D-1

D.1 PACKAGING AND MARKING (MAR 1987) .................................................................. D-1

SECTION E - INSPECTION AND ACCEPTANCE ................................................. ................ E-1

E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE .................................. E-1
E.2 PLACE OF INSPECTION AND ACCEPTANCE (MAR 1987) .................................................................. E-1

SECTION F - DELIVERIES OR PERFORMANCE . .............................................. F.................... F1

F. 1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE ............... .................. F-I
F.2 2052.211-70 PREPARATION OF TECHNICAL REPORTS (JAN 1993) ............................ ...................... F-1
P.3 2052.211-71 TECHNICAL PROGRESS REPORT (JAN 1993) ............................................................... F-1
F.4 PLACE OF DELIVERY-REPORTS (JUN 1988) ................ ............................................... F-2
F.5 DURATION OF CONTRACT PERIOD (MAR 1987)

ALTERNATE 4 (JUN 1988) ............................................................... F-2

SECTION G - CONTRACT ADMINISTRATION DATA .................... ........................................ G-

G.1 2052.215-71 PROJECT OFFICER AUTHORITY ...................... ......................................... G-1
G.2 2052.215-77 TRAVEL APPROVALS AND REIMBURSEMENT (OCT 1999) .................... ................... G-2
G.3 2052.216-71 INDIRECT COST RATES-ALTERNATE 2 (OCT 1999) .................................................... G-3
G.4 2052.216-72 TASK ORDER PROCEDURES (OCT 1999) ............................................................... G-3
G.5 2052.216-73 ACCELERATED TASK ORDER PROCEDURES

(JAN 1993) . .. ;G4
G.6 ORDERING PROCEDURES (MAY 1991) .G..............A G.6 ORDERING PROCEDURES (MAY 1991) ............. ~........................................................... G-4

SECTION H - SPECIAL CONTRACT REQUIREMENTS ................ ................ ................................ H-1

H. 1 2052.242-70 RESOLVING NRC CONTRACTOR DIFFERING PROFESSIONAL VIEWS
(DPVS) (OCT 1999) ............................................................. H-1

H.2 2052.242-71 PROCEDURES FOR RESOLVING NRC CONTRACTOR
DIFFERING PROFESSIONAL VIEWS (DPVS) (OCT 1999) ............................................................. H-1

H.3 GOVERNMENT FURNISHED EQUIPMENT/PROPERTY - NONE PROVIDED
(JUN 1988) ............................................................. H-2

4 SEAT BELTS .............................................................. H-2
H.5 ANNUAL AND FINAL CONTRACTOR PERFORMANCE EVALUATIONS ..................... ................... H-2
H.6 COMPLIANCE WrIM U.S. IMMIGRATION LAWS AND REGULATIONS ........................................ ;. H-3

PART II - CONTRACT CLAUSES ............................ ,.. I-1



SECTION I - CONTRACT CLAUSES .................................................................................................................. I-I

I.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE .I-1
1.2 52.216-18 ORDERING (OCT 1995) .. 1-2
1.3 52.216-22 INDEFINITE QUANTITY (OCT 1995) .. 1-3
I.4 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT

(MAR 2000) .- 3
L5 52.219-17 SECTION 8(A) AWARD (DEC 1996) .1-3
L6 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) . . I

PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS .... J-1

SECTION J - LIST OF ATTACHMENTS.. . . .. . . J-1

A-3



NRC-08-04-414 SECTION B

PART I - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS

B.1 PRICE SCHEDULE

CLIN Base Year (Two years)
0001 The Maximum Order Limitation (MOL)
Separate costs and fixed fees will be negotiated for
each task order issued. $250,000 will be the
government's miniumum guarantee for this contract.
Refer to FAR 52.216-22.

Option Year 1
0002 The Maximum Order Limitation (MOL)
CLIN 0002 if exercised will be added to CLIN 0001
to increase the MOL.

$1,959,644.92

$1,015,204.51

B.2 PROJECT TITLE

The title of this project is as follows:

"Strengthening Nuclear Regulatory Authorities"

B.3 BRIEF DESCRIPTION OF WORK (MAR 1987)
ALTERNATE 1 (JUN 1988)

(a) Brief description of work:

The contract shall provide technical expertise to assist the
Office of International Programs on a task-ordering basis
in providing a continuing and uninterrupted transfer of
nuclear-related assistance to a select number of countries
in Europe and Eurasia and similar requests as they
may occur.

(b) Orders will be issued for work required by the NRC in
accordance with 52.216-18 - Ordering. Only Contracting
Officers of the NRC or other individuals specifically
authorized under this contract may authorize the initiation of
work under this contract. The provisions of this contract
shall govern all orders issued hereundezBl



NRC-08-04-414 SECTION B

B.4 CONSIDERATION AND OBLIGATION--TASK ORDERS (AUG 1989)
ALTERNATE 1 (JUN 1991)

(a) The Maximum Ordering Limitation (MOL) for products and
services ordered, delivered and accepted under this contract
is $1,959,644.92. The Contracting Officer may place orders with
the contractor during the contract period provided the
aggregate amount of such orders does not exceed the MOL.

(b) The guaranteed minimum obligated by the Government under this
contract is $250,000.

(c) A total estimated cost as well as any fee, if any, will be
negotiated for each task order and will be incorporated as a
ceiling in the resultant task order. The Contractor shall
comply with the provisions of 52.232-20 - Limitation of Cost
for fully funded task orders and 52.232-22 - Limitation of
Funds for incrementally funded task orders, issued hereunder.
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NRC-O8-04-414 
SECTION C

NRC-08-04-414 .SECTION C

SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

[FOR THIS CONTRACT, THERE ARE NO CLAUSES IN THIS SECTION]

See Attachment 1 for the Statement of Work
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NRC-08-04-414 SECTION D

SECTION D - PACKAGING AND MARKING

D.1 PACKAGING AND MARKING (MAR 1987)

The Contractor shall package material for shipment to the NRC in such a manner that will ensure acceptance by
common carrier and safe delivery at destination. Containers and closures shall comply with the Interstate Commerce
Commission Regulations, Uniform Freight Classification Rules, or regulations of other carriers as applicable to the mode
of transportation. On the front of the package, the Contractor shall clearly identify the contract number under which the
product is being provided.

D-1



NRC-08-04-414 SECTION E

SECTION E - INSPECTION AND ACCEPTANCE

E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number,
Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in
Section I of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a
clause.

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

52.246-5 INSPECTION OF APR 1984
SERVICES-COST-REIBURSEMENT

E.2 PLACE OF INSPECTION AND ACCEPTANCE (MAR 1987)

Inspection and acceptance of the deliverable items to be furnished hereunder shall be made by the Project Officer at the
destination.
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NRC-08-04-414 SECTION F

SECTION F - DELIVERIES OR PERFORMANCE

F.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number,
Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE in
Section I of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a
clause.

NUMBER TITLE DATE
FEDERAL ACQUISiTION REGULATION (48 CFR Chapter 1)

52.242-15 STOP-WORK ORDER AUG 1989
ALTERNATE I (APR 1984)

52.247-34 F.O.B. DESTINATION NOV 1991
52.247-48 F.O.B. DESTINATION--EVIDENCE OF SHIPMENT FEB 1999

F.2 2052.211-70 PREPARATION OF TECHNICAL REPORTS (JAN 1993)

All technical reports required by Section C and all Technical Progress Reports required by Section F are to be prepared
in accordance with the attached Management Directive 3.8, "Unclassified Contractor and Grantee Publications in the
NUREG Series." Management Directive 3.8 is not applicable to any Contractor Spending Plan (CSP) and any Financial
Status Report that may be included in this contract. (See List of Attachments).

F.3 2052.211-71 TECHNICAL PROGRESS REPORT (JAN 1993)

The contractor shall provide a monthly Technical Progress Report to the project officer and the contracting officer. The
report is due within 15 calendar days after the end of the report period and must identify the title of the project, the
contract number, appropriate financial tracking code specified by the NRC Project Officer, project manager and/or
principal investigator, the contract period of performance, and the period covered by the report. Each report must include
the following for each discrete task/task order:

(a) A listing of the efforts completed during the period, and milestones reached or, if missed, an explanation provided;

(b) Any problems or delays encountered or anticipated and recommendations for resolution. If the recommended
resolution involves a contract modification, e.g., change in work requirements, level of effort (cost) or schedule delay, the
contractor shall submit a separate letter to the contracting officer identifying the required change and estimated cost
impact.

(c) A summary of progress to date; and

(d) Plans for the next reporting period.
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NRC-08-04-414 SECTION F

F.4 PLACE OF DELIVERY--REPORTS (JUN 1988)

The items to be furnished hereunder shall be delivered, with all charges paid by the Contractor, to:

(a) Project Officer (1 copies)

US Nuclear Regulatory Commission ATTN: John Ramsey, O1P, MS 0-4E9 Washington, DC 20555

(b) Contracting Officer (1 copy)

F.5 DURATION OF CONTRACT PERIOD (MAR 1987)
ALTERNATE 4 (JUN 1988)

The ordering period for this contract shall commence on 12/15/2003 and will expire on 12114/2005. Any orders issued
during this period shall be completed within the time specified in the order, unless otherwise specified herein. (See
52.216-18 - Ordering.) The term of this contract may be extended at the option of the Government for an additional one
year.
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NRC-08-04-414 SECTION G

SECTION G - CONTRACT ADMISTRATION DATA

G.1 2052.215-71 PROJECT OFFICER AUTHORITY

(a) The contracting officer's authorized representative hereinafter referred to as the project officer for this contract is:

Name: John Ramsey

Address: Office of International Programs
Mail Stop O-4E9
Washington, DC 20555

Telephone Number: 301-415-2744

(b) Performance of the work under this contract is subject to the technical direction of the NRC project officer. The
term "technical direction" is defined to include the following:

(1) Technical direction to the contractor which shifts work emphasis between areas of work or tasks, authorizes travel
which was unanticipated in the Schedule (i.e., travel not contemplated in the'Statement of Work or changes to specific
travel identified in the Statement of Work), fills in details, or otherwise serves to accomplish the contractual statement of
work.

(2) Provide advice and guidance to the contractor in the preparation of drawings, specifications, or technical portions
of the work description.

(3) Review and, where required by the contract, approval of technical reports, drawings; specifications, and technical
information to be delivered by the contractor to the Government under the contract.

(c) Technical direction must be within the general statement of work stated in the contract. The project officer does not
have the authority to and may not issue any technical direction which:

(1) Constitutes an assignment of work outside the general scope of the contract.

(2) Constitutes a change as defined in the "Changes" clause of this contract.

(3) In any way causes an increase or decrease in the total estimated contract cost, the fixed fee, if any, or the time
required for contract performance.

(4) Changes any of the expressed terms, conditions, or specifications of the contract.

(5) Terminates the contract, settles any claim or dispute arising under the contract, or issues any unilateral directive
whatever.

(d) All technical directions must be issued in writing by the project officer or must be confirmed by the project officer
in writing within ten (10) working days after verbal issuance. A copy of the written direction must be furnished to the
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NRC-08-04-414 SECTION G

contracting officer. A copy of NRC Form 445, Request for Approval of Official Foreign Travel, which has received final
approval from the NRC must be furnished to the contracting officer.

(e) The contractor shall proceed promptly with the performance of technical directions duly issued by the project
officer in the manner prescribed by this clause and within the project officer's authority under the provisions of this
clause.

(f) If, in the opinion of the contractor, any instruction or direction issued by the project officer is within one of the
categories as defined in paragraph (c) of this section, the contractor may not proceed but shall notify the contracting
officer in writing within five (5) working days after the receipt of any instruction or direction and shall request the
contracting officer to modify the contract accordingly. Upon receiving the notification from the contractor, the
contracting officer shall issue an appropriate contract modification or advise the contractor in writing that, in the
contracting officer's opinion, the technical direction is within the scope of this article and does not constitute a change
under the "Changes" clause.

(g) Any unauthorized commitment or direction issued by the project officer may result in an unnecessary delay in the
contractor's performance and may even result in the contractor expending funds for unallowable costs under the contract

(h) A failure of the parties to agree upon the nature of the instruction or direction or upon the contract action to be taken
with respect thereto is subject to 52.233-1 - Disputes.

(i) In addition to providing technical direction as defined in paragraph (b) of the section, the project officer shall:

(1) Monitor the contractor's technical progress, including surveillance and assessment of performance, and recommend
to the contracting officer changes in requirements.

(2) Assist the contractor in the resolution of technical problems encountered during performance.

(3) Review all costs requested for reimbursement by the contractor and submit to the contracting officer
recommendations for approval, disapproval, or suspension of payment for supplies and services required under this
contract.

(4) Assist the contractor in obtaining the badges for the contractor personnel.

(5) Immediately notify the Personnel Security Branch, Division of Facilities and Security (PERSECIDFS) (via e-mail)
when a contractor employee no longer requires access authorization and return the individual's badge to PERSEC/DFS
within three days after their termination.

G.2 2052.215-77 TRAVEL APPROVALS AND REIMBURSEMENT (OCT 1999)

(a) All foreign travel must be approved in advance by the NRC on NRC Form 445, Request for Approval of Official
Foreign Travel, and must be in compliance with FAR 52.247-63 Preference for U.S. Flag Air Carriers. The contractor
shall submit NRC Form 445 to the NRC no later than 30 days before beginning travel.

(b) The contractor must receive written approval from the NRC Project Officer before taking travel that was
unanticipated in the Schedule (i.e., travel not contemplated in the Statement of Work, or changes to specific travel
identified in the Statement of Work).

(c) The contractor will be reimbursed only for those travel costs incurred that are directly related to this contract and
are allowable subject to the limitations prescribed in FAR 31.205-46.
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NRC-08-04-414 SECTION G

(d) It is the responsibility of the contractor to notify the contracting officer in accordance with the Limitations of Cost
clause of this contract when, at any time, the contractor learns that travel expenses will cause the contractor to exceed the
estimated costs specified in the Schedule.

(e) Reasonable travel costs for research and related activities performed at State and nonprofit institutions, in
accordance with Section 12 of Pub. L. 100-679, shall be charged in accordance with the contractor's institutional policy
to the degree that the limitations of Office of Management and Budget (0MB) guidance are not exceeded. Applicable
guidance documents include OMB Circular A-87, Cost Principles for State and Local Governments; OMB Circular
A-122, Cost Principles for Nonprofit Organizations; and OMB Circular A-21, Cost Principles for Educational
Institutions.

G.3 2052.216-71 INDIRECT COST RATES-ALTERNATE 2 (OCT 1999)

(a) For this contract, the ceiling amount reimbursable for indirect costs is as follows:

INDIRECT COST POOL
Off-site OH
On-site OH
Fringe Benefit
G&A

SE PERIOD
11/19/03-11/18/05
11119/03-11/18/05
11/19/03-11/18/05
11/19103-11/18/05
0

(b) In the event that indirect rates developed by the cognizant audit activity on the basis of actual allowable costs result
in a lower amount for indirect costs, the lower amount will be paid. The Government may not be obligated to pay any
additional amounts for indirect costs above the ceiling rates set forth above for the applicable period.

G.4 2052.216-72 TASK ORDER PROCEDURES (OCT 1999)

(a) Task order request for proposal. When a requirement within the scope of work for this contract is identified, the
contracting officer shall transmit to the contractor a Task Order Request for Proposal (TORFP) which may include the
following, as appropriate:

(1) Scope of work/meetings/travel and deliverables;

(2) Reporting requirements;

(3) Period of performance - place of performance;

(4) Applicable special provisions;

(5) Technical skills required; and

(6) Estimated level of effort.

(b) Task order technical proposal. By the date specified in the TORFP, the contractor shall deliver to the contracting
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NRC-08-04-414 SECTION G

officer a written or verbal (as specified in the TORFP technical proposal submittal instructions) technical proposal that
provides the technical information required by the TORFP.

(c) Cost proposal. The contractor's cost proposal for each task order must be fully supported by cost and pricing data
adequate to establish the reasonableness of the proposed amounts. When the contractor's estimated cost for the proposed
task order exceeds $100,000 and the period of performance exceeds six months, the contractor may be required to submit
a Contractor Spending Plan (CSP) as part of its cost proposal. The TORP indicates if a CSP is required.

(d) Task order award. The contractor shall perform all work described in definitized task orders issued by the
contracting officer. Definitized task orders include the following:

(1) Statement of work/meetings/travel and deliverables;

(2) Reporting requirements;

(3) Period of performance;

(4) Key personnel;

(5) Applicable special provisions; and

(6) Total task order amount including any fixed fee.

G.5 2052.216-73 ACCELERATED TASK ORDER PROCEDURES
(JAN 1993)

(a) The NRC may require the contractor to begin work before receiving a definitized task order from the contracting
officer. Accordingly, when the contracting officer verbally authorizes the work, the contractor shall proceed with
performance of the task order subject to the monetary limitation established for the task order by the contracting officer.

(b) When this accelerated procedure is employed by the NRC, the contractor agrees to begin promptly negotiating with
the contracting officer the terms of the definitive task order and agrees to submit a cost proposal with supporting cost or
pricing data. If agreement on a definitized task order is not reached by the target date mutually agreed upon by the
contractor and contracting officer, the contracting officer may determine a reasonable price and/or fee in accordance with
Subpart 15.8 and Part 31 of the FAR, subject to contractor appeal as provided in 52.233-1, Disputes. In any event, the
contractor shall proceed with completion of the task order, subject only to the monetary limitation established by the
contracting officer and the terms and conditions of the basic contract.

G.6 ORDERING PROCEDURES (MAY 1991)

(a) In addition to the contracting officer, contract administrator, and project officer, the following individuals are
authorized to issue delivery orders under this contract:

(b) All delivery orders shall be prepared in accordance with FAR 16.506 and may be issued in writing, orally, or by
written telecommunications.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 2052.242-70 RESOLVING NRC CONTRACTOR DIFFERING PROFESSIONAL VIEWS
(DPVS) (OCT 1999)

(a) The Nuclear Regulatory Commission's (NRC) policy is to support the contractor's expression of professional health
and safety related concerns associated with the contractor's work for NRC that may differ from a prevailing NRC staff
view, disagree with an NRC decision or policy position, or take issue with proposed or established agency practices. An
occasion may arise when an NRC contractor, contractor's personnel, or subcontractor personnel believes that a
conscientious expression of a competent judgement is required to document such concerns on matters directly associated
with its performance of the contract. The NRCs policy is to support these instances as Differing Professional Views
(DPVs).

(b) The procedure that will be used provides for the expression and resolution of differing professional views (DPVs)
of health and safety related concerns associated with the mission of the agency by NRC contractors, contractor personnel
or subcontractor personnel on matters directly associated with its performance of the contract. This procedure may be
found in Attachments to this document. The contractor shall provide a copy of the NRC DPV procedure to all of its
employees performing under this contract and to all subcontractors who shall, in turn, provide a copy of the procedure to
its employees. The prime contractor or subcontractor shall submit all DPV's received but need not endorse them.

H.2 2052.242-71 PROCEDURES FOR RESOLVING NRC CONTRACTOR
DIFFERING PROFESSIONAL VIEWS (DPVS) (OCT 1999)

(a) The following procedure provides for the expression and resolution of differing professional views (DPVs) of health
and safety related concerns of NRC contractors and contractor personnel on matters connected to the subject of the
contract. Subcontractor DPVs must be submitted through the prime contractor. The prime contractor or subcontractor
shall submit all DPV's received but need not endorse them.

(b) The NRC may authorize up to eight reimbursable hours for the contractor to document, in writing, a DPV by the
contractor, the contractor's personnel, or subcontractor personnel. The contractor shall not be entitled to any
compensation for effort on a DPV which exceeds the specified eight hour limit.

(c) Before incurring costs to document a DPV, the contractor shall first determine whether there are sufficient funds
obligated under the contract which are available to cover the costs of writing a DPV. If there are insufficient obligated
funds under the contract, the contractor shall first request the NRC contracting officer for additional funding to cover the
costs of preparing the DPV and authorization to proceed.

(d) Contract funds shall not be authorized to document an allegation where the use of this NRC contractor DPV process
is inappropriate. Examples of such instances are: allegations of wrongdoing which should be addressed directly to the
NRC Office of the Inspector General (IG), issues submitted anonymously, or issues raised which have already been
considered, addressed, or rejected, absent significant new information. This procedure does not provide anonymity.
Individuals desiring anonymity should contact the NRC QIG or submit the information under NRC's Allegation Program,
as appropriate.

(e) When required, the contractor shall initiate the DPV process by submitting a written statement directly to the NRC
Office Director or Regional Administrator responsible for the contract, with a copy to the Contracting Officer, Division
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NRC-08-04-414 SECTION H

of Contracts and Property Management, Office of Administration. Each DPV submitted will be evaluated on its own
merits.

(f) The DPV, while being brief, must contain the following as it relates to the subject matter of the contract:

(1) A summary of the prevailing NRC view, existing NRC decision or stated position, or the proposed or established
NRC practice.

(2) A description of the submitter's views and how they differ from any of the above items.

(3) The rationale for the submitter's views, including an assessment based on risk, safety and cost benefit
considerations of the consequences should the submitter's position not be adopted by NRC.

(g) The Office Director or Regional Administrator will immediately forward the submittal to the NRC DPV Review
Panel and acknowledge receipt of the DPV, ordinarily within five (5) calendar days of receipt.

(h) The panel will normally review the DPV within seven calendar days of receipt to determine whether enough
information has been supplied to undertake a detailed review of the issue. Typically, within 30 calendar days of receipt
of the necessary information to begin a review, the panel will provide a written report of its findings to the Office
Director or Regional Administrator and to the Contracting Officer, which includes a recommended course of action.

(i) The Office Director or Regional Administrator will consider the DPV Review Panel's report, make a decision on the
DPV and provide a written decision to the contractor and the Contracting Officer normally within seven calendar days
after receipt of the panel's reconmendation.

(j) Subsequent to the decision made regarding the DPV Review Panel's report, a summary of the issue and its
disposition will be included in the NRC Weekly Information Report submitted by the Office Director. The DPV file will
be retained in the Office or Region for a minimum of one year thereafter. For purposes of the contract, the DPV shall be
considered a deliverable under the contract. Based upon the Office Director or Regional Administrator's report, the
matter will be closed.

H.3 GOVERNMENT FURNISHED EQUIPMENT/PROPERTY - NONE PROVIDED
(JUN 1988)

The Government will not provide any equipment/property under this contract.

H.4 SEAT BELTS

Contractors, subcontractors, and grantees, are encouraged to adopt and enforce on-the-job seat belt policies and
programs for their employees when operating company-owned, rented, or personally owned vehicles.

H.5 ANNUAL AND FINAL CONTRACTOR PERFORMANCE EVALUATIONS

Annual and final evaluations of contractor performance under this contract will be prepared in accordance with FAR
42.15, "Contractor Performance Information," normally at the time the contractor is notified of the NRC's intent to
exercise the contract option. If the multi-year contract does not have option years, then an annual evaluation will be
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prepared (state time for annual evaluation). Final evaluations of contractor performance will be prepared at the
expiration of the contract during the contract closeout process.

The Contracting Officer will transmit the NRC Project Officer's annual and final contractor performance evaluations to
the contractor's Project Manager, unless otherwise instructed by the contractor. The contractor will be permitted thirty
days to review the document. The contractor may concur without comment, submit additional information, or request a
meeting to discuss the performance evaluation. The Contracting Officer may request the contractor's Project Manger to
attend a meeting to discuss the performance evaluation.

Where a contractor concurs with, or takes no exception to an annual performance evaluation, the Contracting Officer
will consider such evaluation final and releasable for source selection purposes. Disagreements between the parties
regarding a performance evaluation will be referred to an individual one level above the Contracting Officer, whose
decision will be final.

The Contracting Officer will send a copy of the completed evaluation report, marked "For Official Use Only," to the
contractor's Project Manager for their records as soon as practicable after it has been finalized. The completed
evaluation report also will be used as a tool to improve communications between the NRC and the contractor and to
improve contract performance.

The completed annual performance evaluation will be used to support future award decisions in accordance with FAR
42.1502(a) and 42.1503(c). During the period the information is being used to provide source selection information, the
completed annual performance evaluation will be released to only two parties - the Federal government personnel
performing the source selection evaluation and the contractor under evaluation if the contractor does not have a copy of
the report already.

H.6 COMPLIANCE WITH U.S. IMMIGRATION LAWS AND REGULATIONS

NRC contractors are responsible to ensure that their alien personnel are not in violation of United States Immigration
and Naturalization (INS) laws and regulations, including employment authorization documents and visa requirements.
Each alien employee of the Contractor must be lawfully admitted for permanent residence as evidenced by Alien
Registration Receipt Card Form 1-451 or must present other evidence from the Immigration and Naturalization Services
that employment will not affect his/her imnmigration status. The INS Office of Business Liaison (OBL) provides
information to contractors to help them understand the employment eligibility verification process for non-US citizens.
This information can be found on the INS website,
http:lHwww.ins.usdoj.gov/graphicslservices/employerinfo/index.htm#obl.

The NRC reserves the right to deny or withdraw Contractor use or access to NRC facilities or its equipment/services,
and/or take any number of contract administrative actions (e.g., disallow costs, terminate for cause) should the Contractor
violate the Contractor=s responsibility under this clause.

(End of Clause)
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PART II - CONTRACT CLAUSES

SECTION I - CONTRACT CLAUSES

1.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number,
Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in
Section I of this contract. See FAR 52.252-2 for an intemet address (if specified) for electronic access to the full text of a
clause.

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

52.202-1
52.203-3
52.203-5
52.203-6

52.203-7
52.203-8

52.203-10

52.203-12

52.204-4

52.204-7

52.209-6

52.215-2
52.215-8

52.215-14

52.216-7
52.216-8
52.219-6
52.219-8
52.219-14
52.219-25

DEFINITIONS
GRATUITIES
COVENANT AGAINST CONTINGENT FEES
RESTRICTIONS ON SUBCONTRACTOR SALES TO
THE GOVERNMENT
ANTI-KICKBACK PROCEDURES
CANCELLATION, RESCISSION, AND RECOVERY
OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY
PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR
IMPROPER ACTIVITY
LIMITATION ON PAYMENTS TO INFLUENCE
CERTAIN FEDERAL TRANSACTIONS
PRINTED OR COPIED DOUBLE-SIDED
ON RECYCLED PAPER
CENTRAL CONTRACTOR REGISTRATION (OCT
2003)
PROTECTING THE GOVERNMENT'S INTEREST
WHEN SUBCONTRACTING WITH CONTRACTORS
DEBARRED, SUSPENDED, OR PROPOSED FOR
DEBARMENT
AUDIT AND RECORDS--NEGOTIATION
ORDER OF PRECEDENCE-UNIFORM CONTRACT
FORMAT
INTEGRITY OF UNIT PRICES
ALTERNATE I (OCT 1997)
ALLOWABLE COST AND PAYMENT
FDED-FEE
NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE
UTILIZATION OF SMALL BUSINESS CONCERNS
LIMITATIONS ON SUBCONTRACTING
SMALL DISADVANTAGED BUSINESS
PARTICIPATION PROGRAM-DISADVANTAGED
STATUS AND REPORTING

DEC 2001
APR 1984
APR 1984
JUL 1995

JUL 1995 -
JAN 1997

- JAN 1997

JUN 2003

AUG 2000

OCT 2003

JUL 1995

JUN 1999
OCT 1997

OCT 1997

DEC 2002
MAR 1997
JUN 2003
OCT 2000
DEC 1996
OCT 1999

I-1



NRC-08-04-414 SECTION I

52.222-3
52.222-21
52.222-26
52.222-35

52.222-36

52.222-37

52.222-38

52.223-6
52.224-1
52.224-2
52.225-13

52.227-1
52.227-2

52.228-7
52.232-17
52.232-22
52.232-23
52.232-33

52.233-1
52.233-3

52.239-1
52.242-1
52.242-3
52.242-13
52.243-2

52.244-2

52.244-5
52.244-6

52.248-1
52.249-6
52.249-14
52.253-1

CONVICT LABOR
PROHIBrTION OF SEGREGATED FACILITIES
EQUAL OPPORTUNITY
EQUAL OPPORTUNITY FOR SPECIAL DISABLED
VETERANS, OF THE VIETNAM ERA, AND OTHER
ELIGIBLE VETERANS
AFFIRMATIVE ACTION FOR WORKERS WITH
DISABILiTIES
EMPLOYMENT REPORTS ON SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA,
AND OTHER ELIGIBLE VETERANS
COMPLIANCE WITH VETERANS' EMPLOYMENT
REPORTING REQUIREMENTS
DRUG-FREE WORKPLACE
PRIVACY ACT NOTIFICATION
PRIVACY ACT
RESTRICTIONS ON CERTAIN FOREIGN
PURCHASES
AUTHORIZATION AND CONSENT
NOTICE AND ASSISTANCE REGARDING PATENT
AND COPYRIGHT INFRINGEMENT
INSURANCE-LIABILITY TO THIRD PERSONS
INTEREST
LIMITATION OF FUNDS
ASSIGNMENT OF CLAIMS
PAYMENT BY ELECTRONIC FUNDS-CENTRAL
CONTRACTOR REGISTRATION
DISPUTES
PROTEST AFTER AWARD
ALTERNATE I (JUN 1985)
PRIVACY OR SECURITY SAFEGUARDS
NOTICE OF INTENT TO DISALLOW. COSTS
PENALTIES FOR UNALLOWABLE COSTS
BANKRUPTCY
CHANGES-COST REIMBURSEMENT
ALTERNATE I (APR 1984)
SUBCONTRACTS
ALTERNATE EI (AUG 1998)
COMPETITION IN SUBCONTRACTING
SUBCONTRACTS FOR COMMERCIAL ITEMS
AND COMMERCIAL COMPONENTS
VALUE ENGINEERING
TERMINATION (COST-REIMBURSEMENT)
EXCUSABLE DELAYS.
COMPUTER GENERATED FORMS

JUN 2003
FEB 1999
APR 2002
DEC 2001

JUN 1998

DEC 2001

DEC 2001

MAY 2001
APR 1984
APR 1984
OCT 2003

JUL 1995
AUG 1996

MAR 1996
JUN 1996
APR 1984
JAN 1986
OCT 2003

JUL 2002
AUG 1996

AUG 1996
APR 1984
MAY 2001
JUL 1995
AUG 1987

AUG 1998

DEC 1996
JUN 2003

FEB 2000
SEP 1996
APR 1984
JAN 1991

1.2 52.216-18 ORDERING (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task
orders by the individuals or activities designated in the Schedule. Such orders may be issued from the effective date of
the contract through 12/14/2005.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
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between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the mail.
Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

1.3 52.216-22 INDEFINITE QUANTITY (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in the
Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not purchased by
this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clause.
The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the Schedule
up to and including the quantity designated in the Schedule as the "maximum." The Government shall order at least the
quantity of supplies or services designated in the Schedule as the "minimum."

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the
number of orders that may be issued. The Government may issue orders requiring delivery to multiple destinations or
performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be completed
by the Contractor within the time specified in the order. The contract shall govern the Contractor's and Government's
rights and obligations with respect to that order to the same extent as if the order were completed during the contract's
effective period; provided, that the Contractor shall not be required to make any deliveries under this contract after 6
months from the contract expiration date.

1.4 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT
(MIAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days; provided
that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days days before
the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 3 years.

1.5 52.219-17 SECTION 8(A) AWARD (DEC 1996)

(a) By execution of a contract, the Small Business Administration (SBA) agrees to the following:

(1) To furnish the supplies or services set forth in the contract according to the specifications and the terms and
conditions by subcontracting with the Offeror who has been determined an eligible concern pursuant to the provisions of
section 8(a) of the Small Business Act, as amended (15 U.S.C. 637(a)).

1-3



, NRC-08-04-414 SECTION I

(2) Except for novation agreements and advance payments, delegates to the Nuclear Regulatory Commission the
responsibility for administering the contract with complete authority to take any action on behalf of the Government
under the terms and conditions of the contract; provided, however that the contracting agency shall give advance notice to
the SBA before it issues a final notice terminating the right of the subcontractor to proceed with further performance,
either in whole or in part, under the contract.

(3) That payments to be made under the contract will be made directly to the subcontractor by the contracting activity.

(4) To notify the Nuclear Regulatory Commission Contracting Officer immediately upon notification by the
subcontractor that the owner or owners upon whom 8(a) eligibility was based plan to relinquish ownership or control of
the concern.

(5) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from decisions of the
cognizant Contracting Officer under the "Disputes" clause of the subcontract.

(b) The offeror/subcontractor agrees and acknowledges that it will, for and on behalf of the SBA, fulfill and perform all
of the requirements of the contract.

(c) The offeror/subcontractor agrees that it will not subcontract the performance of any of the requirements of this
subcontract to any lower tier subcontractor without the prior written approval of the SBA and the cognizant Contracting
Officer of the Nuclear Regulatory Commission.

52.232-25 PROMPT PAYMENT OCT 2003

I.6 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full
text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be
accessed electronically at this/these address(es):

http:llwww.arnet.gov/far
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PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS

ATTACHMENT
NUMBER

NO.
PAGESTITLE DATE

A STATEMENT OF WORK/SPECIFICATION

1 Statement of Work

Billing Instructions2
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STATEMENT OF WORK
STRENGTHENING NUCLEAR REGULATORY AUTHORITIES

JULY 2003

1. BACKGROUND

The U.S. Nuclear Regulatory Commission provides regulatory assistance and support to the
regulatory bodies of a select number of countries in Europe and Eurasia. The general areas
where NRC has focused its technical assistance and training efforts include the following:

o Developing and implementing nuclear safety regulations and nuclear safety standards
for nuclear power reactors, research reactors, and fuel cycle facilities.

o Developing and implementing inspection programs for nuclear power reactors, research
reactors, and fuel cycle facilities patterned after NRC practices and methodology.

o Transferring, and helping to implement, NRC nuclear safety evaluation practices and
procedures for the safety review and licensing of nuclear power reactors, research
reactors, and fuel cycle facilities.

o Developing and implementing regulations and standards for accountancy, control, and
physical protection of nuclear materials (including radioactive sources) and physical
protection of nuclear facilities.

o Developing and implementing inspection programs for accountancy, control, and
physical protection of nuclear materials (including radioactive sources) and physical
protection of nuclear facilities patterned after NRC practices and methodology.

Continuation of these types of programs is anticipated for the coming years, and new needs will
likely arise.

At the present time, work involving Armenia, Kazakhstan, Ukraine and Russia is fairly well
defined, and partial funding through USAID is available. Availability of funding for work in other
countries Is'not assured, and may in fact not materialize.

2. CONTRACT OBJECTIVES

The Contractor shall provide personnel with a wide range of technical and scientific disciplines
applicable to nuclear regulations on a task-ordering basis to assist the NRC's Office of
International Programs (OIP) staff in providing a continuing and uninterrupted transfer of
nuclear-related assistance to a select number of countries in Europe and Eurasia. Additionally,
the contractor shall provide NRC with the flexibility to deal in the future with similar requests as
they may occur.

3. WORK REQUIREMENTS

The Contractor shall assist OIP staff with work activities which support the Office's goal of
providing continuing and uninterrupted technical training and assistance to a select number of
countries in Europe and Eurasia. Some efforts will require extended stays in the recipient
country by contractor personnel (usually one person).
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All work will be ordered on a task-ordering basis in accordance with the Task Order procedures.
It is likely a number of task orders may be In place simultaneously. The completion schedule
will be determined tar each task order when task is issued.

Contractor assistance shall be required for, but not limited to following:

o Developing and implementing nuclear safety regulations and nuclear safety standards
for nuclear power reactors, research reactors, and fuel cycle facilities.

o Developing and mplementing inspection programs for nuclear power reactors, research
reactors, and fuel cycle facilities patterned after NRC practices and methodology.

o Transferring, and helping to Implement, NRC nuclear safety evaluation practices and
procedures for the safety review and licensing of nuclear power reactors, research
reactors, and fuel cycle facilities.

o Developing and implementing regulations and standards for accountancy, control, and
physical protection of nuclear materials (including radioactive sources) and physical
protection of nuclear facilities.

o Developing and implementing Inspection programs for accountancy, control, and
physical protection of nuclear materials (including radioactive sources) and physical
protection of nuclear facilities patterned after NRC practices and methodology.

o Consulting with the nuclear safety regulators and Indigenous-technical service
organizations performing work on their behalf.

The contractor may also be required to procure and install computer, radiation monitoring
and/or communications equipment and basic office supplies at a foreign regulator's site in
support of the activities listed above.

4 PERSONNEL QUALIFICATIONS REQUIRED

Technical personnel performing work under this contract shall have pertinent technical
experience in one or more of the following areas: nuclear, mechanical, civil, electrical or
chemical engineering, regulation of nuclear facilities or activities, health physics, and project
management. Technical personnel should also have expertise relative to reactor designs
utilized in Europe and Eurasia.

The contractor shall provide a project manager and technical team members as may be
appropriate for the performance of each task order issued under this contract. Technical team
members must possess the capability to address highly complex technical issues related to
nuclear safety and have a thorough knowledge of NRC's approach to performing safety reviews
and evaluations. Team members must be available to stay for extended periods in Europe
and/or Eurasia to work with indigenous technical specialists. It is desirable for some technical
team members to be fluent (both spoken and written) in languages commonly used in Europe
and Eurasia (for example, Russian).
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and evaluations. Team members must be available to stay for extended periods in Europe
and/or Eurasia to work with indigenous technical specialists. It is desirable for some technical
team members to be fluent (both spoken and written) in languages commonly used in Europe
and Eurasia (for example, Russian).

The project manager shall be responsible for coordinating task order efforts, ensuring that the
work is focused and on track, identifying problems with established schedules, costs and overall
budget, updating the contractor spending plan, ensuring the quality of deliverables so that all
information and data are accurate and complete, and performing project management duties.
The project manager shall also be responsible for assuring that work done for the NRC is
performed adequately and the contractor's approaches of executing the work are integrated to
include all the appropriate and relevant technical disciplines. In addition, the project manager
should be familiar with the structure and operation of the regulatory authorities in subject
countries.

The project manager and technical team members shall be considered key personnel. As
such, their replacement will require USNRC approval.

5. ASSISTANCE COORDINATION

The Contractor shall assist the OIP Project Manager in coordinating U.S. activities and interests
with those performed by the nuclear regulator, other Western Countries and Technical Support
Organizations. This assistance shall include, among other things accompanying the OIP
Project Manager to meetings held abroad with representatives of other donor countries. The
Contractor shall be responsible for keeping the OIP Project Manager fully informed on
important activities/issues that come up in technical discussions with other countries, and in
recommending changes In work scope, as appropriate.

6. MEETINGS AND TRAVEL

Specific meeting and travel requirements will be identified in the task order for each statement
of work.

7. PERIOD OF PERFORMANCE

The period of performance for this work is estimated to be three years. Work is expected to
commence on or about January. 1, 2004 and be completed on or about December 31, 2006.
However, extension beyond December 31, 2006 to allow for work completion may be
authorized if warranted.

8. ESTIMATED LEVEL OF EFFORT

Conduct of this work is estimated to be approximately three to four full-time equivalents (FTEs)
per year over the lifetime of the contract.


