

ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES
1 | 2

IMPORTANT: Mark all packages and papers with contract and/or order numbers. BPA NO.

1. DATE OF ORDER <i>11/8/84</i>	2. CONTRACT NO. (if any) NRC-03-03-037	6. SHIP TO:	
3. ORDER NO. 043	MODIFICATION NO.	a. NAME OF CONSIGNEE U.S. Nuclear Regulatory Commission Ofc. of Nuclear Reactor Regulation	

5. ISSUING OFFICE (Address correspondence to) U.S. Nuclear Regulatory Commission Division of Contracts Two White Flint North - MS T-7-I-2 Contract Management Branch No. 2 Washington, DC 20555		b. STREET ADDRESS Attn: Donald P. Norkin	
7. TO:		c. CITY Washington	d. STATE DC

a. NAME OF CONTRACTOR BECKMAN AND ASSOCIATES INC		f. SHIP VIA	
b. COMPANY NAME		8. TYPE OF ORDER	

c. STREET ADDRESS 1071 STATE ROUTE 136		<input type="checkbox"/> a. PURCHASE ORDER <input checked="" type="checkbox"/> b. DELIVERY/TASK ORDER	
d. CITY BELLE VERNON	e. STATE PA	Reference your _____ Please furnish the following on the terms and conditions specified on both sides of this order and on the attached sheet, if any, including delivery as indicated.	

9. ACCOUNTING AND APPROPRIATION DATA B&R No.: 520-15-122-142 Job Code: J-3020 BOC: 252A APPN NO.: 31X0200.520 FFS#: NRR03037043 OBLIGATE: \$27,235.65		10. REQUISITIONING OFFICE NRR Ofc. of Nuclear Reactor Regulation	
--	--	---	--

11. BUSINESS CLASSIFICATION (Check appropriate box(es))

a. SMALL b. OTHER THAN SMALL c. DISADVANTAGED d. WOMEN-OWNED

12. F.O.B. POINT N/A	14. GOVERNMENT B/L NO.	15. DELIVER TO F.O.B. POINT ON OR BEFORE See Attached	16. DISCOUNT TERMS N/A
-------------------------	------------------------	---	---------------------------

13. PLACE OF		FOR INFORMATION CALL: (No collect calls)	
a. INSPECTION	b. ACCEPTANCE	MONA SELDEN 301-415-7907	

17. SCHEDULE (See reverse for Rejections)

ITEM NO. (A)	SUPPLIES OR SERVICES (B)	QUANTITY ORDERED (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)	QUANTITY ACCEPTED (G)
	SEE ATTACHED PAGE 2 OF 2 FOR DESCRIPTION OF TASK ORDER NO. 043 UNDER NRC-03-03-037 NOTE: CONTRACTOR IS REQUIRED TO SIGN PAGE 2 OF THIS DOCUMENT AND RETURN TWO COPIES TO THE ISSUING OFFICE.					

SEE BILLING INSTRUCTIONS ON REVERSE	18. SHIPPING POINT		19. GROSS SHIPPING WEIGHT		20. INVOICE NO.		SUBTOTAL
	21. MAIL INVOICE TO:						
	a. NAME U.S. Nuclear Regulatory Commission Division of Contracts						
	b. STREET ADDRESS (or P.O. Box) Contract Management Branch No. 2						17(i) GRAND TOTAL
c. CITY Washington		d. STATE DC	e. ZIP CODE 20555		27,235.65		

22. UNITED STATES OF AMERICA BY (Signature) 	23. NAME (Typed) Donald A. King TITLE: CONTRACTING/ORDERING OFFICER
--	---

SUBJECT: ISSUANCE OF TASK ORDER NO. 043 "POINT BEACH TRIENNIAL FIRE PROTECTION INSPECTION" UNDER CONTRACT NO. NRC-03-03-037

This confirms the verbal authorization that was provided to Beckman and Associates, Inc. (BAA), effective October 22, 2004, to begin work under the subject task order, with a temporary ceiling of \$10,000.00.

In accordance with Section G.5, Task Order Procedures, of the subject contract, this definitizes the subject task order. The effort shall be performed in accordance with the enclosed Statement of Work.

Task Order No. 043 shall be in effect from October 22, 2004, through December 10, 2004, with a cost ceiling of \$27,235.65. The amount of \$26,346.03 represents the estimated reimbursable costs, and the amount of \$889.62 represents the fixed fee.

The following individual is considered to be essential to the successful performance of work hereunder: [REDACTED]. The Contractor agrees that such personnel shall not be removed from the effort under the task order without compliance with Contract Clause H.4, Key Personnel.

The issuance of this task order does not amend any terms or conditions of the subject contract.

Acceptance of Task Order No. 043 should be made by having an official, authorized to bind your organization, execute three copies of this document in the space provided and return two copies to the Contract Specialist. You should retain the third copy for your records.

Enclosure: Statement of Work

ACCEPTED: Task Order No. 043

Duke Beckman

NAME

CEO

TITLE

11/12/04

DATE

CONTRACT NRC-03-03-037

STATEMENT OF WORK
Task Order No. 043

TITLE: Point Beach Triennial Fire Protection Inspection

INSPECTION REPORT NUMBER: 50-266/2004-0?; 50-301/2004-0?

B&R NUMBER: 520-15-122-142

JOB CODE: J-3020

NRC PROJECT OFFICER: Donald Norkin, NRR, (301) 415-2954

TEAM LEADER: George Hausman, Region III (630) 829-9743

PERIOD OF PERFORMANCE: 10/22/04 - 12/10/04

BACKGROUND

In accordance with the Baseline Inspection portion of the NRC Reactor Oversight Process, a Triennial Fire Protection (TFP) inspection will be conducted for the Point Beach nuclear plant, near Manitowoc, WI. The following inspection procedure will be used and provided by the Team Leader:

71111.05, "Fire Protection"

OBJECTIVE

The objective of this task order is to obtain expert technical assistance in the Fire Protection Engineer area to assist the NRC inspection team in the performance of the inspection. The specialist shall have experience/knowledge regarding Appendix R fire protection requirements:

WORK REQUIREMENTS AND SCHEDULE

It shall be the responsibility of the contractor to assign qualified technical staff, employees, and subcontractors, who have the required educational background, experience, or combination thereof, to meet both the technical and regulatory objectives of the work specified in this Statement of Work (SOW). The NRC will rely on representation made by the contractor concerning the qualifications of the personnel proposed for assignment to this task order including assurance that all information contained in the technical and cost proposals, including resumes and conflict of interest disclosures, is accurate and truthful.

The Team Leader may issue technical direction from time to time during the duration of this task order. Technical direction must be within the general Statement of Work stated in this task order, and shall not constitute new assignments of work or changes of such nature as to justify an adjustment in cost or period of performance. The contractor shall refer to the basic contract for further information and guidance on any technical directions issued under this task order.

Attachment

Any modifications to the scope of work, cost, or period of performance of this task order must be issued by the Contracting Officer and will be coordinated with the Project Officer. Specific tasks under this task order are:

1. Inspection preparation on, or about, October 25-29, 2004 at the region office.
 - a. Obtain a thorough understanding of the selected system(s) by review of licensee provided documentation.
 - b. Develop a list of questions or areas of concern.
 - c. develop a risk informed inspection plan.
2. On-site inspection on, or about, November 1-5, 2004 and November 15-19, 2004. Review and document inspection activities in the contractor's office on, or about, November 8-12, 2004.
 - a. Perform the inspection in accordance with Inspection Procedure 71111.05, "Fire Protection".
 - b. Discuss potential findings with the Team Leader.
 - c. Document items such as inspection scope and list of documents reviewed.
3. Inspection documentation on, or about, November 22-26, 2004 in the contractor's office. Final inspection report input is due on or about, November 29, 2004.
 - a. Follow the guidelines of NRC Inspection Manual Chapter 0612, "Power Reactor Inspection Reports", as directed by Team Leader.
 - b. Twenty hours is normal for the documentation week. Dependent on risk significance of findings, actual hours could differ (at the discretion of the Team Leader).

REPORT REQUIREMENTS

During Tasks 1 and 2, the contractor shall provide an inspection plan and inspection related documentation, as directed by the Team Leader.

At the end of Task 3, a feeder to the final inspection report shall be provided to the Team Leader in an electronic format acceptable to the Team Leader. A hard copy shall be provided to the Project Officer. The contractor shall not undertake any further efforts toward report finalization, such as management review of the feeder report.

TRAVEL (for estimating purposes only)

One 5 day trip to the region office.

Two 5 day trips to the plant site.

The contractor shall coordinate all travel arrangements in advance with the NRC Team Leader.

NRC FURNISHED MATERIAL

Documents required to prepare for the inspection will be provided by the NRC Team Leader.

OTHER APPLICABLE INFORMATION

The work specified in this SOW is 100% licensee fee recoverable. The contractor shall provide fee recovery information in the monthly progress reports in accordance with the requirements of the basic contract.