

INTEROFFICE CORRESPONDENCE

OC. 215

RECEIVED
AUG 7 10:15

TO: <u>CARL THOMPSON</u>	LOCATION <u>PURCH</u>	SUBJECT / REFERENCE / J.O. NO. <u>0592601 WP 112 PFSF</u>
FROM: <u>STAN MACH</u>	LOCATION <u>ADAPTION INFORMATION</u>	
MESSAGE: —	WITHHOLD FROM PUBLIC DISCLOSURE	
<u>CARL -</u>	<u>SO-10</u>	
<p>WOULD YOU PLEASE PROVIDE A BUDGET ESTIMATE FOR :</p> <ol style="list-style-type: none"> 1. INTERMODAL TRANSFER BLDG. / TURNOUT & SIDING . 2. ROAD UPGRADE (24 MILES) 3. NEW ROAD (4 MILES) 4. NEW RAILROAD (28 MILES) <p>SKETCHES ARE ATTACHED. ALSO, PREVIOUS BLDG SF COSTS ARE ATTACHED.</p> <p>7/10/96</p>		
DATE	<u>Stan M.</u> SIGNATURE	<u>7305</u> TELEPHONE

THANKS!

REPLY:

cc JLDUNNELL 1/1
B.M.G. 7 1/1

FOR DETAIL SEE FOLLOWING PAGES

1. INTERMODAL w/ SIDING = [REDACTED]
 2. ROAD UPGRADE (24 mi) = [REDACTED] (OR [REDACTED] PER MILE)
 3. NEW ACCESS ROAD (4 mi) = [REDACTED] (OR [REDACTED] PER MI)
 4. NEW RAILROAD (28 mi) = [REDACTED] (OR [REDACTED] PER MILE)
- TOTAL [REDACTED]

<u>7/11/96</u> DATE	<u>Carl A. Thompson</u> SIGNATURE	<u>4593</u> TELEPHONE
------------------------	--------------------------------------	--------------------------

A 040.13B


DOCKETED
USMRC

2015 AUG -8 PM 2:57

REGULATIONS STAFF

NUCLEAR REGULATORY COMMISSION

File No. 72-72 Official Exh. No. 18
In the matter of Private Fuel Storage
Staff _____ IDENTIFIED X
Applicant _____ RECEIVED X
Intervenor X _____ REJECTED _____
Spent Fuel _____
Contractor _____ DATE 10-22-00
Other _____ Witness Sheehan
Reporter L. Skindurking



CARDER CONCRETE PRODUCTS COMPANY
8311 W. CARDER CT
LITTLETON, CO 80125
303 791-1600

JUL 11 1996

DATE

THOMSON PAGE

1 : 1

REBUILD SHOULDERS OF EXISTING ROAD

ASSUME CUT: 1 CY/LF @ [REDACTED] X 5280 ^{MI}/_{FT} X 24 MI = [REDACTED]
FILL: 1.5 CY/LF @ [REDACTED] X 5280 ^{MI}/_{FT} X 24 MI = [REDACTED]

PAVING 4 SF/LF ÷ 9 ^{SF}/_{SY} = .44 ^{SY}/_{LF} X 5280 ^{FT}/_{MI} X 24 MI = [REDACTED]
[REDACTED]

GRAVEL 4 CF/LF ÷ 27 ^{CF}/_{CY} = .148 ^{CY}/_{LF} X 5280 ^{MI}/_{FT} X 24 MI = [REDACTED]
[REDACTED] USE [REDACTED]

CULVERTS

[REDACTED]
[REDACTED]
[REDACTED]
[REDACTED]

STRIPPING

[REDACTED]
[REDACTED]

- EARTH/ROCK WORK
- PAVING
- GRAVEL
- STRIPPING
- CULVERTS

[REDACTED]
[REDACTED]