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TASK ORDER TERMS AND CONDITIONS

NOT SPECIFIED IN THE CONTRACT

A.1 NRC Acquisition Clauses - (NRCAR) 48 CFR Ch. 20

A.2 Other Applicable Clauses

0 See Addendum for the following in full text (if checked)

0 52.216-18, Ordering

O 52.216-19, Order Limitations

fl 52.216-22, Indefinite Quantity

[] 52.217-6, Option for Increased Quantity

O 52.217-7, Option for Increased Quantity Separately Priced Line Item

0 52.217-8, Option to Extend Services

E] 52.217-9, Option to Extend the Term of the Contract

A.3 SEAT BELTS

Contractors, subcontractors, and grantees, are encouraged to adopt and enforce on-the-job seat belt policies
and programs for their employees when operating company-owned, rented, or personally owned vehicles.

A.4 2052.215-70 KEY PERSONNEL (JAN 1993)

(a) The following Individuals are considered to be essential to the successful performance of the work
hereunder:

The contractor agrees that personnel may not be removed from the contract workor replaced without
compliance with paragraphs (b) and (c) of this section.

(b) If one or more of the key personnel, for whatever reason, becomes, or is expected to become,
unavailable for work under this contract for a continuous period exceeding 30 work days, or is expected to
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devote substantially less effort to the work than indicated in the proposal or initially anticipated, the contractor
shall immediately notify the contracting officer and shall, subject to the con-currence of the contracting officer,
promptly replace the personnel with personnel of at least substantially equal ability and qualifications.

(c) Each request for approval of substitutions must be in writing and contain a detailed explanation of the
circumstances necessitating the proposed substitutions. The request must also contain a complete resume for
the proposed substitute and other information requested or needed by the contracting officer to evaluate the
proposed substitution. The contracting officer and the project officer shall evaluate the contractor's request
and the contracting officer shall promptly notify the contractor of his or her decision in writing.

(d) If the contracting officer determines that suitable and timely replacement of key personnel who have
been reassigned, terminated, or have otherwise become unavailable for the contract work is not reasonably
forthcoming, or that the resultant reduction of productive effort would be so substantial as to impair the
successful completion of the contract or the service order, the contract may be terminated by the contracting
officer for default or for the convenience of the Government, as appropriate. If the contracting officer finds the
contractor at fault for the condition, the contract price or fixed fee may be equitably adjusted downward to
compensate the Government for any resultant delay, loss, or damage.

A.5 PROJECT OFFICER AUTHORITY (FEB 2004)

(a) The contracting officer's authorized representative hereinafter referred to as the project officer for this

contract is:

Name: Wil Madison

Address: U.S. Nuclear Regulatory Commission
OIS/BPIAD/BSPMB, Mail Stop T-6-C-30
11545 Rockville Pike
Rockville, MD 20852-2746

Telephone Number: 301-415-7221

(b) Performance of the work under this contract is subject to the technical direction of the NRC project officer.
The term "technical direction" is defined to include the following:

(1) Technical direction to the contractor which shifts work emphasis between areas of work or tasks,
authorizes travel which was unanticipated in the Schedule (i.e., travel not contemplated in the Statement of
Work (SOW) or changes to specific travel identified in the SOW), fills in details, or otherwise serves to
accomplish the contractual SOW.

(2) Provide advice and guidance to the contractor in the preparation of drawings, specifications, or technical
portions of the work description,

(3) Review and, where required by the contract, approval of technical reports, drawings, specifications, and
technical information to be delivered by the contractor to the Government under the contract.

(c) Technical direction must be within the general statement of work stated in the contract. The project officer

does not have the authority to and may not issue any technical direction which:

(1) Constitutes an assignment of work outside the general scope of the contract.
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(2) Constitutes a change as defined in the "Changes" clause of this contract.

(3) In any way causes an increase or decrease in the total estimated contract cost, the fixed fee, if any, or the
time required for contract performance.

(4) Changes any of the expressed terms, conditions, or specifications of the contract.

(5) Terminates the contract, settles any claim or dispute arising under the contract, or issues any unilateral
directive whatever.

(d) All technical directions must be issued in writing by the project officer or must be confirmed by the project
officer in writing within ten (10) working days after verbal issuance. A copy of the written direction must be
furnished to the contracting, officer. A copy of NRC Form 445, Request for Approval of Official Foreign Travel,
which has. received final approval from the NRC must be furnished to the contracting officer.

(e) The contractor shall proceed promptly with the performance of technical directions duly issued by the
project officer in the manner prescribed by this clause and within the project officer's authority under the
provisions of this clause.

(f) If, in the opinion of the contractor, any instruction or direction issued by the project officer is within one of
the categories as defined in paragraph (c) of this section, the contractor may not proceed but shall notify the
contracting officer in writing within five (5) working days after the receipt of any instruction or direction and shall
request the contracting officer to modify the contract accordingly. Upon receiving the notification from the
contractor, the contracting officer shall issue an appropriate contract modification or advise the contractor in
writing that, in the contracting officer's opinion, the technical direction is within the scope of this article and
does not constitute a change under the "Changes" clause.

(g) Any unauthorized commitment or direction issued by the project officer may result in an unnecessary delay
in the contractor's performance and may even result in the contractor expending funds for unallowable costs
under the contract.

(h) A failure of the parties to agree upon the nature of the instruction or direction or upon the contract action to
be taken with respect thereto is subject to 52.233.1 . Disputes.

(i) In addition to providing technical direction as defined in paragraph (b) of the section, the project officer
shall:

(1) Monitor the contractor's technical progress, including surveillance and assessment of performance, and
recommend to the contracting officer changes in requirements.

(2) Assist the contractor in the resolution of technical problems encountered during performance.

(3) Review all costs requested for reimbursement by the contractor and submit to the contracting officer
recommendations for approval, disapproval, or suspension of payment for supplies and services required
under this contract.

(4) Assist the contractor in obtaining the badges for the contractor personnel.

(5) Immediately notify the Security Branch, Division of Facilities and Security (SB/DFS) (via e-mail) when a
contractor employee no longer requires access authorization and return of any NRC issued badge to SB/DFS
within three days after their termination."

(6) Ensure that all contractor employees that require access to classified Restricted Data or National Security

Information or matter, access to sensitive unclassified information (Safeguards, Official Use Only, and
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Proprietary information) access to sensitive IT systems or data, unescorted access to NRC controlled
buildings/space, or unescorted access to protected and vital areas of nuclear power plants receive approval of
SB/DFS prior to access in accordance with Management Directive and Handbook 12.3.

A.6 52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR
REGISTRATION (OCT 2003)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic
funds transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term
"EFT" refers to the funds transfer and may also include the payment information transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees
to either--

(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to extend the-payment due date until such time as the Government can make
payment by EFT (but see paragraph (d) of this'clause).

(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT
information contained in the Central Contractor Registration (CCR) database. In the event that the EFT
information changes, the Contractor shall be responsible for providing the updated information to the CCR
database.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the
Automated Clearing House (ACH) network, subject to the rules of the National Automated Clearing House
Association, or the Fedwire Transfer System. The rules governing Federal payments through the ACH are
contained in 31 CFR part 210.

(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the
Government need not make payment to the Contractor under this contract until correct EFT information is
entered into the CCR database; and any invoice or contract financing request shall be deemed not to be a
proper invoice for the purpose of prompt payment under this contract. The prompt payment terms of the
contract regarding notice of an improper invoice and delays in accrual of interest penalties apply.

(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs
because the Government used the Contractor's EFT information incorrectly, the Government remains
responsible for--

(i) Making a correct payment;

(ii) Paying any prompt payment penalty due; and

(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect,
orwas revised within 30 days of Government release of the EFT payment transaction instruction to the Federal
Reserve System, and--
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(i) If the funds are no longer under the control of the payment office, the Government is deemed to have
made payment and the Contractor is responsible for recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make payment,
and the provisions of paragraph (d) of this clause shall apply.

(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in
accordance with the prompt payment terms of this contract if, in the EFT payment transaction instruction
released to the Federal Reserve System, the date specified for settlement of the payment is on or before the
prompt payment due date, provided the specified payment date is a valid date under the rules of the Federal
Reserve System.

(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in
the assignment of claims terms of this contract, the Contractor Shall require as a condition of any such
assignment, that the assignee shall register separately in the CCR database and shall be paid by EFT in
accordance with the terms of this clause. Notwithstanding any other requirement of this contract, payment to
an ultimate recipient other than the Contractor, or a financial institution properly recognized under an
assignment of claims pursuant to subpart 32.8, is not permitted. In all respects, the requirements of this clause
shall apply to the assignee as if it were the Contractor. EFT information that shows the ultimate recipient of the
transfer to be other than the Contractor, in the absence of a proper assignment of claims acceptable to the
Government, is incorrect EFT information within the meaning of paragraph (d) of this clause..

(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting
from changes to EFT information made by the Contractor's financial agent.

(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal
Reserve System. The Government may request the Contractor to designate a desired format and method(s)
for delivery of payment information from a list of formats and methods the payment office is capable of
executing. However, the Government does not guarantee that any particular format or method of delivery is
available at any particular payment office and retains the latitude to use the format and delivery method most
convenient to the Government. If the Government makes payment by check in accordance with paragraph (a)
of this clause, the Government shall mail the payment information to the remittance address contained in the
CCR database.

A.7 52,232-22 LIMITATION OF FUNDS (APR 1984)

(a) The parties estimate that performance of this contract will not cost the Government more than (1) the
estimated cost specified in the Schedule or, (2) if this is a cost-sharing contract, the Government's share of the
estimated cost specified in the Schedule. The-Contractor agrees to use its best efforts to perform the work
specified in the Schedule and all obligations under this contract within the estimated cost, which, if this is a
cost-sharing contract, includes both the Government's and the Contractor's share of the cost.

(b) The Schedule specifies the amount presently available for payment by the Government and allotted to
this contract, the items covered, the Government's share of the cost if this is a cost-sharing contract, andthe
period of performance it is estimated the allotted amount will cover. The parties contemplate that the
Government will allot additional funds incrementally to the contract up to the full estimated cost to the
Government specified in the Schedule, exclusive of any fee. The Contractor agrees to perform, or have
performed, work on the contract up to the point at which the total amount paid and payable by the Government
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under the contract approximates but does not exceed the total amount actually allotted by the Government to
the contract.

(c) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe that the
costs it expects to incur under this contract in the next 60 days, when added to all costs previously incurred,
will exceed 75 percent of (1) the total amount so far allotted to the contract by the Government or, (2) if this is a
cost-sharing contract, the amount then allotted to the contract by the Government plus the Contractor's
corresponding share.. The notice shall state the estimated amount of additional funds required to continue
performance for the period specified in the Schedule.

(d) Sixty days before the end of the period specified in the Schedule, the Contractor shall notify the
Contracting Officer in writing of the estimated amount of additional funds, if any, required to continue timely
,performance under the contract or for any further period specified in the Schedule or otherwise agreed upon,
and when the funds will be required.

(e) If, after notification, additional funds are not allotted by the end of the period specified in the Schedule or
another agreed-upon date, upon the Contractor's written request the Contracting Officer will terminate this
contract on that date in accordance with the provisions of the Termination clause of this contract. If the
Contractor estimates that the funds available will allow it to continue to discharge its obligations beyond that
date, it may specify a later date in its request, and the Contracting Officer may terminate this contract on that
later date.

(f) Except as required by other provisions of this contract, specifically citing and stated to be an exception to
this clause--

(1) The Government is not obligated to reimburse the Contractor for costs incurred in excess of the total
amount allotted by the Government to this contract; and

(2) The Contractor is not obligated to continue performance under this contract (including actions under the
Termination clause of this contract) or otherwise incur costs in excess of (i) the amount then allotted to the
contract by the Government or, (ii) if this is a cost-sharing contract, the amount then allotted by the
Government to the contract plus the Contractor's corresponding share, until the Contracting Officer notifies the
Contractor in writing that the amount allotted by the Government has been increased and specifies an
increased amount, which shall then constitute the total amount allotted by the Government to this contract.

(g) The estimated cost shall be increased to the extent that (1) the amount allotted by the Government or, (2)
if this is a cost-sharing contract, the amount then allotted by the Government to the contract plus the
Contractor's corresponding share, exceeds the estimated cost specified in the Schedule. If this is a cost-
sharing contract, the increase shall be allocated in accordance with the formula specified in the Schedule.

(h) No notice, communication, or representation in any form other than that specified in subparagraph (f)(2)
above, or from any person other than the Contracting Officer, shall affect the amount allotted by the
Government to this contract. In the absence of the specified notice, the Government is not obligated to
reimburse the Contractor for any costs in excess of the total amount allotted by the Government to this
contract, whether incurred during the course of the contract or as a result of termination.

(i) When and to the extent that the amount allotted by the Government to the contract is increased, any costs
the Contractor incurs before the increase that are in excess of (1) the amount previously allotted by the
Government or, (2) if this is a cost-sharing contract, the amount previously allotted by the Government to the
contract plus the Contractor's corresponding share, shall be allowable to the same extent as if incurred
afterward, unless the Contracting Officer issues a termination or other notice and directs that the increase is
solely to cover termination or other specified expenses.
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(j) Change orders shall not be considered an authorization to exceed the amount allotted by the Government
specified in the Schedule, unless they contain a statement increasing the amount allotted.

(k) Nothing in this clause shall affect the right of the Government to terminate this contract. If this contract is
terminated, the Government and the Contractor shall negotiate an equitable distribution of all property
produced or purchased under the contract, based upon the share of costs incurredby each.

(I) If the Government does not allot sufficient funds to allow completion of the work, the Contractor is entitled
to a percentage of the fee specified in the Schedule equalling the percentage of completion of the work
contemplated by this contract.

A.8 52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL.YEAR (APR 1984)

Funds are not presently available for performance under this contract beyond $161,232.00. The
Government's obligation for performance of this contract beyond that date is contingent upon the availability of
appropriated funds from which payment for contract purposes can be made. No legal liability on the part of the
Government for any payment may arise for performance under this contract beyond $161,232.00, until funds
are made available to the Contracting Officer for performance and until the Contractor receives notice of
availability, to be confirmed in writing by the Contracting Officer.

A.9 APPROPRIATE USE OF GOVERNMENT FURNISHED INFORMATION TECHNOLOGY (IT)
EQUIPMENT AND/ OR IT SERVICES/ ACCESS (MARCH 2002)

As part of contract performance the NRC may provide the contractor with information technology (IT)
equipment and IT services or IT access as identified in the solicitation or subsequently as identified in the
contract or delivery order. Government furnished IT equipment, or IT services, or IT access may include but is
not limited to computers, copiers, facsimile machines, printers, pagers, software, phones, Internet access and
use, and email access and use. The contractor (including the contractor's employees, consultants and
subcontractors) shall use the government furnished IT equipment, and / or IT provided services, and/ or IT
access solely to perform the necessary efforts required under the contract. The contractor (including the
contractor's employees, consultants and subcontractors) are prohibited from engaging or using the
government IT equipment and government provided IT services or IT access for any personal use, misuse,
abuses or any other unauthorized usage.

The contractor is responsible for monitoring its employees, consultants and subcontractors to ensure-that
government furnished IT equipment and/ or IT services, and/ or IT access are not being used for personal use,
misused or abused.. The government reserves the right to withdraw or suspend the use of its government
furnished IT equipment, IT services and/ or IT access arising from contractor personal usage, or misuse or
abuse; and/ or to disallow any payments associated with contractor (including the contractor's employees,
consultants and subcontractors) personal usage, misuses or abuses of IT equipment, IT services and/ or IT
access; and/ or to terminate for cause the contract or delivery order arising from violation of this provision.

A.10 Compliance with U.S. Immigration Laws and Regulations

NRC contractors are responsible to ensure that their alien personnel are not in violation of United States
Immigration and Naturalization (INS) laws and regulations, including employment authorization documents and
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visa requirements. Each alien employee of the Contractor must be lawfully admitted for permanent residence
as evidenced by Alien Registration Receipt Card Form 1-151 or must present other evidence from the
Immigration and Naturalization Services that employment will not affect his/her immigration status. The INS
Office of Business Liaison (OBL) provides information to contractors to help them understand the employment
eligibility verification process for non-US citizens. This information can be found on the INS website,
http://www.ins.usdoj.gov/graphics/services/employerinfo/index.htm#obl.

The NRC reserves the right to deny or withdraw Contractor use or access to NRC facilities or its
equipment/services, and/or take any number of contract administrative actions (e.g., disallow costs, terminate
for cause) should the Contractor violate the Contractor's responsibility under this clause.

(End of Clause)
A.11 2052.204.70 SECURITY (MAR 2004)

(a) Contract Security and/or Classification Requirements (NRC Form 187). The policies, procedures, and
criteria of the NRC Security Program, NRC Management Directive (MD) 12 (including MD 12.1, "NRC Facility
Security Program;" MD 12.2, "NRC Classified Information Security Program;" MD 12.3, "NRC Personnel
Security Program;" MD 12.4, "NRC-Telecommunications Systems Security Program;" MD 12.5, "NRC
Automated Information Systems Security Program;" and MD 12.6, "NRC Sensitive Unclassified Information
Security Program"), apply to performance of this contract, subcontract or other activity. This MD is
incorporated into this contract by reference as though fully set forth herein. The attached NRC Form 187 (See
List of Attachments) furnishes the basis for providing security and classification requirements to prime
contractors, subcontractors, or others (e.g., bidders) who have or may have an NRC contractual relationship
that requires access to classified Restricted Data or National Security Information or matter, access to
sensitive unclassified information (e.g., Safeguards), access to sensitive Information Technology (IT) systems
or data, unescorted access to NRC controlled buildings/space, or unescorted access to protected and vital
areas of nuclear power plants.

(b) It is the contractor's duty to protect National Security Information, Restricted Data, and Formerly
Restricted Data. The contractor shall, in accordance with the Commission's security regulations and
requirements, be responsible for protecting National Security Information, Restricted Data,. and Formerly
Restricted Data, and for protecting against sabotage, espionage, loss, and theft, the classified documents and
material in the contractor's possession in connection with the performance of work under this contract. Except
as otherwise expressly provided in this contract, the contractor shall, upon completion or termination of this
contract, transmit to the Commission any classified matter in the possession. of the contractor or any person
under the contractor's control in connection with performance of this contract. If retention by the contractor of
any classified matter is required after the completion or termination of the contract and the retention is
approved by the contracting officer, the contractor shall complete a certificate of possession to be furnished to
the Commission specifying the classified matter to be retained. The certification must identify the items and
types or categories of matter retained, the conditions governing the retention of the matter and their period of
retention, if known.' If the retention is approved by the contracting officer, the security provisions of the contract
continue to be applicable to the matter retained.

(c) In connection with the performance of the work under this contract, the contractor may be furnished, or
may develop or acquire, safeguards. information, or confidential or privileged technical, business, or financial
information, including Commission plans, policies, reports, financial plans, internal data protected by the
Privacy Act of 1974 (Pub. L. 93.579), or other information which has not been released to the public or has
been determined by the Commission to be otherwise exempt from disclosure to the public. The contractor
shall ensure that information protected from public disclosure is maintained as required by NRC regulations
and policies, as cited in this contract or as otherwise provided by the NRC. The contractor will not directly or
indirectly duplicate, disseminate, or disclose the information in whole or in part to any other person or
organization except as may be necessary to perform the work under this contract. The contractor agrees to
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return the information to the Commission or otherwise dispose of it at the direction of the contracting officer.
Failure to comply with this clause is grounds for termination of this contract.

(d) Regulations. The contractor agrees to conform to all security regulations and requirements of the
Commission which are subject to change as directed by the NRC Division of Facilities and Security (DFS) and
the Contracting Officer. These changes will be under the authority of the FAR Changes clause referenced in
this document.

The contractor agrees to comply with the security requirements set forth in NRC Management Directive 12.1,
NRC Facility Security Program which is incorporated into this contract by reference as though fully set forth
herein. Attention is directed specifically to the section titled "Infractions.and Violations," including
"Administrative Actions" and "Reporting Infractions."

(e) Definition of National Security Information. The term National Security Information, as used in this clause,
means information that has been determined pursuant to Executive Order 12958 or any predecessor order to
require protection against unauthorized disclosure and that is so designated.

(f) Definition of Restricted Data. The term Restricted Data, as used in this clause, means all data concerning
design, manufacture, or utilization of atomic weapons; the production of special nuclear material; or the use of
special nuclear material in the production of energy, but does not include data declassified or removed from
the Restricted Data category pursuant to Section 142 of the Atomic Energy Act of 1954, as amended.

(g) Definition of Formerly Restricted Data. The term Formerly Restricted Data, as used in this clause, means
all data removed from the Restricted Data category under Section 142-d of the Atomic Energy Act of 1954, as
amended.

(h) Definition of Safeguards Information. Sensitive unclassified information that specifically identifies the
detailed security measures of a licensee or an applicant for the physical protection of special nuclear material;
or security measures for the physical protection and location of certain plant equipment vital to the safety of
production of utilization facilities. Protection of this information is required pursuant to Section 147 of the
Atomic Energy Act of 1954, as amended..

(i) Security Clearance. The contractor may not permit any individual to have access to Restricted Data,
Formerly Restricted Data, or other classified information, except in accordance with the Atomic Energy Act of
1954, as amended, and the Commission's regulations or requirements applicable to the particular type or
category of classified information to which access is required. The contractor shall also execute a Standard
Form 312, Classified Information Nondisclosure Agreement, when access to classified information is required.

(j) Criminal Liabilities. It is understood that disclosure of National Security Information, Restricted Data, and
Formerly Restricted Data relating to the work or services ordered hereunder to any person not entitled to
receive it, or failure to safeguard any Restricted Data, Formerly Restricted Data, or any other classified matter
that may come to the contractor or any person under the contractor's control in connection with work under this
contract, may subject the contractor, its agents, employees, or subcontractors to criminal liability under the
laws of the United States. (See the Atomic Energy Act of 1954, as amended, 42 U.S.C. 2011 et seq.; 18
U.S.C. 793 and 794; and Executive Order 12958.)

(k) Subcontracts and Purchase Orders. Except as otherwise authorized in writing by the contracting officer,
the contractor shall insert provisions similar to the foregoing in all subcontracts and purchase orders under this
contract.

(I) In performing the contract work, the contractor shall classify all documents, material, and equipment
originated or generated by the contractor in accordance with guidance issued by the Commission. Every
subcontract and purchase order issued hereunder involving the origination or generation of classified
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documents, material, and equipment must provide that the subcontractor or supplier assign classification to all
documents, material, and equipment in accordance with guidance furnished by the contractor.

A.12 2052.204-71 BADGE REQUIREMENTS FOR UNESCORTED BUILDING ACCESS TO NRC
FACILITIES (MAR 2006)

During the life of this contract, the rights of ingress and egress for contractor personnel must be made
available, as required, provided that the individual has been approved for unescorted access after a favorable
adjudication from the Security Branch, Division of Facilities and Security (SB/DFS).

In this regard, all contractor personnel whose duties under this contract require their presence on site shall
be clearly identifiable by a distinctive badge furnished by the NRC. The Project Officer shall assist the
contractor in obtaining badges for the contractor personnel. All contractor personnel must present two forms of
Identity Source Documents (1-9). One of the documents must be a valid picture ID issued by a state or by the
Federal Government. Original 1-9 documents must be presented in person for certification. A list of acceptable
documents can be found at http://www.usdoj.gov/crt/recruit-employ/i9form.pdf. It is the sole responsibility of
the contractor to ensure that each employee has a proper NRC-issued identification/badge at all times. All
photo-identification badges must be immediately (no later than three days) delivered to SB/DFS for
cancellation or disposition upon the termination of employment of any contractor personnel. Contractor
personnel must display any NRC issued badge in clear view at all times during on site performance under this
contract. It is the contractor's duty to assure that contractor personnel enter only those work areas necessary
for performance of contract work, and to assure the protection of any Government records or data that
contractor personnel may come into contact with.

A.13 SECURITY REQUIREMENTS FOR BUILDING ACCESS APPROVAL (MAR 2006)

The contractor shall ensure that all its employees, including any subcontractor employees and any
subsequent new employees who are assigned to perform the work herein, are approved by the Government
for building access. Timely receipt of properly completed security applications is a contract requirement.
Failure of the contractor to comply with this condition within the ten work day period may be a basis to void the
notice of selection. In that event, the Government may select another firm for award.

A contractor employee shall not have access to NRC facilities until he/she is approved by the Security
Branch, Division of Facilities and Security (SB/DFS). Temporary access may be approved based on a
favorable adjudication of their security forms. Final access will be approved based on favorably adjudicated
background checks by the General Services Administration in accordance with the procedures found in NRC
Management Directive 12.3, Part I. However, temporary access authorization approval will be revoked and the
employee may subsequently be removed from the contract in the event the employee=s investigation cannot
be favorably adjudicated. Such employee will not be authorized to work under any NRC contract without the
approval of SB/DFS. When an individual receives final access, the individual will be subject to a reinvestigation
every five years.

The Government shall have and exercise full and complete control over granting, denying, withholding, or
terminating building access approvals for individuals performing work under this contract. Individuals
performing work under this contract for a period of 180 days or more shall be required to complete and submit
to the contractor representative an acceptable OPM Form 85P (Questionnaire for Public Trust Positions), and
two FD 258 (Fingerprint Charts). Non-U.S. citizens must provide official documentation to the DFS/SB, as
proof of their legal residency. This documentation can be a Permanent Resident Card, Temporary Work Visa,
Employment Authorization Card, or other official documentation issued by the U.S. Citizenship and Immigration
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Services. Any applicant with less than two years residency in the U.S. will not be approved for building access.
The contractor representative will submit the documents to the Project Officer who will give them to the
SB/DFS. SB/DFS may, among other things, grant or deny temporary unescorted building access approval to
an individual based upon its review of the information contained in the OPM Form 85P. Also, in the exercise of
its authority, GSA may, among other things, grant or deny permanent building access approval based on the
results of its investigation and adjudication guidelines. This submittal requirement also applies to the officers of
the firm who, for any reason, may visit the work sites for an extended period of time during the term of the
contract. In the event that SB/DFS and GSA are unable to grant a temporary or permanent building access
approval, to any individual performing work under this contract, the contractor is responsible for assigning
another individual to perform the necessary function without any delay in the contract's performance schedule,
or without adverse impact to any other terms or conditions of the contract. The contractor is responsible for
informing those affected by this procedure of the required building access approval process (i.e., temporary
and permanent determinations), and the possibility that individuals may be required to wait until permanent
building access approvals are granted before beginning work in NRC's buildings.

The contractor will immediately. notify the Project Officer when a contractor employee terminates. The Project
Officer will immediately notify SB/DFS (via e-mail) when a contractor employee no longer requires building
access and return any NRC issued badges to the SB/DFS within three days after their termination.

A.14 SECURITY REQUIREMENTS FOR INFORMATION TECHNOLOGY ACCESS APPROVAL
(FEB 2004)

The proposer/contractor must identify all individuals and propose the level of Information Technology (IT)
approval for each, using the following guidance. The NRC sponsoring office shall make the final determination
of the level, if any, of IT approval required for all individuals working under this contract.

The Government shall have and exercise full and complete control over granting, denying, withholding, or
terminating building access approvals for individuals performing work under this contract.

SECURITY REQUIREMENTS FOR LEVEL I

Performance under this contract will involve prime contractor personnel, subcontractors or others who
perform services requiring direct access to or operate agency sensitive information technology systems or data
(IT Level I).

The IT Level I involves responsibility for the planning, direction, and implementation of a computer security
program; major responsibility for the direction, planning, and design of a computer system, including hardware
and software; or the capability to access a computer system during its operation or maintenance in such a way
that could cause or that has a relatively high risk of causing grave damage; or the capability to realize a
significant personal gain from computer access. Such contractor personnel shall be subject to the NRC
contractor personnel security requirements of NRC Management Directive (MD) 12.3, Part I and will require a
favorably adjudicated Limited Background Investigation (LBi).

A contractor employee shall not have access to sensitive information technology systems or data until he/she
is approved by Security Branch, Division of Facilities and Security (SB/DFS). Temporary access may be
approved based on a favorable adjudication of their security forms and checks. Final access will be approved
based on a favorably adjudicated LBI in accordance with the procedures found in NRC MD 12.3, Part I.
However, temporary access authorization approval will be revoked and the employee may subsequently be
removed from the contract in the event the employee's investigation cannot be favorably adjudicated. Such
employee will not be authorized to work under any NRC contract without the approval of SB/DFS. Timely
receipt of properly completed security applications is a contract requirement. Failure of the contractor to
comply with this condition within the ten work.day period may be a basis to void the notice of selection. In that
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event, the Government may select another firm for award. When an individual receives final access, the
individual will be subject to a reinvestigation every 10 years.

The contractor shall submit a completed security forms packet, including the SF-86, "Questionnaire for
National Security Positions," and fingerprint charts, through the Project Officer to SB/ DFS for review and
favorable adjudication, prior to the individual performing work under this contract. The contractor shall assure
that all forms are accurate, complete, and legible (except for Part 2 of the questionnaire, which is required to
be completed in private and submitted by the individual to the contractor in a sealed envelope), as set forth in
MD 12.3 which is incorporated into this contract by reference as though fully set forth herein. Based on SB
review of the applicant's security forms and/or the receipt of adverse information by NRC, the individual may
be denied access to NRC facilities, sensitive information technology systems or data until a final determination
is made of his/her eligibility under the provisions of MD 12.3. Any questions regarding the individual's eligibility
for IT Level I approval will be resolved in accordance with the due process procedures set forth in MD 12.3 and
E. 0. 12968.

In accordance with NRCAR 2052.204.70 "Security," IT Level I contractors shall be subject to the attached
NRC Form 187 (See Section J for List of Attachments) which furnishes the basis for providing security
requirements to prime contractors, subcontractors or others (e.g., bidders) who have or may have an NRC
contractual relationship which requires access to or operation of agency sensitive information technology
systems or remote development and/or analysis of sensitive information technology systems or data or other
access to such systems and data; access on a continuing basis (in excess of 30 days) to NRC Headquarters
controlled buildings; or otherwise requires issuance of an NRC badge.

SECURITY REQUIREMENTS FOR LEVEL II

Performance under this contract will involve contractor personnel that develop and/or analyze sensitive
information technology systems or data or otherwise have access to such systems or data (IT Level II).

The IT Level II involves responsibility for the planning, design, operation, or maintenance of a computer
system and all other computer or IT positions. Such contractor personnel shall be subject to the NRC
contractor personnel requirements of MD 12.3, Part I, which is hereby incorporated by reference and made a
part of this contract as though fully set forth herein, and will require a favorably adjudicated Access National
Agency Check with Inquiries (ANACI).

A contractor employee shall not have access to sensitive information technology systems or data until he/she
is approved by SB/DFS, Temporary access may be approved based on a favorable review of their security
forms and checks. Final access will be approved based on a favorably adjudicated ANACI in accordance with
the procedures found in MD 12.3, Part I. However, temporary access authorization approval will be revoked
and the employee may subsequently be removed from the contract in the event the employee's investigation
cannot be favorably adjudicated. Such employee will not be authorized to work under any NRC contract
without the approval of SB/DFS. Timely receipt of properly completed security applications is a contract
requirement. Failure of the contractor to comply with this condition within the ten work.day period may be a
basis to void the notice of selection. In that event, the Government may select another firm for award. When
an individual receives final access, the individual will be subject to a reinvestigation every 10 years.

The contractor shall submit a completed security forms packet, including the SF-86, "Questionnaire for
.National Security Positions," and fingerprint charts, through the Project Officer to the NRC SB/DFS for review
and favorable adjudication, prior to the individual performing work under this contract. The contractor shall
assure that all forms are accurate, complete, and legible (except for Part 2 of the questionnaire, which is
required to be completed in private and submitted by the individual to the contractor in a sealed envelope), as
set forth in MD 12.3. Based on SB review of the applicant's security forms and/or the receipt of adverse
information by NRC, the individual may be denied access to NRC facilities, sensitive information technology
systems or data until a final determination is made of his/her eligibility under the provisions of MD 12.3. Any
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questions regarding the individual's eligibility for IT Level II approval will be resolved in accordance with the
due process procedures set forth in MD 12.3 and E.O. 12968.

In accordance with NRCAR 2052.204.70 "Security," IT Level II contractors shall be subject to the attached
NRC Form 187 (See Section J for List of Attachments) which furnishes the basis for providing security
requirements to prime contractors, subcontractors or others (e.g. bidders) who have or may have an NRC
contractual relationship which requires access to or operation of agency sensitive information technology
systems or remote development and/or analysis of sensitive information technology systems or data or other
access to such systems or data; access on a continuing basis (in excess of 30 days) to NRC Headquarters
controlled buildings; or otherwise requires issuance of an NRC badge.

CANCELLATION, OR TERMINATION OF IT ACCESS/REQUEST

When a request for investigation is to be withdrawn or canceled, the contractor shall immediately notify the
Project Officer by telephone in order that he/she will immediately contact the SB/DFS so that the investigation
may be promptly discontinued. The notification shall contain the full name of the individual, and the date of the
request. Telephone notifications must be promptly confirmed in writing to the Project Officer who will forward
the confirmation via email to the SB/DFS. Additionally, SB/DFS must be immediately notified when an
individual no longer requires access to NRC sensitive automated information technology systems or data,
including the voluntary or involuntary separation of employment of an individual who has been approved for or
is being processed for access under the NRC "Personnel Security Program."
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B. Schedule of Prices - Project Management Support

Labor Category Hourly Rate Estimated Hours Amount

Principal Consultant $153.00 376 $57,528.00

Senior Consultant $142.80 2604 $371,851.20

Consultant $121.38 252 $30,587.76

Total Labor 3232 $459,966.96



U.S. Nuclear Regulatory Commission

Statement of Work - Project Management Support

C.1 Task 1. Provide Project Management Office Support

The Project Management Office (PMO) seeks to serve the Office of Information
.Services (OIS), Business Process Improvement and Applications Division (BPIAD)
Project Managers by helping to develop, maintain, and report on their individual
application systems development and/or modifications project plans, schedules,
budgets (capital and expense) and risks assessments, while presenting those projects
that have dependent relationships as being integrated in respect to how they are
designed, constructed, deployed, and/or operated. The PMO will also facilitate
standard project reporting to program,. senior, and executive management, including all
stakeholders.

The contractor will provide support to the PMO in the following areas:
* Support project inception phase activities through business analysis support
" Embracing a common process and common language for projects by qualified

project managers, senior management, and the user community
* Timely project status reporting that reflects project progress, based on

measurable goals and discernable deliverables
* IT applications are delivered on time, within budget, with quality, and to customer

satisfaction
* Assist project managers with conducting project risk assessments
* Developing and implementing an assessment and evaluation program for

analyzing project compliance to the principles, process, and artifacts defined by
the Project Management Methodology (PMM)

, Developing and implementing a governing process for achieving compliance to
Earned Value Management-develop an implementation approach for an earned
value management system to ensure OMB compliance is achieved

* Perform project administrative support related to communications, marketing,
and general outreach

The contractor will support the implementation over two (2) phases:

* Phase 1, "Implement PMM and PMO Strategies", focuses on the
deployment of the. PMM, training the project managers, stakeholders, and
senior managers on the key concepts, and gradually transitioning current
projects into the new framework.
Phase 2, continuing to promulgate the principles of the PMM, and
providing project management support to implement a PMO Project
Website.
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C.1.1 Task Documentation

The contractor shall use the NRC provided Rational suite of products (Rose, Requisite
Pro, ClearCase, and ClearQuest) to document all task specific artifacts.

C. 1.2 Level of Effort for Proiect Team Office SuDDort

The Government's estimated level of effort for this work is 1,300 staff hours.

C.1.3 Place of Performance

Work that requires face to face interaction with NRC representatives shall be performed
primarily at the NRC in the One White Flint North (OWFN) and the Two White Flint
North (TWFN) buildings, located at 11555 and 11545 Rockville Pike, Rockville, MD
20852. Other work that does not require face to face interaction may be performed at
the contractor's office that shall be located no more than 30 minutes from NRC's
Rockville, MD office campus.

C.1.4 Schedule of Deliverables

Deliverable No. of Work Weeks
•__following project start

Updated Project Schedule 2 weeks
Std Budget/Cost Model (Updated) .3 weeks
Std Schedule and Tracking (Updated) 4 weeks
Std Project Reviews (Updated) 4,weeks
Std Status Reporting (Updated) 4 weeks
Std Test Approach (Updated) 6 weeks
PMO Organization Charter 10 weeks
Configuration Management Policy 20 weeks
PMO Website (production) 30 weeks
PM System Tools Implemented 40 weeks
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C,2 Task 2. Provide Project Management Support

The PMO will be providing direct project management support services to the BPIAD
Project Managers and Agency Offices through developing and maintaining required
project management artifacts (such as project management plans, project reviews,
project schedules) and assisting in coordinating other OIS resources. The contractor
will be engaged to provide this level of support on an as-needed basis. The contractor
is required to be familiar with the OIS Project Management Methodology, the Rational
Unified Process, Rational Suite, MS Office Suite, and other necessary tools and
methods to support a project's needs.

Should it appear that additional services are needed on a longer-term basis for any
particular project, then those projects should then provide the hours and funding for that
support.

C.2.1 Task Documentation

The contractor shall use the NRC provided Rational suite of products (Rose, Requisite
Pro, ClearCase, and ClearQuest) to document all task specific artifacts.

C.2.2 Level of Effort for Proiect Team Office Support

The Government's estimated level of effort for this work is 2,000 staff hours.

C.2.3 Place of Performance

Work that requires face to face interaction with NRC representatives shall be performed
primarily at the NRC in the One White Flint North (OWFN) and the Two White Flint
North (TWFN) buildings, located at 11555 and 11545 Rockville Pike, Rockville, MD
20852. Other work that does not require face to face interaction may be performed at
the contractor's office that shall be located no more than 30 minutes from NRC's
Rockville, MD office campus.

C.2.4 Schedule of Deliverables

Typical deliverables for this scope are:

.Project Management Plans
Project Work Breakdown Structures
Project Schedules
Project Roles and Responsibilities Matrices
Artifact Maintenance (ClearCase)
Change Request Maintenance (ClearQuest)
Requirements Management (RequisitePro)
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C.3 Contract Level of Effort

The total estimated level of effort including all tasks is 3,300 hours, to be performed
over a period of approximately 18 months, which establishes the ceiling for the contract.
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