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NRC-08-09-305 Section B

PART I - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS

B.1 PROJECT TITLE

The title of this project is as follows:

"Support for the Commonwealth of Independent States"

B.2 BRIEF DESCRIPTION OF WORK (MAR 1987)

The Contractor shall provide personnel with specific technical and scientific expertise applicable to nuclear
power plants, nuclear power plants planned or under construction and radioactive sources, to assist the NRC's
Office of International Programs (OIP) staff in providing a continuous and uninterrupted transfer of nuclear-
related assistance to countries of the Commonwealth of Independent States.

B.3 CONSIDERATION AND OBLIGATION--COST REIMBURSEMENT (JUN 1988).ALTERNATE I

(JUN 1988)

(a) The total estimated cost to the Government for full performance under this contract is $983,893.28.

(b) The amount presently obligated by the Government with respect to this contract is $500,000.00.

(c) It is estimated that the amount currently allotted will cover performance through November 30, 2009.
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NRC-08-09-305 Section C

SECTION C - DESCRIPTION/SPECIFICATIONSISTATEMENT OF WORK

See Attachment #2.

C-1



NRC-08-09-305 Section D

SECTION D - PACKAGING AND MARKING

DA PACKAGING AND MARKING (MAR 1987)

The Contractor shall package material for shipment to the NRC in such a manner that will ensure
acceptance by common carrier and safe delivery at destination. Containers and closures shall comply with the
Interstate Commerce Commission Regulations, Uniform Freight Classification Rules, or regulations of other
carriers as applicable to the mode of transportation. On the front of the package, the Contractor shall clearly
identify the contract number under which the product is being provided.
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NRC-08-09-305 Section E

SECTION E - INSPECTION AND ACCEPTANCE

E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation
Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY
REFERENCE" in Section I of this contract. See FAR 52.252-2 for an internet address (if specified) for
electronic access to the full text of a clause.

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

52.246-6 INSPECTION--TIME-AND-MATERIALS AND MAY 2001
LABOR-HOUR
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NRC-08-09-305 Section F

SECTION F - DELIVERIES OR PERFORMANCE

F.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation
Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY
REFERENCE" in Section I of this contract. See FAR 52.252-2 for an internet address (if specified) for
electronic access to the full text of a clause.

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

52.242-15 STOP-WORK ORDER AUG 1989
52.247-34 F.O.B. DESTINATION NOV 1991
52.247-48 F.O.B. DESTINATION--EVIDENCE OF SHIPMENT FEB 1999

F.2 DURATION OF CONTRACT PERIOD (MAR 1987) ALTERNATE 2 (MAR 1987)

This contract shall commence on March 6, 2009 and will expire on March 5, 2010. The term of this contract
may be extended at the option of the Government for an additional 6 months.

F.3 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

ý(a) The Government may extend theterm of this contract by written notice to the Contractor within 15 days;
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 30
days days before the contract expires. The preliminary notice does not commit the Government to an
extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option
clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not
exceed 18 months.

F.4 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates
specified in the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates
provided by the Secretary of Labor. The option provision may be exercised more than once, but the total
extension of performance hereunder shall not exceed 6 months. The Contracting Officer may exercise the
option by written notice to the Contractor within 15 days.
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. NRC-08-09-305 Section F

F.5 2052.211-70 PREPARATION OF TECHNICAL REPORTS (JAN 1993)

All technical reports required by Section C and all Technical Progress Reports required by Section F are to
be prepared in accordance with the attached Management Directive 3.8, "Unclassified Contractor and Grantee
Publications in the NUREG Series." Management Directive 3.8 is not applicable to any Contractor Spending
Plan (CSP) and any Financial Status Report that may be included in this contract. (See List of Attachments).

F.6 2052.211-71 TECHNICAL PROGRESS REPORT (JAN 1993)

The contractor shall provide a monthly Technical Progress Report to the project officer and the contracting
officer. The report is due within 15 calendar days after the end of the report period and must identify the title of
the project, the contract number, appropriate financial tracking code specified by the NRC Project Officer,
project manager and/or principal investigator, the contract period of performance, and the period covered by
the report. Each report must include the following for each discrete task/task order:

(a) A listing of the efforts completed during the period, and milestones reached or, if missed, an explanation
provided;

(b) Any problems or delays encountered or anticipated and recommendations for resolution. If the
recommended resolution involves a contract modification, e.g., change in work requirements, level of effort
(cost) or schedule delay, the contractor shall submit a separate letter to the contracting officer identifying the
required change and estimated cost impact.

(c) A summary of progress to date; and

(d) Plans for the next reporting period.

F.7 2052.211-72 FINANCIAL STATUS REPORT (OCT 1999)

The contractor shall provide a monthly Financial Status Report (FSR) to the project officer and the
contracting officer. The FSR shall include the acquisition of, or changes in the status of, contractor-held
property acquired with government funds valued at the time of purchase at $50,000 or more. Whenever these
types of property changes occur, the contractor shall send a copy of the report to the Chief, Property and
Acquisition Oversight Branch, Office of Administration. The report is due within 15 calendar days after the end
of the report period and must identify the title of the project, the contract number, the appropriate -financial
tracking code (e.g., Job Code Number or JCN) specified by the NRC Project Officer, project manager and/or
principal investigator, the contract period of performance, and the period covered by the report. Each report
must include the following for each discrete task:

(a) Total estimated contract amount.

(b) Total funds obligated to date.

(c) Total costs incurred this reporting period.

(d) Total costs incurred to date.
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NRC-08-09-305 Section F

(e) Detail of all direct and indirect costs incurred during the reporting period for the entire contract or each
task, if it is a task ordering contract.

(f) Balance of obligations remaining.

(g) Balance of funds required to complete contract/task order.

(h) Contractor Spending Plan (CSP) status: A revised CSP is required with the Financial Status Report
whenever the contractor or the contracting officer has reason to believe that the total cost for performance of
this contract will be either greater or substantially less than what had been previously estimated.

(1) Projected percentage of completion cumulative through the report period for the project/task order as
reflected in the current CSP.

(2) Indicate significant changes in the original CSP projection in either dollars or percentage of completion.
Identify the change, the reasons for the change, whether there is any projected overrun, and when additional
funds would be required. If there have been no changes to the original NRC-approved CSP projections, a
written statement to that effect is sufficient in lieu of submitting a detailed response to item "h".

(i) Property status:

(1) List property acquired for the project during the month with an acquisition cost between $500 and
$49,999. Give the item number for the specific piece of equipment.

(2) Provide a separate list of property acquired for the project during the month with an acquisition cost of
$50,000 or more. Provide the following information for each item of property: item description or
nomenclature, manufacturer, model number, serial number, acquisition cost, and receipt date. If no property
was acquired during the month, include a statement to that effect. The same information must be provided for
any component or peripheral equipment which is part of a "system or system unit."

(3) For multi-year projects, in the September monthly financial status report provide a cumulative listing of
property with an acquisition cost of $50,000 or more showing the information specified in paragraph (i)(2) of
this clause.

(4) In the final financial status report provide a closeout property report containing the same elements as
described above for the monthly financial status reports, for all property purchased with NRC funds regardless
of value unless title has been vested in the contractor. If no property was acquired under the contract, provide
a statement to that effect. The report should note any property requiring special handling for security, health,
safety, or other reasons as part of the report.

j) Travel status: List the starting and ending dates for each trip, the starting point and destination, and the
traveler(s) for each trip.

(k) If the data in this report indicates a need for additional funding beyond that already obligated, this
information may only be used as support to the official request for funding required in accordance with the
Limitation of Cost (LOC)Clause (FAR 52.232-20) or the Limitation of Funds (LOF) Clause FAR 52.232-22.

F.8 PLACE OF DELIVERY--REPORTS (JUN 1988)

The items to be furnished hereunder shall be delivered, with all charges paid by the Contractor, to:
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NRC-08-09-305 Section F

(a) Project Officer (1 electronic copy)

US Nuclear Regulatory Commission Attn: John Ramsey, OIP, MS 0-4E-21 Washington, DC 20555

(b) Contracting Officer (0 copies)
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NRC-08-09-305 Section G

SECTION G - CONTRACT ADMINISTRATION DATA

G.1 2052.215-71 PROJECT OFFICER AUTHORITY (NOVEMBER 2006)

(a) The contracting officer's authorized representative (hereinafter referred to as the project officer) for this

contract is:

Name: John Ramsey

Address: Office of International Programs
Mail Stop O-4E-21
Washington, DC 20555

Telephone Number: 301-415-2744

(b) Performance of the work under this contract is subject to the technical direction of the NRC project officer.
The term "technical direction" is defined to include the following:

(1) Technical direction to the contractor which shifts work emphasis between areas of work or tasks,
authorizes travel which was unanticipated in the Schedule (i.e., travel not contemplated in the Statement of
Work (SOW) or changes to specific travel identified in the SOW), fills in details, or otherwise serves to
accomplish the contractual SOW.

(2) Provide advice and guidance to the contractor in the preparation of drawings, specifications, or technical
portions of the work description.

(3) Review and, where required by the contract, approval of technical reports, drawings, specifications, and
technical information to be delivered by the contractor to the Government under the contract.

(c) Technical direction must be within the general statement of work stated in the contract. The project officer
does not have the authority to and may not issue any technical direction which:

(1) Constitutes an assignment of work outside the general scope of the contract.

(2) Constitutes a change as defined in the "Changes" clause of this contract.

(3) In any way causes an increase or decrease in the total estimated contract cost, the fixed fee, if any, or
the time required for contract performance.

(4) Changes any of the expressed terms, conditions, or specifications of the contract.

(5) Terminates the contract, settles any claim or dispute arising under the contract, or issues any unilateral
directive whatever.

(d) All technical directions must be issued in writing by the project officer or must be confirmed by the project
officer in writing within ten (10) working days after verbal issuance. A copy of the written direction must be
furnished to the contracting officer. A copy of NRC Form 445, Request for Approval of Official Foreign Travel,
which has received final approval from the NRC must be furnished to the contracting officer.
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NRC-08-09-305 Section G

(e) The contractor shall proceed promptly with the performance of technical directions duly issued by the
project officer in the manner prescribed by this clause and within the project officer's authority under the
provisions of this clause.

(f) If, in the opinion of the contractor, any instruction or direction issued by the project officer is within one of
the categories as defined in paragraph (c) of this section, the contractor may not proceed but shall notify the
contracting officer in writing within five (5) working days after the receipt of any instruction or direction and shall
request the contracting officer to modify the contract accordingly. Upon receiving the notification from the
contractor, the contracting officer shall issue an appropriate contract modification or advise the contractor in
writing that, in the contracting officer's opinion, the technical direction is within the scope of this article and
does not constitute a change under the "Changes" clause.

(g) Any unauthorized commitment or direction issued by the project officer may result in an unnecessary
delay in the contractor's performance and may even result in the contractor expending funds for unallowable
costs under the contract.

(h). A failure of the parties to agree upon the nature of the instruction or direction or upon the contract action
to be taken with respect thereto is subject to 52.233-1 -Disputes.

• (i) In addition to providing technical direction as defined in paragraph (b) of the section, the project officer
shall:

(1) Monitor the contractor's technical progress, including surveillance and assessment of performance, and
recommend to the contracting officer changes in requirements.

(2) Assist the contractor in the resolution of technical problems encountered during performance.

(3) Review all costs requested for reimbursement by the contractor and submit to the contracting officer
recommendations for approval, disapproval, or suspension of payment for supplies and services required
under this contract.

(4) Assist the contractor in obtaining the badges for the contractor personnel.

(5) Immediately notify the Security Branch, Division of Facilities and Security (SB/DFS) (via e-mail) when a
contractor employee no longer requires access authorization and return of any NRC issued badge to SB/DFS
within three days after their termination.

(6) Ensure that all contractor employees that require access to classified Restricted Data or National
Security Information or matter, access to sensitive unclassified information (Safeguards, Official Use Only, and
Proprietary information) access to sensitive IT systems or data, unescorted access to NRC controlled
buildings/space, or unescorted access to protected and vital areas of nuclear power plants receive approval of
SB/DFS prior to access in accordance with Management Directive and Handbook 12.3.

(7) For contracts for the design, development, maintenance or operation of Privacy Act Systems of
Records, obtain from the contractor as part of closeout procedures, written certification that the contractor has
returned to NRC, transferred to the successor contractor, or destroyed at the end of the contract in accordance
with instructions provided by the NRC Systems Manager for Privacy Act Systems of Records, all records
(electronic or paper) which were created, compiled, obtained or maintained under the contract.
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NRC-08-09-305 Section G

G.2 2052.215-70 KEY PERSONNEL (JAN 1993)

(a) The following individuals are considered to be essential to the successful performance of the work
hereunder:

ra, -.,

The contractor agrees that personnel may not be removed from the contract work or replaced without
compliance with paragraphs (b) and (c) of this section.

(b) If one or more of the key personnel, for whatever reason, becomes, or is expected to become,
unavailable for work under this contract for a continuous period exceeding 30 work days, or is expected to
devote substantially less effort to the work than indicated in the proposal or initially anticipated, the contractor
shall immediately notify the contracting officer and shall, subject to the con-currence of the contracting officer,
promptly replace the personnel with personnel ofat least substantially equal ability and qualifications.

(c) Each request for approval of substitutions must be in writing and contain a detailed explanation of the
circumstances necessitating the proposed substitutions. The request must also contain a complete resume for
the proposed substitute and other information requested or needed by the contracting officer to evaluate the
proposed substitution. The contracting officer and the project officer shall evaluate the contractor's request

• and the contracting officer shall promptly notify the contractor of his or her decision in writing.

(d) If the contracting officer determines that suitable and timely replacement of key personnel who have
been reassigned, terminated, or have otherwise become unavailable for the contract work is not reasonably
forthcoming, or that the resultant reduction of productive effort would be so substantial as to impair the
successful completion of the contract or the service order, the contract may be terminated by the contracting
officer for default or for the convenience of the Government, as appropriate. If the contracting officer finds the
contractor at fault for the condition, the contract price or fixed fee may be equitably adjusted downward to
compensate the Government for any resultant delay, loss, or damage.

G.3 2052.215-78 TRAVEL APPROVALS AND REIMBURSEMENT -ALTERNATE 1 (OCT 1999)

(a) Total expenditure for travel may not exceed $75,624.00 for the entire term of the contract (inclusive of
option period one) without the prior approval of the contracting officer.

(b) All foreign travel must be approved in advance by the NRC on NRC Form 445, Request for Approval of
Official Foreign Travel, and must be in compliance with FAR 52.247-63 Preference for U.S. Flag Air Carriers.
The contractor shall submit NRC Form 445 to the NRC no later than 30 days prior to the commencement of
travel.

(c) The contractor will be reimbursed only for those travel costs incurred that are directly related to this
contract and which are allowable subject to the limitations prescribed in FAR 31.205-46.
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NRC-08-09-305 Section G

(d) It is the responsibility of the contractor to notify the contracting officer in accordance with the FAR
Limitations of Cost clause of this contract when, at any time, the contractor learns that travel expenses will
cause the contractor to exceed the travel ceiling amount identified in paragraph (a) of this clause.

(e) Reasonable travel costs for research and related activities performed at State and nonprofit institutions,
in accordance with Section 12 of Pub. L. 100-679, shall be charged in accordance with the contractor's
institutional policy to the degree that the limitations of Office of Management and Budget (OMB) guidance are
not exceeded. Applicable guidance documents include OMB Circular A-87, Cost Principles for State and Local
Governments; OMB Circular A-122, Cost Principles for Nonprofit Organizations; and OMB Circular A-21, Cost
Principles for Educational Institutions.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 2052.204.70 SECURITY (MAR 2004)

(a) Contract Security and/or Classification Requirements (NRC Form 187). The policies, procedures, and
criteria of the NRC Security Program, NRC Management Directive (MD) 12 (including MD 12.1, "NRC Facility
Security Program;" MD 12.2, "NRC Classified Information Security Program;" MD 12.3, "NRC Personnel
Security Program;" MD 12.4, "NRC Telecommunications Systems Security Program;" MD 12.5, "NRC
Automated Information Systems Security Program;" and MD 12.6, "NRC Sensitive Unclassified Information
Security Program"), apply to performance of this contract, subcontract or other activity. This MD is
incorporated into this contract by reference as though fully set forth herein. The attached NRC Form 187 (See
List of Attachments) furnishes the basis for providing security and classification requirements to prime
contractors, subcontractors, or others (e.g., bidders) who have or may have an NRC contractual relationship
that requires access to classified Restricted Data or National Security Information or matter, access to
sensitive unclassified information (e.g., Safeguards), access to sensitive Information Technology (IT) systems
or data, unescorted access to NRC controlled buildings/space, or unescorted access to protected and vital
areas of nuclear power plants.

(b) It is the contractor's duty to protect National Security Information, Restricted Data, and Formerly
Restricted Data. The contractor shall, in accordance with the Commission's security regulations and
requirements, be responsible for.protecting National Security Information, Restricted Data, and Formerly
Restricted Data, and for protecting against sabotage, espionage, loss, and theft, the classified documents and
material in the contractor's possession in connection with the performance of work under this contract. Except
as otherwise expressly provided in this contract, the contractor shall, upon completion or termination of this
contract, transmit to the Commission any classified matter in the possession of the contractor or any person
under the contractor's control in connection with performance of this contract. If retention by the contractor of
any classified matter is required after the completion or termination of the contract and the retention is
approved by the contracting officer, the contractor shall complete a certificate of possession to be furnished to
the Commission specifying the classified matter to be retained. The certification must identify the items and
types or categories of matter retained, the conditions governing the retention of the matter and their period of
retention, if known. If the retention is approved by the contracting officer, the security provisions of the contract
continue to be applicable to the matter retained.

(c) In connection with the performance of the work under this contract, the contractor may be furnished, or
may develop or acquire, safeguards information, or confidential or privileged technical, business, or financial
information, including Commission plans, policies, reports, financial plans, internal data protected by the
Privacy Act of 1974 (Pub. L. 93.579), or other information which has not been released to the public or has
been determined by the Commission to be otherwise exempt from disclosure to the public. The contractor
shall ensure that information protected from public disclosure is maintained as required by NRC regulations
and policies, as cited in this contract or as otherwise provided by the NRC. The contractor will not directly or
indirectly duplicate, disseminate, or disclose the information in whole or in part to any other person or
organization except as may be necessary to perform the work under this contract. The contractor agrees to
return the information to the Commission or otherwise dispose of it at the direction of the contracting officer.
Failure to comply with this clause is grounds for termination of this contract.

(d) Regulations. The contractor agrees to conform to all security regulations and requirements of the
Commission which are subject to change as directed by the NRC Division of Facilities and Security (DFS) and
the Contracting Officer. These changes will be under the authority of the FAR Changes clause referenced in
this document.
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The contractor agrees to comply with the security requirements set forth in NRC Management Directive 12.1,
NRC Facility Security Program which is incorporated into this contract by reference as though fully set forth
herein. Attention is directed specifically to the section titled "Infractions and Violations," including
"Administrative Actions" and "Reporting Infractions."

(e) Definition of National Security Information. The term National Security Information, as used in this clause,
means information that has been determined pursuant to Executive Order 12958 or any predecessor order to
require protection against unauthorized disclosure and that is so designated.

(f) Definition of Restricted Data. The term Restricted Data, as used in this clause, means all data concerning
design, manufacture, or utilization of atomic weapons; the production of special nuclear material; or the use of
special nuclear material in the production of energy, but does not include data declassified or removed from
the Restricted Data category pursuant to Section 142 of the Atomic Energy Act of 1954, as amended.

(g) Definition of Formerly Restricted Data. The term Formerly Restricted Data, as used in this clause, means
all data removed from the Restricted Data category under Section 142-d of the Atomic Energy Act of 1954, as
amended.

(h) Definition of Safeguards Information. Sensitive unclassified information that specifically identifies the
detailed security measures of a licensee or an applicant for the physical protection of special nuclear material;
or security measures for the physical protection and location of certain plant equipment vital to the safety of
production of utilization facilities. Protection of this information is required pursuant to Section 147 of the
Atomic Energy Act of 1954, as amended.

(i) Security Clearance. The contractor may not permit any individual to have access to Restricted Data,
Formerly Restricted Data, or other classified information, except in accordance with the Atomic Energy Act of
1954, as amended, and the Commission's regulations or requirements applicable to the particular type or
category of classified information to which access is required. The contractor shall also execute a Standard
Form 312, Classified Information Nondisclosure Agreement, when access to classified information is required.

() Criminal Liabilities. It is understood that disclosure of National Security Information, Restricted Data, and
Formerly Restricted Data relating to the work or services ordered hereunder to any person not entitled to
receive it, or failure to safeguard any Restricted Data, Formerly Restricted Data, or any other classified matter
that may come to the contractor or any person under the contractor's control in connection with work under this
contract, may subject the contractor, its agents, employees, or subcontractors to criminal liability under the
laws of the United States. (See the Atomic Energy Act of 1954, as amended, 42 U.S.C. 2011 et seq.; 18
U.S.C. 793 and 794; and Executive Order 12958.)

(k) Subcontracts and Purchase Orders. Except as otherwise authorized in writing by the contracting officer,
the contractor shall insert provisions similar to the foregoing in all subcontracts and purchase orders under this
contract.

(I) In performing the contract work, the contractor shall classify all documents, material, and equipment
originated or generated by the contractor in accordance with guidance issued by the Commission. Every
subcontract and purchase order issued hereunder involving the origination or generation of classified
documents, material, and equipment must provide that the subcontractor or supplier assign classification to all
documents, material, and equipment in accordance with guidance furnished by the contractor.

H.2 2052.204-71 BADGE REQUIREMENTS FOR UNESCORTED BUILDING ACCESS TO NRC
FACILITIES (MAR 2006),
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During the life of this contract, the rights of ingress and egress for contractor personnel must be made
available, as required, provided that the individual has been approved for unescorted access after a favorable
adjudication from the Security Branch, Division of Facilities and Security (SB/DFS).

In this regard, all contractor personnel whose duties under this contract require their presence on site shall
be clearly identifiable by a distinctive badge furnished by the NRC. The Project Officer shall assist the
contractor in obtaining badges for the contractor personnel. All contractor personnel must present two forms of
Identity Source Documents (1-9). One of the documents must be a valid picture ID issued by a state or by the
Federal Government. Original 1-9 documents must be presented in person for certification. A list of acceptable
documents can be found at http://www.usdoj.gov/crtlrecruit_employ/i9form.pdf. It is the sole responsibility of
the contractor to ensure that each employee has a proper NRC-issued identification/badge at all times. All
photo-identification badges must be immediately (no later than three days) delivered to SB/DFS for
cancellation or disposition upon the termination of employment of any contractor personnel. Contractor
personnel must display any NRC issued badge in clear view at all times during on site performance under this
contract. It is the contractor's duty to assure that contractor personnel enter only those work areas necessary
for performance of contract work, and to assure the protection of any Government records or data that
contractor personnel may come into contact with.

H.3 SECURITY REQUIREMENTS FOR BUILDING ACCESS APPROVAL (JUL 2007)

The Contractor shall ensure that all its employees, subcontractor employees or consultants who are
assigned to perform the work herein for contract performance for periods of more than 30 calendar days at
NRC facilities, are approved by the NRC for unescorted NRC building access.

The Contractor shall conduct a preliminary federal facilities security screening interview or review for each of
its employee, subcontractor employee, and consultants and submit to the NRC only the names of candidates
for contract performance that have a reasonable probability of obtaining approval necessary for access to
NRC's federal facilities. The Contractor shall pre- screen its applicants for the following:

(a) felony arrest in the last seven years; (b) alcohol related arrest within the last five years; (c) record of any
military courts-martial convictions in the past 10 years; (d) illegal use of narcotics or other controlled
substances possession in the past year, or illegal purchase, production, transfer, or distribution of arcotics or
other controlled substances in the last seven years; (e) delinquency on any federal debts or bankruptcy in the
last seven years.

The Contractor shall make a written record of its pre-screening interview or review (including any information
to mitigate the responses to items listed in (a) - (e)), and have the applicant verify the pre-screening record or
review, sign and date it. Two copies of the pre-screening signed record or review shall be supplied to
FSB/DFS with the Contractor employee's completed building access application package.

The Contractor shall further ensure that its employees, any subcontractor employees and consultants
complete all building access security applications required by this clause within ten business days of
notification by FSB/DFS of initiation of the application process. Timely receipt of properly completed records of
the Contractor's signed pre-screening record or review and building access security applications (submitted for
candidates that have a reasonable probability of obtaining the level of security clearance necessary for access
to NRC's facilities) is a contract requirement. Failure of the Contractor to comply with this contract
administration requirement may be a basis to cancel the award, or terminate the contract for default, or offset
from the contract's invoiced cost or price the NRC's incurred costs or delays as a result of inadequate pre-
screening by the Contractor. In the event of cancellation or termination, the NRC may select another firm for
contract award.
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A Contractor, subcontractor employee or consultant shall not have access to NRC facilities until he/she is
approved by FSB/DFS. Temporary access may be approved based on a favorable NRC review and
discretionary determination of their building access security forms. Final building access will be approved
based on favorably adjudicated checks by the Government. However, temporary access approval will be
revoked and the Contractor's employee may subsequently be denied access in the event the employee's
investigation cannot be favorably determined by the NRC. Such employee will not be authorized to work under
any NRC contract requiring building access without the approval of FSB/DFS. When an individual receives
final access, the individual will be subject to a review or reinvestigation every five years.

The Government shall have and exercise full and complete control and discretion over granting, denying,
withholding, or terminating building access approvals for individuals performing work under this contract.
Individuals performing work under this contract at NRC facilities for a period of more than 30 calendar days
shall be required to complete and submit to the Contractor representative an acceptable OPM Form 85P
(Questionnaire for Public Trust Positions), and two FD 258 (Fingerprint Charts). Non-U.S. citizens must provide
official documentation to the FSB/DFS, as proof of their legal residency. This documentation can be a
Permanent Resident Card, Temporary Work Visa, Employment Authorization Card, or other official
documentation issued by the U. S. Citizenship and Immigration Services. Any applicant with less than two
years residency in the U. S. will not be approved for building access. The Contractor shall submit the
documents to the NRC Project Officer (PO) who will give them to FSB/DFS.

FSB/DFS may, among other things, grant or deny temporary unescorted building access approval to an
individual based upon its review of the information contained in the OPM Form 85P and the Contractor's pre-
screening record. Also, in the exercise of its authority, the Government may, among other things, grant or
deny permanent building access approval based on the results of its review or investigation. This submittal
requirement also applies to the officers of the firm who, for any reason, may visit the NRC work sites for an
extended period of time during the term of the contract. In the event that FSB/DFS are unable to grant a
temporary or permanent building access approval, to any individual performing work under this contract, the
Contractor is responsible for assigning another individual to perform the necessary function without any delay
in the contract's performance schedule, or without adverse impact to any other terms or conditions of the
contract. The Contractor is responsible for informing those affected by this procedure of the required building
access approval process (i.e., temporary and permanent determinations), and the possibility that individuals
may be required to wait until permanent building access approvals are granted before beginning work in NRC's
buildings.

CANCELLATION OR TERMINATION OF BUILDING ACCESS/ REQUEST

The Contractor shall immediately notify the P0 when a Contractor or su bcontractor employee or consultant's
need for NRC building access approval is withdrawn or the need by the Contractor employee's for building
access terminates. The PO will immediately notify FSB/DFS (via e-mail) when a Contractor employee no
longer requires building access. The Contractor shall be required to return any NRC issued badges to the
Project Officer for return to FSB/DFS within three days after their termination.

(End of Clause)

H.4 2052.242-70 RESOLVING NRC CONTRACTOR DIFFERING PROFESSIONAL OPINIONS
(AUG 2007)

(a) The Nuclear Regulatory Commission's (NRC) policy is to support the contractor's expression of
professional health and safety related concerns associated with the contractor's work for NRC that may differ
from a prevailing NRC staff view, disagree with an NRC decision or policy position, or take issue with proposed
or established agency practices. An occasion may arise when an NRC contractor, contractor's personnel, or
subcontractor personnel believes that a conscientious expression of a competent judgement is required to
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document such concerns on matters directly associated with its performance of the contract. The NRC's policy
is to support these instances as Differing Professional Opinions (DPOs).

(b) The procedure that will be used provides for the expression and resolution of differing professional
opinions (DPOs) of health and safety-related concerns associated with the mission of the agency by NRC
contractors, contractor personnel or subcontractor personnel on matters directly associated with its
performance of the contract. This procedure is found in Clause 2052.242 71 of this document. The contractor
shall provide a copy of the NRC DPO procedure to all of its employees performing under this contract and to all
subcontractors who shall, in turn, provide a copy of the procedure to its employees. The prime contractor or
subcontractor shall submit all DPOs received but need not endorse them.

H.5 2052.242-71 PROCEDURES FOR RESOLVING NRC CONTRACTOR DIFFERING
PROFESSIONAL OPINIONS (OCT 1999)

(a) The following procedure provides for the expression and resolution of differing professional opinions
(DPOs) of health and safety-related concerns of NRC contractors and contractor personnel on matters
connected to the subject of the contract. Subcontractor DPOs must be submitted through the prime contractor.
The prime contractor or subcontractor shall submit all DPOs received but need not endorse them.

(b) The NRC may authorize up to ten reimbursable hours for the contractor to document, in writing, and
discuss, with the DPO panel, a DPO by the contractor, the contractor's personnel, or subcontractor personnel.
The contractor shall not be entitled to any compensation for effort on a DPO which exceeds the specified ten
hour limit.

(c) The contractor shall notify the contracting officer before incurring costs to document a DPO. The
contractor shall not begin any work on the DPO before receiving a modification to the contract from the NRC
contracting officer.

The contractor shall first determine whether there are sufficient funds obligated under the contract which are
available to cover the costs of writing a DPO. If there. are insufficient obligated funds under the contract, the
contractor shall request additional funding from the NRC contracting officer to cover the costs of preparing the
DPO. If there are sufficient obligated funds under the contract, the contractor shall notify the contracting officer
so that a modification can be issued that specifies the amount of funding required for the DPO.

(d) Contract funds shall not be authorized to document a differing perspective in the following examples
where the use of this NRC contractor DPO process is inappropriate:

(1) Issues involving allegations of wrongdoing that should be appropriately addressed directly to the NRC
Office of the inspector General (OIG);

(2) Issues submitted anonymously. However, safety significant issues that are submitted anonymously
should be addressed under NRC's Allegation Program which can be found at: http://www.nrc.gov/about
nrc/regulatory/allegations resp.html

(3) Issues that are deemed to be frivolous or otherwise not in accordance with the guidance included in
NRC Management Directive (MD) 10.159, "The NRC Differing Professional Opinions Program," which can be
found at: http://www.nrc.gov/reading rm/doc collections/management directives/volumes/vol 10.html

(4) Issues that have already been considered, addressed, or rejected by the NRC under these procedures,
absent significant new information;
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(5) Issues that are considered premature because they are still under staff review by the NRC.

(e) This procedure does not provide anonymity, nor does it provide for confidential submittal (as addressed in
MD 10.159). Individuals desiring anonymity or confidentiality should contact the NRC OIG or submit the
information under NRC's Allegation Program, as appropriate.

(f) Prior to submitting a DPO, the contractor or the contractor's employees are encouraged to engage in
informal discussions with appropriate NRC personnel (which may include NRC staff directly involved with the
issues that are the subject of concerns and the NRC Project Officer.) The contractor hereby agrees that the
contractor authorizes its employees to engage in informal discussions with the appropriate NRC personnel for
purposes of this clause. If the informal discussions do not resolve the contractor or the contractor's employees'
concerns, the contractor shall notify the contracting officer so that a modification to the contract can be issued
that authorizes the expenditure of funds for the DPO.

The contractor may initiate the DPO process by submitting a written statement directly to the NRC Differing
Professional Opinions Program Manager (DPOPM), Office of Enforcement, with a copy to the Contracting
Officer, Division of Contracts, Office of Administration. Each DPO submitted will be evaluated on its own
merits. (Refer to (c) above before incurring any costs to initiate the DPO process.)

(g) The DPO, while being brief, must contain the following as it relates to the subject matter of the contract:

(1) A summary of the prevailing NRC view, existing NRC decision or stated position, or the proposed or
established NRC practice.

(2) A description of the submitter's views and how they differ from any of the above items.

(3) The rationale for the submitter's views, including an assessment of the consequences should the
submitter's position not be adopted by NRC.

(4) References to, or copies of, relevant documents.

(h) The DPOPM will screen the DPO and notify the submitter and the contractor if the DPO is accepted.
Returned DPOs will identify the reason for return.

(i) The DPOPM will forward the DPO to the Office Director or Regional Administrator responsible for the
contract for disposition.

() The Office Director or Regional Administrator will establish an ad hoc panel of NRC employees to review
the DPO.

(k) The panel will interview the submitter to ensure that the panel understands the issues and to define the
scope of the review. The panel will gather information, review documents, and conduct interviews to support a
thorough review. The panel will provide a written report of its findings to the Office Director or Regional
Administrator and to the Contracting Officer, which includes a recommended course of action.

(I) The Office Director or Regional Administrator will consider the DPO panel's report, make a decision on the
DPO and provide a written decision to the contractor and the Contracting Officer. The DPO is considered final
and closed when the DPO Decision is issued.

(m) A summary of the issue and its disposition will be included in the NRC Weekly Information Report.

(n) DPOs will be dispositioned in accordance with the time frames identified in MD 10.159.
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(o) The DPOPM will track follow up actions and notify the contractor of any schedule revisions.

(p) The availability of DPO records will reflect the submitter's wishes (e.g., whether the records should or
should not be made public and whether the submitter's identity is redacted) and be consistent with NRC
practices for making records available to the public.

(q) For purposes of the contract, the DPO shall be considered a deliverable under the contract.

H.6 SEAT BELTS

Contractors, subcontractors, and grantees, are encouraged to adopt and enforce on-the-job seat belt policies
and programs for their employees when operating company-owned, rented, or personally owned vehicles.

H.7 Compensation for On-Site Contractor Personnel (Alternate 1)

a. NRC facilities may not be available due to (1) designated Federal holiday, any other day designated by
Federal Statute, Executive Order, or by President's Proclamation; (2) early dismissal of NRC employees during
working hours (e.g., special holidays or emergency situations); or (3) occurrence of emergency conditions
during nonworking hours (e.g., inclement weather).

b. When NRC facilities are unavailable, the compensation and.deduction policy stated below shall be
followed for contractor employees performing work on-site at the NRC facility: N/A

c. The contractor shall not charge the NRC for work performed by on- site contractor employees who were
reassigned to perform other duties off site during the time the NRC facility was closed.

d. On-site contractor staff shall be guided by the instructions given by a third party (e.g., Montgomery County
personnel, in the case of a water emergency) in situations which pose an immediate health or safety threat to
employees.

e. The contractor's Project Director shall first consult the NRC Project Officer before authorizing leave for on-
site personnel in situations which do not impose an immediate safety or health threat to employees (e.g.,
special holidays). That same day, the contractor must then alert the Contracting Officer of the NRC Project
Officer's direction. The contractor shall continue to provide sufficient personnel to perform the requirements of
essential tasks as defined in the Statement of Work which already are in operation or are scheduled.

H.8 Compliance with U.S. Immigration Laws and Regulations

NRC contractors are responsible to ensure that their alien personnel are not in violation of United States
Immigration and Naturalization (INS) laws and regulations, including employment authorization documents and
visa requirements. Each alien employee of the Contractor must be lawfully admitted for permanent residence
as evidenced by Alien Registration Receipt Card Form 1-151 or must present other evidence from the
Immigration and Naturalization Services that employment will not affect his/her immigration status. The INS
Office of Business Liaison (OBL) provides information to contractors to help them understand the employment
eligibility verification process for non-US citizens. This information can be found on the INS website,
http://www.ins.usdoj.gov/graphics/services/employerinfo/index. htm#obl.

H-7



NRC-08-09-305 Section H

The NRC reserves the right to deny or withdraw Contractor use or access to NRC facilities or its
equipment/services, and/or take any number of contract administrative actions (e.g., disallow costs, terminate
for cause) should the Contractor violate the Contractor's responsibility under this clause.

(End of Clause)

H.9 NRC INFORMATION TECHNOLOGY SECURITY TRAINING (AUG 2003)

NRC contractors shall ensure that their employees, consultants, and subcontractors with access to the
agency's information technology (IT) equipment and/or IT services complete NRC's online initial and refresher
IT security training requirements to ensure that their knowledge of IT threats, vulnerabilities, and associated
countermeasures remains current. Both the initial and refresher IT security training courses generally last an
hour or less and can be taken during the employee's regularly scheduled work day.

Contractor employees, consultants, and subcontractors shall complete the NRC's online, "Computer Security
Awareness" course on the same day that they receive access to the agency's IT equipment and/or services, as
their first action using the equipment/service. For those contractor employees, consultants, and subcontractors
who are already working under-this contract, the on-line training must be completed in accordance with agency
Network Announcements issued throughout the year 2003 within three weeks of issuance of this modification.

Contractor employees, consultants, and subcontractors who have been granted access to NRC information
technology equipment and/or IT services must continue to take IT security refresher training offered online by
the NRC throughout the term of the contract. Contractor employees will receive notice of NRC's online IT
security refresher training requirements through agency-wide notices.

The NRC reserves the right to deny or withdraw Contractor use or access to NRC IT equipment and/or
services, and/or take other appropriate contract administrative actions (e.g., disallow costs, terminate for
cause) should the Contractor violate the Contractor's responsibility under this clause.

H.10 SECURITY REQUIREMENTS RELATING TO THE PRODUCTION OF REPORT(S) OR THE

PUBLICATION OF RESULTS UNDER CONTRACTS, AGREEMENTS, AND GRANTS

Review and Approval of Reports

(a) Reporting Requirements. The contractor/grantee shall comply with the terms and conditions of the
contract/grant regarding the contents of the draft and final report, summaries, data, and related documents, to
include correcting, deleting, editing, revising, modifying, formatting, and supplementing any of the information
contained therein, at no additional cost to the NRC. Performance under the contract/grant will not be deemed
accepted or completed until it complies with the NRC=s directions. The reports, summaries, data, and related
documents will be considered draft until approved by the NRC. The contractor/grantee agrees that the
direction, determinations, and decisions on approval or disapproval of reports, summaries, data, and related
documents created under this contract/grant remain solely within the discretion of the NRC.

(b) Publication of Results. Prior to any dissemination, display, publication, or release of articles, reports,
summaries, data, or related documents developed under the contract/grant, the contractor/grantee shall submit
them to the NRC for review and approval. The contractor/ grantee shall not release, disseminate, display or
publish articles, reports, summaries, data, and related documents, or the contents therein, that have not been
reviewed and approved by the NRC for release, display, dissemination or publication. The contractor/grantee
agrees to conspicuously place any disclaimers, markings or notices, directed by the NRC, on any articles,
reports, summaries, data, and related documents that the contractor/grantee intends to release, display,
disseminate or publish to other persons, the public, or any other entities. The contractor/grantee agrees, and
grants, a royalty-free, nonexclusive, irrevocable worldwide license to the government, to use, reproduce,
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modify, distribute, prepare derivative works, release, display or disclose the articles, reports, summaries, data,
and related documents developed under the contract/grant, for any governmental purpose and to have or
authorize others to do so.

(c) Identification/Marking of Sensitive Unclassified and Safeguards Information. The decision, determination,
or direction by the NRC that information possessed, formulated or produced by the contractor/grantee
constitutes sensitive unclassified or safeguards information is solely within the authority and discretion of the
NRC. In performing the contract/grant, the contractor/ grantee shall clearly mark sensitive unclassified and
safeguards information, to include for example, AOUO-Allegation Information@ or AOUO-Security Related
Information@ on any reports, documents, designs, data, materials, and written information, as directed by the
NRC. In addition to marking the information as directed by the NRC, the contractor shall use the applicable
NRC cover sheet (e.g., NRC Form 461 ASafeguards Information@) in maintaining these records and
documents. The contractor/grantee shall ensure that sensitive unclassified and safeguards information is
handled, maintained and protected from unauthorized disclosure, consistent with NRC policies and directions.
The contractor/grantee shall comply with the requirements to mark, maintain, and protect all information,
including documents, summaries, reports, data, designs, and materials in accordance with the provisions of
Section 147 of the Atomic Energy Act of 1954 as amended, its implementing regulations (10 CFR 73.21),
Sensitive Unclassified and Non-Safeguards Information policies, and NRC Management Directive and
Handbook 12.6.

(d) Remedies. In addition to any civil, criminal, and contractual remedies available under the applicable laws
and regulations, failure to comply with the above provisions, and/or NRC directions, may result in suspension,
withholding, or offsetting of any payments invoiced or claimed by the contractor/grantee. If the
contractor/grantee intends to enter into any subcontracts or other agreements to perform this contract/grant,
the contractor/grantee shall include all of the above provisions in any subcontracts or agreements.

H.1 1 WHISTLEBLOWER PROTECTION FOR NRC CONTRACTOR AND SUBCONTRACTOR
EMPLOYEES (JULY 2006)

(a) The U.S. Nuclear Regulatory Commission (NRC) contractor and its subcontractor are subject to the
Whistleblower Employee Protection public law provisions as codified at 42 U.S.C. 5851. NRC contractor(s) and
subcontractor(s) shall comply with the requirements of this Whistleblower Employee Protection law, and the
implementing regulations of the NRC and the Department of Labor (DOL). See, for example, DOL Procedures
on Handling Complaints at 29 C.F.R. Part 24 concerning the employer obligations, prohibited acts, DOL
procedures and the requirement for prominent posting of notice of Employee Rights at Appendix A to Part 24.

(b) Under this Whistleblower Employee Protection law, as implemented by regulations, NRC contractor and
subcontractor employees are protected from discharge, reprisal, threats, intimidation, coercion, blacklisting or.
other employment discrimination practices with respect to compensation, terms, conditions or privileges of their
employment because the contractor or subcontractor employee(s) has provided notice to the employer,
refused to engage in unlawful practices, assisted in proceedings or testified on activities concerning alleged
violations of the Atomic Energy Act of 1954 (as amended) and the Energy Reorganization Act of 1974 (as
amended).

(c) The contractor shall insert this or the substance of this clause in any subcontracts involving work
performed under this contract.
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PART II - CONTRACT CLAUSES

SECTION I - CONTRACT CLAUSES

1.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a
clause may be accessed electronically at this/these address(es):

http://www.arnet.gov/far

52.204-7
52.209-6

52.216-4

52.219-6
52.219-14
52.222-21
52.222-26
52.222-29
52.222-35

52.222-36

52.222-37

52.222-50
52.223-6
52.224-1
52.224-2
52.223-15

52.225-13

52.232-7

52.232-18

52.232-23
52.233-1

CENTRAL CONTRACTOR REGISTRATION
PROTECTING THE GOVERNMENT'S INTEREST
WHEN SUBCONTRACTING WITH CONTRACTORS
DEBARRED, SUSPENDED, OR PROPOSED FOR
DEBARMENT
ECONOMIC PRICE ADJUSTMENT--LABOR AND
MATERIAL
NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE
LIMITATIONS ON SUBCONTRACTING
PROHIBITION OF SEGREGATED FACILITIES
EQUAL OPPORTUNITY
NOTIFICATION OF VISA DENIAL
EQUAL OPPORTUNITY FOR SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA,
AND OTHER ELIGIBLE VETERANS
AFFIRMATIVE ACTION FOR WORKERS WITH
DISABILITIES
EMPLOYMENT REPORTS ON SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA,
AND OTHER ELIGIBLE VETERANS
COMBATING TRAFFICKING IN PERSONS
DRUG-FREE WORKPLACE
PRIVACY ACT NOTIFICATION
PRIVACY ACT
ENERGY EFFICIENCY IN ENERGY-CONSUMING
PRODUCTS
RESTRICTIONS ON CERTAIN FOREIGN
PURCHASES
PAYMENTS UNDER TIME-AND-MATERIALS AND
LABOR-HOUR CONTRACTS
AVAILABILITY OF FUNDS
ASSIGNMENT OF CLAIMS
DISPUTES

APR 2008
SEP 2006

JAN 1997

JUN 2003
DEC 1996
FEB 1999
MAR 2007
JUN 2003
SEP 2006

JUN 1998

SEP 2006

AUG 2007
MAY 2001
APR 1984
APR 1984
DEC 2007

JUN 2008

FEB 2007

APR 1984
JAN 1986
JUL 2002
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52.232-33 PAYMENT BY ELECTRONIC FUNDS--CENTRAL OCT 2003
CONTRACTOR REGISTRATION

52.233-3 PROTEST AFTER AWARD AUG 1996
52.233-4 APPLICABLE LAW FOR BREACH OF OCT 2004

CONTRACT CLAIM
52.243-3 CHANG ES--TI ME-AND-MATERIALS OR SEP 2000

LABOR-HOUR S
52.245-1 GOVERNMENT PROPERTY JUN 2007
52.244-2 SUBCONTRACTS JUN 2007
52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS DEC 2008
52.245-9 USE AND CHARGES JUN 2007
52.249-6 TERMINATION (COST-REIMBURSEMENT) SEP 1996

ALTERNATE IV (SEP 1996)
52.253-1 COMPUTER GENERATED FORMS JAN 1991
52.232-25 PROMPT PAYMENT OCT 2008

1.2 52.216-7 ALLOWABLE, COST AND PAYMENT (DEC 2002)

(a) Invoicing.

(1) The Government will make payments to the Contractor when requested as work progresses, but (except
for small business concerns) not. more often than once every 2 weeks, in amounts determined to be allowable
by the Contracting Officer in accordance with Federal Acquisition Regulation (FAR) Subpart 31 .2 in effect on
the date of this contract and the terms of this contract. The Contractor may submit to an authorized
representative, of the Contracting Officer, in such form and reasonable detail as the representative may require,
an invoice or voucher supported by a statement of the claimed allowable cost for performing this contract.

(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment
Act. Interim payments made prior to the final payment under the contract are contract financing payments,
except interim payments if this contract contains Alternate I to the clause at 52.232-25.

(3) The designated payment office will make interim payments for contract financing on the 30TH day after
the designated billing office receives a proper payment request.

.In the event that the Government requires an audit or other review of a specific payment request to ensure
compliance with the terms and conditions of the contract, the designated payment office is not compelled to
make payment by the specified due date.

(b) Reimbursing costs.

(1) For the purpose of reimbursing allowable costs (except as provided in paragraph (b)(2) of the clause,
with respect to pension, deferred profit sharing, and employee stock ownership plan contributions), the 'term
ofcosts" includes only--

(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by
cash, check, or other form of actual payment for items or services purchased directly for the contract;

(ii) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of
business, costs incurred, but not necessarily paid, for--

(A) Supplies and services purchased directly for the contract and associated financing payments to
subcontractors, provided payments determined due will be made-
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(1) In accordance with the terms and conditions of a subcontract or invoice; and

(2) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government;

(B) Materials issued from the Contractor's inventory and placed in the production process for Use on the
contract;

(C) Direct labor;

(D) Direct travel;

(E) Other direct in-house costs; and

(F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor
for purposes of obtaining reimbursement under Government contracts; and

(iii) The amount of financing payments that have been paid by cash, check, or other forms of payment to
subcontractors.

(2) Accrued .costs of Contractor contributions under employee pension plans shall be excluded until actually
paid unless-

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently;
and

(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter
payment period (any contribution remaining unpaid shall be excluded from the Contractor's indirect costs for
payment purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause,
allowable indirect costs under this contract shall be obtained by applying indirect cost rates established in
accordance with paragraph (d) of this clause.

(4) Any statements in specifications or other documents incorporated in this contract by reference
designating performance of services or furnishing of materials at the Contractor's expense or at no cost to the
Government shall be disregarded for purposes of cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent payments than every 2

weeks.

(d) Final indirect cost rates.

(1) Final annual indirect cost rates and the appropriate bases shall be established in accordance with
Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered by the indirect cost
rate proposal.

(2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer (or
cognizant Federal agency official) and auditor within the 6-month period following the expiration of each of its
fiscal years. Reasonable extensions, for exceptional circumstances only, may be requested in writing by the
Contractor and granted in writing by the Contracting Officer. The Contractor shall support its proposal with
adequate supporting data.
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(ii) The proposed rates shall be based on the Contractor's actual cost experience for that period. The
appropriate Government representative and the Contractor shall establish the final indirect cost rates as
promptly as practical after receipt of the Contractor's proposal.

(3) The Contractor and the appropriate Government representative shall execute a written understanding
setting forth the final indirect cost rates. The understanding shall specify (i) the agreed-upon final annual
indirect cost rates, (ii) the bases to which the rates apply, (iii) the periods for which the rates apply, (iv) any
specific indirect cost items treated as direct costs in the settlement, and (v) the affected contract and/or
subcontract, identifying any with advance agreements or special terms and the applicable rates. The
understanding shall not change any monetary ceiling, contract obligation, or specific cost allowance or
disallowance provided for in this contract. The understanding is incorporated into this contract upon execution.

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning
of the Disputes clause.

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of the
final annual indirect cost rates for all years of a physically complete contract, the Contractor shall submit a
completion invoice or voucher to reflect the settled amounts and rates.

(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in paragraph

(d)(5) of this clause, the Contracting Officer may--

(A) Determine the amounts due to the Contractor under the contract; and

(B) Record this determination in a unilateral modification to the contract.

(ii) This determination constitutes the final decision of the Contracting Officer in accordance with the
Disputes clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall
reimburse the Contractor at billing rates established by the Contracting Officer or by an authorized
representative (the cognizant auditor), subject to adjustment when the final rates are established. These billing
rates--

(1) Shall be the anticipated final rates; and

(2) May be prospectively or retroactively revised by mutual agreement, at either party's request, to prevent
substantial overpayment or underpayment.

(f) Quick-closeout procedures. Quick7closeout procedures are applicable when the conditions in FAR
42.708(a) are satisfied.

(g) Audit. At anytime or times before final payment, the Contracting Officer may have the Contractor's
invoices or vouchers and statements of cost audited. Any payment may be (1) reduced by amounts found by
the Contracting Officer not to constitute allowable costs or (2) adjusted for prior overpayments or
underpayments.

(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the Contractor in
accordance with paragraph (d)(5) of this clause, and upon the Contractor's compliance with all terms of this
contract, the Government shall promptly pay any balance of allowable costs and that part of the fee (if any) not
previously paid.

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including

interest, if any) accruing to or received by the Contractor or any assignee under this contract, to the extent that
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those amounts are properly allocable to costs for which the Contractor has been reimbursed by the
Government. Reasonable expenses incurred by the Contractor for securing refunds, rebates, credits, or other
amounts shall be allowable costs if approved by the Contracting Officer. Before final payment under this
contract, the Contractor and each assignee whose assignment is in effect at the time of final payment shall
execute and deliver--

(i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of
refunds, rebates, credits, or other amounts (including interest, if any) properly allocable to costs for which the
Contractor has been reimbursed by the Government under this contract; and

(ii) A release discharging the Government, its officers, agents, and employees from all liabilities,
obligations, and claims arising out of or under this contract, except--

(A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not
known;

(B) Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third
parties arising out of the performance of this contract; provided, that the claims are not known to the Contractor
on the date of the execution of the release, and that the Contractor gives notice of the claims in writing to the
Contracting Officer within 6 years following the release date or notice of final payment date, whichever is
earlier; and

(C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the
Contractor under the patent clauses of this contract, excluding, however, any expenses arising from the
Contractor's indemnification of the Government against patent liability.

1.3 52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUNE

2007)

(a) Definitions. As used in this clause-

Long-term contract means a contract of more than five years in duration, including options. However, the
term does not include contracts that exceed five years in duration because the period of performance has been
extended for a cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend
Services, or other appropriate authority.

Small business concern means a concern, including its affiliates, that is independently owned and operated,
not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small
business under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the
Contractor shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph
(g) of this clause, upon the occurrence of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the
contract to include this clause, if the novation agreement was executed prior to inclusion of this clause in the
contract.

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after
modification of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this
clause in the contract.
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(3) For long-term contracts-

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and

(ii) Within 60 to 120 days prior to the exercise date specified in the contract for any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time
of this rerepresentation that corresponds to the North American Industry Classification System (NAICS) code
assigned to this contract. The small business size standard corresponding to this NAICS code can be found at
http://www.sba.gov/services/contractingopportunities/sizestandardstopics/.

(d) The small business size standard for a Contractor providing a product which it does not manufacture
itself, for a contract other than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation
required by paragraph (b) of this clause by validating or updating all its representations in the Online
Representations and Certifications Application and its data in the Central Contractor Registration, as
necessary, to ensure they reflect current status. The Contractor shall notify the contracting office by e-mail, or
otherwise in writing, that the data have been validated or updated, and provide the date of the validation or
update.

(f) If the Contractor represented that it was other than a small business concern prior to award of this
contract, the Contractor may, but is not required to, take th.e actions required by paragraphs (e) or (g) of this
clause.

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a
representation in ORCA for the NAICS code applicable to this contract, the Contractor is required to complete
the following rerepresentation and submit it to the contracting office, along with the contract number and the
date on which the rerepresentation was completed:

The Contractor represents that it [ ] is, [ ] is not a small business concern under NAICS Code 541330
assigned to contract number NRC-08-09-305.

[Contractor to sign and date and insert authorized signer's name and title].

1.4 52.249-14 EXCUSABLE DELAYS (APR 1984)

(a) Except for defaults of subcontractors at any tier, the Contractor shall not be in default because of any
failure to perform this contract under its terms if the failure arises from causes beyond the control and without
the fault or negligence of the Contractor. Examples of these causes are (1) acts of God or of the public enemy,
(2) acts of the Government in either its sovereign or contractual capacity, (3) fires, (4) floods, (5) epidemics, (6)
quarantine restrictions, (7) strikes, (8) freight embargoes, and (9) unusually severe weather. In each instance,
the failure to perform must be beyond the control and without the fault or negligence of the Contractor.
"Default" includes failure to make progress in the work so as to endanger performance.

(b) If the failure to perform is caused by the failure of a subcontractor at any tier to perform or make progress,
and if the cause of the failure was beyond the control of both the Contractor and subcontractor, and without the
fault or negligence of either, the Contractor shall not be deemed to be in default, unless--

(1) The subcontracted supplies or services were obtainable from other sources;
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(2) The Contracting Officer ordered the Contractor in writing to purchase these supplies or services from the,
other source; and

(3) The Contractor failed to comply reasonably with this order.

(c) Upon request of the Contractor, the Contracting Officer shall ascertain the facts and extent of the failure.
If the Contracting Officer determines that any failure to perform results from one or more of the causes above,
the delivery schedule shall be revised, subject to the rights of the Government under the termination clause of
this contract.
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ATTACHMENT #2

STATEMENT OF WORK
SUPPORT FOR THE COMMONWEALTH OF INDEPENDENT STATES

BACKGROUND

The U.S. Nuclear Regulatory Commission (NRC) has been providing regulatory
assistance and support to its international counterparts since 1993. Initial efforts focused
on certain countries of the former Soviet Union, now called the Commonwealth of
Independent States (CIS). The general areas where NRC has focused its technical
safety and security assistance and training efforts include currently operating nuclear
power and research reactors, nuclear power plants planned or under construction,
radioactive waste, nuclear fuel cycle, radioactive sources and fissile materials.

CONTRACT OBJECTIVES

The Contractor shall provide personnel with specific technical and scientific expertise
applicable to nuclear safety and security regulations, including operating nuclear power
plants, nuclear power plants planned or under construction and radioactive sources, to
assist the NRC's Office of International Programs (OIP) staff in providing a continuous
and uninterrupted transfer of nuclear-related assistance to countries of the
Commonwealth of Independent States. Specific activities the contractor may be asked to
support include: development of regulatory bases for oversight of nuclear and radioactive
materials; development of a national database of sealed sources; and enhancing day-to-
day oversight of sealed sources.

Ill WORK REQUIREMENTS

The Contractor shall assist OIP staff in conducting work activities to support the Office's
goal of providing continuous and uninterrupted technical training and assistance to
countries of the Commonwealth of Independent States. Contractor personnel will act
independently and not as an agent of the U.S. Government. Extended stays in the
country receiving assistance by contractor personnel may occasionally be required
(usually one person).

Contractor support shall be required, but not limited to, assisting national regulatory
authorities in countries of the Commonwealth of Independent States in adopting and
implementing the IAEA-sponsored "Code of Conduct on the Safety and Security of
Radioactive Sources." The contractor may also be required to procure and install
personal computers, means of transportation, radiation monitoring and/or
communications equipment and basic office supplies at the national regulatory authority's
site in support of the activities listed above.

IV ACTIVITIES

ACTIVITY 1 SEALED SOURCES

SUB-ACTIVITY 1.1 DEVELOPMENT OF REGULATORY BASES
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The contractor shall provide both technical assistance to the nuclear regulatory
authorities in countries of the Commonwealth of Independent States in developing
country-specific regulations, standards and guides utilized in performing regulatory
oversight of sealed sources and modifying them to reflect U.S. and IAEA regulations,
standards and guides considered appropriate by the regulator. Differences (strengths,
weaknesses, omissions, etc.) between the country-specific regulations, standards and
guides currently utilized and those utilized internationally should be identified and
recommendations for improvements made. A prioritized plan for revising the existing
country-specific regulatory structure and for the introduction and adoption of new
regulatory requirements should also be developed, as appropriate.

The contractor shall assist the national regulatory authority and its client organizations in
developing and establishing internal procedures needed to consistently implement the
developed basic regulations, standards and guides. This will include both technical and
administrative procedures.

SUB- ACTIVITY 1.2 DEVELOPMENT OF A NATIONAL DATABASE

The contractor shall provide technical assistance to countries of the Commonwealth of
Independent States in establishing an effective and operational sealed source database
and radioactive source registration process. This effort should build upon any existing
country-specific database/registry and registration process.

The database/registry should preferably be based upon and/or consistent with
international practice. Initial efforts should include such activities as reviewing existing
country-specific information on sealed sources, performing field verification as
necessary, reviewing existing procedures for populating and maintaining the sealed
source database and reviewing existing technical requirements for the sealed source
database. A prioritized plan for enhancing the existing country-specific sealed source
database and registration process should then be developed and implemented. A plan
should be developed and implemented for populating the enhanced database with
updated information. A process to ensure continued long-term updating and
maintenance for both the source database/registry and the registration process should
also be established.

SUB-ACTIVITY 1.3 ENHANCING REGULATORY OVERSIGHT

The contractor shall provide technical assistance to the nuclear regulatory authorities in
countries of the Commonwealth of Independent States in enhancing day-to-day safety
and security oversight of sealed sources. The contractor shall perform an initial
assessment of the designated regulatory authority(ies) to determine whether effective
day-to-day oversight of sealed sources can be accomplished from a central location (i.e.,
a single headquarters office) or whether more localized, regional offices are needed.
Based upon the aforementioned needs assessment, the contractor shall establish and/or
update physical infrastructure and technical infrastructure that will serve as a base of the
operations for the regional and/or headquarters office(s). Activities to be conducted may
include renovation of laboratory and inspection office facilities, upgrading office
equipment and communication and transportation facilities and establishing a basic set
of radiological equipment for inspections of regional user facilities (where applicable).
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The contractor shall also provide technical assistance to the national regulatory authority
in establishing an initial qualification and re-qualification program for regional office and
headquarters staff and in conducting training to bring the regional office and
headquarters inspection staffs up to modern standards. Activities to be conducted may
include establishing qualifications necessary for all inspection-related staff, developing
training programs in the areas of regulation, database management, control and
accounting, physical security, inspection and enforcement, conducting training of key
inspection personnel and training for laboratory and inspection equipment maintenance
staff.

V KEY OUTCOMES AND MILESTONES

ACTIVITY 1 SEALED SOURCES

SUB-ACTIVITY 1.1 DEVELOPMENT OF REGULATORY BASES

The key outcome for sub-activity 1.1 above is for each national regulatory authority to
enact sealed source-related rules and regulations that are consistent with international
standards. Key milestones needed to achieve this outcome include agreement with the
national regulatory authority to conduct a detailed country-specific assessment, the start
and completion of the assessment, the start-and completion of drafting proposed
revisions to existing rules and regulations, submission of the revised rules and
regulations to the appropriate entity(ies) for review (regulatory authority for rules and
regulations, etc.) and the adoption and promulgation of the revised laws, rules and
regulations. Actual completion dates will be developed on a country-specific basis and
shall be approved by the NRC Project Officer.

SUB- ACTIVITY 1.2 DEVELOPMENT OF A NATIONAL DATABASE

The key outcome for sub-activity 1.2 above is for each national regulatory authority to
have an effective country-specific national database of sealed sources. Key milestones
needed to achieve this outcome include agreement with the national regulatory authority
to develop such a registry, the actual start of inventorization efforts (data gathering), data
entry into an appropriate computer database, and completion and adoption of a national
database. Actual completion dates will be developed on a country-specific basis and
shall be approved by the NRC Project Officer.

SUB-ACTIVITY 1.3 ENHANCING REGULATORY OVERSIGHT

The key outcome for sub-activity 1.3 above is for each national regulatory authority to
have effective day-to-day oversight of radioactive sources within their respective country.
Key milestones needed to achieve this outcome include starting and completing an
assessment of whether effective oversight can be accomplished from a central office or
whether regional offices are needed, developing a plan and schedule for updating
physical and technical infrastructure at the central office and/or regional office(s) and
initiation and completion of physical and technical infrastructure upgrades. Actual
completion dates will be developed on a country-specific basis and shall be approved by
the NRC Project Officer.
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VI ANTICIPATED SCHEDULE AND DELIVERABLES

The contractor shall prepare and submit a quarterly status report to the NRC project
manager. This report shall contain such information as:

Financial Status

Total Estimated Contract Amount;
* Total Funds Obligated to Date;
* Total Costs Incurred in the Reporting Period;
• Detailed Costs Incurred During the Reporting Period;
* Balance of Obligations Remaining; and
* Balance of Funds Needed to Complete Contract/Task Order.

Technical Progress

• Efforts Completed/Schedule Milestone Information;
• Work Performed During the Reporting Period;
* Plans for Next Reporting Period; and
* Anticipated Problem Areas.

ACTIVITY 1 SEALED SOURCES

The contractor shall begin efforts as specified in sub-activities 1.1, 1.2 and 1.3 for each
regulatory authority specifically designated by NRC within 30 days after acceptance of
this requirement. The regulatory authorities of Armenia, Azerbaijan, Georgia,
Kazakhstan, Kyrgyzstan, Moldova, Tajikistan, Turkmenistan, Ukraine, and Uzbekistan
shall be considered the designated regulatory authorities for provision of support by this
task.

The contractor's Project Manager shall also provide the NRC Project Manager with
copies of any reports, assessments, laws, regulations and/or analyses developed while
performing sub-activities 1.1, 1.2 and 1.3. These reports, assessments, laws,
regulations and/or analyses shall be considered deliverables under this task. This
information shall be provided within 30 days after acceptance by the contractor.

VII ANTICIPATED MEETINGS AND TRAVEL

The contractor shall maintain effective communication with both the NRC Project
Manager and the National Regulatory Authority Project Managers. Coordination
meetings between the contractor, the NRC Project Manager and National Regulatory
Authority Project Managers throughout the duration of this task order are anticipated.
Meetings will primarily be held at NRC offices in Rockville, Maryland and at
corresponding designated regulatory authority offices in Armenia, Azerbaijan, Georgia,
Kazakhstan, Kyrgyzstan, Moldova, Tajikistan, Turkmenistan, Ukraine and Uzbekistan.
Meetings will be scheduled on an as needed basis. For planning purposes, it should be
assumed that project meetings are held once per quarter alternating between Rockville,
Maryland and locations in Armenia, Azerbaijan, Georgia, Kazakhstan, Kyrgyzstan,
Moldova, Tajikistan, Turkmenistan, Ukraine and Uzbekistan. In addition, the NRC project
manager and the national regulatory authority project managers may choose to
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periodically meet at the contractor's facility to review progress and to provide input into
the project.

VIII NRC FURNISHED MATERIAL

Materials under this task order will be provided on an as needed basis per mutual
agreement.

IX CONTRACTOR ACQUIRED MATERIAL

Materials under this task order will be acquired on an as needed basis. The contractor
shall provide a list of materials being procured and receive approval from the NRC
project officer before the materials are purchased.

X PERSONNEL QUALIFICATIONS REQUIRED

Personnel performing work under this contract shall have pertinent technical experience
in one or more of the following areas: nuclear, mechanical, civil, electrical or chemical
engineering, regulation of nuclear facilities or activities, health physics, and project
management. Personnel should also have expertise relative to nuclear technology and
nuclear and/or sealed sources commonly utilized in countries of the Commonwealth of
Independent States. Resumes for these personnel shall be provided to and accepted by
the NRC Project Officer before beginning work on the contract. These individuals shall
be marked as key personnel.

The contractor shall provide a project manager and technical team members as
appropriate for the performance of each task order issued under this contract. Technical
team members must possess the capability to address highly complex technical issues
related to nuclear safety and security and have a thorough knowledge of NRC's
approach to performing safety and security reviews and evaluations. Team members
must be available to stay for extended periods in countries of the Commonwealth of
Independent States to work with indigenous technical specialists. It is desirable for some
technical team members to be fluent (both spoken and written) in languages commonly
used in countries of the Commonwealth of Independent States.

XI SUBCONTRACT SUPPORT

In the event that specific tasks will be subcontracted or outsourced to in-country technical
support organizations or individual experts, the contractor's project manager shall
establish a mechanism that (1) ensures that any subcontracted, in-country tasks are
focused on specific objectives to be accomplished, (2) identifies problems with
established schedules, costs and overall budget, (3) provides updates and impacts to the
contractor spending plan, and (4) ensures the quality of deliverables so that all
information and. data are accurate and complete. If deemed necessary for specific in-
country locations, the contractor's Project Manager may subcontract specific project
management tasks. The contractor's Project Manager shall also review and approve any
data, documentation, or reports generated by subcontracted tasks prior to inclusion in
final contract deliverables to be provided to the NRC Project Manager. The contractor
shall provide subcontractor proposals to the NRC Project Officer and Contract Specialist
prior to subcontracting any work. The NRC will review these proposals and provide
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approval and authorization to proceed in writing.

XII ASSISTANCE COORDINATION

The Contractor shall assist the NRC Project Manager in coordinating ongoing or planned
activities with other involved entities. Such coordination could include (though not be
necessarily limited to) representatives of other entities with the government of the United
States (for example, the Departments of State, and Energy), representatives of entities
within other governments (for example, the Russian Federal Nuclear and Radiation
Safety Authority and the European Union) and representatives of international
organizations (for example, the IAEA). The contractor shall also assist the NRC Project
Manager in fostering cooperation between national regulatory authorities.
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ATTACHMENT #3

BILLING INSTRUCTIONS FOR
LABOR HOUR/TIME AND MATERIALS TYPE CONTRACTS (JUNE 2008)

General: During performance and through final payment of this contract, the contractor is
responsible for the accuracy and completeness of data within the Central Contractor
Registration (CCR) database and for any liability resulting from the Government's reliance on
inaccurate or incomplete CCR data.

The contractor shall prepare vouchers/invoices as prescribed herein. FAILURE TO SUBMIT
VOUCHERS/INVOICES IN ACCORDANCE WITH THESE INSTRUCTIONS WILL RESULT IN
REJECTION OF THE VOUCHER/INVOICE AS IMPROPER.

Form: Claims shall be submitted on the payee's letterhead, voucher/invoice, or on the
Government's Standard Form 1034, "Public Voucher for Purchases and Services Other than
Personal," and Standard Form 1035, "Public Voucher for Purchases Other than Personal--
Continuation Sheet."

Number of Copies: A signed original shall be submitted. If the voucher/invoice includes the
purchase of any property with an initial acquisition cost of $50,000 or more, a copy of the signed
original is also required.

Designated Agency Billing Office: The preferred method of submitting vouchers/invoices is
electronically to the Department of the Interior at NRCPaymentsanbc.gov

If the voucher/invoice includes the purchase of any property with an initial acquisition cost of
$50,000 or more, a copy.of the signed original shall be electronically sent to: Propertyvnrc..gov

However, if you submit a hard-copy of the voucher/invoice, it shall be submitted to the following
address:

Department of the Interior
National Business Center
Attn: Fiscal Services Branch - D2770
7301 West Mansfield Avenue
Denver, CO 80235-2230

If you submit a hard-copy of the voucher/invoice and it includes the purchase of any property
with an initial acquisition cost of $50,000 or more, a copy of the signed original shall be mailed to
the following address:

U.S. Nuclear Regulatory Commission
NRC Property Management Officer
Mail Stop: O-4D15
Washington, DC 20555-0001

HAND-CARRIED SUBMISSIONS WILL NOT BE ACCEPTED

Agency Payment Office: Payment will continue to be made by the office designated in the
contract in Block 12 of Standard Form 26, Block 25 of Standard Form 33, or Block 18a. of
Standard Form 1449, whichever is applicable.
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ATTACHMENT #3

BILLING INSTRUCTIONS FOR
LABOR HOURITIME AND MATERIALS TYPE CONTRACTS (JUNE 2008)

Frequency: The contractor shall submit claims for reimbursement once each month, unless
otherwise authorized by the Contracting Officer.

Format: Claims shall be submitted in the format depicted on the attached sample form entitled
"Voucher/Invoice for Purchases and Services Other than Personal" (see Attachment 1). The
sample format is provided for guidance only. The format is not required for submission of a
voucher/invoice. Alternate formats are permissible provided all requirements of the billing
instructions are addressed.

Billing of Cost after Expiration of Contract: If costs are incurred during the contract period
and claimed after the contract has expired, you must cite the period during which these costs
were incurred. To be considered a proper expiration voucher/invoice, the contractor shall clearly
mark it "EXPIRATION VOUCHER" or "EXPIRATION INVOICE".

Final. vouchers/invoices shall be marked "FINAL VOUCHER" or "FINAL INVOICE".

Currency: Billings may be expressed in the currency normally used by the contractor in
maintaining his accounting records and payments will be made in that currency. However, the
U.S. dollar equivalent for all vouchers/invoices paid under the contract may not exceed the total
U.S. dollars authorized in the contract.

Supersession: These instructions supersede any previous billing instructions.
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ATTACHMENT #3

BILLING INSTRUCTIONS FOR
LABOR HOUR/TIME AND MATERIALS TYPE CONTRACTS (JUNE 2008)

INVOICENVOUCHER FOR PURCHASES AND SERVICES OTHER THAN PERSONAL
(SAMPLE FORMAT - COVER SHEET)

1. Official Agency Billing Office

Department of the Interior
National Business Center
Attn: Fiscal Services Branch - D2770
7301 West Mansfield Avenue
Denver, CO 80235-2230

2. Voucher Information

a. Payee's DUNS Number or DUNS+4. The Payee shall include the Payee's Data Universal
Number (DUNS) or DUNS+4 number that identifies the Payee's name and address. The
DUNS+4 number is the DUNS number plus a 4-character suffix that may be assigned at the
discretion of the Payee to identify alternative Electronic Funds Transfer (EFT) accounts for the
same parent concern.

b. Payee's Name and Address. Show the name of the Payee as it appears in the contract and
its correct address. If the Payee assigns the proceeds of this contract as provided for in the
assignment of claims terms of this contract, the Payee shall require as a condition of any such
assignment, that the assignee shall register separately in the Central Contractor Registration
(CCR) database at http://www.ccr.gov and shall be paid by EFT in accordance with the terms of
this contract. See Federal Acquisition Regulation 52.232-33(g) Payment by Electronic Funds
Transfer - Central Contractor Registration (October 2003).

c. Contract Number. Insert the NRC contract number.

d. Voucher/Invoice. The appropriate sequential number of the voucher/invoice, beginning with
001 should be designated. Contractors may also include an individual internal accounting
number, if desired, in addition to the 3-digit sequential number.

e. Date of Voucher/Invoice. Insert the date the voucher/invoice is prepared.

f. Billing period. Insert the beginning and ending dates (day, month, and year) of the period
during which costs were incurred and for which reimbursement is claimed.

g. Required Attachments (Supporting Documentation). Direct Costs. The contractor shall
submit as an attachment to its invoice/voucher cover sheet a listing of labor categories, hours
billed, fixed hourly rates, total dollars, and cumulative hours billed to date under each labor
category authorized under the contract/purchase order for each of the activities to be performed
under the contract/purchase order. The contractor shall include incurred costs for: (1) travel, (2)
materials, including non-capitalized equipment and supplies, (3) capitalized nonexpendable
equipment, (4) materials handling fee, (5) consultants (supporting information must include the
name, hourly or daily rate of the consultant, and reference the NRC approval), and (6)
subcontracts (include separate detailed breakdown of all costs. paid to approved subcontractors
during the billing period) with the required supporting documentation, as well as the cumulative
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BILLING INSTRUCTIONS FOR
LABOR HOUR/TIME AND MATERIALS TYPE CONTRACTS (JUNE 2008)

total of each cost, billed to date by activity.

3. Definitions

a. Non-capitalized Equipment, Materials, and Supplies. These are equipment other than
that described in number (4) below, plus consumable materials, supplies. List by
category. List items valued at $1,000 or more separately. Provide the item number for
each piece of equipment valued at $1,000 or more.

b. Capitalized Non Expendable Equipment. List each item costing $50,000 or more and
having a life expectancy of more than one year. List only those items of equipment for
which reimbursement is requested. For each such item, list the following (as applicable):
(a) the item number for the specific piece of equipment listed in the property schedule of
the contract; or (b) the Contracting Officer's approval letter if the equipment is not
covered by the property schedule.

c. Material handling costs. When included as part of material costs, material handling costs
shall include only costs clearly excluded from the labor-hour rate. Material handling costs
may include all appropriate indirect costs allocated to direct materials in accordance with
the contractor's usual accounting procedures.

Sample Voucher Information (Supporting Documentation must be attached)

This voucher/invoice represents reimbursable costs for the billing period from __

through
Amount Billed

Current Period Cumulative
(f) Direct Costs:

(1) Direct Labor

(2) Travel

(3) Materials

(4) Equipment

$

$

$

$

$

$

$

$

$

$

$

$

$

$

(5) Materials Handling Fee

.(6) Consultants

(7) Subcontracts $

Total Direct Costs: $

Page 4 of 4


