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NRC-42-08-064 NRC-T012

- In accordance with Section G.4, Task Order Procedures, of Contract No. NRC-42-08-064, this definitizes Task
Order No. 12. The effort shall be performed in accordance with the attached Statement of Work.

Task Order No. 12 shall be in effect from Day. of Award through January 15, 2011, with a cost ceiling of
- $405,719.00. The amount of $376,549.00 represents the estimated reimbursabie costs, and the amount of
- $29,171.00 represents the fixed fee

.The amount obligated by the Government wrth respect to-this task order is $150, OOO 00, of which $139, 215 00
represents the estrmated reimbursable costs, and the amount of $10 785 00 represents the fixed fee.

The issuance of this task order does not amend any terms or conditions of the subject contract.
Your contacts during the course of this task order are:

Technical Matter: .- Richard Daniel
Task Order Project Officer
301-415-6319

Contractual Matters: Jeffrey R. Mitchell
Contract Specialist
301-492-3639 '

Acceptance of Task Order No. 12 should be made by having an official, authorized to bind your organization,
execute three copies of this.document in the space provided and return two copies to the Contract Specialist at
the address identified in Block No. 5 of the OF 347. You should retain the third copy for your records. ’
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TASK ORDER STATEMENT OF WORK

JCN Contractor Task Order No.

Q-4182 ISL NRC 42-08-064 (TO 12)
Applicant Design/Site "Docket No.

Mitsubishi Heavy Industries, Ltd. .| US-APWR Design Certification 52-021

(MHI)

Tltle/Descrlptlon

Developme‘nt of US-APWR Design Certlflcat|on Chapter-Level Safety Evaluatlon Reports W|th Open

" ltems o o
TAC No. T B&R Number SRP Section(s) .
RX0610 925-15-171-103 1.thru 19

NRC Task Order_ Project Officer (PO)
Richard Danie!

301- 415-6319

Richard.daniel@nrc.gov

NRC Technical Monitor (TM)
Jeffrey Ciocco

301-415-6391

ieff ciocco@nrc.gov

1.0 BACKGROUND

Combined Operating License (COL) Applications are submitted pursuant to Part 52 of Title 10
of the Code of Federal Regulations (10 CFR 52), “Early Site Permits; Standard Design

Certifications; and Combined Licenses for Nuciear Power Plants.”

The U.S. Nuclear Regulatory

Commission (NRC) reviews COL Applications based on information furnished by electric utility
companies pursuant to 10 CFR 52.79, “Contents of Applications Technical Iinformation.”

A Standard Review Plan (NUREG-0800) is prepared for the guidance of staff reviewers in the
Office of New Reactors in performing safety reviews of applications to construct or operate

nuclear power plants and the review of applications to approve standard designs and sites for
nuclear power plants. The principal purpose of the SRP is to assure the quality and uniformity

of staff safety reviews.

The staff publishes the results of these reviews in a Safety Evaluation Report (SER).

2.0 OBJECTIVE

The objective of this task order is to obtain contractor's services to integrate the technical input
from the staff technical reviewers into the SER DC templates previously developed by the
contractor. The deliverabies from the contractor will be the completed, technically edited,
camera-ready NUREG, Draft and Final Chapter-level SERs with Open ltems to be utilized by
the NRC staff for documenting the results of the staff's Phase 2 review of the DC application.




3.0 WORK REQUIREMENTS, SCHEDULE AND DELIVERABLES

N

1. REQUIREMENT: Develop Project [Four Weeks after award of Project Plan and
Plan include: configuration and Task Order. tentative schedule.
quality control, develop tentative - : : :
schedule for deliverables based on .
the US-APWR DC Phase 2 project
milestones. :

2. REQUIREMENT: Phase 1 input -[Each Chapter PSER shall be [Draft Chapter PSER|

- (e.g., Preliminary Safety Evaluation |completed within two weeks - |using templates and
Report — PSER, technical evaluation |after final Chapter input by PSER input by

and conclusions) incorporated into  [NRC provided to contractor.  |Chapter for the DC.

corresponding template, PSER

edited, formatted and revised based ' Draft Chapter PSER
on updated SER User and Writer's ‘ using templates and

Guide. , : PSER input by
v : Chapter for the DC

3. REQUIREMENT: Phase 2 SER input |Each Chapter Draft and Final |Draft Chapter-level

(e.g., responses to requests for - {SER with Open Items shall be |SER with Open
additional information) integrated into jcompleted within two weeks litems
corresponding PSER forming a after final Chapter input by

Chapter-level SER with Open ltems. |NRC provided to contractor.  [Final Chapter-level
SER with Open

ltems
4, REQUIREMENT: Phase 2: ITwo weeks prior to completion |Draft Appendices
Appendices (See Attachment 1), of last SER Chapter with Open
including “List of Open ltems” by - |items. - Final Appendices
Chapter to be incorporated into SER
Chapter 1

*These Work Schedules are subject to change by the NRC Contracting Officer (CO) to suppbrt
the needs of the NRC Licensing Program Plan.

The Technical Monitor may issue technical instruction from time to time throughout the duration
of this task order. Technical instructions must be within the general statement of work
delineated in the task order and shall not constitute new assignments of work or changes of
such a nature as to justify an adjustment in cost or period of performance. The contractor shall
refer to Section G.1 of the base contract for further information and guidance on any technical
directions issued under this task order.’

Any modifications to the scope of work, cost, or period of performance of this task order must

- - be issued by the CO and will be coordinated with the NRO Project Officer.

4.0 TECHNICAL AND OTHER SPECIAL QUALIFICATIONS REQUIRED

Asvspecified in the base contract, the contractor shall provide individuals who have the required
educational background and work experience to meet the objectives of the work specified in this




task order. Specific qualifications for this effort inciude:

As a minimum, qualified personnel to perform technical evaluations, need to be proficient in
MS word formatting features, technical editing, and the performance of NRC legal reviews.

The contractor shall pursue [T2 clearance for access to NRC network, specifically ADAMS.

The contractor shall provide a contractor project manager (PM) to oversee the effort and ensure
the timely submittal of quality deliverables so that all |nformat|on is accurate and complete as
defined in the base contract.

The NRC will rely on representations made by the. contractor concermng the qualifications of the
- personnel assigned to this task order, including assurance that all information contained in the
technical and cost proposals, including resumes, is.accurate and truthful. The resume for each
professional proposed to work under this task order (contractor, subcontractor, or consultant) .
shall describe the individual's experience in applying his or her area of engineering
specialization to work in the proposed area. The use of particular personnel on this.contract is
subject to the NRC technical monitor's (TM's) approval. This includes any proposed changes to
key personnel during the life of the task order.

5.0 - REPORTING REQUIREMENTS
Task Order Progress Report

The contractor shall provide a bi-weekly progress report summarizing accomplishments,
expenditures, contractor staff hours expended; percent compieted for each task under this
task order, and any problems encountered by the contractor. Additionally a matrix should

be added that includes of all sections received, reviewed (redlined) and sent back to he NRC.
The report shall be sent via e-mail to the NRC TM, Task Order Project Officer (PO), CO and to
the pre-designated NMIP Projects licensing assistant (LA) whom will monitor correspondence
for this project.

Please refer to Section F of the basic contract award document for contract reporting
‘requirements.

Technical reporting requirements

As specified in Section 3 above, the contractor shall provide all deliverables as draft and final
products. The NRC TM will review all draft deliverables (and coordinate any internal NRC staff
review, if needed) and provide comments back to the contractor. The contractor shall revise the
draft deliverable based on the comments provided by the TM, and then deliver the final version
of the deliverable. When mutually agreed upon between the contractor and the TM, the
contractor may submit preliminary or partial drafts to help gauge the contractor’'s understanding
of the particular work requirement.

The contractor shall provide a camera-ready Chapter-level NUREG SER with Open ltems in
hard copy and electronic formats. The draft and final Chapter-level SER with Open ltems will be
provided for each chapter of the SER (19 total). One separate draft and final SER with Open
Items will be provided for all the Appendices.

The electronic format shall be provided in MS Word inciuding Style, Formatting and Technical
Editing or other word processing software approved by the TM. For each deliverable, the
contractor shall add and profile files within ADAMS and provide electronic copy to the PM,

the TM, and the LA. The schedule for dehverables shall be contained in the approved project
plan for the task order effort.



The contractor is responsible for structuring the SER template format to follow Federal and
agency standards and requirements for publications. The contractor must use the latest

~ agency-designated version of this agency standard. The word processing source file and
electronic “print” file in Portable Document Format (PDF) should be automated, structured, and
reusable (i.e., applies templates, contain automatic bookmarks, and have “live” Web links). The
contractor must consider long-term use and revision when establishing styles. This will be
evidenced by styles that are constructed for ease of use and that apply automated functions.
The contractor must provide a style sheet itemizing the specifications for each style or tag
applied in the word processing program. For example, the style sheet will note the name of

the style, formatting details, and the specific functions of and use for each style.

The contractor should acquire NRC network/ADAMS access and provide accessible,
archival-quality, print-ready, Web-enabled-DOC source files that meet Federal and agency
requirements for publications. These source files are entered in ADAMS and on finalization by
the NRC TM, will be converted by ADAMS into Web-enabled PDFs. The printed version is to be
made from the electronic file. Alternatively, on an interim basis while the contractor is pursuing
IT2 clearance, the contractor will provide accessible, archival-quality, print-ready, Web-enabled-
PDF and DOC source files that meet Federal and agency requirements for publications. The
print and electronic copies must match (suggestion: print the paper copy from the PDF, which is
generated from the MS Word DOC file).

Electronic files should be:

1. Accessible: Comply with Section 508 of the Rehabilitation Act (check the accessibility);
accessible to screen readers; high contrast in black and white and, if any color is used;
such information conveyed with color shall be conveyed equally well when color is not
available.

- 2. Archival: Generate PDF using PDF/A format, an international standard for archival PDF;
embed fonts; update/delete metadata.

3. Print-ready: Min. 600 dpi (1200 dpi recommended) for high-quality, professional'printihg;
include print disclaimers for any scanned or pixelated images; the PDF should be an entire
document, including cover, inside cover, title page, Form 335, etc. (see NUREG-1757).

4. Web-enabled (electronic): Bookmarks for navigation (generated by MS Word with the
heading styles applied); live links to Web sites (entire URL must be active); meet NRC Web
publication standards; enabled for Fast Web view; match agency-wnde electronic standards
(http://www.nrc. gov/sxte -help/e-submittals.html). ’

'.S'Hp;écifi'c'ally, the MS Word file should use:
1. Styles
2. Automated formatting (no manually tabbed columns)

3. Linked bookmarks or anchors for the table of contents or other document guides
that jump to specific sections of the text

Headers and other structural markup
Abbreviation list

List and link figures, equations, tables, etc.

.\'.0’.0‘:’*

Formatted tables with simple columns (do not nest tables, mark column headers
if possible)



8. Embedded fonts and objects

Suggestions for file names:
1. Use ASCII letters (a-z A-Z), digits (0-9), underscores and.hyphens (“_" and “-“).

2. Do not use spaces, quotation marks, diacritic marks or other special/non-printing
characters. '

3.. Reserve the period (“.", , full stop) for the file extension at the end of the filename.
In addition to general document quallty standards, the contractor should meet the
_standards in:
'U.S. Government Printing Office (GPO) Style Manual
NUREG-0650, Rev, 2, "Preparing NUREG-series Publications"
Guidance for Electromc Submissions to the NRC, October 29, 2008 Revision 4
NUREG-1379, "NRC Editorial Style Guide"
NUREG-0544, "NRC Collection of Abbreviations," Rev. 4 July 1998
www.plainlanguage.gov
Section 508 of the Rehabilitation Act

N ook wp -

In all correspondence, include identifying information: JCN Q-4182; Technical Assignment
" Control No. (TAC): RX0610; Task Order 12; and the licensee: MHI.

6.0 MEETINGS AND TRAVEL
 a One person, one day, working meeting to kickoff project and contractor orientation.*
b. One person per working meeting at NRC headquarters to review deliverables.”
*At the discretion of the NRC TM, meeting may be conducted via telephone or video conference.
7.0  NRC FURNISHED MATERIAL ‘
The following NRC furnished materials wil be provided to the oohtractor together with SOW:

‘a. Electronic Optical Storage Media of US-APWR DC SER templates and pSERs.
b. Original staff input (technical evaluation and conciusion)

8.0 PERIOD OF PERFORMANCE
The penod of performance is from the Day of Award through January 15, 2011.

9.0. OTHER APPLICABLE INFORMATION

a. License Fee Recovery

All work under this task order is fee recoverable and must be charged to the appropriate
TAC number(s).

b. Assumptions and Understandings:
The level of effort for Task 2 is based assumption that there will be approximately 19



chapters and it will fake, on the average, 100 hours to integrate, format, edit each'ch,apter.

~ The level of effort for Task 3 is based on the assumption that this task will be a‘pproxirhately
one-third the effort of Task 2, as the scope is limited to additional content based on RAl
responses and through normal staff concurrence.

The level of effort for Task 4 is based on the assumption that there will be approximately

19 chapters and it will take, on the average, 10 hours to develop necessary appendices and
contents. o ' ‘

It.is assumed that the contractor has access to the NRC fLirnished material available on the
internet. S

Itis understdod that the scope of the review consists of conference calls with the NRC staff

-and the applicant to discuss open items in an attempt to obtain additional information or
reach resolution. '

Attachment:
1. SER with Open ltems Appendices



‘ , Attachment 1

Appendices for SER with Open Items .

A - Chronology

B - References

C - Abbreviations

D - Principal Contributors (supblied by NRC)-

E - Chronology of NRC'S Request for Additional Information (RAI)
F - Combined license action items

G -ITAAC cross-réferences

H - Technical Specifications and cross-references

[ - Initial Test Pfogram Test érosé-references

J - 10 CFR 20.1406, Minimization of Contamination cross- references
K- Gen-eri‘c Issues cross-references |

L - Report on Advisory Committee on Reactor Safeguards (ACRS) {supplied by NRC)



