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SECTION B - CONTINUATION BLOCK

B.1 PRICE/COST SCHEDULE

BASE YEAR PERIODF .FPERFORMANCE: Twelve (12) Months

.Labor categories
Program Manager
Help Desk Inventory/Property

.Specialist
Help Desk/Desk Top Support
Specialist
Senior Database Administrator
System Programmer/Analyst*
Software Developer/Engineer
TOTAL - BASE YEAR

Est.
Qt.* Unit

Hour

-Hour
Hour

.Hourly Rate %
(Discou j Discount Total Est.Q6 iko

Hour
Hour
Hour

$443,019.80

4OPTIONYE-A1R I iPERIOD .O1F7.RPERFORMANCE.: Twelve(:12) Months

.Labo'r-c•atego'ries
Program Manager
Help Desk Inventory/Property
Specialist
Help Desk/Desk Top Support
Specialist
Senior Database Administrator
System Programmer/Analyst*
Software Developer/Engineer
TOTAL - OPTION YEAR 1

Unit
Hour

m Hour
Hour

... u Hour
0 Hour
0 Hour

Discounted
R at Total Est.:.Cost

s0
$0

$234,485.00

OPTIOGNYEAR 2 :.P.ERIOD :OF.oPE-RFORMANCE Twelve,, (12) 'Months.

Labor categories
Program Manager
Help Desk Inventory/Property
Specialist
Help Desk/Desk Top Support
Specialist
Senior Database Administrator
System Programmer/Analyst*
Software Developer/Engineer
TOTAL - OPTION YEAR 2

Est.
bt Unit
immHour

-Hour
SHour

0 Hour
0 Hour
0 Hour

Discounted
Total Est. Cost

$0.00
$0.00

$241,495.61

TOTAL EST. VALUE, INCLUDING
ALL OPTION PERIODS -$91 9,000.41

$919000.41
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NRC-03-09-089 Section B

B.2 CONSIDERATION AND OBLIGATION. - LABOR HOURS (JUN 1988)

(a) The total estimated amount (ceiling) of this contract for full performance is $443,019.80.

(b) The amount presently obligated with respect to this delivery order is $70,000. This obligated amount may
be unilaterally increased from time to time by the Contracting Officer by written modification to this delivery
order. The obligated amount shall, at no time, exceed the contract ceiling as specified in Section B.1 above.
When and if the amount(s) paid and payable to the contractor hereunder shall equal the obligated amount, the
contractor shall not be obligated to continue performance of the work unless and until the Contracting Officer
shall increase the amount obligated with respect to this contract. Any work undertaken by the Contractor in
excess of the obligated amount specified above is done so at the contractor's sole risk.

B-2



NRC-03-09-089 Section B

B.3 STATEMENT OF WORK

NRR IT Support Services

BACKGROUND

The United States Nuclear Regulatory Commission (NRC) is a federally mandated
agency whose primary mission is to regulate the commercial use of nuclear materials
within the United States. The NRC provides licensing and regulation of nuclear reactors
and industrial research use of nuclear materials, and the possession, use, processing,
handling,. and disposal of nuclear materials.

The Office of Nuclear Reactor Regulation (NRR) supports the NRC mission to protect
public health, safety, and the environment by developing and implementing rulemaking,
licensing, oversight, and incident response programs for reactors. We conduct these
activities in a manner that develops trust and is consistent with the NRC organizational
values.

The Information and Infrastructure Services Branch, Program Management, Policy
Development and Analysis Staff, NRR, plans, directs, and oversees NRR information
resources, including technology infrastructure and the delivery of information
management services, to meet the mission and goals of the agency. It provides
principal advice to the NRR staff to ensure that information technology (IT) is acquired
and information resources throughout the office are managed in a manner consistent
with Federal information resources management (IRM) laws and regulations.

The NRR staff has identified a need for IT support in a number of areas, including,
General Desktop, Microsoft Office (MS) suite that includes Excel, Access Database,
Project, Visual Basic, and SharePoint; dynamic application, ColdFusion Web and
Dreamweaver; Windows Server System Administration, NRR Laptop Program, NRR
Property Tagging and Control, Telecommunications, Move Request, Audio/Visual
support for NRR conference rooms, and Data Warehouse Migration/Decommissioning.

2 OBJECTIVES

The following objectives have been identified for the contract:

" To obtain skilled personnel with expertise in IT systems development,
telecommunications, audio/visual, security, web design and application development,
and Data Warehouse Migration.

• To provide an IT solution that can improve staff ability to view and access relevant
information for the NRR office.

• To provide a secure IT solution that is easily accessible, highly reliable, always
up-to-date and simple to use and easy to administer.
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* To develop a plan for managing the inventory of NRR laptop computers and then
implement and administer the plan.

* To maintain the Space and Property Management System (SPMS) for property
acquired by NRR.

" To develop a plan to migrate Dynamic Web Site Reports from the NRR Data
-Warehouseto the RPS Database. Currently, data is extracted from the primary
Reactor Program System (RPS) Sybase ASE-based database and loaded onto a
separate Sybase IQ-based Data Warehouse in a staging area. After the data is
staged it is flattened and/or aggregated and loaded into several summary tables.
NRR's Dynamic Web Site, which consists of approximately 40 reports of varying
complexity, is dependant upon the summary tables in the Sybase IQ-based 'Data
Warehouse' server. Each of the approximately 40 reports shall be modified so that
the report data is derived from the primary RPS Sybase ASE-based database server.
To accomplish this, a careful analysis of the relevant data architecture in the Data
Warehouse shall be performed so that the same data can be obtained from the RPS
database. The Dynamic Web Site reports are written in ColdFusion. NRR is

.,receptive to alternate programming platforms, enhanced look and feel, and
improvements based 'on associated impacts to cost and schedule. Each delivered
report shall contain all of the functionality, display structure, and performance as the
existing associated Dynamic Web Site report. Each delivered report shall return the
same results as the associated existing Dynamic Web Site report (except if logical
errors are discovered in the existing report). The delivered reports shall not execute
against nor rely on the Data Warehouse server. All resulting report source code
shall be entered into and managed by the NRC's Rational-based configuration
management tool.
Location of Dynamic Web Site: http://nrrl0.nrc.gov/nrr-office/rps/dyn/index.cfm

* To develop a plan to migrate remaining Data Warehouse-Dependant Reports from
the NRR Data Warehouse to the Sybase ASE Database Server(s). The NRR's
website, hosted on 'nrrl0' (Solaris) and 'nrr4' (Windows), contains approximately 20
Cold Fusion-based reports that perform queries against the Data Warehouse. The
contractor shall examine the NRR's web servers to identify all Data Warehouse-
dependant reports. All reports identified shall be modified so that the report data is
derived from the NRR's Sybase ASE-based database server(s). To accomplish this,
a careful analysis of the relevant data architecture in the Data Warehouse shall be
performed so that the same data can be obtained from the RPS database. The web
reports are written in ColdFusion. The NRR is receptive to alternate programming
platforms, enhanced look and feel, and improvements based on associated impacts
to cost and schedule. Each delivered report shall contain all of the functionality,
display structure, and performance as the existing associated report. The delivered
reports shall return the same results as the existing corresponding reports (except if
logical errors are discovered in the existing report). The delivered reports shall not
execute against nor rely on the Data Warehouse server.

To adhere to the policy and procedures that exists in the Agency for the proper
coordination with other service offices, such as the Office of Administration, Office of
Information Services, and Computer Security Office.
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3. SCOPE OF WORK

The list below summarizes the primary tasks to be completed. The contractor shall:

* provide general desktop support

* develop and maintain NRR Applications and MS SharePoint portal

" provide support for Microsoft Office Suite that includes the following tools but not
limited to Excel, Access Database, PowerPoint, Word, Visio, Project, and MS Visual
Basic

* provide support for Dreamweaver and ColdFusion Web on Windows and Solaris
Platforms

* develop and maintain NRR web pages and dynamic applications

* maintain and update administrator and user procedures

" provide Windows Server System Administration

" manage the NRR Laptop Program that adheres to NRC policies and procedures

" The contractor shall maintain the Space and Property Management System (SPMS)
for property acquired by NRR

* provide support for Move Requests for NRR staff

* provide support for telecommunications inquiries for NRR staff

" -provide audio/visual support for NRR conference rooms

" identify and establish an inventory of all non-agency standard software installed or
available for installation, on NRR computers, both desktops and laptops, as a result
of the purchase of software licenses (i.e., non-"boxed" software).

" develop and maintain the Data Warehouse Migration/Decdmmissioning

4. DELINEATION OF TASKS

The contractor shall complete the following tasks:

* SharePoint

The Contractor shall meet the requirements described in this SOW. NRR will
provide the documents and pertinent information for developing and maintaining
NRR applications and SharePoint portal. The Contractor shall undertake the
following, but not limited to:

* The contractor shall develop, test and maintain NRR SharePoint portal(s) and
related applications in accordance with NRC and NRR Standard Operating
Procedures and applicable laws, such as Section 508.

* The contractor shall coordinate the work with the NRR Task Order Manager,
SharePoint Administrator and NRR content providers to ensure that contents
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go through the proper channel of reviews before posting on the SharePoint
portal.

* The contractor shall develop, test and maintain custom web parts, as
necessary.

" The contractor shall perform reviews of the NRR applications and SharePoint
pages for consistency and make necessary corrections as needed.

" The contractor shall document new procedures and processes as needed.

" The contractor shall meet with the content provider to resolve any issues, as
needed.

" The contractor shall maintain the NRR Space and Moves application.

* Dynamic Application and Web Support

The Contractor shall meet the requirements described in this SOW. NRR will
provide the documents and pertinent information for coding and posting on the

Web. The Contractor shall undertake the following:

" The contractor shall develop and maintain NRR Web pages in accordance
with NRR ADM-302, NRC Standard Operating Procedures, Management
Controls, and applicable laws, such as Section 508.

" The contractor shall coordinate the work with the NRR Web Liaison and NRR
content providers to ensure that contents go through the proper channel of
reviews before posting on the Web site.

• The contractor shall perform reviews of the NRR Web pages for consistency
and make necessary corrections (e.g., broken links, spelling errors)

* The contractor shall meet with the content provider to resolve any
Web/SharePoint related issues, as needed.

* The contractor shall operate and maintain the production system. The
contractor shall provide support for creating new content for the Intranet and
maintaining content as needed. These activities include the analysis of
content, design of intranet pages, and development, test and deployment of
updates to the Intranet.

* General Desktop Support

The contractor shall:

support MS Office suite application, including but not limited to, Project, Visio,
Access, Excel, Word, PowerPoint, Adobe Acrobat Pro, Printing, configuring
printers, and drafts.
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" support Access by creating simple database applications and programming in
Visual Basic for Applications.

" support Windows 2000 server, including upgrading software/patches

* configure conference room laptop/desktops for multimedia presentations and
demonstrations.

" support all request for assistance with personal printers (non-LAN printer)
located at the individuals workspace.

" provide Dreamweaver and ColdFusion Web Support on Windows and Solaris
Platforms

* provide Windows Server System Administration
- Install security updates and apply patches
- Support Anti-virus software
- Administer data backups
- Ad-hoc reporting and research

* have basic knowledge of web application development and foundation skills
programming in ColdFusion and HTML, but not limited to the NRR IT Support
application.

* NRR Laptop Program

The contractor shall

* develop and provide a plan for managing inventory of NRR laptop computers.

* manage and control inventory of NRR laptop computers in accordance with
all property, security, and other applicable NRC policy and procedure, in
particular, the NRC Laptop Security Policy, dated April 2, 2009.

* ensure that NRR laptops are properly tagged as required by MD 13.1,
"Property Management." NRR laptops must be refreshed at least every 4
years. This requires that the old laptop be disposed of in accordance with
NRC security requirements and replaced according to the acquisition
requirements in place at that time. Disposing of a system requires that all
sensitive information be erased from the system so that it is not recoverable,
even using computer forensic tools. MD 12.5 provides specific requirements
for disposal of equipment.

* ensure that each NRR user has a unique account and username with a
strong password for general system usage. The contractor shall ensure that
each privileged NRR user has a unique account and username with a strong
password for privileged system usage. Privileged user accounts must only be
used for job related activities that require privileges, and privileged users
must also have a non-privileged (general user) account if they need to
perform general user activities.

B-4



NRC-03-09-089 Section B

" perform routine checks to verify that no personally owned software has been
installed on laptops. If during the check, it is noticed that personally owned
software has been installed, the contractor shall remoye the software and
immediately inform the Project Manager of the finding.

• ensure that all software installed on laptops shall be properly licensed for the

intended use.

NRR Property Tagging and Control

The contractor shall:

* tag and record property acquired by NRR purchase card holders in
accordance with all appropriate NRC policy and procedure regarding
property.

* As appropriate, submit property transfer requests for agency property to the
ADM property staff for changes to the agency property system records
contained in the Space and Property Management System (SPMS).

* maintain records associated with NRR property that is not contained in the
SPMS.

" Telecommunications Support

The contractor shall respond to inquiries regarding the use of BlackBerrys,
including syncing to the desktop.

* Move Request

The contractor shall process and coordinate the desktop and
telecommunications requests for staff moves.

" Conference Rooms

" The contractor shall provide audio/visual and telecommunications support to
NRR conference rooms.

" The contractor shall respond to the immediate needs during meetings
conducted by NRR staff in Agency general conference rooms.

" Software License Inventory and Maintenance

The contractor shall identify and establish an inventory of all non-agency-
standard software installed or available for installation, on NRR computers,
both desktops and laptops, as a result of the purchase of software licenses
(i.e., non-"boxed" software). This includes, but is not limited to, such software
as Adobe Acrobat, Visio, and Project.
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* The data in the inventory shall include, but not be limited to, employee name,
CPU number, software name, software version, and software purchase date.

" Once the software inventory has been established, it shall be maintained on a
current basis as changes occur.

Migrate Dynamic Web Site Reports From The NRR Data Warehouse To The

RPS Database

The Contractor shall:

" Examine, analyze, and document the current functionality, data sources,
architecture, and data quality of the 40 reports (approximate) currently
generated and displayed on NRR's Dynamic Web Site

* Perform and deliver analysis and comparison of data sources: NRR Data
Warehouse Sybase IQ vs. RPS Sybase ASE with detailed analysis of data
sources and quality

" Deliver replicates of the approximately 40 existing reports derived from the
NRR Dynamic Website; however, the new reports shall be generated from
the RPS database

* Retain the functionality, look and feel, and performance as the existing

reports

Acceptance Testing:

NRC will conduct user acceptance testing of the delivered reports. Each report
Will be accepted by the NRC and implemented into the production environment
when all requirements specified in this SOW and any additional requirements
agreed upon by both parties are met.

Migrate Remaining Data Warehouse-Dependant Reports From The NRR Data

Warehouse To The Sybase ASE Database Server(s)

The contractor shall:

" Examine NRR web servers to identify and document all Data Warehouse-
dependent reports

* Deliver replicates of the approximately 20 existing web reports derived from
the NRR web site; however, the new reports shall be generated from NRR's
Sybase ASE Database Server(s)

" Retain the functionality, look and feel, and performance as the existing web

reports

Acceptance Testing:
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NRC will conduct user acceptance testing of the delivered web reports. Each
report will be accepted by the NRC and implemented into the production
environment when all requirements specified in this SOW and any additional
requirements agreed upon by both parties are met.

5. DELINEATION OF.TASKS - PROJECT MANAGEMENT

POST AWARD MEETING - -

The contractor shall attend a contract post award meeting that will be
conducted at NRC within 5 days following the date of contract award to
introduce staff and to conduct a detail project review. The NRC will provide a
detailed overview about the statement of work and their operational
expectations and the contractor will present their approach for completing the
work.

Deliverables: Kickoff Meeting (shall be delivered within 5 days of award)

Acceptance Criteria: Attendance by Technical Manager and key staff for a 1 hour
meeting.

KEY PERSONNEL AVAILABILITY

The contractor shall maintain continuous availability of all key personnel who
are required to successfully perform the work required under this task order.

STATUS MEETINGS

The contractor shall arrange bi-weekly status review meetings throughout the life of the task
order to discuss issues such as project schedule, budget, resources, equipment, goals,
milestones, or anything else that may need attention by the NRC Technical Manager or
contractor.

Deliverables: Status Meetings (bi-weekly or as requested by Project Officer)

Acceptance Criteria: Attendance by contractor, Program Manager and key staff for
the meeting.

MONTHLY PROGRESS REPORTS

The contractor shall provide monthly technical progress reports to the NRC Project
Officer throughout the life of the task order to describe, in detail, the project's prior,
current, and future activities. The report will also provide details about both the
project's technical and budgetary performance during the performance period. The
frequency of these progress reports may be changed and will be at the discretion of
the NRC Technical Manager during the contract.

Deliverables: Technical Progress Reports (Monthly)
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Acceptance Criteria: The deliverables are received on time and in accordance with
the standards described above. The deliverables are subject to review and
acceptance by the Project Officer.

STATUS REPORTS / PROJECT PRESENTATIONS

The contractor shall provide status reports and/or presentations to NRC as
requested by the Technical Manager.

Deliverables: Status Reports (as requested) and Project Presentations (as
requested)

Acceptance Criteria: The deliverables are received on time and are relevant to the
subject matter and audience. The deliverables are subject to review and acceptance
by the Technical Manager.

MEETINGS

The Contractor shall meet and coordinate with the NRC staff, internal contractors,
external vendors, private organizations and other external agencies or government
officials as requested to perform the tasks described in this statement.

Deliverables: Meetings arranged and Minutes (as needed)

Acceptance Criteria: Attendance by Technical Manager and key staff for the meeting.

6. TRAINING

The NRC will not provide formal class-room training to the contractor. When applicable,
the contractor shall use the online help or built-in help tool provided with each application
to produce user guides and procedures for the users community.

7. PLACE OF PERFORMANCE

For Dynamic Web task, the contractor may be required to perform work offsite at the
contractor's own facility. However the system will be developed, acceptance tested and
deployed at the NRC Headquarters for access on the NRC network by headquarters,
Regions, and the Technical Training Center (TTC).

All other work shall be performed by the contractor at NRC headquarter. NRC will provide
dedicated workstations (cubicle) and equipments (desktop, phone, etc.) necessary for the
contractor to perform the required tasks.

8. MEETINGS AND TRAVEL

A Kick-Off meeting will occur within the first five days following contract award to introduce
staff and to conduct a detailed project review. Meetings will be held regularly during the
contract period. The NRC Project Officer will determine their frequency.
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There is no anticipated travel other than to the NRC headquarters (Rockville, MD), 11555
Rockville Pike, Rockville, MD 20852.

9. SAFEGUARD OF INFORMATION

In connection with the performance of the work under this task order,'the contractor may be
furnished, or may develop or acquire, proprietary data (trade secrets) or confidential or
privileged technical, business, or financial information, including Commission plans, policies,
reports, financial plans, internal data protected by the Privacy Act of 1974 (Pub.L. 93-579) or
other information which has not been released to the public or has been determined by the
Commission to be otherwise exempt from disclosure to the public. The contractor agrees to
hold the information in confidence and not to directly or indirectly duplicate, disseminate, or
disclose the information in whole or in part to any'other person or organization except as
may be necessary to perform the work under this task order. The contractor agrees to
return the information to the Commission or otherwise dispose of it at the direction of the
contracting officer. Failure to comply with this clause is grounds for termination of this Task
Order.

10. PERSONNEL AND MANAGEMENT REQUIREMENTS

The contractor shall provide the correct number of qualified., competent, and fully trained
personnel to perform the activities delineated under this task order. The contractor's
personnel shall act in a courteous, responsive, knowledgeable, and professional manner at
all times.

The contractor will be required to perform system development and deployment under the
direction of a program manager. The contractor's program manager shall be responsible for
the overall execution of the provisions of the contract including the provision of all required
technical and financial reports. The contractor's program manager shall ensure compliance
with the requirements for system development, quality assurance and system security
measures in accordance with current Federal Information Security and Management Act
(FISMA) guidelines.

The contractor staff shall possess the following skills:

* Extensive experience delivering technical IT solutions

" Extensive experience with and knowledge of the hardware and software necessary
for web electronic/computer data handling and storage and electronic data
transmission

* Extensive experience with and knowledge of web design, intranets, and use of
portals

" Extensive consulting experience in user requirements, content management, display
and marketing techniques for web technologies

" Extensive experience with and knowledge of Project Management software,
including Microsoft Project
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* Some level of experience with and knowledge of the Federal Information Security
Management Act (FISMA)

• Extensive experience with and knowledge of Document Control and Configuration
Management best practices

The contractor shall provide a resume for each individual proposed to work on this contract.

11. DELIVERY SCHEDULE

The delivery schedule shall be the contractor's responsibility and followed accordingly. As
part of initial project planning, the contractor will assess the recommended deliverables and
submit any changes for approval to the Project Officer.

Each deliverable shall first be delivered in Draft to the Project Officer. The NRC shall have 5
working days to review each draft deliverable and respond with comments for approval. The
contractor will revise and resubmit. Upon approval by the NRC of the original draft or the

.corrected draft, the deliverable shall be delivered in final form to the NRC Project Officer and
the Contracting Officer. For each deliverable (draft or final) the contractor shall provide one
(1) hard copy and one (1) electronic copy, unless otherwise indicated. All deliverables shall
be formatted and prepared using Microsoft Word for the documentation and reports,
Microsoft PowerPoint for briefings, and Microsoft Project for schedules.

Deliverables and due dates are summarized below. Deliverable due dates are base.d upon
calendar days or weeks starting from the award of this contract. The following deliverables
and milestones do not include the optional tasks described in this statement.

General Deliverables:

Deliverable Schedule

Kick-off meeting Within 5 working days after contract award

Status Meetings Bi-weekly (as needed only upon Project
Officer request)

Technical Progress Reports Monthly

Technical, Management and Review As Needed
Meetings

Deliverables:

Deliverable Schedule
Project Management Plan
Project Schedule and Milestones Within 1 weeks after contract award
Project Meetings Bi-Weekly meetings

Operations and Maintenance

Update and Maintain Content Updates as needed
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Deliverable Schedule

Maintain Inventory/documentation Updates as needed

Within 3 weeks after task assigned.
Harwarp rAs specified in Operations Manual
Backups

Application Development Within 3 weeks after task assigned
User Requirements

Prototypes Within 6 weeks after task assigned

Production Within 8 weeks after task assignment

NRC Acceptance Within 1 week after delivery
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SECTION C - CONTRACT CLAUSES

C.1 52.212-4 CONTRACT TERMS AND CONDITIONS--COMMERCIAL ITEMS (MAR 2009)
ALTERNATE I (OCT 2008)

(a) Inspection/Acceptance.

(1) The Government has the right to inspect and test all materials furnished and services performed under
this contract, to the extent practicable at all places and times, including the period of performance, and in any
event before acceptance. The Government may also inspect the plant or plants of the Contractor or any
subcontractor engaged in contract performance. The Government will perform inspections and tests in a
manner that will not unduly delay the work.

(2) If the Government performs inspection or tests on the premises of the Contractor or a subcontractor, the
Contractor shall furnish and shall require subcontractors to furnish all reasonable facilities and assistance for
the safe and convenient performance of these duties.

(3) Unless otherwise specified in the contract, the Government will accept or reject services and materials
at the place of delivery as promptly as practicable after delivery, and they will be presumed accepted 60 days
after the date of delivery, unless accepted earlier.

(4) At any time during contract performance, but not later than 6 months (or such other time as may be
specified in the contract) after acceptance of the services- or materials last delivered under this contract, the
Government may require the Contractor to replace or correct services or materials that at time of delivery failed
to meet contract requirements. Except as otherwise specified in paragraph (a)(6) of this Clause, the cost of
replacement or correction shall be determined under paragraph (i) of this clause, but the "hourly rate" for labor
hours incurred in the replacement or correction shall be reduced to exclude that portion of the rate attributable
to profit. Unless otherwise specified below, the portion of the ",hou rly rate" attributable to profit shall be 10
percent. The Contractor shall not tender for acceptance materials and services required to be replaced or
corrected without disclosing the former requirement for replacement or correction, and, when required, shall
disclose the corrective action taken. [Insert portion of labor rate attributable to profit.]

(5)(i) If the Contractor fails to proceed with reasonable promptness to perform required replacement or
correction, and if the replacement or correction can be performed within the ceiling price (or the ceiling price as
increased by the Government), the Government may--

(A) By contract or otherwise, perform the replacement or correction, charge to the Contractor any

increased cost, or deduct such increased cost from any amounts paid or due under this contract; or

(B) Terminate this contract for cause.

(ii) Failure to agree to the amount of increased cost to be charged to the Contractor shall be a dispute
under the Disputes clause of the contract.

(6) Notwithstanding paragraphs (a)(4) and (5) above, the Government may at any time require the
Contractor to remedy by correction or replacement, without cost to the Government, any failure by the
Contractor to comply with the requirements of this contract, if the failure is due to--

(i) Fraud, lack of good faith, or willful misconduct on the part of the Contractor's managerial personnel; or
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(ii) The conduct of one or more of the Contractor's employees selected or retained by the Contractor after
any of the Contractor's managerial personnel has reasonable grounds to believe that the employee is
habitually careless or unqualified.

(7) This clause applies in the same manner and to the same extent to corrected or replacement materials or
services as to materials and services originally delivered under this contract.

(8) The Contractor has no obligation or liability under this contract to correct or replace materials and
services that at time of delivery do not meet contract requirements, except as provided in this clause or as may
be otherwise specified in the contract.

(9) Unless otherwise specified in the contract, the Contractor's obligation to correct or replace Government-
furnished property shall be governed by the clause pertaining to Government property.

(b) Assignment. The Contractor or its assignee may assign its rights to receive payment due as a result of
performance of this contract to a bank, trust company, or other financing institution, including any Federal
lending agency in accordance with the Assignment of Claims Act (31 U.S.C. 3727). However, when a third
party makes payment (e.g., use of the Government wide commercial purchase card), the Contractor may not
assign its rights to receive payment under this contract.

(c) Changes. Changes in the terms and conditions of this contract may be made only by written agreement of
the parties.

(d) Disputes. This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613).
Failure of the parties to this. contract to reach agreement on any request for equitable adjustment, claim,
appeal or action arising under or relating to this contract shall be a dispute to be resolved in accordance with
the clause at FAR 52.233-1, Disputes, which is incorporated herein by reference. The Contractor shall proceed
diligently with performance of this contract, pending final resolution of any dispute arising under the contract.

(e) Definitions.

(1) The clause at FAR 52.202-1, Definitions, is incorporated herein by reference. As used in this clause--

(i) Direct materials mean those materials that enter directly into the end product, or that are used or
consumed directly in connection with the furnishing of the end product or service.

(ii) Hourly rate means the rate(s) prescribed in the contract for payment for labor that meets the labor
category qualifications of a labor category specified in the contract that are--

(A) Performed by the contractor;

(B) Performed by the subcontractors; or

(C) Transferred between divisions, subsidiaries, or affiliates of the contractor under a common control.

(iii) Materials means--

(A) Direct materials, including supplies transferred between divisions, subsidiaries, or affiliates of the
contractor under a common control;

(B) Subcontracts for supplies and incidental services for which there is not a labor category specified in
the contract;
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(C) Other direct costs (e.g., incidental services for which there is not a labor category specified in the
contract, travel, computer usage charges, etc.);

(D) The following subcontracts for services which are specifically excluded from the hourly rate: [Insert

any subcontracts for services to be excluded from the hourly rates prescribed in the schedule.]; and

(E) Indirect costs specifically provided for in this clause.

(iv) Subcontract means any contract, as defined in FAR Subpart 2.1, entered into with a subcontractor to
furnish supplies or services for performance of the prime contract or a subcontract including transfers between
divisions, subsidiaries, or affiliates of a contractor or subcontractor. It includes, but is not limited to, purchase
orders, and changes and modifications to purchase orders.

(f) Excusable delays, The Contractor shall be liable for default unless nonperformance is caused by an
occurrence beyond the reasonable control of the Contractor and without its fault or negligence such as, acts of
God or the public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods,
epidemics, quarantine restrictions, strikes, unusually severe weather, and delays of common carriers. The
Contractor shall notify the Contracting Officer in writing as soon as it is reasonably possible after the
commencement of any excusable delay, setting forth the full particulars in connection therewith, shall remedy
such occurrence with all reasonable dispatch, and shall promptly give written notice to the Contracting Officer
of the cessation of such occurrence.

(g) Invoice.

(1) The Contractor shall submit an original invoice and three copies (or electronic invoice, if authorized) to
the address designated in the contract to receive invoices. An invoice must include-

(i) Name and address of the Contractor;

(ii) Invoice date and number;

(iii) Contract number, contract line item number and, if applicable, the order number;

(iv) Description, quantity, unit of measure, unit price and extended price of the items delivered;

(v) Shipping number and date of shipment, including the bill of lading number and weight of shipment if
shipped on Government bill of lading;

(vi) Terms of any discount for prompt payment offered;

(vii) Name and address of official to whom payment is to be sent;

(viii) Name, title, and phone number of person to notify in event of defective invoice; and

(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if
required elsewhere in this contract.

(x) Electronic funds transfer (EFT) banking information.

(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this
contract.

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper

invoice., the Contractor shall have submitted correct EFT banking information in accordance with the applicable
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solicitation provision, contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer-- Central
Contractor Registration, or 52.232-34, Payment by Electronic Funds Transfer--Other Than Central Contractor
Registration), or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.

(2) Invoices will be handled in accordance with the Prompt Payment Act (31 U.S.C. 3903) and Office of
Management and Budget (OMB) prompt payment regulations at 5 CFR part 1315.

(h) Patent indemnity. The Contractor shall indemnify the Government and its officers, employees and agents
against liability, including costs, for actual or alleged direct or contributory infringement of, or inducement to
infringe, any United States or foreign patent, trademark or copyright, arising out of the performance of this
contract, provided the Contractor is reasonably notified of such claims and proceedings.

(i) Payments.

(1) Services accepted. Payment shall be made for services accepted by the Government that have been
delivered to the delivery destination(s) set forth in this contract. The Government will pay the Contractor as
follows upon the submission of commercial invoices approved by the Contracting Officer:

(i)"Hourly rate.

(A) The amounts shall be computed by multiplying the appropriate hourly rates prescribed in the contract
by the number of direct labor hours performed. Fractional parts of an hour shall be payable on a prorated
basis.

(B) The rates shall be paid for all labor performed on the contract that meets the labor qualifications
specified in the contract. Labor hours incurred to perform tasks for which labor qualifications were specified in
the contract will not be paid to the extent the work is performed by individuals that do not meet the
qualifications specified in the contract, unless specifically authorized by the Contracting Officer.

(C) Invoices may be submitted once each month (or at more frequent intervals, if approved by the
Contracting Officer) to the Contracting Officer or the authorized representative.

(D) When requested by the Contracting Officer or the authorized representative, the Contractor shall
substantiate invoices (including any subcontractor hours reimbursed at the hourly rate in the schedule) by
evidence of actual payment, individual daily job timecards, records that verify the employees meet the
qualifications for the labor categories specified in the contract, or other substantiation specified in the contract.

(E) Unless the Schedule prescribes otherwise, the hourly rates in the Schedule shall not be varied by
virtue of the Contractor having performed work on an overtime basis.

(1) If no overtime rates are provided in the Schedule and the Contracting Officer approves overtime
work in advance, overtime rates shall be negotiated.

(2) Failure to agree upon these overtime rates shall be treated as a dispute under the Disputes clause
of this contract.

(3) If the Schedule provides rates for overtime, the premium portion of those rates will be reimbursable

only to the extent the overtime is approved by the Contracting Officer.

(ii) Materials.
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(A) If the Contractor furnishes materials that meet the definition of a commercial item at FAR 2.1 t1, the
price to be paid for such materials shall be the contractor's established catalog or market price, adjusted to
reflect the--

(1) Quantities being acquired; and

(2) Any modifications necessary because of contract requirements.

(B) Except as provided for in paragraph (i)(1)(ii)(A) and (D)(2) of this clause, the Government will
reimburse the Contractor the actual cost of materials (less any rebates, refunds, or discounts received by the
contractor that are identifiable to the contract) provided the Contractor--

(1) Has made payments for materials in accordance with the terms and conditions of the agreement or
invoice; or

(2) Makes these payments within 30 days of the submission of the Contractor's payment request to the
Government and such payment is in accordance with the terms and conditions of the agreement or invoice.

(C) To the extent able, the Contractor shall--

(1) Obtain materials:;at the most advantageous prices available with due regard to securing prompt
delivery of satisfactory materials; and

(2) Give credit to the Government for cash and trade discounts, rebates, scrap, commissions, and other
amounts that are identifiable to the contract.

(D) Other Costs. Unless listed below, other direct and indirect costs will not be reimbursed.

(1) Other Direct Costs. The Government will reimburse the Contractor on the basis of actual cost for the
following, provided such costs comply with the requirements in paragraph (i)(1)(ii)(B) of this clause: [Insert
each element of other direct costs (e.g., travel, computer usage charges, etc. Insert "None" if no
reimbursement for other direct costs will be provided. If this is an indefinite delivery contract, the Contracting
Officer may insert "Each order must list separately the elements of other direct charge(s) for that ord&r or, if no
reimbursement for other direct costs will be provided, insert 'None".']

(2) Indirect Costs (Material Handling, Subcontract Administration, etc.). The Government will reimburse
the Contractor for indirect costs on a pro-rata basis over the period of contract performance at the following
fixed price: [Insert a fixed amount for the indirect costs and payment schedule. Insert "$0" if no fixed price
reimbursement for indirect costs will be provided. (If this is an indefinite delivery contract, the Contracting
Officer may insert "Each order must list separately the fixed amount for the indirect costs and payment
schedule or, if no reimbursement for indirect costs, insert 'None')."]

(2) Total cost. It is estimated that the total cost to the Government for the performance of this contract shall
not exceed the ceiling price set forth in the Schedule and the Contractor agrees to use its best efforts to
perform the work specified in the Schedule and all obligations under this contract within such ceiling price. If at
any time the Contractor has reason to believe that the hourly rate payments and material costs that will accrue
in performing this contract in the next succeeding 30 days, if added to all other payments and costs previously
accrued, will exceed 85 percent of the ceiling price in the Schedule, the Contractor shall notify the Contracting
Officer giving a revised estimate of the total price to the Government for performing this contract with
supporting reasons and documentation. If at any time during the performance of this contract, the Contractor
has reason to believe that the total price to the Government for performing this contract will be substantially
greater or less than the then stated ceiling price, the Contractor shall so notify the Contracting Officer, giving a
revised estimate of the total price for performing this contract, with supporting reasons and documentation. If at
any time during performance of this contract, the Government has reason to believe that the work to be
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required in performing this contract will be substantially greater or less than the stated ceiling price, the
Contracting Officer will so advise the Contractor, giving the then revised estimate of the total amount of effort to
be required under the contract.

(3) Ceiling price. The Government will not be obligated to pay the Contractor any amount in excess of the
ceiling price in the Schedule, and the Contractor shall not be obligated to continue performance if to do so
would exceed the ceiling price set forth in the Schedule, unless and until the Contracting Officer notifies the
Contractor in writing that the ceiling price has been increased and specifies in the notice a revised ceiling that
shall constitute the ceiling price for performance under this contract. When and to the extent that the ceiling
price set forth in the Schedule has been increased, any hours expended and material costs incurred by the
Contractor in excess of the ceiling price before the increase shall be allowable to the same extent as if the
hours expended and material costs had been incurred after the increase in the ceiling price.

(4) Access to records. At any time before final payment under this contract, the Contracting Officer (or
authorized representative) will have access to the following (access shall be limited to the listing below unless
otherwise agreed to by the Contractor and the Contracting Officer):

(i) Records that verify that the employees .whose time has been included in any invoice meet the
qualifications for the labor categories specified in the contract;

(ii) For labor hours (including any subcontractor hours reimbursed at the hourly rate in the schedule), when

timecards are required as substantiation for payment--

(A) The original timecards (paper-based or electronic);

(B) The Contractor's timekeeping procedures;

(C) Contractor records that show the distribution of labor between jobs or contracts; and

(D) Employees whose time has been included in any invoice for the purpose of verifying that these
employees have worked the hours shown on the invoices.

(iii) For material and subcontract costs that are reimbursed on the basis of actual cost--

(A) Any invoices or subcontract agreements substantiating material costs; and

(B) Any documents supporting payment of those invoices.

(5) Overpayments/Underpayments. Each payment previously made shall be subject to reduction to the
extent of amounts, on preceding invoices, that are found by the Contracting Officer not to have been properly
payable and shall also be subject to reduction for overpayments or to increase for underpayments. The
Contractor shall promptly pay any such reduction within 30 days unless the parties agree otherwise. The
Government within 30 days will pay any such increases, unless the parties agree otherwise. The Contractor's
payment will be made by check: If the Contractor becomes aware of a duplicate invoice payment or that the
Government has otherwise overpaid on an invoice payment, the Contractor shall--

(i) Remit the overpayment amount to the payment office cited in the contract along with a description of the
overpayment including the--

(A) Circumstances of the overpayment (e.g., duplicate payment, erroneous payment, liquidation errors,

date(s) of overpayment);

(B) Affected contract number and delivery order number, if applicable;
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(C) Affected contract line item or subline item; if applicable; and

(D) Contractor point of contact.

(ii) Provide a copy of the remittance and supporting documentation to the Contracting Officer.

(6)(i) All amounts that become payable by the Contractor to the Government under this contract shall bear
simple interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall
be the interest rate established by the. Secretary of the Treasury, as provided in section 611 of the Contract
Disputes Act of 1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due,
and then at the rate applicable for each six month period as established by the Secretary until the amount is
paid.

(ii) The Government may issue a demand for payment to the Contractor upon finding a debt is due under
the contract.

(iii) Final Decisions. The Contracting Officer will issue a final decision as required by 33.211 if-

(A) The Contracting Officer and the Contractor are unable to reach agreement on the existence or
amount of a debt in a timely manner;

(B) The Contractor fails to liquidate a debt previously demanded by the Contracting Officer within the
timeline specified in the demand for payment unless the amounts were not repaid because the Contractor has
requested an installment payment agreement; or

(C) The Contractor requests a deferment of collection on a debt previously demanded by the Contracting
Officer (see FAR 32.607-2).

(iv) If a demand for payment was previously issued for the debt, the demand for payment included in the
final decision shall identify the same due date as the original demand for payment.

(v) Amounts shall be due at the earliest of the following dates:

(A) The date fixed under this contract.

(B) The date of the first written demand for payment, including any demand for payment resulting from a
default termination.

(vi) The interest charge shall be computed for the actual number of calendar days involved beginning on
the due date and ending on--

(A) The date on which the designated office receives payment from the Contractor;

(B) The date of issuance of a Government check to the Contractor from which an amount otherwise
payable has been withheld as a credit against the contract debt; or

(C) The date on which an amount withheld and applied to the contract debt would otherwise have
become payable to the Contractor.

(vii) The interest charge made under this clause may be reduced under the procedures prescribed in
32.608-2 of the Federal Acquisition Regulation in effect on the date of this contract.

(viii) Upon receipt and approval of the invoice designated by the Contractor as the "completion invoice"
and supporting documentation, and upon compliance by the Contractorwith all terms of this contract, any
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outstanding balances will be paid within 30 days unless the parties agree otherwise. The completion invoice,
and supporting documentation, shall be submitted by the Contractor as promptly as practicable following
completion of the work under this contract, but in no event later than 1 year (or such longer period as the
Contracting Officer may approve in writing) from the date of completion.

(7) Release of claims. The Contractor, and each assignee under an assignment entered into under this
contract and in effect at the time of final payment under this contract, shall execute and deliver, at the time of
and as a condition precedent to final payment under this contract, a release discharging the Government, its
officers, agents, and employees of and from all liabilities, obligations, and claims arising out of or under this
contract, subject only to the following exceptions.

(i) Specified claims in stated amounts, or in estimated amounts if the amounts are not susceptible to exact
statement by the Contractor.

(ii) Claims, together with reasonable incidental expenses, based upon the liabilities of the Contractor to
third parties arising out of performing this contract, that are not known to the Contractor on the date of the
execution of the release, and of which the Contractor gives notice in writing to the Contracting Officer not more
than 6 years after the date of the release or the date of any notice to the Contractor that the Government is
prepared to make final payment, whichever is earlier.

(iii) Claims for reimbursement of costs (other than expenses of the Contractor by:reason of its
indemnification of the Government against patent liability), including reasonable incidental expenses, incurred
by the Contractor under the terms of this contract relating to patents.

(8) Prompt payment. The Government will make payment in accordance with the Prompt Payment Act (31
U.S.C. 3903) and prompt payment regulations at 5 CFR part 1315.

(9) Electronic Funds Transfer (EFT). If the Government makes payment by EFT, see 52.212-5(b) for the
appropriate EFT clause.

(10) Discount. In connection with any discount offered for early payment, time shall be computed from the
date of the invoice. For the purpose of computing the discount earned, payment shall be considered to have
been made on the date that appears on the payment check or the specified payment date if an electronic funds
transfer payment is made.

(j) Risk of loss. Unless the contract specifically provides otherwise, risk of loss or damage to the supplies
provided under this contract shall remain with the Contractor until, and shall pass to the Government upon:

(1) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or

(2) Delivery of the supplies to the Government at the destination specified in the contract, if transportation is
f.o.b. destination.

(k) Taxes. The contract price includes all applicable Federal, State, and local taxes and duties.

(I) Termination for the Government's convenience. The Government reserves the right to terminate this
contract, or any part hereof, for its sole convenience. In the event of such termination, the Contractor shall
immediately stop all work hereunder and shall immediately cause any and all of its suppliers and
subcontractors to cease work. Subject to the terms of this contract, the Contractor shall be paid an amount for
direct labor hours (as defined in the Schedule of the contract) determined by multiplying the number of direct
labor hours expended before the effective date of termination by the hourly rate(s) in the contract, less any
hourly rate payments already made to the Contractor plus reasonable charges the Contractor can demonstrate
to the satisfaction of the Government using its standard record keeping system that have resulted from the
termination. The Contractor shall not be required to comply with the cost accounting standards or contract cost
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principles for this purpose. This paragraph does not give the Government any right to audit the Contractor's
records. The Contractor shall not be paid for any work performed or costs incurred that reasonably could have
been avoided.

(m) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the
event of any default by the Contractor, or if the Contractor fails to comply with any contract terms and
conditions, or fails to provide the Government, upon request, with adequate assurances of future performance.
In the event of termination for cause, the Government shall not be liable to the Contractor for any amount for
supplies or services not accepted, and the Contractor shall be liable to the Government for any and all rights
and remedies provided by law. If it is determined that the Government improperly terminated this contract for
default, such termination shall be deemed a termination for convenience.

(n) Title. Unless specified elsewhere in this contract, title to items furnished under this contract shall pass to
the Government upon acceptance, regardless of when or where the Government takes physical possession.

(o) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and
fit for use for the particular purpose described in this contract.

(p) Limitation of liability. Except as otherwise provided by an express warranty, the Contractor will not be
liable to the Government for consequential damages resulting from any defect or deficiencies in accepted
items.

(q) Other compliances. The Contractor shall comply with all applicable Federal, State and local laws,
executive orders, rules and regulations applicable to its performance under this contract.

(r) Compliance with laws unique to Government contracts. The Contractor agrees to comply with 31 U.S.C.
1352 relating to limitations on the use of appropriated funds to influence certain Federal contracts; 18 U.S.C.
431 relating to officials not to benefit; 40 U.S.C. 3701, et seq., Contract Work Hours and Safety Standards Act;
41 U.S.C. 51-58, Anti-Kickback Act of 1986; 41 U.S.C. 265 and 10 U.S.C. 2409 relating to whistleblower
protections; Section 1 553 of the American Recovery and Reinvestment Act of 2009 relating to whistleblower
protections for contracts funded under that Act; 49 U.S.C. 40118, Fly American; and 41 U.S.C. 423 relating to
procurement integrity.

(s) Order of precedence. Any inconsistencies in this solicitation or contract shall be resolved by giving

precedence in the following order:

(1) The schedule of supplies/services.

(2) The Assignments, Disputes, Payments, Invoice, Other Compliances, and Compliance with Laws Unique
to Government Contracts paragraphs of this clause.

(3) The clause at 52.212-5.

(4) Addenda to this solicitation or contract, including any license agreements for computer software.

(5) Solicitation provisions if this is a solicitation.

(6) Other paragraphs of this clause.

(7) The Standard Form 1449.

(8) Other documents, exhibits, and attachments

(9) The specification.
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(t) Central Contractor Registration (CCR).

(1) Unless exempted by an addendum to this contract, the Contractor is responsible during performance
and through final payment of any contract for the accuracy and completeness of the data within the CCR
database, and for any liability resulting from the Government's reliance on inaccurate or incomplete data. To
remain registered in the CCR database after the initial registration, the Contractor is required to review and
update on an annual basis from the date of initial registration or subsequent updates its information in the CCR
database to ensure it is current, accurate and complete. Updating information in the CCR does not alter the
terms and conditions of this 'cbntract and is not a substitute for a properly executed contractual document.

(2)(i) If a Contractor has legally changed its business name, "doing business as" name, or division name
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not
completed the necessary requirements regarding novation and change-of-name agreements in FAR subpart
42.12, the Contractor shall provide the responsible Contracting Officer a minimum of one business day's
written notification of its intention to (A) change the name in the CCR database; (B) comply with the
requirements of subpart 42.12; and (C) agree in writing to the timeline and procedures specified by the
responsible Contracting Officer. The Contractor must provide with the notification sufficient documentation to
support the legally changed name.

(ii) If the Contractor fails-to comply with the requirements of paragraph (t)(2)(i) of this clause, or fails to
perform the agreement at paragraph (t)(2)(i)(C) of this clause, and, in the absence of a properly executed
novation or change-of-name agreement, the CCR information that shows the Contractor to be other than the
Contractor indicated in the contract will be considered to be incorrect information within the meaning of the
"Suspension of Payment" paragraph of the electronic funds transfer (EFT) clause of this contract.

(3) The Contractor shall not change the name or address for EFT payments or manual payments, as
appropriate, in the CCR record to reflect an assignee for the purpose of assignment of claims (see Subpart
32.8, Assignment of Claims). Assignees shall be separately registered in the CCR database. Information
provided to the Contractor's CCR record that indicates payments, including those made by EFT, to an ultimate
recipient other than that Contractor will be considered to be incorrect information within the meaning of the
"Suspension of payment" paragraph of the EFT clause of this contract.

(4) Offerors and Contractors may obtain information on registration and annual confirmation requirements
via the internet at http://www.ccr.gov or by calling 1-888-227-2423 or 269-961-5757.

ADDENDUM TO FAR 52.212-4 CONTRACT TERMS AND CONDITIONS--COMMERCIAL ITEMS

Clauses that are incorporated by reference (by Citation Number, Title, and Date), have the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available.

The following clauses are incorporated into 52.212-4 as an addendum to this contract:

C.2 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a
clause may be accessed electronically at this/these address(es):

http://www.arnet.gov/far
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52.204-7 CENTRAL CONTRACTOR REGISTRATION APR 2008
52.204-9 PERSONAL IDENTITY VERIFICATION OF SEP 2007

CONTRACTOR PERSONNEL
52.232-18 AVAILABILITY OF FUNDS APR 1984
52.245-9 USE AND CHARGES JUN 2007

(End of Addendum to 52.212-4)

C.3 52.232-7 PAYMENTS UNDER TIME-AND-MATERIALS AND LABOR-HOUR CONTRACTS
(FEB 2007) ALTERNATE I (FEB 2007)

The Government will pay the Contractor as follows upon the submission of vouchers approved by the
Contracting Officer or the authorized representative:

(a) Hourly rate.

(1) Hourly rate means the rate(s) prescribed in the contract for payment for labor that meets the labor
category qualifications of a labor category specified in the contract that are--

(i) Performed by the Contractor;

(ii) Performed by the subcontractors; or

(iii) Transferred between divisions, subsidiaries, or affiliates of the Contractor under a common control.

(2) The amounts shall be computed by multiplying the appropriate hourly rates prescribed in the Schedule
by the number of direct labor hours performed.

(3) The hourly rates shall be paid for all labor performed on the contract that meets the labor qualifications
specified in the contract. Labor hours incurred to perform tasks for which labor qualifications were specified in
the contract will not be paid to the extent the work is performed by employees that do not meet the
qualifications specified in the contract, unless specifically authorized by the Contracting Officer.

(4) The hourly rates shall include wages, indirect costs, general and administrative expense, and profit.
Fractional parts of an hour shall be payable on a prorated basis.

(15) Vouchers may be submitted once each month (or at more frequent intervals, if approved by the
Contracting Officer), to the Contracting Officer or authorized representative. The Contractor shall substantiate
vouchers (including any subcontractor hours reimbursed at the hourly rate in the schedule) by evidence of
actual payment and by--

(i) Individual daily job timekeeping records;

(ii) Records that verify the employees meet the qualifications for the labor categories specified in the
contract; or

(iii) Other substantiation approved by the Contracting Officer.
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(6) Promptly after receipt of each substantiated voucher, the Government shall, except as otherwise
provided in this contract, and subject to the terms of paragraph (e) of this clause, pay the voucher as approved
by the Contracting Officer or authorized representative.

(7) Unless otherwise prescribed in the Schedule, the Contracting Officer may unilaterally issue a contract
modification requiring the Contractor to withhold amounts from its billings until a reserve is set aside in an
amount that the Contracting Officer considers necessary to protect the Government's interests. The
Contracting Officer may require a withhold of 5 percent of the amounts due under paragraph (a) of this clause,
but the total amount withheld for the contract shall not exceed $50,000. The amounts withheld shall be retained
until the Contractor executes and delivers the release required by paragraph (g) of this clause.

(8) Unless the Schedule prescribes otherwise, the hourly rates in the Schedule shall not be varied by virtue
of the Contractor having performed work on an overtime basis. If no overtime rates are provided in the
Schedule and overtime work is approved in advance by the Contracting Officer, overtime rates shall be
negotiated. Failure to agree upon these overtime rates, shall be treated as a dispute under the Disputes clause
of this contract. If the Schedule provides rates for overtime, the premium portion of those rates will be
reimbursable only to the extent the overtime is approved by the Contracting Officer.

(b) Materials.

(1) For the purposes of this clause--

(i) Direct materials mean those materials that enter directly into the end product, or that are used or
consumed directly in connection with the furnishing of the end product or service.

(ii) Materials means--

(A) Direct materials, including supplies transferred between divisions, subsidiaries, or affiliates of the
Contractor under a common control;

(B) Subcontracts for supplies and incidental services for which there is not a labor category specified in
the contract;

(C) Other direct costs (e.g., incidental services for which there is not a labor category specified in the
contract, travel, computer usage charges, etc.); and

(D) Applicable indirect costs.

(2) If the Contractor furnishes its own materials that meet the definition of a commercial item at 2.101, the
price to be paid for such materials shall not exceed the Contractor's established catalog or market price,
adjusted to reflect the--

(i) Quantities being acquired; and

(ii) Actual cost of any modifications necessary because of contract requirements.

(3) Except as provided for in paragraph (b)(2) of this clause, the Government will reimburse the Contractor
for allowable cost of materials provided the Contractor--

(i) Has made payments for materials in accordance with the terms and conditions of the agreement or
invoice; or
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(ii) Ordinarily makes these payments within 30 days of the submission of the Contractor's payment request
to the Government and such payment is in accordance with the terms and conditions of the agreement or
invoice.

(4) Payment for materials is subject to the Allowable Cost and Payment clause of this contract. The
Contracting Officer will determine allowable costs of materials in accordance with Subpart 31.2 of the Federal
Acquisition Regulation (FAR) in effect on the date of this contract.

(5) The Contractor may include allocable indirect costs and other direct costs to the extent they are--

(i) Comprised only of costs that are clearly excluded from the hourly rate;

(ii) Allocated in accordance with the Contractor's written or established accounting practices; and

7(iii) Indirect costs are not applied to subcontracts that are paid at the hourly rates.

(6) To the extent able, the Contractor shall--

(i) Obtain materials at the most advantageous prices available with due regard to securing prompt delivery
of satisfactory materials; and

(ii) Take all cash and trade discounts, rebates, allowances, credits, salvage, commissions, and other
benefits. When unable to take advantage of the benefits, the Contractor shall promptly notify the Contracting
Officer and give the reasons. The Contractor shall give credit to the Government for cash and trade discounts,
rebates, scrap, commissions, and other amounts that have accrued to the benefit of the Contractor, or would
have accrued except for the fault or neglect of the Contractor. The Contractor shall not deduct from gross costs
the benefits lost without fault or neglect on the part of the Contractor, or lost through fault of the Government.

(7) Except as provided for in 31.205-26(e) and (f), the Government will not pay profit or fee to the prime
Contractor on materials.

(c) If the Contractor enters into any subcontract that requires consent under the clause at 52.244-2,
Subcontracts, without obtaining such consent, the Government is not required to reimburse the Contractor for
any costs incurred under the subcontract prior to the date the Contractor obtains the required consent. Any
reimbursement of subcontract costs incurred prior to the date the consent was obtained shall be at the sole
discretion of the Government.

(d) Total cost. It is estimated that the total cost to the Government for the performance of this contract shall
not exceed the ceiling price set forth in the Schedule, and the Contractor agrees to use its best efforts to
perform the work specified in the Schedule and all obligations under this contract within such ceiling price. If at
any time the Contractor has reason to believe that the hourly rate payments and material costs that will accrue
in performing this contract in the next succeeding 30 days, if added to all other payments and costs previously
accrued, will exceed 85 percent of the ceiling price in the Schedule, the Contractor shall notify the Contracting
Officer giving a revised estimate of the total price to the Government for performing this contract with
supporting reasons and documentation. If at any time during performing this contract, the Contractor has
reason to believe that the total price to the Government for performing this contract will be substantially greater
or less than the then stated ceiling price, the Contractor shall so notify the Contracting Officer, giving a revised
estimate of the total price for performing thiscontract, with supporting reasons and documentation. If at any
time during performing this contract, the Government has reason to believe that the work to be required in
performing this contract will be substantially greater or less than the stated ceiling price, the Contracting Officer
will so advise the Contractor, giving the then revised estimate of the total amount of effort to be required under
the contract.
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(e) Ceiling price. The Government will not be obligated to pay the Contractor any amount in excess of the
ceiling price in the Schedule, and the Contractor shall not be obligated to continue performance if to do so
would exceed the ceiling price set forth in the Schedule, unless and until the Contracting Officer notifies the
Contractor in writing that the ceiling price has been increased and specifies in the notice a revised ceiling that
shall constitute the ceiling price for performance under this contract. When and to the extent that the ceiling
price set forth in the Schedule has been increased, any hours expended and material costs incurred by the
Contractor in excess of the ceiling price before the increase shall be allowable to the same extent as if the
hours expended and material costs had been incurred after the increase in the ceiling price.

(f) Audit. At-any time before final payment under this contract, the Contracting Officer may request auditodf
the vouchers and supporting documentation. Each payment previously made shall be subject to reduction to
the extent of amounts, on preceding vouchers, that are found by the Contracting Officer or authorized
representative not to have been properly payable and shall also be subject to reduction for overpayments or to
increase for underpayments. Upon receipt and approval of the voucher designated by the Contractor as the
"completion voucher" and supporting documentation, and upon compliance by the Contractor with all terms of
this contract (including, without limitation, terms relating to patents-and the terms of paragraph (g) of this
clause), the Government shall promptly pay any balance due the Contractor. The completion voucher, and
supporting documentation, shall be submitted by the Contractor as promptly as practicable following
completion of the work under this contract, but in no event later than 1 year (or such longer period as the
Contracting Officer may approve in writing) from the date of completion.

(g) Assignment and Release of Claims. The Contractor, and each assignee under an assignment entered
into under this contract and in effect at the time of final payment under this contract, shall execute and deliver,
at the time of and as a condition precedent to final payment under this contract, a release discharging the
Government, its officers, agents, and employees of and from all liabilities, obligations, and claims arising out of
or under this contract, subject only to the following exceptions:

(1) Specified claims in stated amounts, or in estimated amounts if the amounts are not susceptible of exact
statement by the Contractor.

(2) Claims, together with reasonable incidental expenses, based upon the liabilities of the Contractor to third
parties arising out of performing this contract, that are not known to the Contractor on the date of the execution
of the release, and of which the Contractor gives notice in writing to the Contracting Officer not more than 6
years after the date of the release or the date of any notice to the Contractor that the Government is prepared
to make final payment, whichever is earlier.

(3) Claims for reimbursement of costs (other than expenses of the Contractor by reason of its
indemnification of the Government against patent liability), including reasonable incidental expenses, incurred
by the Contractor under the terms of this contract relating to patents.

(h) Interim payments on contracts for other than services.

(1) Interim payments made prior to the final payment under the contract are contract financing payments.
Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act.

(2) The designated payment office will make interim payments for contract financing on the day after the
designated billing office receives a proper payment request. In the event that the Government requires an audit
or other review of a specific payment request to ensure compliance with the terms and conditions of the
contract, the designated payment office is not compelled to make payment by the specified due date.

(i) Interim payments on contracts for services. For interim payments made prior to the final payment under
this contract, the Government will make payment in accordance with the Prompt Payment Act (31 U.S.C. 3903)
and prompt payment regulations at 5 CFR part 1315.
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.(j) The terms of this clause that govern reimbursement for materials furnished are considered to have been
deleted.

C.4 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a
clause may be accessed electronically at this/these address(es):

http://www.arnet.gov/far

52.204-9 PERSONAL IDENTITY VERIFICATION OF SEP 2007
CONTRACTOR PERSONNEL

52.245-1 GOVERNMENT PROPERTY JUN 2007
52.245-9 USE AND CHARGES JUN 2007

(End of Addendum to 52.212-4)

C.5 52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES
OR EXECUTIVE ORDERS--COMMERCIAL ITEMS (AUG 2009)

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to
acquisitions of commercial items:

(1) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)).

Alternate I (AUG 2007) of 52.222-50 (22 U.S.C. 7104 (g)).

(2) 52.233-3, Protest After Award (Aug 1996) (31 U.S.C. 3553).

(3) 52.233-4, Applicable Law for Breach of Contract Claim (Oct 2004) (Pub. L. 108-77, 108-78)

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has
indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders
applicable to acquisitions of commercial items:

[] (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (Sept 2006), with Alternate I (Oct
1995) (41 U.S.C. 253g and 10 U.S.,C. 2402).

] (2) 52.203-13, Contractor Code of Business Ethics and Conduct (DEC 2008)(Pub. L. 110-252, Title VI,
Chapter 1 (41 U.S.C. 251 note)).
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El (3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of 2009
(MAR 2009) (Section 1553 of Pub. L. 111-5). (Applies to contracts funded by the American Recovery and
Reinvestment Act of 2009.)

El (4) 52.204-11, American Recovery and Reinvestment Act-Reporting Requirements (MAR 2009) (Pub. L.
111-5).

[] (5) 52.219-3, Notice of Total HUBZone Set-Aside (Jan 1999) (15 U.S.C. 657a).

E] (6) 52.219-4, Notice of Price Evaluation Prefer6nce for HUBZone Small Business Concerns (July 2005)
(if the offeror elects to waivethe preference, it shall so indicate in its offer) (15 U.S.C. 657a).

El (7) [Reserved]

El (8)(i) 52.219-6, Notice of Total Small Business Set-Aside (June 2003) (15 U.S.C. 644).

[X] (ii) Alternate I (Oct 1995) of 52.219-6.

El (iii) Alternate II (Mar 2004) of 52.219-6.

[] (9)(i) 52.219-7, Notice of Partial Small Business Set-Aside (June 2003) (15 U.S.C. 644).

[] (ii) Alternate I (Oct 1995) of 52.219-7.

El (iii) Alternate II (Mar 2004) of 52.219-7.

[X] (10) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2) and (3)).

El (11 )(i) 52.219-9, Small Business Subcontracting Plan (APR 2008) (15 U.S.C. 637(d)(4)).

El (ii) Alternate I (Oct 2001) of 52.219-9.

E (iii) Alternate II (Oct 2001) of 52.219-9.

[X] (12) 52.219-14, Limitations on Subcontracting (Dec 1996) (15 U.S.C. 637(a)(14)).

El (13) 52.219-16, Liquidated Damages--Subcontracting Plan (Jan 1999) (15 U.S.C. 637(d)(4)(F)(i)).

El (14)(i) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns
(OCT 2008) (10 U.S.C. 2323) (if the offeror elects to waive the adjustment, it shall so indicate in its offer.)

El (ii) Alternate I (June 2003) of 52.219-23.

El (15) 52.219-25, Small Disadvantaged Business Participation Program--Disadvantaged Status and
Reporting (APR 2008) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).

El (16) 52.219-26, Small Disadvantaged Business Participation Program--Incentive Subcontracting (Oct
2000) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).

El (17) 52.219-27, Notice of Total Service-Disabled Veteran-Owned Small Business Set-Aside (May 2004)
(15 U.S.C. 657 f).

[X] (18) 52.219-28, Post Award Small Business Program Rerepresentation (APR 2009) (15 U.S.C
632(a)(2))C
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[X] (19) 52.222-3, Convict Labor (June 2003) (E.O. 11755).

[] (20) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (AUG 2009) (E.O. 13126).

[X] (21) 52.222-21, Prohibition of Segregated Facilities (Feb 1999).

[X] (22) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246).

[X] (23) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and
Other Eligible Veterans (Sept 2006) (38 U.S.C. 4212).

[X] (24) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998) (29 U.S.C. 793).

[X] (25) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and
Other Eligible Veterans (Sept 2006) (38 U.S.C. 4212).

[X] ý (26) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (Dec
2004) (E.O. 13201).

[] (27) 52.222-54, Employment Eligibility Verification (Jan 2009). (Executive Order 12989). (Not applicable
to the acquisition of commercially available off-the-shelf items or certain other types of commercial items as
prescribed in 22.1803.)

[] (28)(i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Items (May
2008) (42 U.S.C.6962(c)(3)(A)(ii)). (Not applicable to the acquisition of commercially available off-the-shelf
items.)

[] (ii) Alternate I (MAY 2008) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)). (Not applicable to the acquisition of
commercially available off-the-shelf items.)

[] (29) 52.223-15, Energy Efficiency in Energy-Consuming Products (DEC 2007)(42 U.S.C. 8259b).

[X] (30)(i) 52.223-16, IEEE 1680 Standard for the Environmental Assessment of Personal Computer
Products (DEC 2007) (E.O. 13423).

[] (ii) Alternate I (DEC 2007) of 52.223-16.

[] (31) 52.225-1, Buy American Act--Supplies (FEB 2009) (41 U.S.C. 10a-1Od).

[] (32)(i) 52.225-3, Buy American Act--Free Trade Agreements-- Israeli Trade Act (JUN 2009) (41 U.S.C.
10a-10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, 19 U.S.C 3805 note, Pub. L. 108-77, 108-78, 108-286,
108-302, 109-53 and 109-169, 109-283, and 110-138).

f- (ii) Alternate I (Jan 2004) of 52.225-3.

[] (iii) Alternate II (Jan 2004) of 52.225-3.

[ (33) 52.225-5, Trade Agreements (AUG 2009) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).

[X] (34) 52.225-13, Restrictions on Certain Foreign Purchases (JUN 2008) (E.O.'s, proclamations, and
statutes administered by the Office of Foreign Assets Control of the Department of the Treasury).

[] (35) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (Nov 2007) (42 U.S.C. 5150).
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U (36) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (Nov 2007) (42
U.S.C. 5150).

[] (37) 52.232-29, Terms for Financing of Purchases of Commercial Items (Feb 2002) (41 U.S.C. 255(f), 10
U.S.C. 2307(f)).

U (38) 52.232-30, Installment Payments for Commercial Items (Oct 1995) (41 U.S.C. 255(f), 10 U.S.C.
2307(f)).

fl (39) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (Oct 2003) (31
U.S.C. 3332).

[X] (40) 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration
(May 1999) (31 U.S.C. 3332).

U (41) 52.232-36, Payment by Third Party (May 1999) (31 U.S.C. 3332).

U (42) 52.239-1, Privacy or Security Safeguards (Aug 1996) (5 U.S.C. 552a).

U (43)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46 U.S.C.
Appx. 1241(b) and 10 U.S.C. 2631).

U (ii) Alternate I (Apr 2003) of 52.247-64.

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial
services, that the Contracting Officer has indicated as being incorporated in this contract by reference to
implement provisions of law or Executive orders applicable to acquisitions of commercial items:

U (1) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.).

U (2) 52.222-42, Statement of Equivalent Rates for Federal Hires (May 1989) (29 U.S.C. 206 and 41
U.S.C. 351, et seq.).

Employee Class Monetary Wage-Fringe Benefits

U (3) 52.222-43, Fair Labor Standards Act and Service Contract Act--Price Adjustment (Multiple Year and
Option Contracts) (Nov 2006) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).

U (4) 52.222-44, Fair Labor Standards Act and Service Contract Act--Price Adjustment (Feb 2002) (29
U.S.C. 206 and 41 U.S.C. 351, et seq.).

U (5) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance,
Calibration, or Repair of Certain Equipment--Requirements (Nov 2007) (41 U.S.C. 351, et seq.).

U (6) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain Services--
Requirements (FEB 2009) (41 U.S.C. 351, et seq.).
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[ (7) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (MAR 2009)(Pub. L. 110-
247)

U (8) 52.237-11, Accepting and Dispensing of $1 Coin (SEP 2008) (31 U.S.C. 5112(p)(1)).

(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this
paragraph (d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition
threshold, and does not contain the clause at 52.215-2, Audit and Records--Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller
General, shall have access to and right to examine any of the Contractor's directly pertinent records involving
transactions related to this contract.

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and
other evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or
for any shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this
contract. If this contract is completely or partially terminated, the records relating to the work terminated shall
be made available for 3 years after any resulting final termination settlement. Records, relating to appeals
under the disputes clause or to litigation or the settlement of claims arising under or relating to this contract
shall be made available until such appeals, litigation, or claims are finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and practices, and
other data, regardless of type and regardless of form. This does not require the Contractor to create or
maintain any record that the Contractor does not maintain in the ordinary course of business or pursuant to a

• provision of law.

(e)(1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the
Contractor is not required to flow down any FAR clause, other than those in this paragraph (e)(1) in a
subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down shall be as
required by the clause--

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (DEC 2008) (Pub. L. 110-252, Title VI,
Chapter 1 (41 U.S.C. 251 note)).

(ii) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2) and (3)), in all
subcontracts that offer further subcontracting opportunities. If the subcontract (except subcontracts to small
business concerns) exceeds $550,000 ($1,000,000 for construction of any public facility), the subcontractor
must include 52.219-8 in lower tier subcontracts that offer subcontracting opportunities.

(iii) [Reserved]

(iv) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246).

(v) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other
Eligible Veterans (Sept 2006) (38 U.S.C. 4212).

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793).

(vii) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (Dec 2004)
(E.O. 13201).

(viii) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.).

(ix) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)).
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Alternate I (AUG 2007) of 52.222-50 (22 U.S.C. 7104(g)).

(x) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance,
Calibration, or Repair of Certain Equipment--Requirements "(Nov 2007)" (41 U.S.C. 351, et seq.).

(xi) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain Services-
Requirements (FEB 2009)(41 U.S.C. 351, et seq.).

(xii) 52.222-54, Employee Eligibility Verification (JAN 2009)

(xiii) 52.226-6, Promoting Excess Food Donataion to Nonprofit Organizations. (MAR 2009)(Pub. L. 110-
247). Flow down required in accordance with paragraph (e) of FAR clause 52.226-6.

(xiv) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46 U.S.C.
Appx. 1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause
52.247-64.

(2) While not required, the contractor may include in its subcontracts for commercial items a minimal
number of additional clauses necessary to satisfy its contractual obligations.

C.6 WHISTLEBLOWER PROTECTION FOR NRC CONTRACTOR AND SUBCONTRACTOR
EMPLOYEES (JULY 2006)

(a) The U.S. Nuclear Regulatory Commission (NRC) contractor and its subcontractor are subject to the
Whistleblower Employee Protection public law provisions as codified at 42 U.S.C. 5851. NRC contractor(s) and
subcontractor(s) shall comply with the requirements of this Whistleblower Employee Protection law, and the
implementin, regulations of the NRC and the Department of Labor (DOL). See, for example, DOL Procedures
on Handling Complaints at 29 C.F.R. Part 24 concerning the employer obligations, prohibited acts, DOL
procedures and the requirement for prominent posting of notice of Employee Rights at Appendix A to Part 24.

(b) Under this Whistleblower Employee Protection law, as implemented by regulations, NRC contractor and
subcontractor employees are protected from discharge, reprisal, threats, intimidation, coercion, blacklisting or
other employment discrimination practices with respect to compensation, terms, conditions or privileges of their
employment because the contractor or subcontractor employee(s) has provided notice to the employer,
refused to engage in unlawful practices, assisted in proceedings or testified on activities concerning alleged
violations of the Atomic Energy Act of 1954 (as amended) and the Energy Reorganization Act of 1974 (as
amended).

(c) The contractor shall insert this or the substance of this clause in any subcontracts involving work
performed under this contract.

C.7 52.219-17 SECTION 8(a) AWARD (DEC 1996)

(a) By execution of a contract, the Small Business Administration (SBA) agrees to the following:

(1) To furnish the supplies or services set forth in the contract according to the specifications and the terms
and conditions by subcontracting with the Offeror who has been determined an eligible concern pursuant to the
provisions of section 8(a) of the Small Business Act, as amended (15 U.S.C. 637(a)).
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(2) Except for novation agreements and advance payments, delegates to the Nuclear Regulatory
Commission the responsibility for administering the contract with complete authority to take any action on
behalf of the Government under the terms and conditions of the contract; provided, however that the
contracting agency shall give advance notice to the SBA before it issues a final notice terminating the right of
the subcontractor to proceed with further performance, either in whole or in part, under the contract.

(3) That payments to be made under the contract will be made directly to the subcontractor by the
contracting activity.

(4) To notify the Nuclear Regulatory Commission Contracting Officer immediately upon notification by the
subcontractor that the owner or owners upon whom 8(a) eligibility was based plan to relinquish ownership or
control of the concern.

(5) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from decisions of
the cognizant Contracting Officer under the "Disputes" clause of the subcontract.

(b) The offeror/subcontractor agrees and acknowledges that it will, for and on behalf of the SBA, fulfill and
perform all of the requirements of the contract.

(c) The offeror/subcontractor agrees that it will not subcontract the performance of any of the requirements of
this subcontract to any lower tier subcontractor without the prior written approval of the SBA and the cognizant
Contracting Officer of the Nuclear Regulatory Commission.

C.8 2052.211-71 TECHNICAL PROGRESS REPORT (JAN 1993)

The contractor shall provide a monthly Technical Progress Report to the project officer and the contracting
officer. The report is due within 15 calendar days after the end of the report period and must identify the title of
the project, the contract number, appropriate financial tracking code specified by the NRC Project Officer,
project manager and/or principal investigator, the contract period of performance, and the period covered by
the report. Each report must include the following for each discrete task/task order:

(a) A listing of the efforts completed during the period, and milestones reached or, if missed, an explanation
provided;

(b) Any problems or delays encountered or anticipated and recommendations for resolution. If the
recommended resolution involves a contract modification, e.g., change in work requirements, level of effort
(cost) or schedule delay, the contractor shall submit a separate letter to the contracting officer identifying the
required change and estimated cost impact.

(c) A summary of progress to date; and

(d) Plans for the next reporting period.

C.9 2052.211-72 FINANCIAL STATUS REPORT (OCT 1999)

The contractor shall provide a monthly Financial Status Report (FSR) to the project officer and the
contracting officer. The FSR shall include the acquisition of, or changes in the status of, contractor-held
property acquired with government funds valued at the time of purchase at $50,000 or more. Whenever these
types of property changes occur, the contractor shall send a copy of the report to the Chief, Property and
*Acquisition Oversight Branch, Office of Administration. The report is due within 15 calendar days after the end
of the report period and must identify the title of the project, the contract number, the appropriate financial
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tracking code (e.g., Job Code Number or JCN) specified by the NRC Project Officer, project manager and/or
principal investigator, the contract period of performance, and the period covered by the report. Each report
must include the following for each discrete task:

(a) Total estimated contract amount.

(b) Total funds obligated to date.

(c) Total costs incurred this reporting period.

(d) Total costs incurred to date.

(e) Detail of all direct and indirect costs incurred during the reporting period for the entire contract or each
task, if it is a task ordering contract.

(f) Balance of obligations remaining.

(g) Balance of funds required to complete contract/task order.

(h) Contractor Spending Plan (CSP) status: A revised CSP is required with the Financial Status Report
whenever the contractor or the contracting officer has reason to believelthat the total cost for performance of
this contract will be either greater or substantially less than what had been previously estimated.

(1) Projected percentage of completion cumulative through the report period for the project/task order as
reflected in the current CSP.

(2) Indicate significant changes in the original CSP projection in either dollars or percentage of completion.
Identify the change, the reasons for the change, whether there is any projected overrun, and when additional
funds would be required. If there have been no changes to the original NRC-approved CSP projections, a
written statement to that effect is sufficient in lieu of submitting a detailed response to item "h".

(i) Property status:

(1) List property acquired for the project during the month with an acquisition cost between $500 and
$49,999. Give the item number for the specific piece of equipment.

(2) Provide a separate list of property acquired for the project during the month with an acquisition cost of
$50,000 or more. Provide the following information for each item of property: item description or
nomenclature, manufacturer, model number, serial number, acquisition cost, and receipt date. If no property
was acquired during the month, include a statement to that effect. The same information must be provided for
any component or peripheral equipment which is part of a "system or system unit."

(3) For multi-year projects, in the September monthly financial status report provide a cumulative listing of
property with an acquisition cost of $50,000 or more showing the information specified in paragraph (i)(2) of
this clause.

(4) In the final financial status report provide a closeout property report containing the same elements as
described above for the monthly financial status reports, for all property purchased with NRC funds regardless
of value unless title has been vested in the contractor. If no property was acquired under the contract, provide
a statement to that effect. The report should note any property requiring special handling for security, health,
safety, or other reasons as part of the report.

(j) Travel status: List the starting and ending dates for each trip, the starting point and destination, and the

traveler(s) for each trip.
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(k) If the data in this report indicates a need for additional funding beyond that already obligated, this
information may only be used as support to the official request for funding required in accordance with the
Limitation of Cost (LOC) Clause (FAR 52.232-20) or the Limitation of Funds (LOF) Clause FAR 52.232-22.

C.10 2052.215-71 PROJECT OFFICER AUTHORITY (NOVEMBER 2006)

(a) The contracting officer's authorized representative (hereinafter referred to as the project officer) for this

contract is:

Name: Chutima Taylor

Address: U.S. Nuclear Regulatory Commission
Office of Nuclear Reactor Regulation
Mail Stop: OWFN/13 E19
Washington DC 20555

Telephone Number: 301 415 4055

Email Address: Chutima.Taylordnrc.qov

(b) Performance of the work under thiscontract is subject to the technical-direction of the NRC project officer.
The term "technical direction" is defined to include the following:

(1) Technical direction to the contractor which shifts work emphasis between areas of work or tasks,
authorizes travel which was unanticipated in the Schedule (i.e., travel not contemplated in the Statement of
Work (SOW) or changes to specific travel identified in the SOW), fills in details, or otherwise serves to
accomplish the contractual SOW.

(2) Provide advice and guidance to the contractor in the preparation of drawings, specifications, or technical
portions of the work description.

(3) Review and, where required by the contract, approval of technical reports, drawings, specifications, and
technical information to be delivered by the contractor to the Government under the contract.

(c) Technical direction must be within the general statement of work stated in the contract. The project officer

does not have the authority to and may not issue any technical direction which:

(1) Constitutes an assignment of work outside the general scope of the contract.

(2) Constitutes a change as defined in the "Changes" clause of this contract.

(3) In any way causes an increase or decrease in the total estimated contract cost, the fixed fee, if any, or
the time required for contract performance.

(4) Changes any of the expressed terms, conditions, or specifications of the contract.

(5) Terminates the contract, settles any claim or dispute arising under the contract, or issues any unilateral
directive whatever.
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(d) All technical directions must be issued in writing by the project officer or must be confirmed by the project
officer in writing within ten (10) working days after verbal issuance. A copy of the written direction must be
furnished to the contracting officer. A copy of NRC Form 445, Request for Approval of Official Foreign Travel,
which has received final approval from the NRC must be furnished to the contracting officer.

(e) The contractor shall proceed promptly with the performance of technical directions duly issued by the
project officer in the manner prescribed by this clause and within the project officer's authority under the
provisions of this clause.

(f) If, in the opinion of the contractor, any instruction or direction issued by the project officer is within one of
the categories as defined in paragraph (c) of this section, the contractor may not proceed but shall notify the
contracting officer in writing within five (5) working days after the receipt of any instruction or direction and shall
request the contracting officer to modify the contract accordingly. Upon receiving the notification from the
contractor, the contracting officer shall issue an appropriate contract modification or advise the contractor in
writing that, in the contracting officer's opinion, the technical direction is within the scope of this article and
does not constitute a change under the "Changes" clause.

(g) Any unauthorized commitment or direction issued by the project officer may result in an unnecessary
delay in the contractor's performance and may even result in the contractor expending funds for unallowable
costs under the contract.

(h) A failure of the parties to agree upon the nature of the instruction or direction or upon the contract action
to be taken with respect thereto is subject to 52.233-1 -Disputes.

(i) In addition to providing technical direction as defined in paragraph (b) of the section, the project officer
shall:

(1) Monitor the contractor's technical progress, including surveillance and assessment of performance, and
recommend to the contracting officer changes in requirements.

(2) Assist the contractor in the resolution of technical problems encountered during performance.

(3) Review all costs requested for reimbursement by the. contractor and submit to the contracting officer
recommendations for approval, disapproval, or suspension of payment for supplies and services required
under this contract.

(4) Assist the contractor in obtaining the badges for the contractor personnel.

(5) Immediately notify the Security Branch, Division of Facilities and Security (SB/DFS) (via e-mail) when a
contractor employee no longer requires access authorization and return of any NRC issued badge to SB/DFS
within three days after their termination.

(6) Ensure that all contractor employees that require access to classified Restricted Data or National
Security Information or matter, access to sensitive unclassified information (Safeguards, Official Use Only, and
Proprietary information) access to sensitive IT systems or data, unescorted access to NRC controlled
buildings/space, or unescorted access to protected and vital areas of nuclear power plants receive approval of
SB/DFS prior to access in accordance with Management Directive and Handbook 12.3.

(7) For contracts for the design, development, maintenance or operation of Privacy Act Systems of
Records, obtain from the contractor as part of closeout procedures, written certification that the contractor has
returned to NRC, transferred to the successor contractor, or destroyed at the end of the contract in accordance
with instructions provided by the NRC Systems Manager for Privacy Act Systems of Records, all records
(electronic or paper) which were created, compiled, obtained or maintained under the contract.
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C.l1 2052.215-78 TRAVEL APPROVALS AND REIMBURSEMENT -ALTERNATE 1 (OCT 1999)

(a) Total expenditure for travel may not exceed (*) without the prior approval of the contracting officer.

(b) All foreign travel must be approved in advance by the NRC on NRC Form 445, Request for Approval of
Official Foreign Travel, and must be in compliance with FAR 52.247-63 Preference for U.S. Flag Air Carriers.
The contractor shall submit NRC Form 445 to the NRC no later than 30 days prior to the commencement of
travel.

(c) The contractor will be reimbursed only for those travel costs incurred that are directly related to this
contract and which are allowable subject to the limitations prescribed in FAR 31.205-46.

(d) It is the responsibility of the contractor to notify the contracting officer in accordance with the FAR
Limitations of Cost clause of this contract when, at any time, the contractor learns that travel expenses will
cause the contractor to exceed the travel ceiling amount identified in paragraph (a) of this clause.

(e) Reasonable travel costs for research and related activities performed at State and nonprofit institutions,
in accordance with Section 12 of Pub. L. 100-679, shall be charged in accordance with the contractor's
institutional policy to the degree that the limitations of Office of Management and Budget (OMB) guidance are
not exceeded. Applicable guidance .documents include OMB Circular A-87, Cost Principles for State and Local
Governments; OMB Circular A-122, Cost Principles for Nonprofit Organizations; and OMB Circular A-21, Cost
Principles for Educational Institutions.

* no travel is anticipated for this requirement.

C.12 Safety of On-Site Contractor Personnel

Ensuring the safety of occupants of Federal buildings is a responsibility shared by the professionals
implementing our security and safety programs and the persons being protected. The NRC's Office of
Administration (ADM) Division of Facilities and Security (DFS) has coordinated an Occupant Emergency Plan
(OEP) for NRC Headquarters buildings with local authorities. The OEP has been approved by the
Montgomery County Fire and Rescue Service. It is designed to improve building occupants' chances of
survival, minimize damage to propertyi and promptly account for building occupants when necessary.

The contractor's Project Director shall ensure that all personnel working full time on-site at NRC Headquarters
read the NRC's OEP, provided electronically on the NRC Intranet at http://www.internal.nrc.gov/ADM/OEP.pdf
The contractor's Project Director also shall emphasize to each staff member that they are to be familiar with
and guided by the OEP, as well as by instructions given by emergency response personnel in situations which
pose an immediate health or safety threatto building occupants.

The NRC Project Officer shall ensure that the contractor's Project Director has communicated the requirement
for on-site contractor staff to follow the guidance in the OEP. The NRC Project Officer also will assist in
accounting for on-site contract persons in the event of a major emergency (e.g., explosion occurs and
casualties or injuries are suspected) during which a full evacuation will be required, including the assembly and
accountability of occupants. The NRC DFS will conduct drills periodically to train occupants and assess these
procedures.
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C. 13 AUTHORITY TO USE GOVERNMENT PROVIDED SPACE AT NRC HEADQUARTERS
(JUNE 2006)

Prior to occupying any government provided space at the NRC Headquarters in Rockville, Maryland, the
Contractor shall obtain written authorization to occupy specifically designated government space via the NRC
Project Officer from the Chief, Space Planning and Property Management Branch, Division of Facilities and
Security. Failure to obtain this prior authorization may result in one or a combination of the following remedies
as deemed appropriate by the Contracting Officer.

1. Rental charge for the space occupied to be deducted from invoice amount due the Contractor

2. Removal from the space occupied

3. Contract Termination

C.14 Compliance with U.S. Immigration Laws and Regulations

NRC contractors are responsible to ensure that their alien personnel are not in violation of United States
Immigration and Naturalization (INS) laws and regulations, including employment authorization documents and
visa requirements. Each alien employee of the Contractor must be lawfully admitted for permanent residence
as evidenced by Alien Registration Receipt Card Form 1-151 or must present other evidence from the
Immigration and Naturalization Services that employment will not affect his/her immigration status. The INS
Office of Business Liaison (OBL) provides information to contractors to help them understand the employment
eligibility verification process for non-US citizens. This information can be found on the INS website,
http://www.ins.usdoj.gov/graphics/services/employerinfo/index.htm#obl.

The NRC reserves the right to deny or withdraw Contractor use or access to NRC facilities or its
equipment/services, and/or take any number of contract administrative actions (e.g., disallow costs, terminate
for cause) should the Contractor violate the Contractor's responsibility under this clause.

C.15 SECURITY REQUIREMENTS FOR BUILDING ACCESS APPROVAL (JUL 2007)

The Contractor shall ensure that all its employees, subcontractor employees or consultants who are
assigned to perform the work herein for contract performance for periods of more than 30 calendar days at
NRC facilities, are approved by the NRC for unescorted NRC building access.

The Contractor shall conduct a preliminary federal facilities security screening interview or review for each of
its employee, subcontractor employee, and consultants and submit to the NRC only the names of candidates
for contract performance that have a reasonable probability of obtaining approval necessary for access to
NRC's federal facilities. The Contractor shall. pre- screen its applicants for the following:

(a) felony arrest in the last seven years; (b) alcohol related arrest within the last five years; (c) record of any
military courts-martial convictions in the past 10 years; (d) illegal use of narcotics or other controlled
substances possession in the past year, or illegal purchase, production, transfer, or distribution of narcotics or
other controlled substances in the last seven years; (e) delinquency on any federal debts or bankruptcy in the
last seven years.

The Contractor shall make a written record of its pre-screening interview or review (including any information
to mitigate the responses to items listed in (a) - (e)), and have the applicant verify the pre-screening record or
review, sign and date it. Two copies of the pre-screening signed record or review shall be supplied to
FSB/DFS with the Contractor employee's completed building access application package.
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The Contractor shall further ensure that its employees, any subcontractor employees and consultants
complete all building access security applications required by this clause within ten business days of
notification by FSB/DFS of initiation of the application process. Timely receipt of properly completed records of
the Contractor's signed pre-screening record or review and building access security applications (submitted for
candidates that have a reasonable probability of obtaining the level of security clearance necessary for access
to NRC's facilities) is a contract requirement. Failure of the Contractor to comply with this contract
administration requirement may be a basis to cancel the award, or terminate the contract for default, or offset
from the contract's invoiced cost or price the NRC's incurred costs or delays as a result of inadequate pre-
screening by the Contractor. In the event of cancellation or termination, the:NRC may select another firm for
contract award.

A Contractor, subcontractor employee or consultant shall not have access to NRC facilities until he/she is
approved by FSB/DFS. Temporary access may be approved based on a favorable NRC review and
discretionary determination of their building access security forms. Final building access will be approved
based on favorably adjudicated checks by the Government. However, temporary access approval will be
revoked and the Contractor's employee may subsequently be denied access in the event the employee's
investigation cannot be favorably determined by the NRC. Such employee will not be authorized to work under
any NRC contract requiring building access without the approval of FSB/DFS. When an individual receives
final access, the individual will be subject to a review or reinvestigation every five years.

The Government shall have and exercise full and complete control and discretion over granting, denying,
withholding, or terminating building access approvals for individuals performing work under this contract.
Individuals performing work under this contract at NRC facilities for a period of more than 30 calendar days
shall be required to complete and submit to the Contractor representative an acceptable OPM Form 85P
(Questionnaire for Public Trust Positions), and two FD 258 (Fingerprint Charts). Non-U.S. citizens must provide
official documentation to the FSB/DFS, as proof of their legal residency. This documentation can be a
Permanent Resident Card, Temporary Work Visa, Employment Authorization Card, or other official
documentation issued by the U. S. Citizenship and Immigration Services. Any applicant with less than two
years residency in the U. S. will not be approved for building access. The Contractor shall submit the
documents to the NRC Project Officer (P0) who will give them to FSB/DFS.

FSB/DFS may, among other things, grant or deny temporary unescorted building access approval to an
individual based upon its review of the information contained in the OPM Form 85P and the Contractor's pre-
screening record. Also, in the exercise of its authority, the Government may, among other things, grant or
deny permanent building access approval based on the results of its review or investigation. This submittal
requirement also applies to the officers of the firm who, for any reason, may visit the NRC work sites for an
extended period of time during the term of the contract. In the event that FSB/DFS are unable to grant a
temporary or permanent building access approval, to any individual performing work under this contract, the
Contractor is responsible for assigning another individual to perform the necessary function without any delay
in the contract's performance schedule, or without adverse impact to any other terms or conditions of the
contract. The Contractor is responsible for informing those affected by this procedure of the required building
access approval process (i.e., temporary and permanent determinations), and the possibility that individuals
may be required to wait until permanent building access approvals are granted before beginning work in NRC's
buildings.

CANCELLATION OR TERMINATION OF BUILDING ACCESS/ REQUEST

The Contractor shall immediately notify the P0 when a Contractor or subcontractor employee or consultant's
need for NRC building access approval is withdrawn or the need by the Contractor employee's for building
access terminates. The P0 will immediately notify FSB/DFS (via e-mail) when a Contractor employee no
longer requires building access. The Contractor shall be required to return any NRC issued badges to the
Project Officer for return to FSB/DFS within three days after their termination.
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C.16 2052.204-71 BADGE REQUIREMENTS FOR UNESCORTED BUILDING ACCESS TO NRC
FACILITIES (MAR 2006)

During the life of this contract, the rights of ingress and egress for contractor personnel must be made
available, as required, provided that the individual has been approved for unescorted access after a favorable
adjudication from the Security Branch, Division of Facilities and Security (SB/DFS).

In this regard, all contractor personnel whose duties under this contract require their presence on site shall
be- clearly identifiable by a distinctive badge furnished by the NRC. The Project Officer shall assist the
contractor in obtaining badges for the contractor personnel. All contractor personnel must present two forms of
Identity Source Documents (1-9). One of the documents must be a valid picture ID issued by a state or by the
Federal Government. Original 1-9 documents must be presented in person for certification. A list of acceptable
documents can be found at http://www.usdoj.gov/crtlrecruit-employ/i9form.pdf. It is the sole responsibility of
the contractor to ensure that each employee has a proper NRC-issued identification/badge at all times. All
photo-identification badges must be immediately (no later than three days) delivered to SB/DFS for
cancellation or disposition upon the termination of employment of any contractor personnel. Contractor
personnel must display any NRC issued badge in clear view at all times during on site performance under this
contract. It is the contractor's duty to assure that contractor personnel enter only those work areas necessary
for performance of contract work, and to assure the protection of any Government records or data that
contractor personnel may come into contact with.

C.17 2052.204.70 SECURITY (MAR 2004)

(a) Contract Security and/or Classification Requirements (NRC Form 187). The policies, procedures, and
criteria of the NRC Security Program, NRC Management Directive (MD) 12 (including MD 12.1, "NRC Facility
Security Program;" MD 12.2, "NRC Classified Information Security Program;" MD 12.3, "NRC Personnel
Security Program;" MD 12.4, "NRC Telecommunications Systems Security Program;" MD 12.5, "NRC
Automated Information Systems Security Program;" and MD 12.6, "NRC Sensitive Unclassified Information
Security Program"), apply to performance of this contract, subcontract or other activity. This MD is
incorporated into this contract by reference as though fully set forth herein. The attached NRC Form 187 (See
List of Attachments) furnishes the basis for providing security and classification requirements to prime
contractors, subcontractors, or others (e.g., bidders) who have or may have an NRC contractual relationship
that requires access to classified Restricted Data or National Security Information or matter, access to
sensitive unclassified information (e.g., Safeguards), access to sensitive Information Technology (IT) systems
or data, unescorted access to NRC controlled buildings/space, or unescorted access to protected and vital
areas of nuclear power plants.

(b) It is the contractor's duty to protect National Security Information, Restricted Data, and Formerly
Restricted Data. The contractor shall, in accordance with the Commission's security regulations and
requirements, be responsible for protecting National Security Information, Restricted Data, and Formerly
Restricted Data, and for protecting against sabotage, espionage, loss, and theft, the classified documents.and
material in the contractor's possession in connection with the performance of work under this contract. Except
as otherwise expressly provided in this contract, the contractor shall, upon completion or termination of this
contract, transmit to the Commission any classified matter in the possession of the contractor or any person
under the contractor's control in connection with performance of this contract. If retention by the contractor of
any classified matter is required after the completion or termination of the contract and the retention is
approved by the contracting officer, the contractor shall complete a certificate of possession to be furnished to
the Commission specifying the classified matter to be retained. The certification must identify the items and
types or categories of matter retained, the conditions governing the retention of the matter and their period of
retention, if known. If the retention is approved by the contracting officer, the security provisions of the contract
continue to be applicable to the matter retained.
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(c) In connection with the performance of the work under this contract, the contractor may be furnished, or
may develop or acquire, safeguards information, or confidential or privileged technical, business, or financial
information, including Commission plans, policies, reports, financial plans, internal data protected by the
Privacy Act of 1974 (Pub. L. 93.579), or other information which has not been released to the public or has
been determined bythe Commission to be otherwise exempt from disclosure to the public. The contractor
shall ensure that information protected from public disclosure is maintained as required by NRC regulations
and policies, as cited in this contract or as otherwise provided by the NRC. The contractor will not directly or
indirectly duplicate, disseminate, or disclose the information in whole or in part to any other person or
organization except as. may. be necessary to perform the work under this contract. The contractor agrees to
return the information to the Commission or otherwise dispose of it at the direction of the contracting officer.
Failure to comply with this clause is grounds for termination of this contract.

(d) Regulations. The contractor agrees to conform to all security regulations and requirements of the
Commission which are subject to change as directed by the NRC Division of Facilities and Security (DFS) and
the Contracting Officer. These changes will be under the authority of the FAR Changes clause referenced in
this document.

The contractor agrees to comply with the security requirements set forth in NRC Management Directive 12.1,
NRC Facility Security Program which is incorporated into this contract by reference as though fully set forth
herein. Attention is directed specifically to the section titled "Infractions and Violations," including
"Administrative Actions" and "Reporting Infractions."

(e) Definition of National Security Information. The term National Security Information, as used in this clause,
means information that has been determined pursuant to Executive Order 12958 or any predecessor order to
require protection against unauthorized disclosure and that is so designated.

(f) Definition of Restricted Data. The term Restricted Data, as used in this clause, means all data concerning
design, manufacture, or utilization of atomic weapons; the production of special nuclear material; or the use of
special nuclear material in the production of energy, but does not include data declassified or removed from
the Restricted Data category pursuant to Section 142 of the Atomic Energy Act of 1954, as amended.

(g) Definition of Formerly Restricted Data. The term Formerly Restricted Data, as used in this clause, means
all data removed from the Restricted Data category under Section 142-d of the Atomic Energy Act of 1954, as
amended.

(h).Definition of Safeguards Information. Sensitive unclassified information that specifically identifies the
detailed security measures of a licensee or an applicant for the physical protection of special nuclear material;
or security measures for the physical protection and location of certain plant equipment vital to the safety of
production of utilization facilities. Protection of this information is required pursuant to Section 147 of the
Atomic Energy Act of 1954, as amended.

(i) Security Clearance. The contractor may not permit any individual to have access to Restricted Data,
Formerly Restricted Data, or other classified information, except in accordance with the Atomic Energy Act of
1954, as amended, and the Commission's regulations or requirements applicable to the particular type or
category of classified information to which access is required. The contractor shall also execute a Standard
Form 312, Classified Information Nondisclosure Agreement, when access to classified information is required.

() Criminal Liabilities. It is understood that disclosure of National Security Information, Restricted Data, and
Formerly Restricted Data relating to the work or services ordered hereunder to any person not entitled to
receive it, or failure to safeguard any Restricted Data, Formerly Restricted Data, or any other classified matter
that may come to the contractor or any person under the contractor's control in connection with work under this
contract, may subject the contractor, its agents, employees, or subcontractors to criminal liability under the
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laws of the United States. (See the Atomic Energy Act of 1954, as amended, 42 U.S.C. 2011 et seq.; 18
U.S.C. 793 and 794; and Executive Order 12958.)

(k) Subcontracts and Purchase Orders. Except as otherwise authorized in writing by the contracting officer,
the contractor shall insert provisions similar to the foregoing in all subcontracts and purchase orders under this
contract.

(I) In performing the contract work, the contractor shall classify all documents, material, and equipment
originated or generated by the contractor in accordance with guidance issued by the Commission. Every
subcontract and purchase order issued hereunder involving the origination or generation of classified
documents, material, and equipment must provide that the subcontractor or supplier assign classification to all
documents, material, and equipment in accordance with guidance furnished by the contractor.

C.18 SECURITY REQUIREMENTS FOR INFORMATION TECHNOLOGY LEVEL I OR LEVEL II
ACCESS APPROVAL (July 2007)

The proposer/contractor must identify all individuals and propose the level of Information Technology (IT)
approval for each, using the following guidance. The NRC sponsoring office shall make the final determination
of the level, if any, of IT approval required for all individuals working under this contract. The Government shall
have and exercise full and complete control and discretion over granting, denying, withholding, or terminating
IT access approvals for individuals performing work under this contract.

The contractor shall conduct a preliminary security interview or review for each IT level I or II access approval
contractor applicant and submit to the Government only the names of candidates that have a reasonable
probability of obtaining the level of IT security access for which the candidate has been proposed. The
contractor will pre-screen its applicants for the following:

(a) felony arrest in the last seven years;
(b) alcohol related arrest within the last five years;
(c) record of any military courts-martial convictions in the past ten years;
(d) illegal use of narcotics or other controlled substances possession in the past year, or

illegal purchase, production, transfer, or distribution of narcotics or other controlled
substances in the last seven years;

(e) delinquency on any federal debts or bankruptcy in the last seven years.

The contractor shall make a written record of its pre-screening interview or review (including any information to
mitigate the responses to items listed in (a) - (e)), and have the applicant-verify the pre-screening record or
review, sign and date it. Two copies of the signed contractor's pre-screening record or review will be supplied
to FSB/DFS with the contractor employee's completed building access application package.

The contractor shall further ensure that its employees, any subcontractor employees and consultants complete
all IT access security applications required by this clause within ten business days of notification by FSB/DFS
of initiation of the application process. Timely receipt of properly completed records of the pre-screening
record and IT access security applications (submitted for candidates that have a reasonable probability of
obtaining the level of security assurance necessary for access to NRC's facilities) is a contract requirement.
Failure of the contractor to comply with this contract administration requirement may be a basis to cancel the
award, or terminate the contract for default, or offset from the contract's invoiced cost or price the NRC's
incurred costs or delays as a result of inadequate pre-screening by the contractor. In the event of cancellation
or termination, the NRC may select another firm for contract award.

SECURITY REQUIREMENTS FOR IT LEVEL I
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Performance under this contract will involve prime contractor personnel, subcontractors or others who perform
services requiring direct access to or operate agency sensitive information technology systems or data (IT
Level .1). The IT Level I involves responsibility for the planning, direction, and implementation of a computer
security program; major responsibility for the direction, planning, and design of a computer system, including
hardware and software; or the capability to access a computer system during its operation or maintenance in
such a way that could cause or that has a relatively high risk of causing grave damage; or the capability to
realize a significant personal gain from computer access.

A contractor employee shall not have access to sensitive information technology systems or data until he/she
is approved by FSB/DFS. Temporary IT access may be approved based on a favorable review or adjudication
of their security forms and checks. Final IT access may be approved based on a favorably review or
adjudication. However, temporary access authorization approval will be revoked and the employee may
subsequently be denied IT access in the event the employee's investigation cannot be favorably adjudicated.
Such an employee will not be authorized to work under any NRC contract requiring IT access without the
approval of FSB/DFS. Where temporary access authorization has been revoked or denied, the contractor is
responsible for assigning another individual to perform the necessary work under this contract without delay to
the contract's performance schedule, or without adverse impact to any other terms or conditions of the
contract. When an individual receives final IT access, the individual will be subject to a reinvestigation every
ten years.

The contractor shall submit a completed security forms packet, including the OPM Standard Form (SF) 86
(Questionnaire for National Security Positions), two copies of the contractor's signed pre-screening record and
two FD-258 fingerprint charts, through the PO to FSB/DFS for review and favorable adjudication, prior to the
individual performing work under this contract. The contractor shall assure that all forms are accurate,
complete, and legible. Based on FSB/DFS review of the contractor applicant's security forms and/or the
receipt of adverse information by NRC, the individual may be denied-access to NRC facilities, sensitive
information technology systems or data until a final determination is made of his/her eligibility.

In accordance with NRCAR 2052.204-70 "Security," IT Level I contractors shall be subject to the attached NRC
Form 187 (See Section J for List of Attachments) and SF-86 which furnishes the basis for providing security
requirements to prime contractors, subcontractors or others (e.g., bidders) who have or may have an NRC
contractual relationship which requires access to or operation of agency sensitive information technology
systems or remote development and/or analysis of sensitive information technology systems or data or other
access to such systems and data; access on a continuing basis (in excess more than 30 calendar days) to
NRC buildings; or otherwise requires issuance of an unescorted NRC badge.

SECURITY REQUIREMENTS FOR IT LEVEL II

Performance under this contract will involve contractor personnel that develop and/or analyze sensitive
information technology systems or data or otherwise have access to such systems or data (IT Level II).

The IT Level II involves responsibility for the planning, design, operation, or maintenance of a computer system
and all other computer or IT positions.

A contractor employee shall not have access to sensitive information technology systems or data until he/she
is approved by FSB/DFS. Temporary access may be approved based on a favorable review of their security
forms and checks. Final IT access may be approved based on a favorably adjudication. However, temporary
access authorization approval will be revoked and the employee may subsequently be denied IT access in the
event the employee's investigation cannot be favorably adjudicated. Such an employee will not be authorized
to work under any NRC contract requiring IT access without the approval of FSB/DFS. Where temporary
access authorization has been revoked or denied, the contractor is responsible for assigning another individual
to perform the necessary work under this contract without delay to the contract's performance schedule, or
without adverse impact to any other terms or conditions of the contract. When an individual receives final IT
access, the individual will be subject to a review or reinvestigation every ten years.
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The contractor shall submit a completed security forms packet, including the OPM Standard Form (SF) 86
(Questionnaire for National Security Positions), two copies of the contractor's signed pre-screening record and
two FD-258 fingerprint charts, through the PO to FSB/DFS for review and favorable adjudication, prior to the
individual performing work under this contract. The contractor shall assure that all forms are accurate,
complete, and legible. Based on FSB/DFS review of the contractor applicant's security forms and/or the
receipt of adverse information by NRC, the individual may be denied access to NRC facilities, sensitive
information technology systems or data until a final determination is made of his/her eligibility.

In accordance with NRCAR 2052.204-70 "Security," IT Level II contractors shall be subject to the attached
NRC Form 187 (See Section J for List of Attachments), SF-86, and contractor's record of the pre-screening
which furnishes the basis for providing security requirements to prime contractors, subcontractors or others
(e.g. bidders) who have or may have an NRC contractual relationship which requires access to or operation of
agency sensitive information technology systems or remote development and/or analysis of sensitive
information technology systems or data or other access to such systems or data; access on a continuing basis
(in excess of more than 30 calendar days) to NRC buildings; or otherwise requires issuance of an unescorted
NRC badge.

CANCELLATION OR TERMINATION OF IT ACCESS/REQUEST

When a request for IT access is to be withdrawn or canceled, the contractor shall immediately notify the PO by
telephone in order that he/she will immediately contact FSB/DFS so that the access review may be promptly
discontinued. The notification shall contain the full name of the individual, and the date of the request.
Telephone notifications must be promptly confirmed by the contractor in writing to the PO who will forward the
confirmation via email to FSB/DFS. Additionally, FSB/DFS must be immediately notified in writing when an
individual no longer requires access to NRC sensitive automated information technology systems or data,
including the voluntary or involuntary separation of employment of an individual who has been approved for or
is being processed for IT access.

C.19 DRUG FREE WORKPLACE TESTING: UNESCORTED ACCESS TO NUCLEAR
FACILITIES, ACCESS TO CLASSIFIED INFORMATION OR SAFEGUARDS
INFORMATION, OR PERFORMING IN SPECIALLY SENSITIVE POSITIONS (DEC 2008)

NRC's Headquarters Assistant Drug .Program Coordinator (ADPC) shall be responsible for implementing and
managing the collecting and testing portions of the NRC Contractor Drug Testing Program. The Headquarters
ADPC function is carried out by the Drug Program Manager in the Division of Facilities and Security, Office of
Administration. All sample collection, testing, and review of test results shall be conducted by the NRC "drug
testing contractor." The NRC will reimburse the NRC "drug testihg contractor" for these services.

All contractor employees, subcontractor employees, and consultants proposed for performance or performing
under this contract shall be subject to the requirements of the clause if they meet one of the following criteria
stated in the Plan: (1) individuals who require unescorted access to nuclear power plants, (2) individuals who
have access to classified or safeguards information, (3) individuals who are required to carry firearms in
performing security services for the NRC, (4) individuals who are required to operate government vehicles or
transport passengers for the NRC, (5) individuals who are required to operate hazardous equipment at NRC
facilities, or (6) individuals who admit to recent illegal drug use or those who are found through other means to
be using drugs illegally. The Plan includes pre-assignment, random, reasonable suspicion, and post-accident
drug testing. The due process procedures applicable to NRC employees under NRC=s Drug Testing Program
are not applicable to contractors, consultants, subcontractors and their employees. Rather, a contractor's
employees and their subcontractors aresubject to the procedures and terms of their employment agreements
with their employer.

C-32



NRC-C-3-09-089 Section C

The NRC Drug Program Manager will schedule the drug testing for all contractor employees, subcontractor
employees, and consultants who are subject to testing under this clause in accordance with the Plan. The
NRC will reimburse the NRC "drug testing contractor" for collecting, testing, and reviewing test results. Any
NRC contractor found to be using, selling, or possessing illegal drugs, or any contractor with a verified positive
drug test result under this program while in a duty status will immediately be removed from working under the
NRC contract. The contractor's employer will be notified of the denial or revocation of the individual's
authorization to have access to information and ability to perform under the contract. The individual may not
work on any NRC contract for a period of not less than one year from the date of the failed drug test and will
not be considered for reinstatement unless evidence of rehabilitation, as determined by the NRC "drug testing
contractor's" Medical Review Officer, is provided.

Contractor drug testing records are protected under the NRC Privacy Act Systems of Records, System 35,
"Drug Testing Program Records - NRC" found at: http://www.nrc.aov/reading-rm/foia/privacy-svstems.html

C.20 2052.215-70 KEY PERSONNEL (JAN 1993)

(a) The following individuals are considered to be essential to the successful performance of the work
hereunder:

The contractor agrees that personnel may not be removed from the contract work or replaced without
compliance with paragraphs (b) and (c) of this section.

(b) If one or more of the key personnel, for whatever reason, becomes, or is expected to become,
unavailable for work under this contract for a continuous period exceeding 30 work days, or is expected to
devote substantially less effort to the work than indicated in the proposal or initially anticipated, the contractor
shall immediately notify the contracting officer and shall, subject to the concurrence of the contracting officer,
promptly replace the personnel with personnel of at least substantially equal ability and qualifications.

(c) Each request for approval of substitutions must be in writing and contain a detailed explanation of the
circumstances necessitating the proposed substitutions. The request must also contain a complete resume for
the proposed substitute and other information requested or needed by the contracting officer to evaluate the
proposed substitution. The contracting officer and the project officer shall evaluate the contractor's request
and the contracting officer shall promptly notify the contractor of his or her decision in writing.

(d) If the contracting officer determines that suitable and timely replacement of key personnel who have
been reassigned, terminated, or have otherwise become unavailable for the contract work is not reasonably
forthcoming, or that the resultant reduction of productive effort would be so substantial as to impair the
successful completion of the contract or the service order, the contract may be terminated by the contracting
officer for default or for the convenience of the Government, as appropriate. If the contracting .officer finds the
contractor at fault for the condition, the contract price or fixed fee may be equitably adjusted downward to
compensate the Government for any resultant delay, loss, or damage.

C.21 PLACE OF DELIVERY--REPORTS (JUN 1988)

The items to be furnished hereunder shall be transmitted electronically via email, with all charges paid by the
Contractor, to:

(a) Project Officer
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(b) Contracting Officer

C.22 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 60 days;
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least
days before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option
clause.

(c) The total duration of this contract, including the exercise of any options under this
clause, shall not exceed three (3) years.

C.23 2052.209-72 CONTRACTOR ORGANIZATIONAL CONFLICTS OF INTEREST (JAN 1993)

(a) Purpose. The prirnhary purpose of this clause is to aid in ensuring that the contractor:

(1) Is not placed in a conflicting role because of current or planned interests (financial, contractual,
organizational, or otherwise) which relate to the work under this contract; and

(2) Does not obtain an unfair competitive advantage over other parties by virtue of its performance of this
contract.

(b) Scope. The restrictions described apply to performance or participation by the contractor, as defined in
48 CFR 2009.570-2 in the activities covered by this clause.

(c) Work for others.

(1) Notwithstanding any other provision of this contract, during the term of this contract, the contractor
agrees to forego entering into consulting or other contractual arrangements with any firm or organization the
result of which may give rise to a conflict of interest with respect to the work being performed under this
contract. The contractor shall ensure that all employees under this contract abide by the provision of this
clause. If the contractor has reason to believe, with respect to itself or any employee, that any proposed
consultant or other contractual arrangement with any firm or organization may involve a potential conflict of
interest, the contractor shall obtain the written approval of the contracting officer before the execution of such
contractual arrangement.

(2) The contractor may not represent, assist, or otherwise support an NRC licensee or applicant
undergoing an NRC audit, inspection, or review where the activities that are the subject of the audit, inspection,
or review are the same as or substantially similar to the services within the scope of this contract (or task order
as appropriate) except where the NRC licensee or applicant requires the contractor's support to explain or
defend the contractor's prior work for the utility or other entity which NRC questions.

(3) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant
site, the contractor shall neither solicit nor perform work in the same or similar technical area for that licensee
or applicant organization for a period commencing with the award of the task order or beginning of work on the
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site (if not a task order contract) and ending one year after completion of all work under the associated task
order, or last time at the site (if not a task order contract).

(4) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant
site,

(i) The contractor may not solicit work at that site for that licensee or applicant during the period of
performance of the task order or the contract, as appropriate.

(ii) The contractor may not perform work at that site for that licensee or applicant during the period of
performance of the task order or the contract, as appropriate, and for one year thereafter.

(iii) Notwithstanding the foregoing, the contracting officer may authorize the contractor to solicit or perform
this type of work (except work in the same or similar technical area) if the contracting officer determines that
the situation will not pose a potential for technical bias or unfair competitive advantage.

(d) Disclosure after award.

(1) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in
this contract, that it does not have any organizational conflicts of interest as defined in 48 CFR 2009.570-2.

(2) The contractor agrees that if, after award, it-discovers organizational conflicts of interest with respect to
this contract, it shall make an immediate and full disclosure in writing to the contracting officer. This statement
must include a description of the action which the contractor has taken or proposes to take to avoid or mitigate
such conflicts. The NRC may, however, terminate the contract if termination is in the best interest of the
Government.

(3) It is recognized that the scope of work of a task-order-type contract necessarily encompasses a broad
spectrum of activities. Consequently, if this is a task-order-type contract, the contractor agrees that it will
disclose all proposed new work involving NRC licensees or applicants which comes within the scope of work of
the underlying contract. Further, if this contract involves work at a licensee or applicant site, the contractor
agrees to exercise diligence to discover and disclose any new work at that licensee or applicant site. This
disclosure must be made before the submission of a bid or proposal to the utility or other regulated entity and
must be received by the NRC at least 15 days before the proposed award date in any event, unless a written
justification demonstrating urgency and due diligence to discover and disclose is provided by the contractor
and approved by the contracting officer. The disclosure must include the statement of work, the dollar value of
the proposed contract, and any other documents that are needed to fully describe the proposed work for the
regulated utility or other regulated entity. NRC may deny approval of the disclosed work only when the NRC
has issued a task order which includes the technical area and, if site-specific, the site, or has plans to issue a
task order which includes the technical area and, if site-specific, the site, or when the work violates paragraphs
(c)(2), (c)(3) or (c)(4) of this section.

(e) Access to and use of information.
/

(1) if in the performance of this contract, the contractor obtains access to information, such as NRC plans,
policies, reports, studies, financial plans, internal data protected by the Privacy Act of 1974 (5 U.S.C. Section
552a (1988)), or the Freedom of Information Act (5 U.S.C. Section 552 (1986)), the contractor agrees not to:

(i) Use this information for any private purpose until the information has been released to the public;

(ii) Compete for work for the Commission based on the information for a period of six months after either
the completion of this contract or the release of the information to the public, whichever is first;
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(iii) Submit an unsolicited proposal to the Government based on the information until one year after the
release of the information to the public; or

(iv) Release the information without prior written approval by the contracting officer unless the information
has previously been released to the public by the NRC.

(2) In addition, the contractor agrees that, to the extent it receives or is given access to proprietary data,
data protected by the Privacy Act of 1974 (5 U.S.C. Section 552a (1988)), or the Freedom of Information Act (5
U.S.C. Section 552 (1986)), or other confidential or privileged technical, business, or financial information
under this contract, the contractor shall treat the information in accordance with restrictions placed on use of
the information.

(3) Subject to patent and security provisions of this contract, the contractor shall have the right to use
technical data it produces under this contract for private purposes provided that all requirements of this
contract have been met.

(f) Subcontracts. Except as provided in 48 CFR 2009.570-2, the contractor shall include this clause,
including this paragraph, in subcontracts of any tier. The terms contract, contractor, and contracting officer,
must be appropriately modified to preserve the Government's rights.

(g) Remedies. For breach of any of the above restrictions, or for intentional nondisclosure or
misrepresentation of any relevant interest required to be disclosed concerning this contract or for such
erroneous representations that necessarily imply bad faith, the Government may terminate the contract for
default, disqualify the contractor from subsequent contractual efforts, and pursue other remedies permitted by
law or this contract.

(h) Waiver. A request for waiver under this clause must be directed in writing to the contracting officer in
accordance with the procedures outlined in 48 CFR 2009.570-9.

(i) Follow-on effort. The contractor shall be ineligible to participate in NRC contracts, subcontracts, or
proposals therefore (solicited or unsolicited), which stem directly from the contractor's performance of work
under this contract. Furthermore, unless so directed in writing by the contracting officer, the contractor may not
perform any technical consulting or management support services work or evaluation activities under this
contract on any of its products or services or the products or services of another firm if the contractor has been
substantially involved in the development or marketing of the products or services.

(1) If the contractor, under this contract, prepares a complete or essentially complete statement of work or
specifications, the contractor is not eligible to perform or participate in the initial contractual effort which is
based on the statement of work or specifications. The contractor may not incorporate its products or services
in the statement of work or specifications unless so directed in writing by .the. contracting officer, in which case
the restrictions in this paragraph do not apply.

(2) Nothing in this paragraph precludes the contractor from offering or selling its standard commercial items
to the Government.
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SECTION D - CONTRACT DOCUMENTS, EXHIBITS, OR ATTACHMENTS

ATTACHMENT 1 - BILLING INSTRUCTIONS

ATTACHMENT 2- NRC FORM 187
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BILLING INSTRUCTIONS FOR
LABOR HOUR/TIME AND MATERIALS TYPE CONTRACTS (JUNE 2008)

General: During performance and through final payment of this contract, the contractor is responsible for the
accuracy and completeness of data within the Central Contractor Registration (CCR) database and for any
liability resulting from the Government's reliance on inaccurate or incomplete CCR data.

The contractor shall prepare vouchers/invoices as prescribed herein. FAILURE TO SUBMIT
VOUCHERS/INVOICES IN ACCORDANCE WITH THESE INSTRUCTIONS WILL RESULT IN REJECTION
OF THE VOUCHER/INVOICE AS IMPROPER.

Form: Claims shall be submitted on the payee's letterhead, voucher/invoice, or on the Government's Standard
Form 1034, "Public Voucher for Purchases and Services Other than Personal," and Standard Form 1035,
"Public Voucher for Purchases Other than Personal--Continuation Sheet."

Number of Copies: A signed original shall be submitted. If the.voucher/invoice includes the purchase of any
property with an initial acquisition cost of $50,000 or more, a copy of the signed original is also required.

Designated Agency Billing Office: The preferred method of submitting vouchers/invoices is electronically to
the Department of the Interior at NRCPayments(anbc.gov

If the voucher/invoice includes the purchase of any property with an initial acquisition cost of $50,000 or more,
a copy of the signed original shall be electronically sent to: Propertycbnrc.gov

However, if you submit a hard-copy of the voucher/invoice, it shall be submitted to .the following address:
Department of the Interior
National Business Center
Attn: Fiscal Services Branch - D2770
7301 West Mansfield Avenue
Denver, CO 80235-2230

If you submit a hard-copy of the voucher/invoice and it includes the purchase of any property with an initial
acquisition cost of $50,000 or more, a copy of the signed original shall be mailed to the following address:

U.S, Nuclear Regulatory Commission
NRC Property Management Officer
Mail Stop: O-4D15
Washington, DC 20555-0001

HAND-CARRIED SUBMISSIONS WILL NOT BE ACCEPTED

Agency Payment Office: Payment will continue to be made by the office designated in the contract in Block
12 of Standard Form 26, Block 25 of Standard Form 33, or Block 18a. of Standard Form 1449, whichever is
applicable.

Frequency: The contractor shall submit claims for reimbursement once each month, unless
otherwise authorized by the Contracting Officer.

Format: Claims shall be submitted in the format depicted on the attached sample form entitled
"Voucher/Invoice for Purchases and Services Other than Personal" (see Attachment 1). The sample format is
provided for guidance only. The format is not required for submission of a voucher/invoice. Alternate formats
are permissible provided all requirements of the billing instructions are addressed.
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Billing of Cost after Expiration of Contract: If costs are incurred during the contract period and claimed
after the contract has expired, you must cite the period during which these costs were incurred. To be
considered a proper expiration voucher/invoice, the contractor shall clearly mark it "EXPIRATION VOUCHER"
or "EXPIRATION INVOICE".

Final vouchers/invoices shall be marked "FINAL VOUCHER" or "FINAL INVOICE".

Currency: Billings may be expressed in the currency normally used by the contractor in maintaining his
accounting records and payments will be made in that currency. However, the U.S. dollar equivalent for all
vouchers/invoices paid under the contract may not exceed the total U.S. dollars authorized in the contract.

Supersession: These instructions supersede any previous billing instructions.



NRC FORM 187 U.S. NUCLEAR REGULATORY COMMISSION AUTHORITY
(7-2008) The policies, procedures, and criteria of the
NRCUAD 12 NRC Seculity Program, NRCMO 12. app y to

performance of this contract, subcontract orCONTRACT SECURITY AND/OR otrr activity.

CLASSIFICATION REQUIREMENTS COMPLETE CLASSIFIED ITEMS BY
SEPARATE CORRESPONDENCE

1. CONTRACTOR NAME AND ADDRESS A. CONTRACT NUMBER FOR COMMERCIAL
CONTRACTS OR JOB CODE FOR DOE 2. TYPE OF SUBMISSION
PROJECTS lPlirne contract number must be shown

K for all subcontracts.) AKMC, Inc. i A. ORIGtNAL

Fairfax, VA B] B. REVISED (Supersedes allB. PROJECTED C. PROJECTED previous submissions)
START DATE COMPLETION DATE

0 / C. OTHER JSpecify)07/30/2009 07/31/2010 _._

3. FOR FOLLOW-ON CONTRACT, ENTER PRECEDING CONTRACT NUMBER AND PROJECTED COMPLETION DATE

A. DOES NOT APPLY B. CONTRACT NUMBER .. DATE

4. PROJECT TITLE AND OTHER IDENTIFYING INFORMATION

NRR IT Support Services
JCN: 4395
B&R Reporting Number: 920-15-111-133
Project Officer: Dorothea Washington (301) 415-8409

5. PERFORMANCE WILL REQUIRE
A. ACCESS TO CLASSIFIED MATTER OR CLASSIFIED INFORMATION

* YES (If "YES," answer 1-7 below)

NO (If "NO," proceed to 5.C.)

1. ACCESS TO FOREIGN INTELLIGENCE INFORMATION

2. RECEIPT, STORAGE, OR OTHER SAFEGUARDING OFCLASSIFIED MATTER. (See 5.B.)

3. GENERATION OF CLASSIFIED MATTER,

4. ACCESS TO CRYPTOGRAPHIC MATERIAL OR OTHER
CLASSIFIED COMSEC INFORMATION.

5. ACCESS TO CLASSIFIED MATTER OR CLASSIFIED
INFORMATION PROCESSED BY ANOTHER AGENCY.

6. CLASSIFIED USE OF AN INFORMATION TECHNOLOGY
PROCESSING SYSTEM.

7. OTHER (Specify)

B. IS FACILITY CLEARANCE REQUIRED? YES NO

. UNESCORTED ACCESS IS REQUIRED TO NUCLEAR POWERC PLANTS.

D. - ACCESS IS REQUIRED TO UNCLASSIFIED SAFEGUARDS
NINFORMATbON.

E. ACCESS IS REQUIRED TO SENSITIVE IT SYSTEMS AND
DATA.

F *UNESCORTED ACCESS TO NRC HEADQUARTERS
F BUILDING.

I] REQUIRE OPERATION OF GOVERNMENT VEHICLES ORG _ TRANSPORT PASSENGERS FOR THE NRC.

H. WILL OPERATE HAZARDOUS EQUIPMENT AT NRCZ FACILITIES.

I. L REQUIRED TO CARRY FIREARMS.

J. 17 FOUND TO USE OR ADMIT TO USE OF ILLEGAL DRUGS.I _ .

FOR PROCEDURES AND REQUIREMENTS ON PROVIDING TEMPORARY AND FINAL APPROVAL FOR UNESCORTED ACCESS, REFER TO NRCMD 12.

NOTE: IMMEDIATELY NOTIFY DRUG PROGRAM STAFF IF BOX 5 A, C, D,
G, H, I, OR J IS CHECKED.

NRC FORM 187 (7-2008) PRINTED ON RECYCLED PAPER



6. INFORMATION PERTAINING TO THESE REQUIREMENTS OR THIS PROJECT, EVEN THOUGH SUCH INFORMATION IS CONSIDERED UNCLASSIFIED,
SHALL ,JOT BE RELEASED FOR DISSEMINATION EXCEPT AS APPROVED BY:

NAME AND TITLE SIGNATURE DATE

D~orothea Washington, Project Officer '
7. CLASSIFICATION GUIDANCE

NATURE OF CLASSIFIED GUIDANCE IDENTIFICATION OF CLASSIFICATION GUIDES

8. CLASSIFIED REVIEW OF CONTRACTOR / SUBCONTRACTOR REPORT(S) AND OTHER DOCUMENTS WILL BE
CONDUCTED BY:

AUTHORIZED CLASSIFIER (Name and Title) DIVISION OF FACILITIES AND SECURITY

9. REQUIRED DISTRIBUTION OF NRC FORM 187 Check appropriate box(es)

SPONSORING NRC OFFICE OR DIVISION (item 1CA) DIVISION OF CONTRACTS AND PROPERTY MANAGEMENT

DIVISION OF FACILmES AND SECURITY (Item lOB) CONTRACTOR (Item 1)

m SECURITFYCLASSIFICATION REQUIREMENTS FOR SUBCONTRACTS RESULTING FROM THIS CONTRACT WILL BE APPROVED BY THE
OFFICIALS NAMED IN ITEMS lOB AND 10C BELOW.

10. APPROVALS

SECURITY/CLASSIFICATION REQUIREMENTS FOR SUBCONTRACTS RESULTING FROM THIS CONTRACT WILL BE APPROVED BY THE OFFICIALS NAMED IN
ITEMS 10B AND 1CC BELOW.

NAME (Print or type) SIGNATU I DATE
A. DIRECTOR, OFFICE OR DISIO SIGN. DATE

Mary Givvines - "
B. DIRECTOR, DIVISION 0 JACILITES AND SECURITY S1NTRYDAVE

C. DIRECTOR. DIVISION OF CONTRAC-S AND PROPEIRTY "INAGEMENT SIGX DXT
(No applicable to DOE agreements)

REMARKSw


