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Section B
PART | - THE SCHEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS

B.1 CONSIDERATION AND OBLIGATION--TASK ORDERS (AUG 1989) ALTERNATE 1 (JUN 1991)

(a) The Maximum Ordering Limitation (MOL) for products and services ordered, delivered and accepted under this
contract is $4,741,976. The MOL will increase as follows, upon exercise of the Government’s options:

Option 1: $882,396
Option 2: $912,574

Total CPFF Inclusive of Options: $6,536,946

The Contracting Officer may place orders with the contractor during the contract period provided the aggregate
amount of such orders does not exceed the MOL.

(b) The guaranteed minimum obligated by the Government under this contract is $500,000.

(c) A total estimated cost as well as any fee, if any, will be negotiated for each task order and will be incorporated
as a ceiling in the resultant task order. The Contractor shall comply with the provisions of 52.232-20 - Limitation of
Cost for fully funded task orders and 52.232-22 - Limitation of Funds for incrementally funded task orders, issued
hereunder. '

B.2 PROJECT TITLE

The title of this project is as follows:

TECHNICAL ASSISTANCE FOR THE DEVELOPMENT OF ENVIRONMENTAL AND SAFETY DOCUMENTS FOR
URANIUM RECOVERY, FUEL CYCLE FACILITIES, DECOMMISSIONING LICENSING AND OTHER NRC
TECHNICAL SUPPORT ACTIVITIES

B.3 BRIEF DESCRIPTION OF WORK (MAR 1987) ALTERNATE 1 (JUN 1988)

oy

o
s
o
A

(a) Brief description of work:

The objective of this contract is to provide technical assistance on a specific task ordering basis to support NRC staff
in conducting environmental and safety reviews and preparing guidance for fuel cycle facilities, uranium recovery
facilities, independent spent fuel storage installations (ISFSl's), materials licensees, spent fuel storage casks, and
decommissioning sites. The Contractor shall support NRC staff in preparing EISs, SEISs, EAs, and SERs; and in
conducting consultation activities and environmental and safety analyses and performing NEPA reviews for other
agencies. In addition, Contractor support may be needed for the development of environmental and safety guidance,
for public meetings, for adjudicatory hearings, and for other aspects associated with the preparation of either
environmental or safety documents.
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(b) Orders will be issued for work required by the NRC in accordance with 52.216-18 - Ordering. Only Contracting

Officers of the NRC or other individuals specifically authorized under this contract may authorize the initiation of work
under this contract. The provisions of this contract shall govern all orders issued hereunder.

B.4 TYPE OF CONTRACT

This is a Cost-Plus-Fixed-Fee (CPFF), Indefinite Delivery, Indefinite Quantity (IDIQ) type contract.
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SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

See Attachment J-1.
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SECTION D - PACKAGING AND MARKING

D.1 PACKAGING AND MARKING (MAR 1987)

The Contractor shall package material for shipment to the NRC in such a manner that will ensure acceptance by
common carrier and safe delivery at destination. Containers and closures shall comply with the Interstate Commerce
Commission Regulations, Uniform Freight Classification Rules, or regulations of other carriers as applicable to the
mode of transportation. On the front of the package, the Contractor shall clearly identify the contract number under
which the product is being provided.
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation
Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY
REFERENCE" in Section | of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic
access to the full text of a clause. '

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)
52.246-5 INSPECTION OF 'APR 1984
SERVICES--COST-REIMBURSEMENT
E.2 PLACE OF INSPECTION AND ACCEPTANCE (MAR 1987)

Inspection and acceptance of the deliverable items to be furnished hereunder shall be made by the Project Officer
at the destination.



RFP NRC-41-10-013 Section F

SECTION F - DELIVERIES OR PERFORMANCE

F.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The foliowing contract clauses pertinent to this section are hereby incorporated by reference (by Citation
Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY
- REFERENCE" in Section | of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic
access to the full text of a clause.

NUMBER TITLE DATE"
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

52.242-15 STOP-WORK ORDER AUG 1989
: ALTERNATE | (APR 1984)

52.247-34 F.O.B. DESTINATION NOV 1991

F.2 2052.211-70 PREPARATION OF TECHNICAL REPORTS (JAN 1993)

All technical reports required by Section C and all Technical Progress Reports required by Section F are to be
prepared in accordance with Management Directive 3.7, "NUREG-Series Publication." Management Directive 3.7 is
not applicable to any Contractor Spending Plan (CSP) and any Financial Status Report that may be included in this
contract. (See List of Attachments).

F.3 2052.211-71 TECHNICAL PROGRESS REPORT (JAN 1993)

The contractor shall provide a monthly Technical Progress Report to the project officer and the contracting officer.
The report is due within 15 calendar days after the end of the report period and must identify the title of the project, the
contract number, appropriate financial tracking code specified by the NRC Project Officer, project manager and/or
principal investigator, the contract period of performance, and the period covered by the report. Each report must
include the following for each discrete task/task order:

(a) Alisting of the efforts completed during the period, and milestones reached or, if missed, an explanation
provided,;

(b) Any problems or delays encountered or anticipated and recommendations for resolution. If the recommended
resolution involves a contract modification, e.g., change in work requirements, level of effort (cost) or schedule delay,
the contractor shall submit a separate letter to the contracting officer identifying the required change and estimated
cost impact.

(c) A summary of progress to date; and

(d) Plans for the next reporting period.
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F.4 2052.211-72 FINANCIAL STATUS REPORT (OCT 1999)

The contractor shall provide a monthly Financial Status Report (FSR) to the project officer and the contracting
officer. The FSR shall include the acquisition of, or changes in the status of, contractor-held property acquired with
government funds valued at the time of purchase at $50,000 or more. Whenever these types of property changes
occur, the contractor shall send a copy of the report to the Chief, Property and Acquisition Oversight Branch, Office of
Administration. The report is due within 15 calendar days after the end of the report period and must identify the title
of the project, the contract number, the appropriate financial tracking code (e.g., Job Code Number or JCN) specified
by the NRC Project Officer, project manager and/or principal investigator, the contract period of performance, and the
period covered by the report. Each report must include the following for each discrete task:

-(a) Total estimated contract amount.

(b) thal funds obligated to date.

(c) Total costs incurred this reporting period.
(d) Total costs incurred to date.

(e) Detail of all direct and indirect costs incurred during the reporting period for the entire contract or each task, if it
is a task ordering contract.

(f) Balance of obligations remaining.
(9) Balance of funds required to complete contract/task order.

(h) Contractor Spending Plan (CSP) status: A revised CSP is required with the Financial Status Report
whenever the contractor or the contracting officer has reason to believe that the total cost for performance of this
contract will be either greater or substantially less than what had been previously estimated.

(1) Projected percentage of completion cumulative through the report period for the project/task order as
reflected in the current CSP.

(2) Indicate significant changes in the original CSP projection in either dollars or percentage of completion.
Identify the change, the reasons for the change, whether there is any projected overrun, and when additional funds
would be required. If there have been no changes to the original NRC-approved CSP projections, a written statement
to that effect is sufficient in lieu of submitting a detailed response to item "h".

(i) Property status:

(1) List property acquired for the project during the month with an acquisition cost between $500 and $49, 999
Give the item number for the specific piece of equipment.

(2) Provide a separate list of property acquired for the project during the month with an acquisition cost of
$50,000 or more. Provide the following information for each item of property: item description or nomenclature,
manufacturer, model number, serial number, acquisition cost, and receipt date. If no property was acquired during the
month, include a statement to that effect. The same information must be provided for any component or peripheral
equipment which is part of a "system or system unit."

(3) For multi-year projects, in the September monthly financial status report provide a cumulative listing of

property with an acquisition cost of $50,000 or more showing the information specified in paragraph (i)(2) of this
clause.
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(4) Inthe final financial status report provide a closeout property report containing the same elements as
described above for the monthly financial status reports, for all property purchased with NRC funds regardless of value
unless title has been vested in the contractor. If no property was acquired under the contract, provide a statement to
that effect. The report should note any property requiring special handling for security, health, safety, or other
reasons as part of the report. ‘

(j) Travel status: List the starting and ending dates for each trip, the starting point and destination, and the
traveler(s) for each trip.

(k) If the data in this report indicates a need for additional funding beyond that already obligated, this information
may only be used as support to the official request for funding required in accordance with the Limitation of Cost
(LOC) Clause (FAR 52.232-20) or the Limitation of Funds (LOF) Clause FAR 52.232-22.

F.5 PLACE OF DELIVERY--REPORTS (JUN 1988)
The items to be furnished hereunder shall be delivered, with all charges paid by the Contractor, to:
(a) Project Officers

Edna Knox-Davin (1 hard copy)
Project Officer

U.S. Nuclear Regulatory Commission
Mail Stop: TWFN 8F5

Washington, DC 20555

Electronic copies to:

Haimanot Yilma, haimanot.yilma@nre.gov
Edna Knox-Davin, edna.knox-davin@nrc.gov
Kevin Hsueh, Kevin.hsueh@nrc.gov

Diana Diaz-Toro, diana.diaz-toro@nrc.gov

*It is the responsibility of the contractor to add specific task order TPMs to this distribution list as task orders
are awarded. FSME will not be responsible for prompting the contractor to do so.

(b) Contracting Officer (1 hard copy)
U.S. Nuclear Regulatory Commission
Mail Stop: TWB-01-B10M
Washington, DC 20555

F.6 DURATION OF CONTRACT PERIOD (MAR 1987) ALTERNATE 4 (JUN 1988)

The ordering period for this contract shall commence on September 30, 2010 and will expire September 29 2013.
Any orders issued during this period shall be completed within the time specified in the order, unless otherwise
specified herein. (See 52.216-18 - Ordering.) The term of this contract may be extended at the option of the
Government for an additional two 1-year options.
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 2052.215-71 PROJECT OFFICER AUTHORITY (NOVEMBER 2006)

(a) The contracting officer's authorized representative (hereinafter referred to as the project officer) for this contract
is: ' -

‘Name: Edna Knox-Davin
Address: U.S. Nuclear Regulatory Commission
Mail Stop: TWFN 8F5
Washington, DC 20555
Telephone Number: (301) 415-6577

(b) Performance of the work under this contract is subject to the technical direction of the NRC project officer. The
term "technical direction" is defined to include the following:

(1) Technical direction to the contractor which shifts work emphasis between areas of work or tasks, authorizes
travel which was unanticipated in the Schedule (i.e., travel not contemplated in the Statement of Work (SOW) or
changes to specific travel identified in the SOW), fills in details, or otherwise serves to accomplish the contractual
SOW.

(2) Provide advice and guidance to the contractor in the preparation of drawings, specifications, or technical
portions of the work description.

(3) Review and, where required by the contract, approval of technical reports, drawings, specifications, and
technical information to be delivered by the contractor to the Government under the contract.

(c) Technical direction must be within the general statement of work stated in the contract. The project officer does
not have the authority to and may not issue any technical direction which:

(1) Constitutes aﬁ assignment of work outside the general scope of the contract.
(2) Constitutes a change as defined in the "Changes" clause of this contract.

(3) In any way causes an increase or decrease in the total estimated contract cost, the fixed fee, if any, or the
time required for contract performance.

(4) Changes any of the expressed terms, conditions, or specifications of the contract.

(5) Terminates the contract, settles any claim or dispute arising under the contract, or issues any unilateral
directive whatever.

(d) All technical directions must be issued in writing by the project officer or must be confirmed by the project officer
in writing within ten (10) working days after verbal issuance. A copy of the written direction must be furnished to the
contracting officer. A copy of NRC Form 445, Request for Approval of Official Foreign Travel, which has received final
approval from the NRC must be furnished to the contracting officer.
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(e) The contractor shall proceed promptly with the performance of technical directions duly issued by the project
officer in the manner prescribed by this clause and within the project officer's authority under the provisions of this
clause.

(f) If, in the opinion of the contractor, any instruction or direction issued by the project officer is within one of the
categories as defined in paragraph (c) of this section, the contractor may not proceed but shall notify the contracting
officer in writing within five (5) working days after the receipt of any instruction or direction and shall request the
contracting officer to modify the contract accordingly. Upon receiving the notification from the contractor, the
contracting officer shall issue an appropriate contract modification or advise the contractor in writing that, in the
contracting officer's opinion, the technical direction is within the scope of this article and does not constitute a change
under the "Changes" clause.

(9) Any unauthorized commitment or direction issued by the project officer may result in an unnecessary delay in
the contractor's performance and may even result in the contractor expending funds for unallowable costs under the
contract.

(h) A failure of the parties to agree upon the nature of the instruction or direction or upon the contract action to be
taken with respect thereto is subject to 52.233-1 -Disputes.

(i) In addition to providing technical direction as defined in paragraph (b) of the section, the project officer shall:

(1) Monitor the contractor's technical progress, including surveillance and assessment of performance, and
recommend to the contracting officer changes in requirements.

(2) Assist the contractor in the resolution of technical problems encountered during performance.

(3) Review all costs requested for reimbursement by the contractor and submit to the contracting officer
recommendations for approval, disapproval, or suspension of payment for supplies and services required under this
contract.

(4) Assist the contractor in obtaining the badges for the contractor personnel.

(5) Immediately notify the Security Branch, Division of Facilities and Security (SB/DFS) (via e-mail) when a
contractor employee no longer requires access authorization and return of any NRC issued badge to SB/DFS within
three days after their termination.

(6) Ensure that all contractor employees that require access to classified Restricted Data or National Security
Information or matter, access to sensitive unclassified information (Safeguards, Official Use Only, and Proprietary
information) access to sensitive IT systems or data, unescorted access to NRC controlled buildings/space, or
unescorted access to protected and vital areas of nuclear power plants receive approval of SB/DFS prior to access in
accordance with Management Directive and Handbook 12.3.

(7) For contracts for the design, development, maintenance or operation of Privacy Act Systems of Records,
obtain from the contractor as part of closeout procedures, written certification that the contractor has returned to NRC,
transferred to the successor contractor, or destroyed at the end of the contract in accordance with instructions
provided by the NRC Systems Manager for Privacy Act Systems of Records, all records (electronic or paper) which
were created, compiled, obtained or maintained under the contract. '
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G.2 2052.215-78 TRAVEL APPROVALS AND REIMBURSEMENT -ALTERNATE 1 (OCT 1999)

(a) Total expenditure for travel may not exceed $142,000 without the prior approval of the contracting officer.
This amount shall increase by the following amounts, upon exercise the Government’s options.

Option 1:  $30,000
Option 2:  $30,000

(b)  All foreign travel must be approved in-advance by the NRC on NRC Form 445, Request for Approval of
Official Foreign Travel, and must be in compliance with FAR 52.247-63 Preference for U.S. Flag Air Carriers. The
contractor shall submit NRC Form 445 to the NRC no later than 30 days prior to the commencement of travel.

(c) The contractor will be reimbursed only for those travel costs incurred that are directly related to this contract
and which are allowable subject to the limitations prescribed in FAR 31.205-46.

~ (d) ltis the responsibility of the contractor to notify the contracting officer in accordance with the FAR Limitations
of Cost clause of this contract when, at any time, the contractor learns that travel expenses will cause the contractor to
exceed the travel ceiling amount identified in paragraph (a) of this clause.

(e) Reasonable travel costs for research and related activities performed at State and nonprofit institutions, in
accordance with Section 12 of Pub. L. 100-679, shall be charged in accordance with the contractor's institutional
policy to the degree that the limitations of Office of Management and Budget (OMB) guidance are not exceeded.
Applicable guidance documents include OMB Circular A-87, Cost Principles for State and Local Governments; OMB
Circular A-122, Cost Principles for Nonprofit Organizations; and OMB Circular A-21, Cost Principles for Educational
Institutions.

G.3 2052.216-71 INDIRECT COST RATES (JAN 1993)

(a) Pending the establishment of final indirect rates which must be negotiated based on audit of actual costs, the
contractor shall be reimbursed for allowable indirect costs as follows:

INDIRECT COST POOL RATE BASE PERIOD

Until Amended
Until Amended
Until Amended
Until Amended
., Until Amended

(b) The contracting officer may adjust these rates as appropriate during the term of the contract upon acceptance of
any revisions proposed by the contractor. It is the contractor's responsibility to notify the contracting officer in
accordance with FAR 52.232-20, Limitation of Cost, or FAR 52.232-22, Limitation of Funds, as apphcable if these
changes affect performance of work within the established cost or funding limitations.
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G.4 2052.216-72 TASK ORDER PROCEDURES (OCT 1999)

(a) Task order request for proposal. When a requirement within the scope of work for this contract is identified,
the contracting officer shall transmit to the contractor a Task Order Request for Proposal (TORFP) which may include
the following, as appropriate: S '

(1) Scope of work/meetings/travel and deliverables;
(2) Reporting requirements;

(3) Period of performance - place of performance;
(4) Applicable special provisions;

(5) Technical skills required; and

(6) Estimated level of effort.

(b) Task order technical proposal. By the date specified in the TORFP, the contractor shall deliver to the
contracting officer a written or verbal (as specified in the TORFP technical proposal submittal instructions) technical
proposal that provides the technical information required by the TORFP.

(¢) Costproposal. The contractor's cost proposal for each task order must be fully supported by cost ahd pricing
data adequate to establish the reasonableness of the proposed amounts. When the contractor's estimated cost for
the proposed task order exceeds $100,000 and the period of performance exceeds six months, the contractor may be
required to submit a Contractor Spending Plan (CSP) as part of its cost proposal. The TORP indicates if a CSP is

required.

(d) Task order award. The contractor shall perform all work described in definitized task orders issued by the
contracting officer. Definitized task orders include the following:

(1) Statement of work/meetings/travel and deliverables;
(2) Reporting requirements;
(3) Period of performance;
(4) Key personnel;
‘ (5) Applicable special provisions; and

(6) Total task order amount including any fixed fee.

G.5 2052.216-73 ACCELERATED TASK.ORDER PROCEDURES (JAN 1993)

(a) The NRC may require the contractor to begin work before receiving a definitized task order from the contracting
officer. Accordingly, when the contracting officer verbally authorizes the work, the contractor shall proceed with
performance of the task order subject to the monetary limitation established for the task order by the contracting
officer.
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(b) When this accelerated procedure is employed by the NRC, the contractor agrees to begin promptly negotiating
with the contracting officer the terms of the definitive task order and agrees to submit a cost proposal with supporting
cost or pricing data. If agreement on a definitized task order is not reached by the target date mutually agreed upon by
the contractor and contracting officer, the contracting officer may determine a reasonable price and/or fee in
accordance with Subpart 15.8 and Part 31 of the FAR, subject to contractor appeal as provided in 52.233-1, Disputes.
In any event, the contractor shall proceed with completion of the task order, subject only to the monetary limitation
established by the contracting officer and the terms and conditions of the basic contract.

G.6 ORDERING PROCEDURES (MAY 1991)

(a) In addition to the contracting officer, contract administrator, and project officer, the following individuals are
authorized to issue delivery orders under this contract:

N/A

(b) All delivery orders shall be prepared in accordance with FAR 16.506 and may be issued in writing, orally, or by
written telecommunications.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

HA 2052.209-72 CONTRACTOR ORGANIZATIONAL CONFLICTS OF INTEREST (JAN 1993)
(a) ‘Purpose. The primary purpose of this clause is to aid in ensuring that the contractor:

(1) Is not placed in a conflicting role because of current or planned interests (financial, contractual,
organizational or otherwise) which relate to the work under this contract; and

(2) Does not obtain an unfair competitive advantage over other parties by virtue of its performance of this
contract.

(b) Scope. The restrictions described apply to performance or participation by the contractor, as defined in 48
CFR 2009.570-2 in the activities covered by this clause.

(¢) Work for others.

(1) Notwithstanding any other provision of this contract, during the term of this contract, the contractor agrees to
forego entering into consulting or other contractual arrangements with any firm or organization the result of which may
give rise to a conflict of interest with respect to the work being performed under this contract. The contractor shall
ensure that all employees under this contract abide by the provision of this clause. If the contractor has reason to
believe, with respect to itself or any employee, that any proposed consultant or other contractual arrangement with any
firm or organization may involve a potential conflict of interest, the contractor shall obtain the written approval of the
contracting officer before the execution of such contractual arrangement.

(2) The contractor may not represent, assist, or otherwise support an NRC licensee or applicant undergoing an
NRC audit, inspection, or review where the activities that are the subject of the audit, inspection, or review are the
same as or substantially similar to the services within the scope of this contract (or task order as appropriate) except
where the NRC licensee or applicant requires the contractor's support to explain or defend the contractor's prior work
for the utility or other entity which NRC questions.

(3) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant site,
the contractor shall neither solicit nor perform work in the same or similar technical area for that licensee or applicant
organization for a period commencing with the award of the task order or beginning of work on the site (if not a task
order contract) and ending one year after completion of all work under the associated task order, or last time at the
site (if not a task order contract).

(4) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant site, -

(i) The contractor may not solicit work at that site for that licensee or applicant during the period of
performance of the task order or the contract, as appropriate.

(i) The contractor may not perform work at that site for that licensee or applicant during the period of
performance of the task order or the contract, as appropriate, and for one year thereafter.

(i) Notwithstanding the foregoing, the contracting officer may authorize the contractor to solicit or perform this
type of work (except work in the same or similar technical area) if the contracting officer determines that the situation
will not pose a potentlal for technical bias or unfair competitive advantage.

(d) Disclosure after award.

!
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(1) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in this
contract, that it does not have any organizational conflicts of interest as defined in 48 CFR 2009.570-2.

(2) The contractor agrees that if, after award, it discovers organizational conflicts of interest with respect to this
contract, it shall make an immediate and full disclosure in writing to the contracting officer. This statement must
include a description of the action which the contractor has taken or proposes to take to avoid or mitigate such
conflicts. The NRC may, however, terminate the contract if termination is in the best interest of the Government.

(3) Itis recognized that the scope of work of a task-order-type contract necessarily encompasses a broad
spectrum of activities. Consequently, if this is a task-order-type contract, the contractor agrees that it will disclose all
proposed new work involving NRC licensees or applicants which comes within the scope of work of the underlying
contract. Further, if this contract involves work at a licensee or applicant site, the contractor agrees to exercise
diligence to discover and disclose any new work at that licensee or applicant site. This disclosure must be made
before the submission of a bid or proposal to the utility or other regulated entity and must be received by the NRC at
least 15 days before the proposed award date in any event, unless a written justification demonstrating urgency and
due diligence to discover and disclose is provided by the contractor and approved by the contracting officer. The
disclosure must include the statement of work, the dollar value of the proposed contract, and any other documents
that are needed to fully describe the proposed work for the regulated utility or other regulated entity. NRC may deny
approval of the disclosed work only when the NRC has issued a task order which includes the technical area and, if
site-specific, the site, or has plans to issue a task order which includes the technical area and, if site-specific, the site,
or when the work violates paragraphs (c)(2), (c)(3) or (c)(4) of this section.

(e) Access to and use of information.

(1) If in the performance of this contract, the contractor obtains access to information, such as NRC plans,
policies, reports, studies, financial plans, internal data protected by the Privacy Act of 1974 (5 U.S.C. Section 552a
(1988)), or the Freedom of Information Act (5 U.S.C. Section 552 (1986)), the contractor agrees not to:

(i) Use this information for any private purpose until the information has been released to the public;

(i) Compete for work for the Commission based on the information for a period of six months after either the
completion of this contract or the release of the information to the public, whichever is first;

| (i) Submit an unsolicited proposal to the Government based on the information until one year after the
release of the information to the public; or

(iv) Release the information without prior written approval by the contracting officer unless the information has
previously been released to the public by the NRC.

(2) In addition, the contractor agrees that, to the extent it receives or is given access to proprietary data, data
protected by the Privacy Act of 1974 (5 U.S.C. Section 552a (1988)), or the Freedom of Information Act (5 U.S.C.
Section 552 (1986)), or other confidential or privileged technical, business, or financial information under this contract,
the contractor shall treat the information in accordance with restrictions placed on use of the information.

(3) Subject to patent and security provisions of this contract, the contractor shall have the right to use technical
data it produces under this contract for private purposes provided that all requirements of this contract have been met.

() Subcontracts. Except as provided in 48 CFR 2009.570-2, the contractor shall include this clause, including
this paragraph, in subcontracts of any tier. The terms contract, contractor, and contracting officer, must be
appropriately modified to preserve the Government's rights.

(g9) Remedies. For breach of any of the above restrictions, or for intentional hondisclosure or misrepresentation
of any relevant interest required to be disclosed concerning this contract or for such erroneous representations that
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necessarily imply bad faith, the Government may terminate the contract for default, disqualify the contractor from
subsequent contractual efforts, and pursue other remedies permitted by law or this contract.

(h) Waiver. A request for waiver under this clause must be directed in writing to the contracting officer in
accordance with the procedures outlined in 48 CFR 2009.570-9.

(iy Follow-on effort. The contractor shall be ineligible to participate in NRC contracts, subcontracts, or proposals
therefor (solicited or unsolicited), which stem directly from the contractor's performance of work under this contract.
Furthermore, unless so directed in writing by the contracting officer, the contractor may not perform any technical
consulting or management support services work or evaluation activities under this contract on any of its products or
services or the products or services of another firm if the contractor has been substantially involved in the
development or marketing of the products or services.

(1) If the contractor, under this contract, prepares a complete or essentially complete statement of work or
specifications, the contractor is not eligible to perform or participate in the initial contractual effort which is based on
the statement of work or specifications. The contractor may not incorporate its products or services in the statement
of work or specifications unless so directed in writing by the contracting officer, in which case the restrictions in this
paragraph do not apply. ‘

(2) Nothing in this paragraph precludes the contractor from offering or selling its standard commercial items to
the Government.

H.2 2052.215-70 KEY PERSONNEL (JAN 1993)
(a) The following individuals are considered to be essential to the successful performance of the work hereunder:

me Position

s Project Manager
Task Manager
Task Manager
Task Manager
Task Manager
Radiation Health Physicist
Hydrologist/Hydrogeologist
Nuclear Physicist/Criticality
Facilitation/Public Outreach

‘The contractor agrees that personnel may not be removed from the contract work or replaced without compliance
with paragraphs (b) and (c) of this section.

(b) If one or more of the key personnel, for whatever reason, becomes, or is expected to become, unavailable for
work under this contract for a continuous period exceeding 30 work days, or is expected to devote substantially less
effort to the work than indicated in the proposal or initially anticipated, the contractor shall immediately notify the
contracting officer and shall, subject to the con-currence of the contracting officer, promptly replace the personnel with

personnel of at least substantially equal ability and qualifications.

(c) Each request for approval of substitutions must be in writing and contain a detailed explanation of the
circumstances necessitating the proposed substitutions. The request must also contain a complete resume for the
proposed substitute and other information requested or needed by the contracting officer to evaluate the proposed
substitution. The contracting officer and the project officer shall evaluate the contractor's request and the contracting
officer shall promptly notify the contractor of his or her decision in writing.

H-3



RFP NRC-41-10-013 Section H

(d) If the contracting officer determines that suitable and timely replacement of key personnel who have been
reassigned, terminated, or have otherwise become unavailable for the contract work is not reasonably forthcoming, or
that the resultant reduction of productive effort would be so substantial as to impair the successful completion of the
contract or the service order, the contract may be terminated by the contracting officer for default or for the
convenience of the Government, as appropriate. If the contracting officer finds the contractor at fault for the
condition, the contract price or fixed fee may be eqwtably adjusted downward to compensate the Government for any
resultant delay, loss, or damage.

H.3 2052.242-70 RESOLVING NRC CONTRACTOR DIFFERING PROFESSIONAL OPINIONS (AUG
2007)

(a) The Nuclear Regulatory Commission's (NRC) policy is to support the contractor's expression-of professional
health and safety related concerns associated with the contractor's work for NRC that may differ from a prevailing
- NRC staff view, disagree with an NRC decision or policy position, or take issue with proposed or established agency
practices. An occasion may arise when an NRC contractor, contractor's personnel, or subcontractor personnel
believes that a conscientious expression of a competent judgement is required to document such concerns on matters
directly associated with its performance of the contract. The NRC's policy is to support these instances as Differing
Professional Opinions (DPOs).

~(b) The procedure that will be used provides for the expression and resolution of differing professional opinions
(DPOs) of health and safety-related concerns associated with the mission of the agency by NRC: contractors,
contractor personnel or subcontractor personnel on matters directly associated with its performance of the contract.
This procedure is found in Clause 2052.242 71 of this document. The contractor shall provide a copy of the NRC
DPO procedure to all of its employees performing under this contract and to ail subcontractors who shall, in turn,
provide a copy of the procedure to its employees. The prime contractor or subcontractor shall submit all DPOs
received but need not endorse them. ‘ -

H.4 2052.242-71 PROCEDURES FOR RESOLVING NRC CONTRACTOR DIFFERING
PROFESSIONAL OPINIONS (OCT 1999)

(a) The following procedure provides for the expression and resolution of differing professional opinions (DPOs) of
health and safety-related concerns of NRC contractors and contractor personnel on matters connected to the subject
of the contract. Subcontractor DPOs must be submitted through the prime contractor. The prime contractor or
subcontractor shall submit all DPOs received but need not endorse them.

(b) The NRC may authorize up to ten reimbursable hours for the contractor to document, in writing, and discuss,
with the DPO panel, a DPO by the contractor the contractor's personnel, or subcontractor personnel. The contractor
shall not be entitled to any compensation for effort on a DPO which exceeds the specified ten hour limit.

(c) The contractor shall notify the contracting officer before incurring costs to document a DPO. The contractor shall
not begin any work on the DPO before receiving a modification to the contract from the NRC contracting officer.

The contractor shall first determine whether there are sufficient funds obligated under the contract which are available
to cover the costs of writing a DPO. If there are insufficient obligated funds under the contract, the contractor shall
request additional funding from the NRC contracting officer to cover the costs of preparing the DPO. If there are
sufficient obligated funds under the contract, the contractor shall notify the contracting officer so that a modification
can be issued that specifies the amount of funding required for the DPO.
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(d) Contract funds shall not be authorized to document a differing perspective in the following examples where the
use of this NRC contractor DPO process is inappropriate:

(1) Issues involving allegations of wrongdoing that should be appropriately addressed directly to the NRC Office
of the Inspector General (OIG);

(2) Issues submitted anonymously. However, safety significant issues that are submitted anonymously should
be addressed under NRC's Allegation Program which can be found at: http://www.nrc.gov/about
nrc/regulatory/allegations resp.htmi

(3) Issues that are deemed to be frivolous or otherwise not in accordance with the guidance included in NRC
Management Directive (MD) 10.159, "The NRC Differing Professional Opinions Program," which can be found at:
http://www.nrc.gov/reading rm/doc collections/management directives/volumes/vol 10.html

(4) Issues that have already been considered, addressed, or rejected by the NRC under these procedures,
absent significant new information;

(5) Issues that are considered premature because they are still under staff review by the NRC.

(e) This procedure does not provide anonymity, nor does it provide for confidential submittal (as addressed in MD
. 10.159). Individuals desiring anonymity or confidentiality should contact the NRC OIG or submit the information
under NRC's Allegation Program, as appropriate.

() Prior to submitting a DPO, the contractor or the contractor's employees are encouraged to engage in informal
discussions with appropriate NRC personnel (which may include NRC staff directly involved with the issues that are
- the subject of concerns and the NRC Project Officer.) The contractor hereby agrees that the contractor authorizes its
employees to engage in informal discussions with the appropriate NRC personnel for purposes of this clause. |f the
informal discussions do not resolve the contractor or the contractor's employees' concerns, the contractor shall notify
the contracting officer so that a modification to the contract can be issued that authorizes the expenditure of funds for
the DPO.

The contractor may initiate the DPO process by submitting a written statement directly to the NRC Differing
Professional Opinions Program Manager (DPOPM), Office of Enforcement, with a copy to the Contracting Officer,
Division of Contracts, Office of Administration. Each DPO submitted will be evaluated on its own merits. (Refer to
(c) above before incurring any costs to initiate the DPO process.)

(g) The DPO, while being brief, must contain the following as it relates to the subject matter of the contract:

(1) A summary of the prevailing NRC view, existing NRC decision or stated position, or the prdposed or
established NRC practice.

(2) A description of the submitter's views and how they differ from any of the above items.

(3) The rationale for the submitter's views, including an assessment of the consequences should the submitter's
position not be adopted by NRC.

(4) References to, or copies of, relevant documents.

(h) The DPOPM will screen the DPO and notify the submitter and the contractor if the DPO is accepted. Returned
DPOs will identify the reason for return.

(i) The DPOPM will forward the DPO to the Office Director or Regional Administrator responsible for the contract for
disposition.
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(j) The Office Director or Regional Administrator will establish an ad hoc panel of NRC employees to review the
DPO.

(k) The panel will interview the submitter to ensure that the panel understands the issues and to define the scope of
the review. The panel will gather information, review documents, and conduct interviews to support a thorough
review. The panel will provide a written report of its findings to the Office Director or Regional Administrator and to
the Contracting Officer, which includes a recommended course of action.

() The Office Director or Regional Administrator will consider the DPO panel's report, make a decision on the DPO
and provide a written decision to the contractor and the Contracting Officer. The DPO is considered final and closed
when the DPO Decision is issued.

(m) A summary of the issue and its disposition will be included in the NRC Weekly Information Report.

(n) DPOs will be dispositioned in accordance with the time frames identified in MD 10.159.

(o) The DPOPM will track follow up actions and notify the contractor of any schedule revisions.

(p) The availability of DPO records will reflect the submitter's wishes (e.g., whether the records should or should not
be made public and whether the submitter's identity is redacted) and be consistent with NRC practices for making

records available to the public.

(q) For purposes of the contract, the DPO shall be considered a deliverable under the contract.

H.5 GOVERNMENT FURNISHED EQUIPMENT/PROPERTY - NONE PROVIDED (JUN 1988)

The Government will not provide any equipment/property under this contract.

H.6 LICENSE FEE RECOVERY COSTS (APR 1992)

Included as an attachment in Section J are billing instructions for license fee recovery costs. This information must
be submitted by the contractor in conjunction with the monthly invoice.

H.7 SEAT BELTS

Contractors, subcontractors, and grantees, are encouraged to adopt and enforce on-the-job seat belt policies and
programs for their employees when operating company-owned, rented, or-personally owned vehicles.

H.8 ANNUAL AND FINAL CONTRACTOR PERFORMANCE EVALUATIONS

Annual and final evaluations of contractor performance under this contract will be prepared in accordance with FAR
42 .15, "Contractor Performance Information," normally at the time the contractor is notified of the NRC's intent to
exercise the contract option. If the multi-year contract does not have option years, then an annual evaluation will be
prepared (state time for annual evaluation). Final evaluations of contractor performance will be prepared at the
expiration of the contract during the contract closeout process. '
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The Contracting Officer will transmit the NRC Project Officer's annual and final contractor performance evaluations
to the contractor's Project Manager, unless otherwise instructed by the contractor. The contractor will be permitted
thirty days to review the document. The contractor may concur without comment, submit additional information, or
request a meeting to discuss the performance evaluation. The Contracting Officer may request the contractor's
Project Manger to attend a meeting to discuss the performance evaluation.

Where a contractor concurs with, or takes no exception to an annual performance evaluation, the Contracting
Officer will consider such evaluation final and releasable for source selection purposes. Disagreements between the
parties regarding a performance evaluation will be referred to an mdswdual one level above the Contracting Officer,
whose decision will be final.

The Contracting Officer will send a copy of the completed evaluation report, marked "For Official Use Only," to the
contractor's Project Manager for their records as soon as practicable after it has been finalized. The completed
evaluation report also will be used as a tool to improve communications between the NRC and the contractor and to
improve contract performance. -

The completed annual performance evaluation will be used to support future award decisions in accordance with
FAR 42.1502(a) and 42.1503(c). During the period the information is being used to provide source selection
information, the completed annual performance evaluation will be released to only two parties - the Federal
government personnel performing the source selection evaluation and the contractor under evaluation if the contractor
does not have a copy of the report already.

H.9 COMPLIANCE WITH U.S. IMMIGRATION LAWS AND REGULATIONS

NRC contractors are responsible to ensure that their alien personnel are not in violation of United States immigration
laws and regulations, including employment authorization documents and visa requirements. Each alien employee of
the Contractor must be lawfully admitted for permanent residence as evidenced by Permanent Resident Card Form
I-551, or must present other evidence from the U.S. Department of Homeland Security/U.S. Citizenship and
Immigration Services that employment will not affect his/her immigration status. The U.S. Citizenship and
Immigration Services provides information to contractors to help them understand the employment eligibility
verification process for non-US citizens. This information can be found on their website, www.uscis.qov .

The NRC reserves the right to deny or withdraw Contractor use or access to NRC facilities or its equipment/services,
and/or take any number of contract administrative actions (e.g., disallow costs, terminate for cause) should the
Contractor violate the Contractor’s responsibility under this clause.”

(End of Clause)

H.10 2052.204.70 SECURITY (MAR 2004)

(a) Contract Security and/or Classification Requirements (NRC Form 187). The policies, procedures, and criteria of
the NRC Security Program, NRC Management Directive (MD) 12 (including MD 12.1, "NRC Facility Security
Program;" MD 12.2, "NRC Classified Information Security Program;" MD 12.3, "NRC Personnel Security Program;"
MD 12.4, "NRC Telecommunications Systems Security Program:" MD 12.5, "NRC Automated Information Systems
Security Program;" and MD 12.6, "NRC Sensitive Unclassified Information Secunty Program"), apply to performance
of this contract, subcontract or other activity. This MD is incorporated into this contract by reference as though fully
set forth herein. The attached NRC Form 187 (See List of Attachments) furnishes the basis for providing security and
classification requirements to prime contractors, subcontractors, or others (e.g., bidders) who have or may have an
NRC contractual relationship that requires access to classified Restricted Data or National Security Information or
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matter, access to sensitive unclassified information (e.g., Safeguards), access to sensitive Information Technology (IT)
systems or data, unescorted access to NRC controlled buildings/space, or unescorted access to protected and vital
areas of nuclear power plants.

(b) Itis the contractor's duty to protect National Security Information, Restricted Data, and Formerly Restricted Data.
The contractor shall, in accordance with the Commission's security regulations and requirements, be responsible for
protecting National Security Information, Restricted Data, and Formerly Restricted Data, and for protecting against
sabotage, espionage, loss, and theft, the classified documents and material in the contractor's possession in
connection with the performance of work under this contract. Except as otherwise expressly provided in this contract,
the contractor shall, upon completion or termination of this contract, transmit to the Commission any classified matter
in the possession of the contractor or any person under the contractor's control in connection with performance of this
contract. If retention by the contractor of any classified matter is required after the completion or termination of the
contract and the retention is approved by the contracting officer, the contractor shall complete a certificate of
possession to be furnished to the Commission specifying the classified matter to be retained. The certification must
identify the items and types or categories of matter retained, the conditions governing the retention of the matter and
their period of retention, if known. If the retention is approved by the contracting officer, the security provisions of the
contract continue to be applicable to the matter retained.

(c) In connection with the performance of the work under this contract, the contractor may be furnished, or may
develop or acquire, safeguards information, or confidential or privileged technical, business, or financial information,
including Commission plans, policies, reports, financial plans, internal data protected by the Privacy Act of 1974
(Pub. L. 93.579), or other information which has not been released to the public or has been determined by the
Commission to be otherwise exempt from disclosure to the public. The contractor shall ensure that information
protected from public disclosure is maintained as required by NRC regulations and policies, as cited in this contract or
as otherwise provided by the NRC. The contractor will not directly or indirectly duplicate, disseminate, or disclose the
information in whole or in part to any other person or organization except as may be necessary to perform the work
under this contract. The contractor agrees to return the information to the Commission or otherwise dispose of it at
the direction of the contracting officer. Failure to comply with this clause is grounds for termination of this contract.

(d) Regulations. The contractor agrees to conform to all security regulations and requirements of the Commission
which are subject to change as directed by the NRC Division of Facilities and Security (DFS) and the Contracting
Officer. These changes will be under the authority of the FAR Changes clause referenced in this document.

The contractor agrees to comply with the security requirements set forth in NRC Management Directive 12.1, NRC
Facility Security Program which is incorporated into this contract by reference as though fully set forth herein. _
Attention is directed specifically to the section titled "Infractions and Violations," including "Administrative Actions" and
"Reporting Infractions.”

(e) Definition of National Security Information. The term National Security Information, as used in this clause,
means information that has been determined pursuant to Executive Order 12958 or any predecessor order to require
protection against unauthorized disclosure and that is so de5|gnated

(fH Definition of Restricted Data. The term Restricted Data, as used in this clause, means all data concerning
design, manufacture, or utilization of atomic weapons; the production of special nuclear material; or the use of special
nuclear material in the production of energy, but does not include data declassified or removed from the Restricted
Data category pursuant to Section 142 of the Atomic Energy Act of 1954, as amended.

(g) Definition of Formerly Restricted Data. The term Formerly Restricted Data, as used in this clause, means all
data removed from the Restricted Data category under Section 142-d of the Atomic Energy Act of 1954, as amended.

(h) Definition of Safeguards Information. Sensitive unclassified information that specifically identifies the detailed

security measures of a licensee or an applicant for the physical protection of special nuclear material; or security
measures for the physical protection and location of certain plant equipment vital to the safety of production of
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utilization facilities. Protection of this information is required pursuant to Section 147 of the Atomic Energy Act of
1954, as amended.

(i) Security Clearance. The contractor may not permit any individual to have access to Restricted Data, Formerly
Restricted Data, or other classified information, except in accordance with the Atomic Energy Act of 1954, as
amended, and the Commission's regulations or requirements applicable to the particular type or category of classified
" information to which access is required. The contractor shall also execute a Standard Form 312, Classified
Information Nondisclosure Agreement, when access to classified information is required.

() Criminal Liabilities. It is understood that disclosure of National Security Information, Restricted Data, and
Formerly Restricted Data relating to the work or services ordered hereunder to any person not entitled to receive it, or
failure to safeguard any Restricted Data, Formerly Restricted Data, or any other classified matter that may come to the
contractor or any person under the contractor's control in connection with work under this contract, may subject the
contractor, its agents, employees, or subcontractors to criminal liability under the laws of the United States. (See the
Atomic Energy Act of 1954, as amended, 42 U.S.C. 2011 et séq.; 18 U.S.C. 793 and 794; and Executive Order
12958.) '

(k) Subcontracts and Purchase Orders. Except as otherwise authorized in writing by the contracting officer, the
contractor shall insert provisions similar to the foregoing in all subcontracts and purchase orders under this contract.

() In performing the contract work, the contractor shall classify all documents, material, and equipment originated or
generated by the contractor in accordance with guidance issued by the Commission. Every subcontract and
purchase order issued hereunder involving the origination or generation of classified documents, material, and
equipment must provide that the subcontractor or supplier assign classification to all documents, material, and
equipment in accordance with guidance furnished by the contractor.

H.11 2052.204-71 BADGE REQUIREMENTS FOR UNESCORTED BUILDING ACCESS TO NRC
FACILITIES (MAR 2006)

During the life of this contract, the rights of ingress and egress for contractor personnel must be made available, as
required, provided that the individual has been approved for unescorted access after a favorable adjudication from the
Security Branch, Division of Facilities and Security (SB/DFS).

In this regard, all contractor personnel whose duties under this contract require their presence on site shall be
clearly identifiable by a distinctive badge furnished by the NRC. The Project Officer shall assist the contractor in
obtaining badges for the contractor personnel. All contractor personnel must present two forms of Identity Source
Documents (1-9). One of the documents must be a valid picture ID issued by a state or by the Federal Government. .
Original I-9 documents must be presented in person for certification. A list of acceptable documents can be found at
http://www.usdoj.gov/crt/recruit_employ/i9form.pdf. It is the sole responsibility of the contractor to ensure that each
employee has a proper NRC-issued identification/badge at all times. All photo-identification badges must be
immediately (no later than three days) delivered to SB/DFS for cancellation or disposition upon the termination of
employment of any contractor personnel. Contractor personnel must display any NRC issued badge in clear view at all
times during on site performance under this contract. It is the contractor's duty to assure that contractor personnel
enter only those work areas necessary for performance of contract work, and to assure the protection of any
Government records or data that contractor personnel may come into contact with.
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H.12 SECURITY REQUIREMENTS FOR ACCESS TO CLASSIFIED MATTER OR INFORMATION (JUL
2007)

Performance under this contract will require access to classified matter or information (National Security
Information or Restricted Data) in accordance with the attached NRC Form 187 (See List of Attachments). Prime
Contractor personnel, subcontractors or others performing work under this contract shall require a "Q" security
clearance (allows access to Top Secret, Secret, and Confidential National Security Information and Restricted Data) or
a "L" security clearance (allows access to Secret and Confidential National Security Information and/or Confidential

Restricted Data).

The proposer/Contractor must identify all individuals to work under this contract and propose the type of security
clearance required for each. The NRC sponsoring office shall make the final determination of the type of security
clearance required for all individuals working under this contract.

The Contractor shall conduct a preliminary security interview or review for each security clearance Contractor,
subcontractor employee and consultant and submit to the Government only the names of candidates that have a
reasonable probability of obtaining the level of security clearance for which the candidate has been proposed. The
Contractor will pre-screen applicants for the following:

(a) pending criminal charges or proceedings; (b) felony arrest records including alcohol related
arrest within the last seven years; (c) record of any military courts-martial charges and proceedings in the last seven
years and courts-martial convictions in the last ten years; (d) any involvement in hate crimes; (e) involvement in
any group or organization that espouses extra-legal violence as a legitimate means to an end; (f) dual or
multiple citizenship including the issuance of a foreign passport in the last seven years; (g) illegal use
possession, or distribution of narcotics or other controlled substances within the last seven years; (h) financial
issues regarding delinquent debts, liens, garnishments, bankruptcy and civil court actions'in the last seven years.

The Contractor will make a written record of their pre-screening interview or review (including any information to
mitigate the responses to items listed in (a) - (h)), and have the candidate verify the record, sign and date it. Two
copies of the signed interview record or review will be supplied to FSB/DFS with the applicant's completed security
application package.

The Contractor will further ensure that all Contractor employees, subcontractor employees and consuitants for
classified information access approval complete all security applications required by this clause within ten business
days of notification by FSB/DFS of initiation of the application process. Timely receipt of properly completed security
applications (submitted for candidates that have a reasonable probability of obtaining the level of security clearance
for which the candidate has been proposed) is a contract requirement. Failure of the Contractor to comply with this
condition may be a basis to cancel the award, or terminate the contract for default, or offset from the contract's
invoiced cost or price the NRC's incurred costs or delays as a result of inadequate pre-screening by the Contractor.
In the event of termination or cancellation, the Government may select another firm for contract award.

Such Contractor personnel shall be subject to the NRC Contractor personnel security requirements of NRC
Management Directive (MD) 12.3, Part | and 10 CFR Part 10.11, which is hereby incorporated by reference and made
a part of this contract as though fully set forth herein, and will require a favorably adjudicated Single Scope
Background Investigation(SSBI) for "Q" clearances or a favorably adjudicated Limited Background Investigation (LBI)
for "L" clearances.

A Contractor employee shall not have access to classified information until he/ she is granted a security clearance by
FSB/DFS, based on a favorably adjudicated investigation. [n the event the Contractor employee's investigation
cannot be favorably adjudicated, any interim approval could possibly be revoked and the individual could be
subsequently removed from performing under the contract. If interim approval access is revoked or denied, the
Contractor is responsible for assigning another individual to perform the necessary work under this contract without
delay to the contract's performance schedule, or without adverse impact to any other terms or conditions of the
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contract. The individual will be subject to a reinvestigation every five years for "Q" clearances and every ten years for
"L" clearances.

The Contractor shall submit a completed security forms packet, including the SF-86, "Questionnaire for National
Security Positions," and fingerprint charts, through the PO to FSB/DFS for review and submission to the Office of
Personnel Management for investigation. The individual may not work under this contract until FSB/DFS has granted
them the appropriate security clearance, read, understand, and sign the SF 312, "Classified Information Nondisclosure
Agreement." The Contractor shall assure that all forms are accurate, complete, and legible (except for Part 2 of the
questionnaire, which is required to be completed in private and submitted by the individual to the Contractor in a
sealed envelope), as set forth in NRC MD 12.3. Based on FSB/DFS review of the applicant's investigation, the
individual may be denied his/her security clearance in accordance with the due process procedures set forth in MD
12.3, E. O. 12968, and 10 CFR Part 10.11.

In accordance with NRCAR 2052.204 70 cleared Contractors shall be subject to the attached NRC Form 187 (See
Section J for List of Attachments), MD 12.3, SF- 86 and Contractor's signed record or review of the pre-screening
which furnishes the basis for providing security requirements to prime Contractors, subcontractors or others who have
or may have an NRC contractual relationship which requires access to classified information.

CANCELLATION OR TERMINATION OF SECURITY CLEARANCE ACCESS/REQUEST

When a request for clearance investigation is to be withdrawn or canceled, the Contractor shall immediately notify
the PO by telephone in order that he/she can immediately contact FSB/DFS so that the investigation may be promptly
discontinued. The notification shall contain the full name of the individual, and the date of the request. Telephone
notifications must be promptly confirmed in writing by the Contractor to the PO who will forward the confirmation via
email to FSB/DFS. Additionally, FSB/DFS must be immediately notified in writing when an individual no longer
requires access to Government classified information, including the voluntary or involuntary separation of employment
of an individual who has been approved for or is being processed for access under the NRC "Personnel Security
Program."

(End of Clause)
H.13 NRC INFORMATION TECHNOLOGY SECURITY TRAINING (AUG 2003)

NRC contractors shall ensure that their employees, consultants, and subcontractors with access to the agency's
information technology (IT) equipment and/or IT services complete NRC's online initial and refresher IT security
training requirements to ensure that their knowledge of IT threats, vulnerabilities, and associated countermeasures
remains current. Both the initial and refresher IT security training courses generally last an hour or less and can be
taken during the employee's regularly scheduled work day.

Contractor employees, consultants, and subcontractors shall complete the NRC's online, "Computer Security
Awareness" course on the same day that they receive access to the agency's IT equipment and/or services, as their
first action using the equipment/service. For those contractor employees, consultants, and subcontractors who are
already working under this contract, the on-line training must be completed in accordance with agency Network
Announcements issued throughout the year 2003 within three weeks of issuance of this modification.

Contractor employees, consultants, and subcontractors who have been granted access to NRC information
technology equipment and/or IT services must continue to take IT security refresher training offered online by the NRC
throughout the term of the contract. Contractor employees will receive notice of NRC's online IT security refresher
training requirements through agency-wide notices.

The NRC reserves the right to deny or withdraw Contractor use or access to NRC IT equipment and/or services,

and/or take other appropriate contract administrative actions (e.g., disallow costs, terminate for cause) should the
Contractor violate the Contractor's responsibility under this clause.
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H.14 WHISTLEBLOWER PROTECTION FOR NRC CONTRACTOR AND SUBCONTRACTOR
EMPLOYEES (JULY 2006)

(a) The U.S. Nuclear Regulatory Commission (NRC) contractor and its subcontractor are subject to the
Whistieblower Employee Protection public law provisions as codified at 42 U.S.C. 5851. NRC contractor(s) and
subcontractor(s) shall comply with the requirements of this Whistleblower Employee Protection law, and the
implementing regulations of the NRC and the Department of Labor (DOL). See, for example, DOL Procedures on
Handling Complaints at 29 C.F.R. Part 24 concerning the employer obligations, prohibited acts, DOL procedures and
the requirement for prominent posting of notice of Employee Rights at Appendix A to Part 24.

(b) Under this Whistleblower Employee Protection law, as implemented by regulations, NRC contractor and
subcontractor employees are protected from discharge, reprisal, threats, intimidation, coercion, blacklisting or other
employment discrimination practices with respect to compensation, terms, conditions or privileges of their employment
because the contractor or subcontractor employee(s) has provided notice to the employer, refused to engage in
unlawful practices, assisted in proceedings or testified on activities concerning alleged violations of the Atomic Energy
Act of 1954 (as amended) and the Energy Reorganization Act of 1974 (as amended).

(c) The contractor shall insert this or the substance of this clause in any subcontracts mvolvmg work performed
under this contract.

H.15 APPROPRIATE USE OF GOVERNMENT FURNISHED INFORMATION TECHNOLOGY (IT)
EQUIPMENT AND/ OR IT SERVICES/ ACCESS (MARCH 2002)

As part of contract performance the NRC may provide the contractor with information technology (IT) equipment
and IT services or IT access as identified in the solicitation or subsequently as identified in the contract or delivery
order. Government furnished IT equipment, or IT services, or IT access may include but is not limited to computers,
copiers, facsimile machines, printers, pagers, software, phones, Internet access and use, and email access and use.
The contractor (including the contractor's employees, consultants and subcontractors) shall use the government
furnished IT equipment, and / or IT provided services, and/ or IT access solely to perform the necessary efforts
required under the contract. The contractor (including the contractor's employees, consultants and subcontractors)
are prohibited from engaging or using the government IT equipment and government provided IT services or IT
access for any personal use, misuse, abuses or any other unauthorized usage.

The contractor is responsible for monitoring its employees, consultants and subcontractors to ensure that
government furnished IT equipment and/ or IT services, and/ or IT access are not being used for personal use,
misused or abused. The government reserves the right to withdraw or suspend the use of its government furnished
IT equipment, IT services and/ or IT access arising from contractor personal usage, or misuse or abuse; and/ or to
disallow any payments associated with contractor (including the contractor's employees, consultants and
subcontractors) personal usage, misuses or abuses of IT equipment, IT services and/ or IT access; and/ or to
terminate for cause the contract or delivery order arising from violation of this provision. :

H.16 DRUG FREE WORKPLACE TESTING: UNESCORTED ACCESS TO NUCLEAR FACILITIES,
ACCESS TO CLASSIFIED INFORMATION OR SAFEGUARDS INFORMATION, OR PERFORMING
IN SPECIALLY SENSITIVE POSITIONS (DEC 2008)

NRC's Headquarters Assistant Drug Program Coordinator (ADPC) shall be responsible for implementing and
managing the collecting and testing portions of the NRC Contractor Drug Testing Program. The Headquarters ADPC
function is carried out by the Drug Program Manager in the Division of Facilities and Security, Office of Administration.
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All sample collection, testing, and review of test results shall be conducted by the NRC "drug testlng contractor "The
NRC will reimburse the NRC "drug testing contractor" for these services.

All contractor employees, subcontractor employees, and consultants proposed for performance or performing
under this contract shall be subject to the requirements of the clause if they meet one of the following criteria stated in
the Plan: (1) individuals who require unescorted access to nuclear power plants, (2) individuals who have access to
classified or safeguards information, (3) individuals who are required to carry firearms in performing security services
for the NRC, (4) individuals who are required to operate government vehicles or transport passengers for the NRC,
(5) individuals who are required to operate hazardous equipment at NRC facilities, or (6) individuals who admit to
recent illegal drug use or those who are found through other means to be using drugs illegally. The Plan includes

" pre-assignment, random, reasonable suspicion, and post-accident drug testing. The due process procedures
applicable to NRC employees under NRC'’s Drug Testing Program are not applicable to contractors, consultants,
subcontractors and their employees. Rather, a contractor's employees and their subcontractors are subject to the
procedures and terms of their employment agreements with their employer.

" The NRC Drug Program Manager will schedule the drug testing for ail contractor employees, subcontractor
employees, and consultants who are subject to testing under this clause in.accordance with the Plan. The NRC will
reimburse the NRC "drug testing contractor" for collecting, testing, and reviewing test results. Any NRC contractor
found to be using, selling, or possessing illegal drugs, or any contractor with a verified positive drug test result under
this program while in a duty status will immediately be removed from working under the NRC contract. The
contractor's employer will be notified of the denial or revocation of the individual's authorization to have access to
information and ability to perform under the contract. The individual may not work on any NRC contract for a period of

-not less than one year from the date of the failed drug test and will not be considered for reinstatement unless
evidence of rehabilitation, as determined by the NRC "drug testing contractor's" Medical Review Officer, is provided.

Contractor drug testing records are protected under the NRC Privacy Act Systems of Records, Syetem 35, "Drug
Testing Program Records - NRC" found at: http://www.nrc.gov/reading-rm/foia/privacy-systems.html

H.17 PROHIBITON OF FUNDING TO ACORN (NOV 2009)

In accordance with section 163 of the Continuing Appropriations Resolution, 2010, Division B of Public Law No.
111-68 (CR), until further notice, no federal funds may be provided to the Association of Community Organizations for
Reform Now (ACORN), or any of its affiliates, subsidiaries, or allied organizations. Additional information can be found
at: http://www.whitehouse.gov/omb/assets/memoranda_2010/m10-02.pdf

H.18 REDUCING TEXT MESSAGING WHILE DRIVING (OCT 2009)

(a) In accordance with Section 4 of Executive Order 13513, "Federal Leadership on Reducing Text Messaging
While Driving,"(October 1, 2009), the Contractor or Recipient is encouraged to:

(1) Adopt and enforce policies that ban text messaging while driving company-owned or rented vehicles or
Government-owned vehicles, or while driving privately-owned vehicles when on official Government business or when
performing any work for or on behalf of the Government; and

(2) Consider new rules and programs to further the policies described in (a)(1), reevaluate existing programs to
prohibit text messaging while driving, and conduct education, awareness, and other outreach programs for employees
about the safety risks associated with text messaging while driving. These initiatives should encourage voluntary
compliance with the text messaging policy while off duty.

(b) For purposes of complying with the Executive Order:
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(1) "Texting" or "Text Messaging" means reading from or entering data into any handheld or other electronic
device, including for the purpose of SMS texting, e-mailing, instant messaging, obtaining navigational information, or
engaging in any other form of electronic data retrieval or electronic data communication.

(2) "Driving" means operating a motor vehicle on an active roadway with the motor running, including while
temporarily stationary because of traffic, a traffic light or stop sign, or otherwise. It does not include operating.a motor
vehicle with or without the motor running when one has pulled over to the side of, or off, an active roadway and has
halted in a location where one can safely remain stationary.

(c) The Contractor or Recipient shall encourage its subcontractor(s) or sub recipient(s) to adopt and enforce the
policies and initiatives described in this clause.
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PART Il - CONTRACT CLAUSES

SECTION| - CONTRACT CLAUSES

.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation
Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY
REFERENCE" in Section | of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic
access to the full text of a clause.

NUMBER TITLE ‘ DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)
52.202-1 DEFINITIONS JUL 2004
52.203-3 GRATUITIES APR 1984
52.203-5 COVENANT AGAINST CONTINGENT FEES APR 1984
52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO SEP 2006
THE GOVERNMENT
52.203-7 ANTI-KICKBACK PROCEDURES JUL 1995
52.203-8 CANCELLATION, RESCISSION, AND RECOVERY JAN 1997
OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY
52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR JAN 1997
IMPROPER ACTIVITY
52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE SEP 2007
CERTAIN FEDERAL TRANSACTIONS
52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS AND  DEC 2008
CONDUCT
52.204-2 SECURITY REQUIREMENTS AUG 1996
52.204-4 PRINTED OR COPIED DOUBLE-SIDED AUG 2000
ON RECYCLED PAPER
52.204-7 CENTRAL CONTRACTOR REGISTRATION APR 2008
52.209-6 PROTECTING THE GOVERNMENT'S INTEREST SEP 2006
WHEN SUBCONTRACTING WITH CONTRACTORS
DEBARRED, SUSPENDED, OR PROPOSED FOR
DEBARMENT ,
52.215-2 AUDIT AND RECORDS--NEGOTIATION MAR 2009
52.215-8 ORDER OF PRECEDENCE--UNIFORM CONTRACT  OCT 1997
"FORMAT
52.215-14 INTEGRITY OF UNIT PRICES OCT 1997
52.216-8 FIXED-FEE , MAR 1997
52.219-4 NOTICE OF PRICE EVALUATION PREFERENCE JUL 2005
FOR HUBZONE SMALL BUSINESS CONCERNS
52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS MAY 2004
52.219-9B SMALL BUSINESS SUBCONTRACTING PLAN APR 2008
ALTERNATE Il (OCT 2001)
52.219-16 LIQUIDATED DAMAGES-SMALL BUSINESS JAN 1999
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52.222-3
52.222-19

52.222-21
52.222-26
52.222-35

52.222-36

52.222-37

52.222-38

52.222-50
52.223-6
52.225-13

52.227-1
52.227-2

52.227-14
52.228-7
52.230-2
52.230-6

52.232-17
52.232-18
52.232-22
52.232-23
52.232-25A

52.232-33

52.232-37
52.233-1
52.233-3

52.233-4

52.242-1
52.242-2
52.242-3
52.242-4
52.242-13
52.243-2

52.244-2A

52.244-5
52.244-6

SUBCONTRACTING PLAN

CONVICT LABOR _

CHILD LABOR - COOPERATION WITH
AUTHORITIES AND REMEDIES

PROHIBITION OF SEGREGATED FACILITIES
EQUAL OPPORTUNITY

EQUAL OPPORTUNITY FOR SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA,
AND OTHER ELIGIBLE VETERANS
AFFIRMATIVE ACTION FOR WORKERS WITH
DISABILITIES

EMPLOYMENT REPORTS ON SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA,
AND OTHER ELIGIBLE VETERANS
COMPLIANCE WITH VETERAN'S EMPLOYMENT
REPORTING REQUIREMENTS

COMBATING TRAFFICKING IN PERSONS
DRUG-FREE WORKPLACE

RESTRICTIONS ON CERTAIN FOREIGN
PURCHASES

AUTHORIZATION AND CONSENT

NOTICE AND ASSISTANCE REGARDING PATENT
AND COPYRIGHT INFRINGEMENT

RIGHTS IN DATA--GENERAL
INSURANCE--LIABILITY TO THIRD PERSONS
COST ACCOUNTING STANDARDS
ADMINISTRATION OF COST ACCOUNTING
STANDARDS

INTEREST

AVAILABILITY OF FUNDS

LIMITATION OF FUNDS

ASSIGNMENT OF CLAIMS .

PROMPT PAYMENT

ALTERNATE | (FEB 2002)

PAYMENT BY ELECTRONIC FUNDS--CENTRAL
CONTRACTOR REGISTRATION

MULTIPLE PAYMENT ARRANGEMENTS
DISPUTES

PROTEST AFTER AWARD

ALTERNATE | (JUN 1985)

APPLICABLE LAW FOR BREACH OF
CONTRACT CLAIM

NOTICE OF INTENT TO DISALLOW COSTS
PRODUCTION PROGRESS REPORTS
PENALTIES FOR UNALLOWABLE COSTS
CERTIFICATION OF FINAL INDIRECT COSTS
BANKRUPTCY

CHANGES--COST REIMBURSEMENT
ALTERNATE Il (APR 1984)

SUBCONTRACTS :

ALTERNATE | (JUNE 2007)

COMPETITION IN SUBCONTRACTING
SUBCONTRACTS FOR COMMERCIAL ITEMS

Section |

JUN 2003
AUG 2009

FEB 1999
MAR 2007
SEP 2006

JUN 1998

SEP 2006

DEC 2001
FEB 2009
MAY 2001
JUN 2008

DEC 2007
DEC 2007

DEC 2007
MAR 1996
OCT 2008
MAR 2008

OCT 2008
APR 1984
APR 1984
JAN 1986
OCT 2008

OCT 2003

MAY 1999
JUL 2002
AUG 1996

OCT 2004

APR 1984
APR 1991
MAY 2001
JAN 1997
JUL 1995
AUG 1987

JUN 2007

DEC 1996

DEC 2009
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52.245-1 GOVERNMENT PROPERTY JUN 2007
52.245-9 'USE AND CHARGES JUN 2007
52.246-25 LIMITATION OF LIABILITY--SERVICES FEB 1997 .
52.249-6 TERMINATION (COST-REIMBURSEMENT) MAY 2004
52.253-1 COMPUTER GENERATED FORMS JAN 1991

1.3 52.215-23 LIMITATIONS ON PASS-THROUGH CHARGES (OCT 2009)
(a) Definitions. As used in this clause--

"Added value" means that the Contractor performs subcontract management functions that the Contracting Officer
.determines are a benefit to the Government (e.g., processing orders of parts or services, maintaining inventory,
reducing delivery lead times, managing multiple sources for contract requirements, coordmatlng dellverles performing
quality assurance functions).

"Excessive pass-through charge," with respect to a Contractor or subcontractor that adds no or negligible value to a
contract or subcontract, means a charge to the Government by the Contractor or subcontractor that is for indirect
costs or profit/fee on work performed by a subcontractor (other than charges for the costs of managmg subcontracts
and any applicable indirect costs and associated profit/fee based on such costs).

"No or negligible value means" the Contractor or subcontractor cannot demonstrate to the Contracting Officer that
its effort added value to the contract or subcontract in accomplishing the work performed under the contract (including
task or delivery orders).

"Subcontract" means any contract, as defined in FAR 2.101, entered into by a subcontractor to furnish supplies or
services for performance of the contract or a subcontract. It includes but is not limited to purchase orders, and
changes and modifications to purchase orders.

"Subcontractor," as defined in FAR 44.101, means any supplier, distributor, vendor, or firm that furnishes supplies
or services to or for a prime Contractor or another subcontractor.

(b) General. The Government will not pay excessive pass-through charges. The Contracting Officer shall determlne
if excessive pass-through charges exist.

(c) Reporting. Required reporting of performance of work by the Contractor or a subcontractor. The Contractor shall
notify the Contracting Officer in writing if--

(1) The Contractor changes the amount of subcontract effort after award such that it exceeds 70 percent of the
total cost of work to be performed under the contract, task order, or delivery order. The notification shall identify the
revised cost of the subcontract effort and shall include verification that the Contractor will provide added value; or

(2) Any subcontractor changes the amount of lower-tier subcontractor effort after award such that it exceeds 70
percent of the total cost of the work to be performed under its subcontract. The notification shall identify the revised
cost of the subcontract effort and shall include verification that the subcontractor will provide added value as related to
the work to be performed by the lower-tier subcontractor(s).

* (d) Recovery of excessive pass-through charges. If the Contracting Officer determines that excessive pass-through
charges exist; _
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(1) For other than fixed-price contracts, the excessive pass-through charges are unallowable in accordance with
the provisions in FAR subpart 31.2; and

(2) For applicable DoD fixed-price contracts, as identified in 15.408(n)(2)(i)(B), the Government shall be entitled
to a price reduction for the amount of excessive pass-through charges included in the contract price.

(e) Access to records.

(1) The Contracting Officer, or authorized representative, shall have the right to examine and audit all the
Contractor's records (as defined at FAR 52.215-2(a)) necessary to determine whether the Contractor proposed, billed,
or claimed excessive pass-through charges.

(2) For those subcontracts to which paragraph (f) of this clause applies, the Contracting Officer, or authorized
representative, shall have the right to examine and audit all the subcontractor's records (as defined at FAR
52.215-2(a)) necessary to determine whether the subcontractor proposed, billed, or claimed excessive pass-through
charges. ‘

(f) Flowdown. The Contractor shall insert the substance of this clause, including this paragraph (f), in all
cost-reimbursement subcontracts under this contract that exceed the simplified acquisition threshold, except if the
contract is with DoD, then insert in all cost-reimbursement subcontracts and fixed-price subcontracts, except those
identified in 15.408(n)(2)(i)(B)(2), that exceed the threshold for obtaining cost or pricing data in accordance with FAR
15.403-4.

.4 52.216-7 ALLOWABLE COST AND PAYMENT (DEC 2002)
(a) Invoicing.

(1) The Government will make payments to the Contractor when requested as work progresses, but (except for
small business concerns) not more often than once every 2 weeks, in amounts determined to be allowable by the
Contracting Officer in accordance with Federal Acquisition Regulation (FAR) Subpart 31.2 in effect on the date of this
contract and the terms of this contract. The Contractor may submit to an authorized representative of the Contracting
Officer, in such form and reasonable detail as the representative may require, an invoice or voucher supported by a
statement of the claimed allowable cost for performing this contract.

(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act.
[nterim payments made prior to the final payment under the contract are contract financing payments, except interim
payments if this contract contains Alternate | to the clause at 52.232-25.

(3) The designated payment office will make interim payments for contract financing on the day after the
designated billing office receives a proper payment request.

In the event that the Government reqUires an audit or other review of a specific payment request to ensure
compliance with the terms and conditions of the contract, the designated payment office is not compelled to make
payment by the specified due date.

(b) Reimbursing costs.
(1) For the purpose of reimbursing allowable costs (except as provided in paragraph (b)(2) of the clause, with

respect to pension, deferred profit sharing, and employee stock ownership plan contributions), the term "costs"
includes only--
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(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by cash,
check, or other form of actual payment for items or services purchased directly for the contract;

(il) When the Contractor is not delinquent in paying costs of contract performance in the ordmary course of
business, costs incurred, but not necessarily paid, for--

(A) Supplies and services purchased directly for the contract and associated financing payments to
subcontractors, provided payments determined due will be made-

(1) In accordance with the terms and conditions of a subcdntract or invoice; and
(2) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government;

(B) Materials issued from the Contractor's inventory and placed in the production process for use on the
contract; '

(C) Direct labor;
(D) Direct travel;
(E) Other direct in-house costs; and

(F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor for
purposes of obtaining reimbursement under Government contracts; and

(iii) The amount of financing payments that have been paid by cash, check, or other forms of payment to
subcontractors.

(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually paid
unless-

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

(i) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment
period (any contribution remaining unpaid shall be excluded from the Contractor's indirect costs for payment
purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause,
allowable indirect costs under this contract shall be obtained by applying indirect cost rates established in accordance
with paragraph (d) of this clause.

(4) Any statements in specifications or other documents incorporated in this contract by reference designating
performance of services or furnishing of materials at the Contractor's expense or at no cost to the Government shail
be disregarded for purposes of cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks.

(d) Final indirect cost rates.

(1) Final annual indirect cost rates and the appropriate bases shall be established in accordance with Subpart
42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered by the indirect cost rate proposal.

(2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer (or
cognizant Federal agency official) and auditor within the 6-month period following the expiration of each of its fiscal
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years. Reasonable extensions, for exceptional circumstances only, may be requested in writing by the Contractor
and granted in writing by the Contracting Officer. The Contractor shall support its proposal with adequate supporting
data

(i) The proposed rates shall be based on the Contractor's actual cost experience for that period. The
appropriate Government representative and the Contractor shall establish the final indirect cost rates as promptly as
practical after receipt of the Contractor's proposal.

(3) The Contractor and the appropriate Government representative shall execute a written understanding setting
forth the final indirect cost rates. The understanding shall specify (i) the agreed-upon final annual indirect cost rates,
(i) the bases to which the rates apply, (iii) the periods for which the rates apply, (iv) any specific indirect cost items
treated as direct costs in the settlement, and (v) the affected contract and/or subcontract, identifying any with advance
agreements or special terms and the applicable rates. The understanding shall not change any monetary ceiling,
contract obligation, or specific cost allowance or disallowance provided for in this contract. The understanding is
incorporated into this contract upon execution.

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning of the
Disputes clause.

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of the final
annual indirect cost rates for all years of a physically complete contract, the Contractor shall submit a completion
invoice or voucher to reflect the settled amounts and rates.

(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in paragraph (d)(5)
of this clause, the Contracting Officer may--

(A) Determine the amounts due to the Contractor under the contract; and
(B) Record this determination in a unilateral modification to the contract.

(i) This determination constitutes the final decision of the Contracting Officer in accordance with the Disputes
clause. -

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall
reimburse the Contractor at billing rates establishéd by the Contracting Officer or by an authorized representative (the
cognizant auditor), subject to adjustment when the final rates are established. These billing rates--

(1) Shall be the anticipated final rates; and

(2) May be prospectively or retroactively revised by mutual agreement at either party's request to prevent
substantial overpayment or underpayment.

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are
satisfied.

(9) Audit. At any time or times before final payment, the Contracting Officer may have the Contractor's invoices or
vouchers and statements of cost audited. Any payment may be (1) reduced by amounts found by the Contracting
Officer not to constitute allowable costs or (2) adjusted for prior overpayments or underpayments.

(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance
with paragraph (d)(5) of this clause, and upon the Contractor's compliance with all terms of this contract, the
Government shall promptly pay any balance of allowable costs and that part of the fee (if any) not previously paid.
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(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including
interest, if any) accruing to or received by the Contractor or any assignee under this contract, to the extent that those
amounts are properly allocable to costs for which the Contractor has been reimbursed by the Government.
Reasonable expenses incurred by the Contractor for securing refunds, rebates, credits, or other amounts shall be
allowable costs if approved by the Contracting Officer. Before final payment under this contract, the Contractor and
each assignee whose assignment is in effect at the time of final payment shall execute and deliver--

(i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of refunds,
rebates, credits, or other amounts (including interest, if any) properly allocable to costs for which the Contractor has
been reimbursed by the Government under this contract; and :

(i) A release discharging the Government, its officers, agents, and employees from all liabilities, obllgatlons
and claims arising out of or under this contract, except--

(A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not
known;

(B) Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third parties
arising out of the performance of this contract; provided, that the claims are not known to the Contractor on the date of
the execution of the release, and that the Contractor gives notice of the claims in writing to the Contracting Officer
within 6 years following the release date or notice of final payment date, whichever is earlier; and

(C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the Contractor

under the patent clauses of this contract, excluding, however, any expenses arising from the Contractor's
indemnification of the Government against patent liability.

.5 52.216-18 ORDERING (OCT 1995)
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued during the period
of performance of the contract. '

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

1.6 52.216-19 ORDER LIMITATIONS (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than $500,000, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor--

(1) Any order for a single item in excess of the Maximum Order Limit (See Section B.1. above);

(2) Any order for a combination of items in excess of the Maximum Order Limit (See Section B.1. above);
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or

(3) A series of orders from the same ordering office within seven (7) days that together call for quantities
exceeding the limitation in paragraph (b)(1) or (2) of this section.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) of this section.

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the
maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within seven
(7) days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and
the reasons. Upon receiving this notice, the Government may acquire the supplies or services from another source.

1.7 52.216-22 INDEFINITE QUANTITY (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract. T

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the
Schedule up to and including the quantity designated in the Schedule as the "maximum." The Government shall order
at least the quantity of supplies or services designated in the Schedule as the "minimum."”

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the
number of orders that may be issued. The Government may issue orders requiring delivery to multiple destinations or
performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries under
this contract up to six (6) months after expiration of the contract.

1.8 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 60 days.

1.9 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)
(a) The Government may extend the term of this contract by written notice to the Contractor within 60 days;

provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 15 days
before the contract expires. The preliminary notice does not commit the Government to an extension.
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(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five
(5) years. ’

.11 52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (APR 2009)
(a) Definitions. As used in this clause-

Long-term contract means ‘a contract of more than five years in duration, including options. However, the term does
not include contracts that exceed five years in duration because the period of performance has been extended for a
cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other
appropriate authority.

Small business concern means a concern, including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause. Such a concern is "not
dominant in its field of operation" when it does not exercise a controlling or major influence on a national basis in a
kind of business activity in which a number of business concerns are primarily engaged. In determining whether
dominance exists, consideration shall be given to all appropriate factors, including volume of business, number of
employees, financial resources, competitive status or position, ownership or control of materials, processes, patents,
license agreements, facilities, sales territory, and nature of business activity.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor
shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause,
upon the occurrence of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after. modification of the contract to
include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract.

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after
modification of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause
in the contract.

(3) For long-term contracts-

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and
(ii) Within 80 to 120 days prior to the date specified in the contract for exercising any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this
rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to this
contract. The small business size standard corresponding to this NAICS code can be found at
http://www.sba.gov/services/contractingopportunities/sizestandardstopics/.

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a
contract other than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by
paragraph (b) of this clause by validating or updating all its representations in the Online Representations and
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Certifications Application and its data in the Central Contractor Registration, as necessary, to ensure that they reflect
the Contractor's current status. The Contractor shall notify the contracting office in writing within the timeframes
specified in paragraph (b) of this clause that the data have been validated or updated, and provide the date of the
validation or update.

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the
Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(9) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in
ORCA for the NAICS code applicable to this contract, the Contractor is required to complete the following
rerepresentation and submit it to the contracting office, along with the contract number and the date on which the
rerepresentation was completed:

The Contractor represents that it [ ] |s [1is not a small busmess concern under NAICS Code assigned to contract
number .

[Contractor to sign and date and insert authorized signer's name and title].

.12 52.222-54 EMPLOYMENT ELIGIBILITY ‘VERIFICATION (JAN 2009)
(a) Definitions. As used in this cIvause--
Commercially available off-the-shelf (COTS) item--
(1) Means any item of supply that is--
(i) A commercial item (as defined in paragraph (1) of the definition at 2.101),
(i) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, without modification, in the same form in which it is sold in the commercial
marketplace; and

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46U.S.C. App. 1702), such
as agricultural products and petroleum products. Per 46 CFR 525.1(c)(2), "bulk cargo" means cargo that is loaded and
carried in bulk onboard ship without mark or count, in a loose unpackaged form, having homogenous characteristics.
Bulk cargo loaded into intermodal equipment, except LASH or Seabee barges, is subject to mark and count and,
therefore, ceases to be bulk cargo.

Employee assigned to the contract means an employee who was hired after November 6, 1986, who is directly
performing work, in the United States, under a contract that is required to include the clause prescribed at 22.1803. An
employee is not considered to be directly performing work under a contract if the employee--

(1) Normally performs support work, such as indirect or overhead functions; and
(2) Does not perform any substantial duties applicable to the contract.
Subcontract means any contract, as defined in 2.101, entered into by a subcontractor to furnish supplies or

services for performance of a prime contract or a subcontract. It includes but is not limited to purchase orders, and
changes and modifications to purchase orders.
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Subcontractor means any supplier, distributor, vendor, or firm that furnishes supplies or services to or for a prime
Contractor or another subcontractor. ’

United States, as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of Columbia, Puerto Rico,
Guam, and the U.S. Virgin Islands.

(b) Enrollment and verification requirements.

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor
shall--

(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of contract award;

(ii) Verify all new employees. Within 90 calendar days of enrolliment in the E-Verify program, begin to use
E-Verify to initiate verification of employment eligibility of all new hires of the Contractor, who are working in the United
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3)
of this section); and '

(iii) Verify employees assigned to the contract. For each employee assigned to the contract, initiate verification
within 90 calendar days after date of enrollment or within 30 calendar days of the employee's assignment to the
contract, whichever date is later (but see paragraph (b)(4) of this section).

(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor shall
use E-Verify to initiate verification of employment eligibility of-- '

(i) All new employees.

(A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of all new hires of the
Contractor, who are working in the United States, whether or not assigned to the contract, within 3 business days after
the date of hire (but see paragraph (b)(3) of this section); or

(B) Enrolled less than 90 calendar days. Within 90 calendar days after enroliment as a Federal Contractor in
E-Verify, the Contractor shall initiate verification of all new hires of the Contractor, who are working in the United
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3)
of this section); or

(i) Employees assigned to the contract. For each employee assigned to the contract, the Contractor shall
initiate verification within 90 calendar days after date of contract award or within 30 days after assignment to the
contract, whichever date is later (but see paragraph (b)(4) of this section).

(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a State or local
government or the government of a Federally recognized Indian tribe; or a surety performing under a takeover
agreement entered into with a Federal agency pursuant to a performance bond, the Contractor may choose to verify
only employees assigned to the contract, whether existing employees or new hires. The Contractor shall follow the
applicable verification requirements at (b)(1) or (b)(2), respectively, except that any requirement for verification of new
employees applies only to new employees assigned to the contract. '

(4) Option to verify employment eligibility of all employees. The Contractor may elect to verify all existing
employees hired after November 6, 1986, rather than just those employees assigned to the contract. The Contractor
shall initiate verification for each existing employee working in the United States who was hired after November 6,
1986, within 180 calendar days of--

(i) Enroliment in the E-Verify program, or
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(i) Notification to E-Verify Operations of the Contractor's decision to exercise this option, using the contact
information provided in the E-Verify program Memorandum of Understanding (MOU). :

(5) The Contractor shall comply, for the period of performance of this contract, with the requirements of the
E-Verify program MQOU.

(i) The Department of Homeland Security (DHS) or the Social Security Administration (SSA) may terminate the
Contractor's MOU and deny access to the E-Verify system in accordance with the terms of the MOU. In such case, the
Contractor will be referred to a suspension or debarment official.

(i) During the period between termination of the MOU and a decision by the suspension or debarment official ‘
whether to suspend or debar, the Contractor is excused from its obligations under paragraph (b) of this clause. If the
suspension or debarment official determines not to suspend or debar the Contractor, then the Contractor must reenroll
in E-Verify. '

(c) Web site. Information on registration for and use of the E-Verify program can be obtained via the Internet at the
Department of Homeland Security Web site: http://www.dhs.gov/E-Verify.

(d) Individuals previously verified. The Contractor is not required by this clause to perform additional employment
verification using E-Verify for any employee--

(1) Whose employment eligibility was previously verified by the Contractor through the E-Verify program;

(2) Who has been granted and holds an active U.S. Government security clearance for access to confidential,
secret, or top secret information in accordance with the National Industrial Security Program Operating Manual; or

(3) Who has undergone a completed background investigation and been issued credentials pursuant to
Homeland Security Presidential Directive (HSPD)-12, Policy for a Common Identification Standard for Federal
Employees and Contractors.

(e) Subcontracts. The Contractor shall include the requirements of this clause, including this paragraph (e)
(appropriately modified for identification of the parties), in each subcontract that--

(1) Is for--(i) Commercial or noncommercial services (except for commercial services that are part of the
purchase of a COTS item (or an item that would be a COTS item, but for minor modifications), performed by the
COTS provider, and are normally provided for that COTS item); or

(ii) Construction;

(2) Has a value of more than $3,000; and

(3) Includes work performed in the United States.

.13 52.249-14 EXCUSABLE DELAYS (APR 1984)

(a) Except for defaults of subcontractors at any tier, the Contractor shall not be in default because of any failure to
perform this contract under its terms if the failure arises from causes beyond the control and without the fault or
negligence of the Contractor. Examples of these causes are (1) acts of God or of the public enemy, (2) acts of the
Government in either its sovereign or contractual capacity, (3) fires, (4) floods, (5) epidemics, (6) quarantine
restrictions, (7) strikes, (8) freight embargoes, and (9) unusually severe weather. In each instance, the failure to
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perform must be beyond the control and without the fault or negligence of the Contractor. "Default" includes failure to
make progress in the work so as to endanger performance.

(b) If the failure to perform is caused by the failure of a subcontrac;tor at any tier to perform or make progress, and if
the cause of the failure was beyond the control of both the Contractor and subcontractor, and without the fault or
negligence of either, the Contractor shall not be deemed to be in default, unless--

(1) The subcontracted supplies or services were obtainable from other sources;

(2) The Contracting Officer ordered the Contractor in writing to purchase these supplies or services from the
other source; and

(3) The Contractor failed to comply reasonably with this order.
(c) Upon request of the Contractor, the Contracting Officer shall ascertain the facts and extent of the failure. If the

Contracting Officer determines that any failure to perform results from one or more of the causes above, the delivery
schedule shall be revised, subject to the rights of the Government under the termination clause of this contract.

.14 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be
accessed electronically at this/these address(es):

http://www.arnet.gov/far
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ATTACHMENT J-1

PROJECT TITLE: TECHNICAL ASSISTANCE FOR THE DEVELOPMENT OF
ENVIRONMENTAL AND SAFETY DOCUMENTS FOR URANIUM
RECOVERY, FUEL CYCLE FACILITIES, DECOMMISSIONING
LICENSING AND OTHER NRC TECHNICAL SUPPORT

ACTIVITIES

JOB CODE: F1129
B&R NUMBER: 0-5515-355-288

~ ISSUING OFFICE: FSME
FEE RECOVERABLE: As specified under each task order issued.
TAC Number: As specified under each task order issued.
Docket Number: As specified under each task order issued.
NRC PROJECT OFFICER: Edna Knox-Davin (301) 415-6577
NRC TECHNICAL
PROJECT MANAGER (TPM): Haimanot Yilma (301) 415-8029

1.0 BACKGROUND

The U.S. Nuclear Regulatory Commission (NRC) Office of Federal and State Materials and
Environmental Management Programs (FSME), Division of Waste Management and
Environmental Protection (DWMEP), is responsible for environmental and safety document
preparation, review, and consultation for FSME and the Office of Nuclear Material Safety and
Safeguards (NMSS). In addition, DWMEP provides support to the Office of Nuclear Reactor
Regulation, Office of New Reactors, and others as requested with regard to environmental
issues to ensure the NRC complies with the National Environmental Policy Act (NEPA)
requirements. Specifically, DWMEP is responsible for preparing Environmental Impact
Statements (EISs) and Supplemental Environmental Impact Statements (SEIS), Environmental
Assessments (EAs), Safety Evaluation Reports (SER), and for reviewing other agency’'s NEPA
documents. Associated with these activities, DWMEP also conducts or supports consultation
activities on specific technical issues such as groundwater hydrology; geotechnical engineering
as described in NUREG-1569, “Standard Review Plan for In Situ Leach Uranium Extraction
License Applications” and environmental values such as; environmental justice; endangered
species; historical preservation; tribal, Federal or State issues; and public outreach and
meetings associated with the licensing activities and environmental reviews as discussed in
NUREG-1748, “Environmental Review Guidance for Licensing Actions Associated with NMSS
Programs” :

During Fiscal Year (FY) 2010 through FY 2015, FSME will need support for the preparation of
multiple environmental documents as outlined in Section 6. LEVEL OF EFFORT.
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2.0 OBJECTIVE

The objective of this contract is to provide technical assistance on a specific task ordering basis
to support NRC staff in conducting environmental and safety reviews and preparing guidance
for fuel cycle facilities, uranium recovery facilities, independent spent fuel storage installations
(ISFSlI's), materials licensees, spent fuel storage casks, and decommissioning sites. The
Contractor shall support NRC staff in preparing EISs, SEISs, EAs, and SERS; and in conducting
consultation activities and environmental and safety analyses and performing NEPA reviews for
other agencies. In addition, Contractor support may be needed for the development of
environmental and safety guidance, public meetings, adjudicatory hearings, and other aspects
associated with the preparation of either environmental or safety documents.

3.0 SCOPE OF WORK
Task Area 1. Environmental Impact Statement Preparation or Review

Work under this task shall include providing assistance to support NRC staff in the preparation
of draft or final EISs that NRC either prepares as the lead agency or to provide input as a
cooperating agency. The EISs would evaluate a decision of whether to license either
conventional uranium mills or in situ recovery (ISR) mills located in the following geographic
areas: Nevada, New Mexico, Nebraska, Virginia, Washington State, Tennessee, South Carolina,
Idaho and Arizona. The work scope may also include development of EISs for facilities that are
decommissioning or for fuel cycle facilities. Work could also include the review of other agency
NEPA documents such as the Department of Energy EIS to evaluate the disposition of greater-
than-Class C radioactive waste.

The EIS documents shall be written in accordance with the Council of Environmental Quality
(CEQ) NEPA implementing regulations at 40 Code of Federal Regulations (CFR) 1500 and
NRC'’s implementing regulations at 10 CFR Part 51 and the applicable NRC guidance; in
addition to the technical requirements specified in the task order. Preparation of EIS documents
may require participation in meetings to discuss the scope of the EIS and preliminary draft EIS
conclusions. In preparing the final EIS, the Contractor shall assist NRC staff in evaluating
agency and public comments received on the draft EIS. In the event of either a mandatory or
adjudicatory hearing, the Contractor may be expected to support NRC staff as specified in the
task order. Contractor staff may be asked to present technical information, provide written and
oral testimony, prepare affidavits, and assist NRC staff and attorneys.

Expertise in the following disciplines is required to perform work under Task Area 1: ecology and
interrelated earth sciences, engineering, radiological assessments, cultural resources,
socioeconomics and disciplines related to cost-benefit analyses, transportation impact
assessments, cumulative impacts assessments, environmental justice, fuel facility operation,
facility decommissioning, and uranium recovery. The Contractor is expected to be familiar with
NUREG-1748. Staff supporting the analysis of ecology and cultural resources should be
experienced in conducting consultations as required by the Endangered Species Act of 1973
and the National Historic Preservation Act of 1966, respectively. Technical Staff shall also have
experience presenting technical information at public meetings. The specific requirements will be
identified in each task order. '
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Task Area 2. Supkplement to the Generic Environmental Impact Statement for In-Situ Leach
Uranium Milling Facilities (NUREG-1910) (SEIS)

Work under this task area shall include supporting NRC staff in preparing SEISs in the following
geographic locations: Nevada, New Mexico, Nebraska, Virginia, Washington State, Tennessee,
South Carolina, Idaho and Arizona. The SEIS will supplement the Generic Environmental
Impact Statement for In-Situ Leach Uranium Milling Facilities (GEIS) released in June 2009. The
GEIS assessed the potential environmental impact from the construction, operation, aquifer
restoration, and decommissioning of an in-situ uranium recovery (ISR) facility located in four
specific geographic regions of the western U.S.

Expertise in the following disciplines may be required to perform work under this task area:
hydrology (surface and groundwater), engineering, radiological assessment including accident
analysis, ecology, cultural resources, socioeconomics and cost-benefit analysis, transportation
impact assessment, assessment of cumulative impacts, land use, and environmental justice.
The ecology and cultural resources staff should be experienced in conducting consultation as
required by the Endangered Species Act of 1973, the National Historic Preservation Act of 1966,
and as discussed in NUREG-1748. -

Task Area 3: Environmental Assessment Preparation or Review

Work under this task area shall include providing assistance to support NRC staff in preparation
of draft or final complex environmental assessments (as defined in NUREG-1748) in the
following geographic locations: Nevada, New Mexico, Nebraska, Virginia, Washington State,
Tennessee, South Carolina, Idaho and Arizona. The EA documents shall be written in
accordance with NRC NEPA implementing regulations and the applicable NRC guidance in
NUREG-1748, and the technical requirements specified in the task order. In preparing the final
EA, the Contractor shall assist NRC staff in evaluating agency and public comments received on
the draft EA, as appropriate. In addition, the Contractor may be required to provide expert
witness testimony or to attend hearings on the subject documents.

Expertise in the following disciplines may be required to perform work under this task area:
ecology and interrelated earth sciences, engineering, radiological assessments, cultural
resources, socioeconomics, transportation impact assessments, analysis of cumulative impacts,
environmental justice, fuel facility operation, facility decommissioning, uranium recovery
applications and having performed NEPA environmental reviews. The ecology and cultural
resources staff should be experienced in conducting consultations as required by the
Endangered Spemes Act of 1973 and the National Historic Preservation Act of 1966,
respectively.

Task Area 4. Technical Support/Studies Related to Environmental Analysis

‘Work under this task area may include short-term, limited-scope technical studies, guidance
development, and/or facilitation/organization of public meetings related to either environmental
analysis or reviews of either draft or final environmental documents, and compiling public
comments. The technical study work could include compilation and assessment of available
environmental data and quantifying the effects of facility/environment interaction. The work
could also include assisting the NRC staff in preparing for public meetmg(s The task area
generally will include compilation of comments.
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Expertise in the following disciplines could be required to perform work under this task area:
ecology and interrelated earth sciences, engineering, radiological assessments, cultural
resources, socioeconomics and disciplines related to cost-benefit analyses, transportation
impact assessments, cumulative impacts assessment, environmental justice, NEPA
- environmental reviews, and familiarity with NUREG-1748. Work under this task area could also
require the following technical disciplines: regulatory analysis, health physics, materials
engineering, nuclear criticality safety, performance assessment, chemical engineering and
geochemistry. '

Task Area 5: Technical Suppoft/Studies Related to Safety Evaluation

Work under this task area shall include providing assistance to support NRC staff in the
preparation of draft or final safety evaluation reports in the areas of ground water hydrology and
geotechnical engineering for uranium recovery and materials sites. The technical work would
include review of groundwater restoration programs for in-situ uranium recovery sites as
identified in the Section 6.1 review areas (Plans and Schedules for Ground-Water Quality
Restoration) of NUREG-1569, “Standard Review Plan for In Situ Leach Uranium Extraction
License Applications.” Assistance may also be required to determine the acceptability or
adequacy of the following aspects of the groundwater restoration program at an in situ recovery
facility: (1) groundwater modeling or other methods used to estimate restoration pore volumes
and time, including the extent of uncertainties in processes and data; (2) estimates of the
concentrations and lateral and vertical dispersion of constituents remaining in well field
production zones after termination of in situ leaching operations and before restoration activities;
(3) descriptions of proposed methods and techniques to be used to restore groundwater quality,
including the evaluation of the application of chemical or biological reduction and criteria to
interpret the success and stability of any proposed method; (4) the schedule for sequential
restoration of well fields; (5) the descriptions of the expected post-reclamation conditions and
quality of restored groundwaters, compared with the pre-operational water quality
characteristics, and any prior experience restoring groundwater at the site; (6) the adverse
effects of the proposed water quality restoration operations on groundwaters outside production
zones; (7) the procedures to be used for plugging, sealing, capping, and abandoning wells; (8)
methods to monitor the progress and stability of restoration; and (9) the methods of effluent
disposal, such as deep-well injection, discharge to surface water, and land application.

The technical work could also include review of geotechnical engineering aspects of the design,
operation, and closure of waste retention systems for uranium recovery and decommissioning
facilities in accordance with the guidance provided in NUREG-1569, Regulatory Guide 3.11
(Design, Construction, and Inspection of embankment retention systems at Uranium Recovery
Facilities), and NUREG-1623 (Design for Erosion Protection for Long-Term Stabilization).

The deliverables from these efforts could be either draft requests for additional information or the
development of input for either technical or safety evaluation reports.

Optional Task Area 6: Litigation Support

If either mandatory or adjucatory hearings are required in the performance of the work identified
in Task Areas 1 through 5, the Contractor may be expected to support NRC staff as specified in
the task order. In the event of legal challenge to the evaluations made under NEPA, the
Contractor shall assist in the hearing as requested. The Contractor could be requested to
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provide information for answers to interrogatories and to provide expert witness testimony and
present oral testimony or as deemed advisable and as requested. ‘

4.0 PERSONNEL QUALIFICATIONS

The Contractor shall ensure that the personnel performing work under this contract possess the
necessary experience and expertise in the technical areas assigned to them. The NRC
reserves the right to approve the Project Manager and the individual personnel assigned to each
task order. The Project Manager shall be considered key personnel and shall have
demonstrated experienced in managing the preparation of an EIS, SEIS, EA or SER, in its
entirety and may not be changed for the duration of the contract without prior written approval by
NRC. The Project Manager shall be experienced in all aspects of NEPA document
development, including scoping, information gathering, environmental analysis and document
preparation and response to public comments. The Project Manager shall have in-depth
expertise in managing environmental reviews and an understanding of the range of issues
covered by an EIS in addition to understanding NRC'’s regulatory process. The technical staff
completing specific technical analysis (e.g., environmental justice, health physics, performance
assessment, or others as listed below) shall have at least five years experience in conducting
reviews in the specific technical areas assigned to them and have the appropriate combination
of education, training, and professional credentials. The required technical expertise will be
specified in the task order. Technical staff shall also have experience presenting technical -
information at public meetings and be able to provide written and oral testimony at either
mandatory or adjudicatory hearings. The NRC considers the following personnel and staff
experienced in the following disciplines or areas to be essential for this effort:

Project Manager (Key)

Task Manager

Environmental Specialist/Scientist/Engineer

Radiation Health Physicist

Hydrologist/Hydrogeologist

Geologist

Nuclear Physicist/Engineer/Criticality

Performance Assessment Analyst

Chemical Engineer

. Geotechnical Engineer

. Cultural Resources

. Ecology and interrelated earth sciences

. Environmental Justice

. Cost-benefit analyses

. Transportation impact assessment

. Cumulative impacts assessment

. Facilitation/Public Outreach

 18. Nuclear Fuel Facility, Spent Fuel Facility, Nuclear Facility Decommissioning, and/or Uranium
Mining and Milling

19. Tribal, Local; State, and/or other Federal Agency Consultations and Coordination

CoNIIODdGN =
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5.0 PLACEMENT OF WORK ORDERS

When a requirement within the scope of work for this contract is identified, the Contracting
Officer (CO) will transmit to the Contractor a Task Order Request for Proposal (TORP) which will
include the following, as appropriate:
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a. Scope of Work/meetings/travel;

b. Reporting Requirements;

¢. Period of Performance/Place of Performance;

d. Applicable Special Provisions;

e. Technical Skills Required; Staffing

f. Estimated Level of Effort;

g. Schedule/Deliverables

h. Acceptance Criteria '

i. NRC Furnished Material/Contractor Acquired Material
j.- Standards for Preparing NUREG-Series Manuscripts
Quality Assurance

I. Conflict of Interest Disclosures

=

6.0 MEETINGS AND TRAVEL

Required meetings and travel will be specified in each task order. For planning purposes, the
Contractor shall anticipate two meetings at NRC headquarters for each task. The NRC TPM may
choose to periodically meet with the contractor in the contractor’s offices to review progress and
provide input into the project, as necessary. Attendance at hearings, scoping meetings, or other
public meetings held near each site may be required and would be specified in each task order.

If during the review process, an area of review requires technical discussions between the
Contractor and the licensee/applicant, the Contractor may be requested to attend meetings with
the licensee/applicant.

7.0 NRC FURNISHED MATERIALS

Copies of appropriate documents shall be provided to the Contractor by the DWMEP TPM. The
documents include:

¢+ Copy of NUREG-1748, "Environmental Review Guidance for Licensing Actions
Associated with NMSS Programs”
¢ Copy of NUREG-1569, “Standard Review Plan for In-Situ Leach Uranium Extraction
License Applications-Final Report.”
¢ Copy of NUREG-1910, “Generic Environmental Impact Statement for Uranium Milling
" Facilities.”

8.0 TASK REPORTS

Five copies of the draft and final versions of all formal reports covering authorized task orders
shall be forwarded to the DWMEP TPM and one copy shall be sent to the NRC Contracting
Officer as soon as the documents are required to be made available.

For each task order, the Contractor shall prepare a draft report as specified in individual task
orders according to the established schedules that provides the basis and justification for the
reviewers’ results and conclusions.

a. For environmental reviews (EIS, SEIS, EA or Environmental Report reviews), the
Contractor shall provide details of the review method, requests for information in a form
suitable to transmit to the licensee/applicant and documentation summarizing the
evaluation and findings suitable for inclusion in draft and final NRC reports.
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b. For development of input to NRC documents (EiSs, SEISs, EAs, SERs), or technical
analyses, the Contractor shall provide input, and/or documentation summarizing the
technical analyses, that is suitable to include in NRC reports or documents. These shall
be submitted in draft and final form.

Within 30 days of receipt of the draft task report, the DWMEP TPM will provide comments to the
Contractor for appropriate resolution and incorporation in a final report. Final task reports shall
then be submitted within 30 days unless another time period is stated in the individual task
order.

9.0 TECHNICAL/PROJECT DIRECTION

Project Officer (PO): . Edna Knox-Davin (301) 415-6577

Technical Project Manager (TPM): . The Primary TPM will be named in each
individual task order

Basic Contract Technical Haimanot Yilma (301) 415-8029

Manager: Project Manager, EPPAD, DWMEP

The FSME PO is the focal point for all contract related activities. All work assignments and
program funding actions are initiated by the FSME PO who submits all requests to the Division
of Contracts (DC) for processing. All proposed work scope or schedule changes must be
submitted through the FSME PO for DC.

The FSME TPM is responsible for providing technical guidance to the performing organization
regarding staff interpretations of the technical aspects of regulatory requirements, along with
copies of relevant documents (e.g., Regulatory Guides) when requested by the performing
organization. All work products must be reviewed and approved by the FSME TPM before they
are submitted as final documents. All technical directions given to the performing organization
must be consistent with the work scope and schedule. The FSME TPM is not authorized to
unilaterally make changes to the approved work scope or schedule or give the performing
organization any direction that would increase costs over approved levels. The Contracting
Officer is the only individual authorized to make changes to this task.

10.0 USE OF A PROJECT MANAGEMENT PLAN

The contractor shall update, implement, manage and maintain a Project Management Plan
(PMP). The PMP shall be a deliverable-driven plan delineating the work effort by establishing
milestones that shall be completed prior to submittal of final deliverables under each task order.
The integrated project plan will include all deliverables needed to complete the project, including
NRC actions to support the contract, and will include dependencies between all actions, events
and milestones.



ATTACHMENT J-2
BILLING INSTRUCTIONS FOR
COST REIMBURSEMENT TYPE CONTRACTS (JUNE 2008)

General: During performance and through final payment of this contract, the contractor is
responsible for the accuracy and completeness of data within the Central Contractor '

. Registration (CCR) database and for any liability resulting from the Government'’s reliance on
inaccurate or incomplete CCR data.

The contractor shall prepare vouchers/invoices for reimbursement of costs in the manner and
format described herein. FAILURE TO SUBMIT VOUCHERS/INVOICES IN ACCORDANCE
WITH THESE INSTRUCTIONS WILL RESULT IN REJECTION OF THE VOUCHER/INVOICE
AS IMPROPER.

Number of Copies: A signed original and supporting documentation shall be submitted. If the
voucher/invoice includes the purchase of any property with an initial acquisition cost of $50,000
or more, a copy of the signed original is also required.

Designated Agency Billing Office: The preferred method of submitting vouchers/invoices is
electronically to the Department of the Interior at NRCPayments@nbc.gov

If the voucher/invoice includes the purchase of capital property with an initial acquisition cost of
$50,000 or more, a copy of the signed original shall be electronically sent to: Property@nrc.gov

However, if you submit a hard-copy of the voucher/invoice, it shall be submitted to the following
address:

Department of the Interior

National Business Center

Attn: Fiscal Services Branch - D2770

7301 West Mansfield Avenue

Denver, CO 80235-2230

If you submit a hard-copy of the voucher/invoice and it includes the purchase of capital property
with an initial acquisition cost of $50,000 or more, a copy of the signed original shall be mailed
to the following address:

U.S. Nuclear Regulatory Commission
NRC Property Management Officer
Mail Stop: 0-4D15

Washington, DC 20555-0001

HAND-CARRIED SUBMISSIONS WILL NOT BE ACCEPTED
Agency Payment Office: Payment will continue to be made by the office designated in the

contract in Block 12 of the Standard Form 26, or Block 25 of the Standard Form 33, whichever
is applicable.
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BILLING INSTRUCTIONS FOR
COST REIMBURSEMENT TYPE CONTRACTS (JUNE 2008)

Frequency: The contractor éhall su.bmit claims for reimbursement once each month, unless
otherwise authorized by the Contracting Officer.

Format: Claims shall be submitted in the format depicted on the attached sample form entitled
"Voucher/Invoice for Purchases and Services Other than Personal" (see Attachment 1). The
sample format is provided for guidance only. The format is not required for submission of a
voucher/invoice. Alternate formats are permissible provided all requirements of the billing
instructions are addressed. The instructions for preparation and itemization of the
voucher/invoice are included with the sample form.

Task Ordering Contracts: If the contractor bills for more than one task order under a
voucher/invoice, detailed cost information for each individual task order shall be submitted,
together with a cumulative summary of all charges billed on the voucher/invoice. This includes
all applicable cost elements discussed in paragraphs (a) through (n) of the attached instructions.

Fee Recovery Billings: Pursuant to the provisions of 10 CFR Part 170 and 171 on license
fees, the NRC must recover the cost of work performed. Accordingly, the contractor must
provide the total amount of funds billed during the period, fiscal year to date and the cumulative
total for each task or task assignment by facility or report. The fee recovery billing reports shall
be on a separate page, and shall be in the format provided (see Attachment 1). The billing -
period for fee recovery costs should be from the first day of each calendar month to the last day
of the same month. Each separate fee billing report must be attached to the monthly invoice
and cover the same period as the invoice.

Each report will contain a docket number or other unique identifier. The NRC will provide a
unique identifier for all work performed. Costs should be reported as whole number to the
nearest cent. For work that involves more than one facility at the same site, each facility should
be listed separately and the costs should be split appropriately between the facilities. Common
~ costs, as defined below, shall be identified as a separate line item in the fee recovery billing
report each month.

Common costs are those costs that are not licensee unique and associated with the
performance of an overall program that benefit all similar licensees covered under that program
or that are required to satisfactorily carry out the program. Common costs include costs
associated with the following: preparatory or start-up efforts to interpret and reach agreement
on methodology, approach, acceptance criteria, regulatory position, or technical reporting
requirements; efforts associated with the "lead plant" concept that might be involved during the
first one or two plant reviews; meetings and discussions involving the above efforts to provide
orientation, background knowledge or guidance during the course of a program; any technical
effort applied to a docket or other unique identifier; and project management. Common costs
must be reporting monthly for each docket or unique identifier. Common costs must be
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BILLING INSTRUCTIONS FOR
COST REIMBURSEMENT TYPE CONTRACTS (JUNE 2008)

computed based on the proportion of direct costs incurred against each docket or unique
identifier for the billing period.

Billing of Cost after Expiration of Contract: If costs are incurred during the contract period
~ and claimed after the contract has expired, you must cite the period during which these costs
were incurred. To be considered a proper expiration voucher/invoice, the contractor shall
clearly mark it “‘EXPIRATION VOUCHER" or "EXPIRATION INVOICE".

Final vouchers/invoices shall be marked "FINAL VOUCHER" or "FINAL INVOICE".

Currency: Billings may be expressed in the currency normally used by the contractor in
maintaining his accounting records and payments will be made in that currency. However, the
U.S. dollar equivalent for all vouchers/invoices paid under the contract may not exceed the total
U.S. dollars authorized in the contract.

Supersession: These instructions supersede any previous billing instructions.

R:txtselden\billing instructions CR revised 2008
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TO BILLING INSTRUCTIONS

(SAMPLE FORMAT)
COST REIMBURSEMENT TYPE CONTRACTS (JUNE 2008)
INVOICE/ VOUCHER FOR PURCHASES AND SERVICES OTHER THAN PERSONAL

1. Official Agency Billing Office

Department of the Interior

National Business Center

Attn: Fiscal Services Branch - D2770
7301 West Mansfield Avenue
Denver, CO 80235-2230

2. Voucher Information

a. Payee's DUNS Number or DUNS+4. The Payee shall include the Payee’s Data Universal
Number (DUNS) or DUNS+4 number that identifies the Payee’s name and address. The
DUNS+4 number is the DUNS number plus a 4-character suffix that may be assigned at the
discretion of the Payee to identify alternative Electronic Funds Transfer (EFT) accounts for the
same parent concern.

b. Payee’s Name and Address. Show the name of the Payee as it appears in the contract and
its correct address. If the Payee assigns the proceeds of this contract as provided for in the
assignment of claims terms of this contract, the Payee shall require as a condition of any such
assignment, that the assignee shall register separately in the Central Contractor Registration
(CCR) database at http://www.ccr.gov and shall be paid by EFT in accordance with the terms of
this contract. See Federal Acquisition Regulation 52.232-33(g) Payment by Electronic Funds
Transfer - Central Contractor Registration (October 2003).

c. Contract Number. Insert the NRC contract number.
Task Order No. Insert the task order number (If Applicable).

d. Voucher/Invoice. The appropriate sequential number of the voucher/invoice, beginning with
001 should be designated. Contractors may also include an individual internal accounting
number, if desired, in addition to the 3-digit sequential number.

e. Date of Voucher/Invoice. Insert the date the voucher/invoice is prepared.

f. Billing period. Insert the beginning and ending dates (day, month, year) of the period during
which costs were incurred and for which reimbursement is claimed.
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TO BILLING INSTRUCTIONS

(SAMPLE FORMAT)

COST REIMBURSEMENT TYPE CONTRACTS (JUNE 2008)
INVOICE/ VOUCHER FOR PURCHASES AND SERVICES OTHER THAN PERSONAL

g. Direct Costs - Insert the amount billed for the following cost elements, adjustments,
suspensions, and total amounts, for both the current billing period and for the cumulative period
(from contract inception to end date of this billing period).

(N Direct Labor. This consists of salaries and wages paid (or accrued) for direct
performance of the contract itemized as follows:

Labor Hrs. Cumulative
Category Billed Rate Total Hrs.Billed
(2) Fringe Benefits. This represents fringe benefits applicable to direct labor and

billed as a direct cost. Where a rate is used indicate the rate. Fringe benefits included
in direct labor or in other indirect cost pools should not be identified here.

(3) Capitalized Non Expendable Equipment. List each item costing $50,000 or
more and having a life expectancy of more than one year. List only those items of
equipment for which reimbursement is requested. For each such item, list the following
(as applicable): (a) the item number for the specific piece of equipment listed in the
property schedule of the contract; or (b) the Contracting Officer's approval letter if the
equipment is not covered by the property schedule.

(4) Non-capitalized Equipment, Materials, and Supplies. These are equipment other
than that described in (3) above, plus consumable materials, supplies. List by category.
List items valued at $1,000 or more separately. Provide the item number for each piece
of equipment valued at $1,000 or more.

(5) Premium Pay. This enumeration in excess of the basic hourly rate. (Requires
written approval of the Contracting Officer.)

(6) Consultants. The supporting information must include the name, hourly or daily
rate of the consultant, and reference the NRC approval (if not specifically approved in
the original contract).

(7) Travel. Total costs associated with each trip must be shown in the following
format:

Start Date Destination Costs
From To From To $

(8) Subcontracts. Include separate detailed breakdown of all costs paid to approved
subcontractors during the billing period.

(9) Other Costs. List all other direct costs by cost element and dollar amount
separately. -
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TO BILLING INSTRUCTIONS

(SAMPLE FORMAT)

COST REIMBURSEMENT TYPE CONTRACTS (JUNE 2008)
INVOICE/ VOUCHER FOR PURCHASES AND SERVICES OTHER THAN PERSONAL

h. Indirect Costs (Overhead and General and Administrative Expense). Cite the formula
(rate and base) in effect in accordance with the terms of the contract, during the time the costs
were incurred and for which reimbursement is claimed. :

i. Fixed Fee. If the contract provides for a fixed fee, it must be claimed as provided for by
the contract. Cite the formula or method of computation. Include this information as it applies to -
individual task orders as well.

The contractor may bill for fixed fee only up to 85% of total fee.

J- Total Amount Billed. Insert the total amounts claimed for the current and cumulative
periods.
k. Adjustments. For cumulative amount, include outstanding suspensions.

l. Grand Totals.

Further itemization of vouchers/invoices shall only be required for items having specific
limitations set forth in the contract.

3. _Sample Voucher Information

This voucher fepresents reimbursable costs for the billing period
from __ through .

-Amount Billed
Current PeriodCumulative -

(a) Direct Costs
) Direct labor*.........ccccccevin -
(2) Fringe benefits (%, if computed as percentage)......
(3) Capitalized non-expendable equipment ($50,000 or more - see |
instructions)*.........ccccvveee
4) Non-capitalized equipment, materials, and supplies....... ST
(5) Premium pay (NRC approved overtime).......
(6) Consultants™................ccvveernee
(7 Travel*. ..o,
(8) Subcontracts™..........................
(9) Other costs™...........coovivevieeninns

Total Direct Costs
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ATTACHMENT 1

TO BILLING INSTRUCTIONS

COST REIMBURSEMENT TYPE CONTRACTS (JUNE 2008) |
INVOICE/ VOUCHER FOR PURCHASES AND SERVICES OTHER THAN PERSONAL

(b) Indirect Costs

(A) Overhead __ % of
(Indicate Base).........

(c) Fixed-Fee (Cite Formula):

(d) Total Amount Billed............................
(e) Adjustments.............cccooiiiiiiiiinnnn.
() Grand Totals..........ccceviiiiiieniieinnn,

* (Requires Supporting Information -- See Sample below)

SAMPLE SUPPORTING INFORMATION

1) Direct Labor - $2400

Labor Hours
Category Billed Rate
Senior Engineer | 100 $14.00
Engineer .. 50 $10.00.
Computer Analyst 100 $ 5.00

3) Capitalized Non-Expendable Equipment

Prototype Spectrometer - item number 1000-01 $60,000

4) Non-capitalized Equipment, Materials, and Supplies

10 Radon tubes @ $110.00 = $1100.00
6 Pairs Electrostatic gloves @ $150.00 = _$900.00
$2000.00

5)  Premium Pay

Walter Murphy - 10 hours @ $10.00 Per Hour = $100
(This was approved by NRC in letter dated 6/1/08)

6) Consultants' Fee

Dr. Carney - 1 hour @ $100 = $100

7 of 8

Cumulative

Total

Hrs. Billed

$1400

$ 500

$ 500
$2400

975

465
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TO BILLING INSTRUCTIONS

(SAMPLE FORMAT)

COST REIMBURSEMENT TYPE CONTRACTS (JUNE 2008)
INVOICE/ VOUCHER FOR PURCHASES AND SERVICES OTHER THAN PERSONAL

7) Travel
Start Date Destination Costs

6/1/08 . Wash., DC $200

4. FEE RECOVERY BILLING REPORT

FIN:

Facility Name or Report Title:

TAC or Inspection Report Number:
(or other unique identifier)

Docket Number (if applicable):

Period Fiscal Year
Cost Categories Period Amt.  Cost Incurred To Date Costs

Labor
Materials

Subcontractor/
Consultant

Travel

Other (specify)
Common Costs
Total

Remarks:
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CONTRACTOR SPENDING PLAN -~ INSTRUCTIONS ATTACHMENT J-3

The Contractor Spending Plan (CSP) is an important tool for projecting and tracking contract costs and progress each
task under the contract.

Applicability

The Nuclear Regulatory Commission (NRC) requires that the CSP be completed for cost reimbursement contracts
when the award amount is expected to exceed $100,000 and the period of performance is expected to exceed 6
months. For task order type contracts, a CSP is required when an individual cost reimbursement task order is
expected to exceed the above thresholds. When contract or task order modification increases the contract or task
order amount of a cost reimbursement contract or task order to over $100,000 and the period of performance from the
effective date of the modification to the contract or task order expiration exceeds 6 months, a CSP is requured for all
contract work to be performed after the effective date of the modification.

Submission

1. A CSP is required:

l.a  as part of the cost proposal for a cost reimbursement contract or individual task order, or modification to
a contract or task order which meets the above thresholds;

1.b  as part of the Best and Final Offer (if requested) as a result of negotiations;

2. Updated CSP information is required on a monthly basis or as approved by the CO as part of the “F1nanc1al
Status Report” (Ref: Section F.(fillin) , “Financial Status Report”).

Format

The attached CSP sample format may be duplicated and used by the Contractor, or modified to permit more accurate
reporting or to meet other needs of the contractor. For instance, the sample format provides spaces to report
projected costs for 12 months, but the contractor may wish to alter the sample format for shorter or longer
contract/task order periods. The contractor may also wish to alter the sample format for ease of typing or
automated production. So long as complete information is provided on actual and projected costs or
accomplishments, changes to the format to improve relevance to the circumstances are encouraged.

It is up to the discretion of the offeror to determine the appropriate level of cost detail to be presented based on the
complexity of the effort. This plan reflects only the minimum requirements for submission of cost details which
will be considered for completeness, reasonableness, and as a measure of effective management of the effort.
The Contracting Officer reserves the right to request additional cost information, if deemed necessary.



' CONTRACTOR SPENDING PLAN (CSP)

(TO BE COMPLETED AS A PART OF THE OFFEROR'’S COST PROPOSAL FOR EACH COST REIMBURSEMENT CONTRACT OR INDIVIDUAL TASK ORDER
OR FOR ANY CONTRACT OR TASK ORDER MODIFICATION WHICH EXCEEDS $100,000 AND HAS A PERFORMANCE PERIOD EXCEEDING 6

MONTHS)
Solicitation No. Period of Performance: From To
Contract No.
Task Order No. Modification No. Total Estimated Costs (including fixed fee, $
Offeror/Contractor Name: if any) of the Proposed Contract/Task Order/

Modification (to a contract or task order) at
the time of proposal submission. Does not
include options.

Provide cost details by month for the total contract/task order/or task order modification

Cost Elements 1st Month 2nd Month 3rd Month 4th Month '5th Month 6th Month
Direct Costs $ $ $ $ $ $
Indirect Costs $ $ | $ $ $ $
Total Estimated $ $ $ $ $ $

Costs including
fixed fee if any

Projected :
Completion % % % % % ‘ %

Cost Elements7th Month 8th Month 9th Month 10th Month 11th Month 12th Month

Direct Costs $ $ $ : $ $ $
Indirect Costs $ 3 3 $ $ $
Total Estimated $ $ $ $ $ $

Costs including
fixed fee if any

Projected
Completion % % % % % %




NRC FORM 187

(7-2008)
NRCMD 12

U.S. NUCLEAR REGULATORY COMMISSION

CONTRACT SECURITY AND/OR
CLASSIFICATION REQUIREMENTS

AUTHORITY

The policies, procedures, and criteria of the
NRC Security Program, NRCMD 12, apply to
performance of this contract, subcontract or
other activity.

k3

COMPLETE CLASSIFIED ITEMS BY
SEPARATE CORRESPONDENCE

1. CONTRACTOR NAME AND ADDRESS

Competitive Action
FSM-10-013, Large Business

for all subcontracts.)

A, CONTRACT NUMBER FOR COMMERCIAL
CONTRACTS OR JOB CODE FOR DOE
PROJECTS (Prime contract number must be shown

2. TYPE OF SUBMISSION

@ A. ORIGINAL

START DATE

B. PROJECTED -

B. REVISED (Supersedes all
C. PROJECTED previous submissions}

COMPLETION DATE

06/30/2010

[:] C. OTHER (Specity)

06/30/2015

3. FOR FOLLOW-ON CONTRACT, ENTER PRECEDING CONTRACT NUMBER AND PROJECTED COMPLETION DATE

A. DOES NOT APPLY

L]

B. CONTRACT NUMBER

] NRC-02-04-014

DATE

08/24/2009

4. PROJECT TITLE AND OTHER IDENTIFYING INFORMATION

Technical Assistance for the Development of Environmental Documents for Uranium Recovery, Fuel Cycle
Facilities, Decommissioning Licensing, and Other NRC Technical Support Activities

5. PERFORMANCE WILL REQUIRE -

NATIONAL SECURITY RESTRICTED DATA
A. ACCESS TO CLASSIFIED MATTER OR CLASSIFIED INFORMATION
~ NOT —
APPLICABLE
SECRET | CONFIDENTIAL| SECRET | CONFIDENTIAL

M Yes (If "YES,” answer 1-7 below)
D NO  (f "NO. proceed to 5.C.)

1.

ACCESS TO FOREIGN INTELLIGENCE INFORMATION

RECEIPT, STORAGE, OR OTHER SAFEGUARDING OF
CLASSIFIED MATTER. (See 5.B.)

GENERATION OF CLASSIFIED MATTER.

ACCESS TO CRYPTOGRAPHIC MATERIAL OR OTHER
CLASSIFIED COMSEC INFORMATION.

ACCESS TO CLASSIFIED MATTER OR CLASSIFIED
INFORMATION PROCESSED BY ANOTHER AGENCY.

CLASSIFIED USE OF AN INFORMATION TECHNOLOGY
PROCESSING SYSTEM.

OTHER (Specify)

NELE OUR

nlinlinlmlinlinlis
Ololoo ool
alimil il

0| 0| |0 | || |

B. IS FACILITY CLEARANCE REQUIRED?

—

c [
o O
e O
- W

UNESCORTED ACCESS IS REQUIRED TO NUCLEAR POWER . e 7
PLANTS.

ACCESS IS REQUIRED TO UNCLASSIFIED SAFEGUARDS H.
INFORMATION.

ACCESS IS REQUIRED TO SENSITIVE IT SYSTEMS AND 1,

DATA.,

UNESCORTED ACCESS TO NRC HEADQUARTERS J
BUILDING. .

[
[
[

:QUIRE OPERATION OF GOVERNMENT VEHICLES OR
ANSPORT PASSENGERS FOR THE NRC.

WILL OPERATE HAZARDOUS EQUIPMENT AT NRC
FACILITIES.

REQUIRED TO CARRY FIREARMS.

FOUND TO USE OR ADMIT ‘fO USE OF ILLEGAL DRUGS.

FOR PROCEDURES AND REQUIREMENTS ON PROVIDING TEMPORARY AND FINAL APPROVAL FOR UNESCORTED ACCESS, REFER TO NRCMD 12,

NOTE: IMMEDIATELY NOTIFY DRUG PROGRAM STAFF IF BOX 5 A, C, D,
G, H, 1, OR J IS CHECKED.

NRC FORM 187 (7-2008)

PRINTED ON RECYCLED PAPER




.

6. INFORMATION PERTAINING TO THESE REQUIREMENTS OR THIS PROJECT, EVEN THOUGH SUCH INFORMATION {S CONSIDERED UNCLASSIFIED .
SHALL'NOT BE RELEASED FOR DISSEMINATION EXCEPT AS APPROVED BY: il

NAME AND TITLE SIGNATURE DATE

Patricia Swain, Project Manager %d /‘db‘) . o q/D q /20, D
!

FSME/DWMEP

7. CLASSIFICATION GUIDANCE

NATURE OF CLASSIFIED GUIDANCE IDENTIFICATION OF CLASSIFICATION GUIDES

“Classified guidance will pertain to the handling of restricted data both shared with and generated by the
Contractor.

8. CLASSIFIED REVIEW OF CONTRACTOR / SUBCONTRACTOR REPORT(S) AND OTHER DOCUMENTS WILL BE
CONDUCTED BY:

' @ AUTHORIZED CLASSIFIER (Name and Title) D DIVISION OF FACILITIES AND SECURITY

Designated by Task Order, as applicable

9. REQUIRED DISTRIBUTION OF NRC FORM 187 Check appropriate box(es)

EZ] SPONSORING NRC OFFICE OR DIVISION (ltem 10A) @ DIVISION OF CONTRACTS AND PROPERTY MANAGEMENT

Eﬂ DIVISION OF FACILITIES AND SECURITY (ltem 108) @ CONTRACTOR (ltem 1)

En SECURITY/CLASSIFICATION REQUIREMENTS FOR SUBCONTRACTS RESULTING FROM THIS CONTRACT WiLL BE APPROVED BY THE
OFFICIALS NAMED IN ITEMS 10B AND 10C BELOW.

10. APPROVALS

SECURITY/CLASSIFICATION REQUIREMENTS FOR SUBCONTRACTS RESULTING FROM THIS CONTRACT WILL BE APPROVED BY THE OFFICIALS NAMED IN
ITEMS 10B AND 10C BELOW.

NAME (Print or type) SIGNATURE DATE
A. DIRECTOR, OFFICE OR DIVISION SIGNATURE DATr
3 IL{
Larry Camper *PCLRD H W 1S
B. DIRECTOR, DIVISION OF FACILITIES AND SECURITY SIGNATURE DATE

Robert Webber | % VP ez @% 5// 20

C. DIRECTOR, DIVISION OF CONTRACTS AND PROPERTY MANAGEMENT DATE

(Not applicable to DOE ) suGﬁA(URE /]{
ot applicable to agreements!
Phyllis Bower AAAK /,/K Slu//b

REMARKS




