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BLANKET PURCHASE AGREEMENT NO. NRC-HQ-12-A-10-0001 

GSA FEDERAL SUPPLY SCHEDULE 

Pursuant to GSA Federal Supply Schedule Contract Number GS-28F-0001V and Federal Acquisition 
Regulation (FAR) 8.405-3, Blanket Purchase Agreements (BPAs), Allsteellnc. agrees to the following 
terms of a BPA EXCLUSIVELY WITH the U.S. Nuclear Regulatory Commission (NRC) to facilitate 
the acquisition of systems and ancillary furniture in support of the NRC's Three White Flint North (3WFN) 
and One White Flint North (OWFN) buildings. 

Federal Supply Schedule Contract BPAs reduce contracting and open market costs such as: search for 
sources, the development of technical documents, solicitations and the evaluation of bids and offers. 

Teaming Arrangements are permitted with Federal Supply Schedule BPA holders in accordance with the 
terms of their GSA contracts. 

The parties agree that the Tenns and Conditions set forth in the above referenced GSA FSS contract(s). 
this BPA and those set forth in the individual task order shall govern perfonnance of that order. In no 
event will the Terms and Conditions set forth in either this BPA or the individual order be construed as 
changing the scope of the GSA FSS Contract(s) set forth above. 
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SECTION B - GENERAL TERMS 

B.1 INTRODUCTION 
In the spirit o~ the Federal A~quisition Streamlining Act, the Nuclear Regulatory Commission (NRC) and Allsteellnc. 
hereby enter Int? .a co~peratlve agreem.e.nt, othe~ise ref~rred to as a Blanket Purchase Agreement (BPA), to further 
reduce the administrative costs of acqumng supplies/services from the General Services Administration (GSA) Federal 
Supply Schedule Contract # GS-28F-0001V. Federal Supply Schedule contract BPA's eliminate contracting and open 
market costs such as: search for sources; the development of technical documents, solicitations and the evaluation of 
offers. Teaming Arrangements are permitted with Federal Supply Schedule Contractors in accordance with Federal 
Acquisition Regulation (FAR) 9.6. 

The agreement details all supplies with accompanying prices and descriptions, which may be ordered under this BPA. 

This BPA expires one year from the date of bilateral signature or such later ending date as determined by the exercise 
of any option. 

This BPA is entered into pursuant to the terms of the BPA holder's FSS contract and FAR 8.405-3. All orders placed 
against this BPA are subject to the terms and conditions of all the clauses and provisions in full text or incorporated by 
reference in this document. 

B.2 TERMS AND CONDITIONS 
Pursuant to GSA FSS Schedule Contract # GS-28F-0001V, regarding Blanket Purchase Agreements, the Contractor 
agrees to the following terms of a Blanket Purchase Agreement (BPA) EXCLUSIVELY WITH the Nuclear Regulatory 
Commission. 

B.3 PERIOD OF PERFORMANCE 
This BPA expires one year from the date of bilateral signature or such later ending date as determined by the exercise 
of any "General Schedule extension" option by the GSA and exercise of the option to extend the term of the BPA by 
the U.S. Nuclear Regulatory Commission(NRC)lCO. The BPA holder is required to immediately notify, in writing, the 
NRC/Contracting Officer if at any time prior to the completion date the GSA Contract, upon which this BPA is based, is 
no longer in force. This BPA is not a contract. If the BPA holder fails to perform in a manner satisfactory to the NRC 
Contracting Officer, this BPA may be canceled with 30 days written notice to the BPA holder by the NRC Contracting 
Officer. 

B.4 DURATION OF CONTRACT PERIOD (MAR 1987) ALTERNATE 4 (JUN 1988) 
The ordering period for this BPA shall commence on the date of bilateral Signature and will expire one year from this 
date. The BPA may be extended for four one-year option periods. Any orders issued during this period shall be 
completed within the time specified in the order, unless otherwise specified herein. 

B.5 PRICE/COST SCHEDULE 
The following contract products can be ordered under this BPA. All orders placed against this SPA are subject to the 
terms and conditions of the contract. except as noted below: 

**Refer to Attachment #1 of this BPA for the Price Schedule** 

The Price Schedule reflects the items the NRC intends to procure on a regular basis, but the NRC is not limited to 
those items. The NRC shall be able to procure any items found on Allsteel's GSA Schedule G5-28F-0001V. The 
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disc?unt matrix, found in Attachment #1, shall apply to all items procured under the SPA and shall remain in effect for 
the life of the BPA. Open Market items shall not be procured under this SPA. 

*"The C~nt~ctor shall provide a copy of any GSA approved rate changes to the NRC Contracting Officer and project 
Officer within 24 hours of any rate ch~nge. The NRC will not honor requests by the Contractor for rate changes once 
and order has been placed by the Project Officer. The NRC shall be notified in advance of all rate changes. 

B.6 OBLIGATION OF FUNDS 
This SPA does not obligate any funds. The Government is obligated only to the extent of authorized orders actually 
issued under the SPA by the Contracting Officer. The Government estimates, but does not guarantee, that the 
volume of purchases through this agreement will be the estimates found in the Price Schedule (Attachment #1). 

B.7 PRICING DATA 
1. The prices Included on the SPA list (or applicable "discounted" rates submitted in a proposal response to an RFQ 

resulting in award) that are in effect on the effective date of an order shall govern that order's basic performance 
period. With regard to any option years, which are later exercised, the proposed option year rates as Incorporated into 
the order award are in effect until such time, if applicable, that the contractor has been authorized a rate increase 
culminating from a negotiation with the Contracting Officer. 

2. The SPA holder can voluntarily reduce offered prices at any time by giving 24-hour advance notice (by facsimile 
or electronic-mail) to the Nuclear Regulatory Commission/Contracting Officer. This SPA also allows for additional 
discounts if a "large order" is placed at one time. An advanced notice is not required for discounts offered for only an 
individual order. Whether an order is large enough to warrant such a discount is subject to the discretion of the SPA 
holder. 

3. The SPA holder may also increase SPA prices at any time. Any SPA price increase shall not take effect until the 
Nuclear Regulatory Commission Contracting Officer receives written notification (U.S. mail, facsimile, or electronic­
mail). Any order already issued shall not be affected by any change to SPA priCing. The prices offered under thiS 
SPA will undergo annual review by the Nuclear Regulatory Commission Contracting Officer. 

B.8 PLACE OF DELIVERY 
The items to be furnished hereunder shall be delivered to: 

The delivery location shall be detailed on each delivery order issued under this SPA. The place of delivery 
may vary between the contractor's warehouse, 3WFN, OWFN and the NRC's warehouse. 

B.9 ADMINISTRATIVE DATA 
A Blanket Purchase Agreement (SPA) is hereby established between Allsteellnc. and the Nuclear Regulatory 
Commission under the following terms and conditions incorporated in this SPA and GSA Federal Supply Schedule 

contract: 

Primary Point of Contact: 

DUNS NUMSER: 
NAICSCODE: 
PSC: 

Allsteellnc. 
Attn: Ann Shieder 
Phone: 301-751-3171 
Email: shiedera@allsteeloffice.com 

120316711 
337214 
7110 
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Cognizant NRC Office: 

B.10 TASK ORDERS 

U.S. Nuclear Regulatory Commission 
Div. of Contracts 
Mail Stop: lWS-01-S10M 
Washington, DC 20555 

Delivery of products and ~ervice~ shall ~e implemented onfy if directed by an order. It is understood and agreed that 
the SPA holder Sh~1I provide a Flxed-Pnce quotation. unless directed otherwise, when requested by the Contracting 
Officer.(CO) or ProJ~t Offi~er (PO). The CO will issue a Task Order for each year of the SPA, which will be followed 
by the Issuance of Fixed-Priced Delivery Orders, unless requested otherwise, by the CO and/or PO upon completion 
of negotiations of contractor proposals. 

8.11 ORDER FORMAT 
Orders will be placed against this SPA via e-mail, ElectroniC Data Interchange (EDI), FAX, or in hardcopy format. 
Each individual SPA Delivery Order will describe the tasks, services and deliverables required. 

B.12 OPTION PERIODS - TASK ORDER/DELIVERY ORDER UNDER A GSA FEDERAL SUPPLY 
SCHEDULE CONTRACT (MARCH 2007) 

The Period of Performance (PoP) for this requirement may extend beyond the Offeror's current PoP on their GSA 
Schedule. Offerors may submit proposals for the entire PoP as long as their current GSA Schedule covers the 
requested PoP, or their GSA Schedule contains GSA's "Evergreen Clause" (Option to Extend the Term of the 
Contract), which covers the requested PoP if/when the option(s) are exercised. Offerors are encouraged to submit 
accurate/realistic pricing for the requirernenfs entire PoP, even if the proposed GSA Schedule does not include pricing 
for the applicable option years, etc. 

For proposal evaluation purposes, the NRC assumes that applicable Evergreen Clause Option(s) will be exercised 
and the NRC will apply price analysis, as applicable. It is In the best interest of the Offeror to explain major deviations 
in escalation, proposed in any Evergreen Clause option years. Resulting GSA task/delivery order option years subject 
to the Evergreen Clause will be initially priced utilizing the same rates proposed under the last GSA-priced year of the 
subject GSA Schedule. Upon GSA's exercise of the GSA Schedule option year(s) applicable to the Evergreen 
Clause, the NRC will modify the awarded task/delivery order to incorporate either the proposed pricing for the option 
years or the GSA-approved priCing (whichever is lower). 

It is incumbent upon the Offeror to provide sufficient documentation (GSA-signed schedule, schedule modifications, 
etc.) that shows both the effective dates, pricing and terms/conditions of the current GSA Schedule, as well as 
Evergreen Clause terms/conditions (as applicable). Failure to provide this documentation may result in the Offeror's 
proposal being found unacceptable. 

B.13 OPTION TO EXTEND THE TERM OF THE SPA 
a. The Government may extend the term of this SPA by written notice to the Contractor at any time prior to the 

expiration of the SPA, provided that the Government shall give the Contractor a preliminary written notice of its intent 
to extend at least 15 days before the SPA expires. The preliminary notice does not commit the Government to an 
extension. 

b. If the Government exercises this option, the extended SPA shall be considered to include this option provision. 

c. The total duration of this SPA, including the exercise of any options under this clause, shall not exceed the 
performance period of the governing GSA FSS Contract. 
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8.14 OPTION TO EXTEND SERVICES (NOV 1999) 
The Government may require. continued performance of a~y services within the limits and at the rates specified in the 
BPA. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary of 
Labor. The option provision may be exercised more than once, but the total extension of performance hereunder shall 
not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor within 15 
days of SPA expiration. 

B.15 AUTHORIZED LIMITS 
The Government estimates, but does not guarantee, that individual SPA Orders placed against this Agreement may 
reach $6,302,275.28 inclusive of all orders during the base period. This Order Limit may be increased by mutual 
agreement of the parties as necessary, in whole or part. The authorized Ceiling Limit of the Agreement is set at 
$6,302,275.28 over the period covered by the Agreement; this ceiling is also not a guarantee. The Ceiling Limit may 
also be raised in association with order Limit increases or other conditions which, by mutual agreement of the parties, 
maybe considered necessary. Authorization for individual Task Orders above the stated Task Order andlor Ceiling 
Limits must be coordinated through the Contracting Officer before larger valued orders can be issued and prior to 
commencement of work. All unauthorized work, regardless of amount, will be processed through the ratification 
process. 

8.16 AUTHORIZED USERS 
Government Contracting Officers or Project Officers (PO) representing U.S. Nuclear Regulatory Commission (NRC) 
are the only users authorized to place orders under this SPA The NRC PO's ordering authority shall be limited to 
$75,000.00 per order. Any authorized user shall only be allowed to issue an order under this SPA iffunds are certified 
and the SPA awarding office's Task Order/Delivery Order number is assigned. SPA holders shall not accept or 
perform any purported order that does not contain a Task Order/Delivery Order number. 

8.17 FEDERAL HOLIDAYS 
Unless specifically authorized in writing by the Contracting Officer, no services will be provided and no charges will be 
incurred andlor billed to any order on this contract on any of the Federal Holidays listed below. 

New Years Day 
Martin Luther King Day 
Presidents' Day 
Memorial Day 
Independence Day 

8.18 PERFORMANCE 

Labor Day 
Columbus Day 
Veterans' Day 
Thanksgiving Day 
Christmas Day 

The following terms and conditions are applicable: 

a. All services will be initiated within 2 calendar days following receipt of a valid order, unless otherwise specified in 

the order. 

b. The BPA holder shall be familiar with Federal Government and Nuclear Regulatory Commission acquisition 
regulations, directives and Instructions. If a particular document is required in a specific order, it will be cited within the 
order's PWS. 

c. The BPA holder shall not provide technical direction to any other acquisition SPA holder(s) or government 
personnel at any time. Neither shall the Government directly supervise SPA holder employees. The SPA holder Task 
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LE7ader shoul~ co~duct day to day supervision of BPA holder personnel wherever the BPA holder personnel are 
locat~~. ~n dlrectl.on .o~ the SPA holder shall be through the Contracting Officer (CO) of the ordering organization 
specified In each Individual order. Technical "tasking" assignments for the BPA holder will be transmitted by the 
program office's COTR (or program manager) to the BPA holder's Task Leader. 

d. The ."ordering periOd". will run for one year from the date of BPA award, or until such ending date of any option 
year, which may be exerCIsed under the Agreement. The "performance period" will terminate with the end of the BPA, 
unless the ordering CO elects to extend performance as provided under the BPA. If the ordering CO elects to extend 
performance beyond the end of the SPA, he/she may extend performance up to six (6) months beyond the end of the 
order period. 

e. Capitalization Requirements: The BPA holder shall provide their employees sufficient computer equipment to 
support orders. The BPA holder shall be able to support the automatic transmission of unclassified data only to the 
requiring Program Office by modem if so requested. Any computers connected to, or transmits to (connected or via 
magnetic media) the govemment shall be properly protected from computer viruses. The BPA holder shall be capable 
of supporting the software packages utilized by Nuclear Regulatory Commission for the indicated processors. Specific 
software packages utilized within a program office shall be stated in the order PWS if it is other than Microsoft Office 
Professional or Microsoft Project. 

f. Cancellation: This BPA may be canceled if the BPA holder fails to perform in accordance with the terms and 
conditions of this BPA, any order established under this BPA, or if deemed as in the best interests of the Government. 
The BPA holder must strictly comply with all terms and conditions or the Nuclear Regulatory Commissionl Contracting 
Officer may determine that performance by the BPA holder has been unsatisfactory and cancel this BPA. 

B.19 PRECEDENCE 
The Terms and conditions included in this BPA apply to all purchases made pursuant to it. In the event of an 
inconsistency between the provisions of this BPA and the Contractor's invoice, the provisions of this BPA will take 
precedence . 
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SECTION C - CLAUSES 

C.1 FSS-BPA CLAUSE CONTENT 
The dauses that regulate this FSS Blanket Purchase Agreement can be referenced in the Federal Supply Schedule 
contract # GS-28F-0001V. Additional dauses are as follows: 

C.2 PROJEC~ OFFICER AUT~ORITY ALTERNATE 2 (FEBRUARY 2004) 
(a) The contracting officer's authOrized representative hereinafter referred to as the project officer for this contract Is: 

Name: 

Address: 

Telephone Number: 
Email Address: 

(b) The project officer shall: 

Latricia Debnam 

U.S. Nuclear Regulatory Commission 
11555 Rockville Pike 
Mail Stop: TWB-B5-D18M 
Rockville, MD 20852 

(301) 492-3654 
Latricia. Debnam@nrc.gQv 

(1) Place delivery orders for items required under this contract up to the amount obligated on the contract award 
document. 

(2) Monitor contractor performance and recommend changes in requirements to the contracting officer. 

(3) Inspect and accept products/services provided under the contract. 

(4) Review all contractor invoices/vouchers requesting payment for products/services provided under the contract 
and make recommendations for approval, disapproval, or suspension. 

(5) Immediately notify the Security Branch, DiVision of Facilities and Security (SBIDFS) (via e-mail) when a 
contractor employee no longer requires access authorization and return of any NRC issued badge to SBlDFS within 
three days after their termination. 

(c) The project officer may not make changes to the express terms and conditions of this contract. 

C.3 2052.215-70 KEY PERSONNEL (JAN 1993) 
(a) The following individuals are considered to be essential to the successful performance of the work hereunder: 

Title 
Project Manager 
Project Manager 
Designer 

Name 
Eric Baer 
Carmen Sander 
Melissa Blaner 

The contractor agrees that personnel may not be removed from the contract work or replaced without compliance with 
paragraphs (b) and (c) of this section. 
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(b) If one or f!1ore of the key pers~nnel, for ~hatever reason, becomes, or is expected to become, unavailable for 
work under this contra~ f?r a continuous penod exceeding 30 work days, or is expected to devote substantially les 
effort to .the work than Indicated i.n the proposal or initially anticipated, the contractor shaff immediately notify the s 
contracting officer and shaff, subject to the concurrence of the contracting officer, promptly replace the personnel with 
personnel of at least substantially equal ability and qualifications. 

(~) Each request for a'pp~oval of substitutions must be in writing and contain a detailed explanation of the 
circumstances necessitating the proposed SUbstitutions. The request must also contain a complete resume for the 
prop~~ substitute and o.ther information requested or needed by the contracting officer to evaluate the proposed 
sUbstitution. The contra~tlng officer and the prqect officer shall evaluate the contractor's request and the contracting 
officer shalf promptly notify the contractor of his or her decision in writing. 

(d) If the contracting officer determines that suitable and timely replacement of key personnel who have been 
reassigned, terminated. or haVe otherwise become unavailable for the contract work is not reasonably forthcoming. or 
that the resultant reduction of productive effort would be so substantial as to impair the successful completion of the 
contract or the service order. the contract may be terminated by the contracting officer for default or for the 
convenience of the Government, as appropriate. If the contracting officer finds the contractor at fault for the condition. 
the contract price or fixed fee may be equitably adjusted downward to compensate the Government for any resultant 
delay, loss, or damage. 

C.4 2052.216-73 ACCELERATED TASK ORDER PROCEDURES (JAN 1993) 
(a) The NRC may require the contractor to begin work before receiving a definitized task order from the contracting 
officer. Accordingly, when the contracting officer verbally authorizes the work, the contractor shaff proceed with 
performance of the task order subject to the monetary limitation established for the task order by the contracting 
officer. 

(b) When this accelerated procedure is employed by the NRC. the contractor agrees to begin promptly negotiating 
with the contracting officer the terms of the definitive task order and agrees to submit a cost proposal with supporting 
cost or pricing data. If agreement on a deflnitized task order is not reached by the target date mutually agreed upon by 
the contractor and contracting officer, the contracting officer may determine a reasonable price and/or fee in 
accordance with Subpart 15.8 and Part 31 of the FAR, subject to contractor appeal as provided in 52.233-1. Disputes. 
In any event. the contractor shaff proceed with completion of the task order, subject only to the monetary limitation 
established by the contracting officer and the terms and conditions of the basic contract. 

C.5 SEAT BELTS 
Contractors, subcontractors, and grantees. are encouraged to adopt and enforce on-tlle-job seat belt policies and 
programs for their employees when operating company-owned. rented. or personally owned vehicles. 

C.S REDUCING TEXT MESSAGING WHilE DRIVING (OCT 2009) 
(a) In accordance with Section 4 of Executive Order 13513. "Federal Leadership on Reducing Text Messaging While 

Driving,h(October 1. 2009). the Contractor or Recipient is encouraged to: 

(1) Adopt and enforce policies that ban text messaging while driving company-owned or rented vehi~es or 
Government-owned vehides, or while driving privately-owned vehicles when on offiCial Government buSiness or when 
performing any work for or on behalf of the Govemment; and 

(2) Consider new rules and programs to further the poliCies described in (a)(1). reevaluate existing programs to 
prohibit text messaging while driving. and conduct education. awareness. and other outreach programs for employees 
about the safety risks associated with text messaging while driving. These initiatives should encourage voluntary 
compliance with the text messaging policy while off duty. 
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(b) For purposes of complying with the Executive Order: 

(1) '~extin~" or "Text Messaging" means ~eading fr?~ or. entering data into any handheld or other electronic 
device: 1n~ludlng for the purpose of S~S textlng, .e-maillng, Instant messaging, obtaining navigational information, or 
engaging In any other form of electronic data retrieval or electronic data communication. 

(2) "D~iving" .means operating a motor vehicle ~n an active ~oadway with the motor running, including While 
temporan.IY statl~nary because of tr~c, a traffic light or stop sign, or otherwise. It does not include operating a motor 
vehicle. with or ~Ithout the motor running when one has pulled over to the side of, or off, an active roadway and has 
halted In a location where one can safely remain stationary. 

(~).The Co~t~~c~or or Recipient. sha~' encourage its subcontractor(s) or sub-recipient(s) to adopt and enforce the 
polices and initiatives described In thiS dause. 

C.7 WHISTLEBLOWER PROTECTION FOR NRC CONTRACTOR AND SUBCONTRACTOR 
EMPLOYEES (JULY 2006) 

(a) The U.S. Nudear Regulatory Commission (NRC) contractor and its subcontractor are subject to the Whistleblower 
Employee Protection public law provisions as codified at 42 U.S.C. 5851. NRC contractor(s) and subcontractor(s) shall 
comply with the requirements of this Whistleblower Employee Protection law, and the implementing regulations of the 
NRC and the Department of Labor (DOL). See, for example, DOL Procedures on Handling Complaints at 29 C.F.R. 
Part 24 concerning the employer obligations, prohibited acts, DOL procedures and the requirement for prominent 
posting of notice of Employee Rights at Appendix A to Part 24. 

(b) Under this Whistleblower Employee Protection law, as implemented by regulations, NRC contractor and 
subcontractor employees are protected from discharge, reprisal, threats, intimidation, coercion. blacklisting or other 
employment discrimination practices with respect to compensation, terms, conditions or privileges of their employment 
because the contractor or subcontractor employee(s) has provided notice to the employer, refused to engage in 
unlawful practices, assisted in proceedings or testified on activities concerning alleged violations of the Atomic Energy 
Act of 1954 (as amended) and the Energy Reorganization Act of 1974 (as amended). 

(c) The contractor shall insert this or the substance of this dause in any subcontracts involving wor1<; performed under 
this contract. 

C.S DRUG FREE WORKPLACE TESTING: UNESCORTED ACCESS TO NUCLEAR FACILITIES, 
ACCESS TO CLASSIFIED INFORMATION OR SAFEGUARDS INFORMATION, OR PERFORMING 
IN SPECIALLY SENSITIVE POSITIONS (DEC 2008) 

NRC's Headquarters Assistant Drug Program Coordinator (ADPC) shall be responsible for implementing and 
managing the collecting and testing portions of the NRC Contractor Drug Testing Program. The Headquarters ADPC 
function is carried out by the Drug Program Manager in the Division of Facilities and Secunty, Office of Administration. 
All sample collection, testing, and review of test results shall be conducted by the NRC "drug testing contractor." The 
NRC will reimburse the NRC "drug testing contractor" for these services. 

All contractor employees, subcontractor employees, and consultants proposed for performance or performing under 
this contract shall be subject to the requirements of the clause if they meet one of the following criteria stated in the 
Plan: (1) individuals who require unescorted access to nuclear power plants, (2) individuals who have access to 
classified or safeguards information, (3) individuals who are required to carry firearms in performing security services 
for the NRC, (4) individuals who are required to operate government vehides or transport passengers for the NRC, (5) 
individuals who are required to operate hazardous equipment at NRC facilities, or (6) individuals who admit to recent 
illegal drug use or those who are found through other means to be using drugs illegally. The Plan includes pre­
assignment, random, reasonable suspicion, and post-accident drug testing. The due process procedures applicable 
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to NRC.employees under NRC's Drug Testing Program are not applicable to contractors, cOnsultants, subcontractors 
and their eo:ployees. Rather, a contractor's employees and their subcontractors are subject to the procedures and 
terms of their employment agreements with their employer. 

The NRC Drug Program Manager will S~edule the .drug testing for all contractor employees, subcontractor 
e~ployees. and co~~ultants ~ho are subject to testlngynder this clause in accordance with the Plan. The NRC will 
reimburse the .NRC d~ug testing cont.rac~or" for collecting, testing, and reviewing test results. Any NRC contractor 
fo~nd to be USIn~, ~elhng. or posses~l~g 111eg~1 drugs, or any contractor with a verified positive drug test result under 
thiS program while In a duty status Will Immediately be removed from working under the NRC contract. The 
contractor's employer will be notified of the denial or revocation of the individual's authorization to have access to 
information and ability to perform under the contract. The individual may not work on any NRC contract for a period of 
not less than one year from the date of the failed drug test and will not be considered for reinstatement unless 
evidence of rehabilitation. as detennined by the NRC "drug testing contractor's" Medical Review Officer, is provided. 

Con~ractor drug testing records are protected under the NRC Privacy Act Systems of Records, System 35. "Drug 
Testing Program Records - NRC" found at: http://www.nrc.gov/reading-rmlfoialprivacy-systems.html 

C.9 PROHIBITON OF FUNDING TO ACORN (NOV 2009) 
In accordance with section 163 of the Continuing Appropriations Resolution, 2010, Division B of Public Law No. 111-
68 (CR), until further notice, no federal funds may be provided to the ASSOCiation of Community Organizations for 
Reform Now (ACORN), or any of its affiliates, subsidiaries, or allied organizations. Additional information can be found 
at: http://www.whitehouse.govlomb/assetslmemoranda_2010/m10-02.pdf 

C.10 SECURITY REQUIREMENTS FOR BUILDING ACCESS APPROVAL (JUL 2007) 
The Contractor shall ensure that all its employees, subcontractor employees or consultants who are assigned to 
perform the work herein for contract performance for periods of more than 30 calendar days at NRC facilities. are 
approved by the NRC for unescorted NRC building access. 

The Contractor shall conduct a preliminary federal facilities security screening interview or review for each of its 
employee, subcontractor employee, and consultants and submit to the NRC only the names of candidates for contract 
performance that have a reasonable probability of obtaining approval necessary for access to NRC's federal facilities. 
The Contractor shall pre- screen its applicants for the following: 

(a) felony arrest in the last seven years; (b) alcohol related arrest within the last five years; (c) record of any military 
courts-martial convictions in the past 10 years; (d) illegal use of narcotics or other controlled substances possession in 
the past year, or illegal purchase, production, transfer, or distribution of narcotics or other controlled substances in the 
last seven years; (e) delinquency on any federal debts or bankruptcy in the last seven years. 

The Contractor shall make a written record of its pre-screening interview or review (including any information to 
mitigate the responses to items listed in (a) - (e», and have the applicant verify the pre-screening record or review, 
sign and date it. Two copies of the pre-screening signed record or review shall be supplied to FSB/DFS with the 
Contractor employee's completed building access application package. 

The Contractor shall further ensure that its employees, any subcontractor employees and consultants complete all 
building access security applications required by this clause within ten business days of notification by FSBIDFS of 
initiation Of the application process. Timely receipt of properly completed records of the Contractor's signed pre­
screening record or review and building access security applications (submitted for candidates that have a reasonable 
probability of obtaining the level of security clearance necessary for access to NRC's facilities) is a contract 
requirement. Failure of the Contractor to comply with this contract administration requirement may be a basis to 
cancel the award, or terminate the contract for default, or offset from the contract's inVOiced cost or price the NRC's 
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incu~red. costs or delays as a result of inadequate pre-screening by the Contractor. In the event of cancellation or 
termination, the NRC may select another firm for contract award. 

A Contractor, subcontractor employee or consultant shall not have access to NRC facilities until he/she is approved by 
FS~/D~S .. Temporary access may be .appro~~ based on a favorable NRC review and discretionary determination of 
their bUilding access secunty forms. Final bUilding access will be approved based on favorably adjudicated checks by 
the Government. H0:-vever, temporary access approval will be revoked and the Contractor's employee may 
subsequently be ~nled access I~ the event the employee's investigation cannot be favorably determined by the NRC. 
Such employee Will not ~ .a~thonzed ~o work under any NRC contract requiring building access without the approval 
of FSB/DFS. When an IndiVidual receives final access, the individual will be subject to a review or reinvestigation 
every five years. 

The G~ver~ment. shall have and exercise ful~ a~. complete con!rol and discretion over granting, denying, withholding, 
or terminating. bUilding access appr~~~ls for Indlvl~uals performing work under this contract. Individuals performing 
work ~nder thiS contract at NRC facl~ltles for a penod of more than 30 calendar days shall be required to complete and 
submit to the ~ontrac.t0r representative an a~~ptable OPM ~orm 85P (Questionnaire for Public Trust Positions), and 
tw~ FD 258 (~Ingerpnnt ~harts). Non-U.S. Citizens must prOVide official documentation to the FSBIDFS, as proof of 
their le~al.resldency. ThiS docu~entatlon can ~e a Permanent Resident Card, Temporary Work Visa, Employment 
Authonzatlon Card, or other offiCial documentation issued by the U. S. Citizenship and Immigration Services. Any 
applicant with less than two years residency in the U. S. will not be approved for building access. The Contractor shall 
submit the documents to the NRC Project Officer (PO) who will give them to FSB/DFS. 

FSB/DFS may, among other things, grant or deny temporary unescorted building access approval to an indiVidual 
based upon its review of the information contained in the OPM Form 85P and the Contractor's pre-screening record. 
Also, in the exercise of its authority, the Government may, among other things, grant or deny permanent building 
access approval based on the results of its review or investigation. This submittal requirement also applies to the 
officers of the firm who, for any reason, may visit the NRC work sites for an extended period of time during the term of 
the contract. In the event that FSB/DFS are unable to grant a temporary or permanent building access approval, to 
any indiVidual performing work under this contract, the Contractor is responsible for assigning another individual to 
perform the necessary function without any delay in the contracts performance schedule, or without adverse impact to 
any other terms or conditions of the contract. The Contractor is responsible for informing those affected by this 
procedure of the required building access approval process (Le., temporary and permanent determinations), and the 
possibility that individuals may be required to wait until permanent building access approvals are granted before 
beginning work in NRC's buildings. 

CANCELLATION OR TERMINATION OF BUILDING ACCESSI REQUEST 

The Contractor shall immediately notify the PO when a Contractor or subcontractor employee or consultant's need for 
NRC building access approval is withdrawn or the need by the Contractor employee's for building access terminates. 
The PO will immediately notify FSB/DFS (via e-mail) when a Contractor employee no longer requires building access. 
The Contractor shall be required to return any NRC issued badges to the Project Officer for return to FSBlDFS within 
three days after their termination. 

C.11 2052.204.70 SECURITY (MAR 2004) 
(a) Contract Security and/or Classification Requirements (NRC Form 187). The policies, procedures, and criteria of 
the NRC Security Program, NRC Management Directive (MD) 12 (including MD 12.1, "NRC Facility Security 
Program;" MD 12.2, "NRC Classified Information Security Program;" MD 12.3, "NRC Personnel Secu~y Program;" 
MD 12.4, "NRC Telecommunications Systems Security Program;" MD 12.5, "NRC Automated Information Systems 
Security Program;" and MD 12.6, "NRC Sensitive Unclassified Information Security Program"), apply to performance 
of this contract, subcontract or other activity. This MD is Incorporated into this contract by reference as though fully 
set forth herein. The attached NRC Form 187 (See List of Attachments) furnishes the basis for providing security and 
classification requirements to prime contractors, subcontractors, or others (e.g., bidders) who have or may have an 
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NRC contractual relati~~ship that r~uir~s acce~s to classified Restricted Data or National Security Information or 
matter, access to sensitIVe unclassified Information (e.g .. Safeguards). access to sensitive Information Technology (In 
systems or data. unescorted access to NRC controlled buildings/space. or unescorted access to protected and vital 
areas of nuclear power plants. 

(b) It is the contracto:,s duty to protect National Security Information. Restricted Data. and Formerly Restricted Data. 
The co~tracto~ shall. In a~cordance ~ith the Commission's security regulations and requirements. be responsible for 
protecting Nat~onal Secunty Information. Restr~cted Data. and Formerly R~stricted Data. and for protecting against 
sabotag.e. eS~lonage. loss. and theft. the claSSified documents and matenal in the contractor's possession in 
connection With the performance of work under this contract. Except as otherwise expressly provided in this contract. 
the contractor shall. upon completion or termination of this contract, transmit to the Commission any classified matter 
In the possession of the contractor or any person under the contractor's control in connection with performance of this 
contract. If retention by the contractor of any classified matter is required after the completion or termination of the 
contract and the retention is approved by the contracting officer. the contractor shall complete a certificate of 
possession to be furnished to the Commission specifying the Classified matter to be retained. The certification must 
identify the items and types or categories of matter retained. the conditions governing the retention of the matter and 
their period of retention. if known. If the retention is approved by the contracting officer. the security provisions of the 
contract continue to be applicable to the matter retained. 

(c) In connection with the performance of the work under this contract. the contractor may be furnished. or may 
develop or acquire, safeguards information. or confidential or privileged technical, business. or financial information, 
inCluding Commission plans, policies, reports. financial plans. internal data protected by the Privacy Act of 1974 (Pub. 
L. 93.579). or other information which has not been released to the public or has been determined by the Commission 
to be otherwise exempt from disclosure to the public. The contractor shall ensure that information protected from 
public disclosure is maintained as required by NRC regulations and policies. as cited in this contract or as otherwise 
provided by the NRC. The contractor will not directly or indirectly duplicate. disseminate. or disclose the information in 
whole or in part to any other person or organization except as may be necessary to perform the work under this 
contract. The contractor agrees to return the information to the Commission or otherwise dispose of it at the direction 
of the contracting officer. Failure to comply with this clause is grounds for termination of this contract. 

(d) Regulations. The contractor agrees to conform to all security regulations and requirements of the Commission 
which are subject to change as directed by the NRC Division of Facilities and Security (DFS) and the Contracting 
Officer. These changes will be under the authority of the FAR Changes clause referenced in this document. 

The contractor agrees to comply with the security requirements set forth in NRC Management Directive 12.1. NRC 
Facility Security Program which is incorporated into this contract by reference as though fully set forth herein. 
Attention is directed specifically to the section titled "Infractions and Violations," including "Administrative Actions" and 
"Reporting Infractions." 

(e) Definition of National Security Information. The term National Security Information. as used in this clause. means 
information that has been determined pursuant to Executive Order 12958 or any predecessor order to require 
protection against unauthorized disclosure and that is so designated. 

(f) Definition of Restricted Data. The term Restricted Data. as used in this clause. m~ans all data concemi~g design. 
manufacture or utilization of atomic weapons; the production of special nuclear matenal; or the use of speCial nuclear 
material in the production of energy. but does not include data declassified or removed from the Restricted Data 
category pursuant to Section 142 of the Atomic Energy Act of 1954. as amended. 

(g) Definition of Formerly Restricted Data. The term Formerly Restricted Data. as used in this clause. means aU data 
removed from the Restricted Data category under Section 142-d of the Atomic Energy Act of 1954. as amended. 

(h) Definition of Safeguards Information. Sensitive unclassified Information that specifically identifies the detailed 
security measures of a licensee or an applicant for the physical protection of special nuclear material; or security 
measures for the physical protection and location of certain plant equipment vital to the safety of production of 
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utilization facilities. Protection of this information is required pursuant to Section 147 of the Atomic E erg Act f 
1954, as amended. n y 0 

(i) Security Clearance. The ~ntractor ma~ not permit any Individual to have access to Restricted Data, Formerly 
Restricted Data, or other ~Ia~sl~ed InfDrf!1atlon, exce.pt in accorda~ce with the Atomic Energy Act of 1954, as 
~mende~, and th~ Commlss~on s r~ulatlons or requirements applicable to the particular type or category of classified 
mformat~on to whl.Ch access IS required. The contractor shall also execute a Standard Form 312, Classified 
Information Nondisclosure Agreement, when access to classified information is required. 

0) Cr.iminal Liabilitie~. It is understood tha~ disclosure of National Security Information, Restricted Data, and Formerly 
Restncted Data relating to the work or serviceS ordered hereunder to any person not entitled to receive it or failure to 
safeguard any Restricted Data, Formerly Restricted Data, or any other classified matter that may come t~ the 
contractor ~r any person under the contractor's control in connection with work under this contract, may subject the 
contractor, its agents, employees, or subcontractors to criminal liability under the laws of the United States. (See the 
Atomic Energy Act of 1954, as amended, 42 U.S.C. 2011 et seq.; 18 U.S.C. 793 and 794; and Executive Order 
12958.) 

(k) Subcontracts and Purchase Orders. Except as otherwise authorized in writing by the contracting Officer, the 
contractor shall insert provisions similar to the foregoing in all subcontracts and purchase orders under this contract. 

(I) In performing the contract work, the contractor shall classify all documents, material, and equipment originated or 
generated by the contractor in accordance with guidance issued by the Commission. Every subContract and purChase 
order issued hereunder involving the origination or generation of dassified documents, material, and equipment must 
provide that the subcontractor or supplier assign classification to all documents, material, and equipment in 
accordance with guidance furnished by the contractor. 

C.12 2052.204-71 BADGE REQUIREMENTS FOR UNESCORTED BUILDING ACCESS TO NRC 
FACILITIES (MAR 2006) 

During the Ufe of this contract, the rights of ingress and egress for contractor personnel must be made available, as 
required, provided that the individual has been approved for unescorted access after a favorable adjudication from the 
Security Branch, Division of Facilities and Security (SB/DFS). 

In this regard, all contractor personnel whose duties under this contract require their presence on site shall be clearly 
identifiable by a distinctive badge furnished by the NRC. The Project Officer shall assist the contractor in obtaining 
badges for the contractor personnel. All contractor personnel must present two forms of Identity Source Documents (1-
9). One of the documents must be a valid picture 10 issued by a state or by the Federal Government. Original 1-9 
documents must be presented in person for certification. A list of acceptable documents can be found at 
http://www.usdoj.govlcrtlrecruicemploy/i9form.pdf.ltis the sole responsibility of the contractor to ensure that each 
employee has a proper NRC-issued identificationlbadge at all times. All photO-identification badges must be 
immediately (no later than three days) delivered to SB/DFS for cancellation or disposition upon the termination of 
employment of any contractor personnel. Contractor personnel must display any NRC issued badge in dear view at all 
times during on site performance under this contract. It is the contractor's duty to assure that contractor personnel 
enter only those woO< areas necessary for performance of contract work, and to assure the protection of any 
Government records or data that contractor personnel may come into contact with. 

C.13 52.237-2 PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, AND VEGITATION (APR 
1984) 
The Contractor shall use reasonable care to avoid damaging existing buildings, eqUipment, and vegetation on the 
Government installation. If the Contractor's failure to use reasonable care causes damage to any of this property, the 
Contractor shall replace or repair the damage at no expense to the Government as the Contracting Officer directs. If 
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the Contractor fails or refuses to make such repair or replacement, the Contractor shall be liable for the cost, which 
may be deducted from the contract price. 

C.14 52.228-5 INSURA~CE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 
(a) The ~ontractor ~h.all, at its own expense, provide and maintain during the entire performance of this contract, at 

least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract. 

(b). Bef~re commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that the 
required Insurance has been obtained. The policies evidencing required insurance shall contain an endorsement to 
the effect that any cancellation or any material change adversely affecting the Government's interest shall not be 
effective-

(1) For such period as the laws of the State in which this contract is to be performed prescribe; or 

(2) Until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period 
is longer. 

(c) The Contractor shall Insert the substance of this clause, including this paragraph (C), in subcontracts under this 
contract that require work on a Government installation and Shall require subcontractors to provide and maintain the 
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all 
subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon request. 

C.15 2052.209-72 CONTRACTOR ORGANIZATIONAL CONFLICTS OF INTEREST (JAN 1993) 
(a) Purpose. The primary purpose of this clause is to aid in ensuring that the contractor: 

(1) Is not placed in a conflicting role because of current or planned interests (financial, contractual, organizational, 
or otherwise) which relate to the work under this contract; and 

(2) Does not obtain an unfair competitive advantage over other parties by virtue of its performance of this contract. 

(b) Scope. The restrictions described apply to performance or participation by the contractor, as defined in 48 CFR 
2009.570-2 in the activities covered by this clause. 

(c) Work for others. 

(1) Notwithstanding any other provision of this contract, during the term of this contract, the contractor agrees to 
forego entering into consulting or other contractual arrangements With any firm or organization the result of which may 
give rise to a conflict of interest with respect to the work being performed under this contract. The contractor shall 
ensure that all employees under this contract abide by the provision of this clause. If the contractor has reason to 
believe, with respect to itself or any employee, that any proposed consultant or other contractual arrangement with any 
firm or organization may involve a potential conflict of interest, the contractor shall obtain the written approval of the 
contracting officer before the execution of such contractual arrangement. 

(2) The contractor may not represent, assist, or otherwise support an NRC licensee or applicant undergoing an 
NRC audit, inspection, or review where the activities that are the subject of the audit, inspection, or review are the 
same as or substantially similar to the services within the scope of this contract (or task order as appropriate) except 
where the NRC licensee or applicant requires the contractor's support to explain or defend the contractor's prior work 
for the utility or other entity which NRC questions. 

(3) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant site, the 
contractor shall neither solicit nor perform work in the same or similar technical area for that licensee or applicant 
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organization for a peria? commencing with the award of the task order or beginning of work on the site (if not a task 
o~de~ contract) and endmg one year after completion of all work under the associated task order or last time at the 
sIte (if not a task order contract). ' 

(4) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant site, 

(i) The contractor may not so/icit work at that site for that licensee or applicant during the period of performance 
of the task order or the contract, as appropriate. 

(ii) The contractor may not perform work at that site for that licensee or applicant during the period of 
performance of the task order or the contract, as appropriate, and for one year thereafter. 

(iii) Notwithstanding t~e foregoing, th~ c?ntractin~ officer may authOriZe the contractor to solicit or perform this 
type of work (except work In the same or SImIlar technIcal area) if the contracting officer determines that the situation 
will not pose a potential for technical bias or unfair competitive advantage. 

(d) Disclosure after award. 

(1) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in this 
contract, that it does not have any organizational conflicts of interest as defined in 48 CFR 2009.570-2. 

(2) The contractor agrees that if, after award, it discovers organizational conflicts of interest with respect to this 
contract, it shall make an immediate and full disclosure in writing to the contracting Officer. This statement must 
include a description of the action which the contractor has taken or proposes to take to avoid or mitigate such 
conflicts. The NRC may, however, terminate the contract if termination is in the best interest of the Government. 

(3) It is recognized that the scope of work of a task-order-type contract necessa lily encompasses a broad 
spectrum of activities. Consequently, if this is a task-order-type contract, the contractor agrees that it will disclose all 
proposed new work involving NRC licensees or applicants which comes within the scope of work of the underlying 
contract. Further, if this contract involves work at a licensee or applicant site, the contractor agrees to exercise 
diligence to discover and disclose any new work at that licensee or applicant site. This disclosure must be made 
before the submission of a bid or proposal to the utility or other regulated entity and must be received by the NRC at 
least 15 days before the proposed award date in any event, unless a written justification demonstrating urgency and 
due diligence to discover and disclose is provided by the contractor and approved by the contracting officer. The 
disclosure must include the statement of work, the dollar value of the proposed contract, and any other documents 
that are needed to fully describe the proposed work for the regulated utility or other regulated entity. NRC may deny 
approval of the disclosed work only when the NRC has issued a task order which includes the technical area and, if 
site-specific, the site, or has plans to issue a task order which includes the technical area and, if site-specific, the site, 
or when the work violates paragraphs (c)(2), (c)(3) or (c)(4) of this section. 

(e) Access to and use of information. 

(1) If in the performance of this contract, the contractor obtains access to information, such as NRC plans, policies, 
reports, studies, financial plans, internal data protected by the Privacy Act of 1974 (5 U.S.C. Section 552a (1988)), or 
the Freedom of Information Act (5 U.S.C. Section 552 (1986», the contractor agrees not to: 

(i) Use this information for any pnvate purpose until the information has been released to the public; 

(ii) Compete for work for the Commission based on the information for a period of six months after either the 
completion of this contract or the release of the information to the public, whichever is first; 

(iii) Submit an unsolicited proposal to the Government based on the information until one year after the release of 
the information to the public; or 
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~iv) Release the information without prior written approval by the contracting officer unless the information has 
previously been released to the public by the NRC. 

(2) In addition, ~he contractor agrees that, to the extent it receives or is given access to proprietary data, data 
protected by the Pnvacy Act of 1974 (5 U.S.C. Section 552a (1988», or the Freedom of Information Act (5 U.S.C. 
Section 552 (1986», or other confidential or privileged technical, business, or financial information under this contract 
the contractor shall treat the information in accordance with restrictions placed on use of the information. ' 

(3) Subject to patent and security provisions of this contract, the contractor shall have the right to use technical 
data it produces under this contract for private purposes provided that all reqUirements of this contract have been met. 

(f) SUbco.ntracts. Except as pro~ded in 48 CFR 2009.570-2, the contractor shall include this clause, inclUding this 
paragraph, In subcontracts of any tier. The terms contract, contractor, and contracting officer, must be appropriately 
modified to preserve the Government's rights. 

(g) Remedies. For breach of any of the above restrictions, or for intentional nondisclosure or misrepresentation of 
any relevant interest required to be disclosed concerning this contract or for such erroneous representations that 
necessarily imply bad faith, the Government may terminate the contract for default, disqualify the contractor from 
subsequent contractual efforts, and pursue other remedies permitted by law or this contract. 

(h) Waiver. A request for waiver under this clause must be directed in writing to the contracting officer in 
accordance with the procedures outlined in 48 CFR 2009.570-9. 

(i) Follow-on effort. The contractor shall be ineligible to partiCipate in NRC contracts, subcontracts, or proposals 
therefore (solicited or unsolicited), which stem directly from the contractor's performance of work under this contract. 
Furthermore, unless so directed in writing by the contracting officer. the contractor may not perform any technical 
consulting or management support services work or evaluation activities under this contract on any of its products or 
services or the products or services of another firm if the contractor has been substantially involved in the 
development or marketing of the products or services. 

(1) If the contractor, under this contract, prepares a complete or essentially complete statement of work or 
specifications, the contractor is not eligible to perform or partiCipate in the initial contractual effort which is based on 
the statement of work or specifications. The contractor may not incorporate its products or services in the statement 
of work or specifications unless so directed in writing by the contracting officer, in which case the restrictions in this 
paragraph do not apply. 

(2) Nothing in this paragraph precludes the contractor from offering or selling its standard commercial items to the 
Government. 

C.16 BILLING INSTRUCTIONS 
General: During performance and through final payment of this contract, the contractor is responsible for the accuracy 
and completeness of data within the Central Contractor Registration (CCR) database and for any liability resulting 
from the Government's reliance on inaccurate or incomplete CCR data. 

The contractor shall prepare vouchers/invoices as prescribed herein. FAILURE TO SUBMIT VOUCHERSIINVOICES 
IN ACCORDANCE WITH THESE INSTRUCTIONS WILL RESULT IN REJECTION OF THE VOUCHER/INVOICE AS 
IMPROPER. 

Form: Claims shall be submitted on the payee's letterhead, voucher/invoice, or on the Government's Standard Form 
1034 "Public Voucher for Purchases and Services Other than Personal," and Standard Form 1035, "Public Voucher 
for Purchases Other than Personal--Continuation Sheet." 
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N~mbe~ ~f.Copies: ~ signed original shall be submitted. If the voucher/invoice includes the urchase of a 
with an InitIal acquIsItIon cost of $50.000 or more. a copy of the signed original is also requir~. ny property 

Designated Agency Bi"~ng Office: The preferred method of submitting voucherslinvoices is electronically to the 
Department of the Interror at NRCPayments@nbc.gov. 

If the v~ucherli~v?ice includes the pur~hase of any property with an initial acquisition cost of $50.000 or more, a co 
of the sIgned ongmal shall be electronrcally sent to: Property@nrc.gov py 

However, if you submit a hard-copy of the voucherlinvoice, it shall be submitted to the following address: 

Department of the Interior 
National Business Center 
Attn: Fiscal Services Branch - D2770 
7301 West Mansfield Avenue 
Denver. CO 80235-2230 

If you submit a hard-copy of the voucherlinvoice and it includes the purchase of any property with an initial acquisition 
cost of $50.000 or more, a copy of the signed original shall be mailed to the following address: 

U.S. Nuclear Regulatory Commission 
NRC Property Management OffICer 
Mail Stop: 0-4D15 
Washington, DC 20555-0001 

HAND-CARRIED SUBMISSIONS WILL NOT BE ACCEPTED 

Agency Payment Office: Payment will continue to be made by the office designated in the contract in Block 12 of the 
Standard Form 26, Block 25 of the Standard Form 33, or Block 18a. of the Standard Form 1449, whichever is 
applicable. 

Frequency: The contractor shall submit a voucher/invoice monthly and only after the NRC's final acceptance of 
services rendered or products delivered in performance of the contract unless otherwise specified in the contract. 

Preparation and Itemization of the Voucher/lnvoice: The voucher/invoice shall be prepared in ink or by typewriter 
(without strikeovers). Corrections or erasures must be initialed. To be considered a proper voucherlinvoice, all of the 
following elements must be included: 

1. Contractor's Data Universal Number (DUNS) or DUNS+4 number that identifies the contractor's name and 
address. The DUNS+4 number is the DUNS number plus a 4-character suffix that may be assigned at the 
discretion of the contractor to identify alternative Electronic Funds Transfer (EFT) accounts for the same parent 
concern. 

2. Contract number. 

3. Sequential voucher/invoice number. 

4. Date of voucher/invoice. 

5. Payee's name and address. Show the name of the Payee as it appears in the contract and its correct address. 
If the Payee assigns the proceeds of this contract as provided for in the assignment of claims terms of this 
contract. the Payee shall require as a condition of any such assignment, that the assignee shall register 
separately in the Central Contractor Registration (CCR) database at http://WWw.ccr.gov and shall be paid by 
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EFT in acc~rdance with the terms of this contract. See Federal Acquisition Regulation 52.232-33(g) Payment 
by Electronic Funds Transfer - Central Contractor Registration (October 2003). 

6. A description of articles or services, quantity, unit pnce, and total amount. 

7. For contractor acquired property, list each item with an initial acquisition cost of $50,000 or more and provide: 
(1) an item description, (2) manufacturer, (3) model number, (4) serial number, (5) acquisition cost, (6) date of 
purchase, and (7) a copy of the purchasing document. 

8. Weight and zone of shipment, if shipped by parcel post. 

9. Charges for freight or express shipments. Attach prepaid bill if shipped by freight or express. 

10. Instructions to consignee to notify the Contracting Officer of receipt of shipment. 

11. For Indefinite Delivery contracts or contracts under which progress payments are authorized, the final 
voucher/invoice shall be marked "FINAL VOUCHER" OR "FINAL INVOICE." 

Currency: Billings may be expressed in the currency normally used by the contractor in maintaining his accounting 
records and payments will be made in that currency. However, the U.S. dollar equivalent for all voucherslinvoices 
paid under the contract may not exceed the total U.S. dollars authorized in the contract. 

0.1 ATTACHMENTS 

0001 Price Schedule 
0002 Statement of Work 
0003 NRC-187 
0004 Delivery Order Form 
0005 NRC Typical Drawings 
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ATTACHMENT #1 

PRICE SCHEDULE 

The requirements listed below represent the NRC's estimated quantities for workstations, offices, six pack plans and ancillary items it 
anticipates ordering most frequently under this BPA. The NRC shall not be limited to only ordering the items listed below. The NRC 
reserves the right to order any item found on AIISteel's and any teaming partner(s) (if applicable) GSA Schedule. 

Discount Matrix: 

Product 
Stride Systems Furniture (frames and tiles), Electrical, 
Overhead Storage, Persona/Essentials/Align Pedestals, 
and Miscellaneous System Accessories 

Align/Stride Metal Storage, Painted Wood Casegoods, 
Painted Wood Storage and Laminate Casegoods 

Accessories (mirror, signage) 

Stride Veneer Worksurfaces 

Align lateral Files and Essentials/Persona Storage 

Essentials Lateral Files 

Merge Tables and Accessories 

Freestanding Task Lights 

These discounts shall remain in effect for the life of the BPA. 

Discount 

--' 

~ 

WI. 

.. .... 
~ .... 

flterty \tern .. 3 C1f('''t' ~ -\-0 i1- e~( e 
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Base Period: 
WORKSTATIONS AND OFFICES 
ClIN Description Est. Qty Unit Price Total 
A001 Typical Workstation - Interior A • each n F $ 

A002 Typical Workstation - Patio .each F $ 

A003 Typical Workstation - Admin Assistant • each $284,885.40 

A004 Typical Workstation - Contractor .each $ 

A005 Typical Workstation - Carrel .each $84,624.15 

A006 Typical Office - 100 Square Feet (SF) .each - $156,597.12 

A007 Typical Office - 150 SF • each R $220,026.24 

A008 Typical Office - 180 SF "each E $172,179.28 

A009 Typical Office - 240 SF .each 7 $30,011.28 

A010 Typical Office - 300 SF "each $29,705.46 

A011 Typical Workstation - Six Pack* .sixpacks $3,911,135.46 

A012 Table 84" x 42" - maple wood finish** .each $14,431.56 

A013 Table 84" x 42" - maple wood veneer** .each $ 

A014 Table 84" x 42" - maple wood laminate** .each $ 

A015 Table 72" x 36" - maple wood finish"'* .each 
? 

$6,138.00 

A016 Table 72" x 36" - maple wood veneer** _each $ 



A017 Table 72" x 36" - maple wood laminate** • each $ 

A018 Table 60" Round - maple wood finish _each $15,855.84 

A019 Table 60" Round - maple wood veneer • each $ 

A020 Table 60" Round - maple wood laminate .each & $ 

A021 Table 48" Round - maple wood finish • each $3,833.28 

A022 Table 48" Round - maple wood veneer • each & $ 

A023 Table 48" Round - maple wood laminate .each 2 $ 

A024 Table 42" Round - maple wood finish _each $2,401.08 

A025 Table 42" Round - maple wood veneer _each d $ 

A026 Table 42" Round - maple wood laminate • each • $ 
.~r.-> 

A027 Table 24" Round - maple wood finish _each $13,566.96 

A028 Table 24" Round - maple wood veneer • each • • $ 

A029 Table 24" Round - maple wood laminate .each $ 

A030 Lateral File - 2 High - 30"W _each P $114,747.88 

A031 Lateral File - 3 High - 30"W _each • $151,544.92 
... 

A032 Lateral File - 4 High - 30"W _each IF $64,562.00 

A033 Lateral File - 5 High - 30'W _each • $170,629.37 

A034 Workstation Signage _each • $31,500.00 



A035 Miscellaneous Furniture Items 

SUBTOTAL - MATERIALS 

elot $238,000.00 

$5,716,375.28 

*174 six pack groupings x 6 stations per group = 1,044 total stations. Refer to Six Pack Axon and Six Pack Plan for make-up of 
offices. 
**AII rectangular tables shall be priced with a panel base. 

SERVICES 
CliN Description Est. Qty Unit Price Total 
A036 Project Manager _hours hour $97,500.00 

A037 Designer _hours hour $48,750.00 

A038 Installation & Delivery - Normal Hours ~hours 'flour $305,160.00 

A039 Installation & Delivery - Night Hours _ hours r-hour $45,000.00 

A040 Installation & Delivery - Weekend Hours _hours hour $45,000.00 

A041 Warehouse - Minimum 20,000 SF _days • day $21,990.00 

A042 Delivery Truck (not to exceed 50') • days day $10,500.00 

A043 Miscellaneous Items* 'tlot $12,000.00 

*Line item is for presentation boards, hardcopy as-built.drawings and hardcopy C"AD drawings. NRC shall not be charged for 
drawings submitted electronically or on CD 

SUBTOTAL - SERVICES $585,900.00 
~. ;ft 

GRAND TOTAL - MATERIALS AND SERVICES - BASE PERIOD $6,302,275.28 

.~ '-{ .~ 



Option Period #1 : 
WORKSTATIONS AND OFFICES 
CLIN Description Est. Qty Unit Price Total 
B001 Typical Workstation - Interior A _each $ 

B002 Typical Workstation - Patio .each $ 

B003 Typical Workstation - Admin Assistant • each $ 

BOO4 Typical Workstation - Contractor _each $ 

BOOS Typical Workstation - Carrel _each $ 

B006 Typical Office - 100 Square Feet (SF) _each & $ 

B007 Typical Office - 150 SF .each $ 

B008 Typical Office - 180 SF .each $ 

B009 Typical Office - 240 SF .each $ 

B010 Typical Office - 300 SF _each • $ 

B011 Typical Workstation - Six Pack" .six packs $ 

B012 Table 84" x 42" - maple wood finish* .each $ 

B013 Table 84" x 42" - maple wood veneer* .each $ 

B014 Table 84" x 42" - maple wood laminate _each $ 

B015 Table 72" x 36" - maple wood finish* _each $ 

B016 Table 72" x 36" - maple wood veneer* _each $ 



8017 Table 72" x 36" - maple wood laminate* • each $ 

B018 Table 60" Round - maple wood finish .each $ 

8019 Table 60" Round - maple wood veneer .each $ 

8020 Table 60" Round - maple wood laminate • each 2 $ 

8021 Table 48" Round - maple wood finish .each $ 

8022 Table 48" Round - maple wood veneer • each $ 

8023 Table 48" Round - maple wood laminate .each $ 

8024 Table 42" Round - maple wood finish .each £ $ 

8025 Table 42" Round - maple wood veneer 8each $ 

8026 Table 42" Round - maple wood laminate • each $ 

8027 Table 24" Round - maple wood finish .each $ 

8028 Table 24" Round - maple wood veneer .each $ 

8029 Table 24" Round - maple wood laminate .each $ 

8030 Lateral File - 2 High - 30"W • each $1,925.30 

8031 Lateral File - 3 High - 3O"W • each $2,542.70 

8032 Lateral File - 4 High - 30"W • each $3,228.10 

8033 Lateral File - 5 High - 30"W • each $4,072.30 

8034 Workstation Signage _each $ 



8035 Miscellaneous Furniture Items 8 lot & $238,000.00 

SU8TOT AL - MATERIALS $249,768.40 
*AII rectangular tables shall be priced with a panel base. 

SERVICES 
CLiN Description Est Qty Total 
8036 Project Manager _hours $32,500.00 

8037 Designer "hours hour $16,250.00 

8038 Installation & Delivery - Normal Hours "hours hour $105,534.50 

8039 Installation & Delivery - Night Hours _hours a hour $15,500.00 

8040 Installation & Delivery - Weekend Hours _hours hour $15,500.00 

8041 Warehouse - Minimum 20,000 SF .days day $3,665.00 

8042 Delivery Truck (50' max length) .days & day $1,750.00 

8043 Miscellaneous Items* Ilot • $900.00 

*Line item is for presentation boards, hardcopy as-built drawings and hardcopy CAD drawings. NRC shall not be charged for 
drawings submitted electronically or on CD 

SU8TOT AL - SERVICES $191,599.50 

GRAND TOTAL - MATERIALS AND SERVICES - OPTION PERIOD #1 $441 ;367.90 



Option Period #2: 
WORKSTATIONS AND OFFICES 
CLiN Description Est. Qty Unit Price Total 
COO1 Typical Workstation - Interior A ~each 3 $1,014,756.00 

C002 Typical Workstation - Patio "each $424,755.00 

C003 Typical Workstation - Admin Assistant • each $313,373.94 
, .. .; 

C004 Typical Workstation - Contractor • each & $ .. 
COOS Typical Workstation - Carrel .each B: $ 

C006 Typical Office - 100 Square Feet (SF) • each • $75,772.80 
~~. . .. 

C007 Typical Office - 150 SF • each • $157,161.60 
f' 

C008 Typical Office - 180 SF • each a $56,536.48 

C009 Typical Office - 240 SF • each $20,007.52 

C010 Typical Office - 300 SF .each $19.803.64 

C011 Typical Workstation - Six Pack • each $ 

C012 Table 84" x 42" - maple wood finish* .each $ 

C013 Table 84" x 42" - maple wood veneer* _each $ 

C014 Table 84" x 42" - maple wood laminate* .each $ 

C015 Table 72" x 36" - maple wood finish" _each $4,092.00 

C016 Table 72" x 36" - maple wood veneer* eeach $ 



C017 Table 72" x 36" - maple wood laminate* • each $ 

C018 Table 60" Round - maple wood finish • each $ 

C019 Table 60" Round - maple wood veneer .each $ 

C020 Table 60" Round - maple wood laminate .each d $ 

C021 Table 48" Round - maple wood finish .each L $2,555_52 

C022 Table 48" Round - maple wood veneer .each $ 

C023 Table 48" Round - maple wood laminate _each $ 

C024 Table 42" Round - maple wood finish .each $7,20324 

C025 Table 42" Round - maple wood veneer .each 5 $ 

C026 Table 42" Round - maple wood laminate aeach $ 

C027 Table 24" Round - maple wood finish .each • $4,522_32 

C028 Table 24" Round - maple wood veneer • each <, $ 

C029 Table 24" Round - maple wood laminate .each $ 

C030 Lateral File - 2 High - 30"W _each J $70,465_98 to 

C031 Lateral File - 3 High - 30"W "each $93,062_82 

C032 Lateral File - 4 High - 30"W _each $16,140_50 

C033 Lateral File - 5 High - 30'W .. each $81,446_00 

C034 Workstation Signage • each $ 



C035 Miscellaneous Furniture Items • lot $615,000.00 

SUBTOTAL - MATERIALS $2,976,655.36 
~AII rectangular tables shall be priced with a panel base. 

SERVICES 
CLiN Description Est. Qty Unit Price Total 
C036 Project Ma nager "hours hour $61,880.00 

C037 Designer ,-hours £ hour $56,030.00 

C038 Installation & Delivery - Normal Hours _hours hour $178,395.75 

C039 Installation & Delivery - Night Hours _hours hour $41,024.00 

C040 Installation & Delivery - Weekend Hours ..,hours 1 E hour $41,024.00 

C041 Warehouse - Minimum 20,000 SF .days E day $10,995.00 

C042 Delivery Truck (50' max length) _days day $5,250.00 

C043 Miscellaneous Items* tlot $4,000.00 

*Line item is for presentation boards, hardcopy as-built drawings and hardcopy CAD drawings. NRC shall not be charged for 
drawings submitted electronically or on CD. 

SUBTOTAL - SERVICES 

GRAND TOTAL - MATERIALS AND SERVICES - OPTION PERIOD #2 

$398,598.75 

$3,375,254.11 



Option Period #3: 
WORKSTATIONS AND OFFICES 
CUN Description Est. Qty Unit Price Total 
0001 Typical Workstation - Interior A _each 2 $1,014,756.00 

0002 Typical Workstation - Patio ~each d $424,755.00 

0003 Typical Workstation - Admin Assistant • each $313,373.94 

0004 Typical Workstation - Contractor • each & 2 $ 

0005 Typical Workstation - Carrel _each a $ 

0006 Typical Office - 100 Square Feet (SF) _each $75,772.80 

0007 Typical Office - 150 SF _each $157,161.60 

0008 Typical Office - 180 SF .each I $56,536.48 

0009 Typical Office - 240 SF .each $20,007.52 

0010 Typical Office - 300 SF _each $19,803.64 

0011 Typical Workstation - Six Pack .each $ 

0012 Table 84" x 42" - maple wood finish* _each $ 

0013 Table 84" x 42" - maple wood veneer" _each $ 

0014 Table 84" x 42" - maple wood laminate* .each $ 

0015 Table 72" x 36" - maple wood finish* .each $4,092,00 

0016 Table 72" x 36" - maple wood veneer" _each $ 



0017 Table 72" x 36" - maple wood laminate* eeach $ 

0018 Table 60" Round - maple wood finish .each & $ 

0019 Table 60" Round - maple wood veneer .each $ 

0020 Table 60" Round - maple wood laminate _each $ 

0021 Table 48" Round - maple wood finish .each g $2,555.52 

0022 Table 48" Round - maple wood veneer _each & $ 

0023 Table 48" Round - maple wood laminate _each & $ 

0024 Table 42" Round - maple wood finish _each & $7,203.24 

0025 Table 42" Round - maple wood veneer .each $ 

0026 Table 42" Round - maple wood laminate .each $ 

0027 Table 24" Round - maple wood finish .each $4,522.32 

0028 Table 24" Round - maple wood veneer ~ach $ 

0029 Table 24" Round - maple wood laminate .each $ 

0030 Lateral File - 2 High - 30"W _each $70,465.98 

0031 Lateral File - 3 High - 30"W • each $93,062.82 

0032 Lateral File - 4 High - 30"W "each $16,140.50 

0033 Lateral File - 5 High - 30"W _each $81,446.00 

0034 Workstation Signage _each $ 



0035 Miscellaneous Furniture Items _lot $615,000.00 

SUBTOTAL - MATERIALS $2,976,655.36 
"All rectangular tables shall be priced with a panel base. 

SERVICES 
CLiN Description Est. Qty Unit Price Total 
0036 Project Manager ~hours hour $59,995.00 

0037 Designer ~ours hour $54,145.00 

0038 Installation & Delivery - Normal Hours & Hours hour $177,672.00 

0039 Installation & Delivery - Night Hours _hours hour $41,250.00 

0040 Installation & Delivery - Weekend Hours _hours hour $41,250.00 

0041 Warehouse - Minimum 20,000 SF • days day $10,995.00 

0042 Delivery Truck (50' max length) • days 'day $5,250.00 

0043 Miscellaneous Items" ,lot $4,000.00 

*Line item is for presentation boards, hardcopy as-built drawings and hardcopy CAD drawings. NRC shall not be charged for 
drawings submitted electronically or on CD. 

SUBTOTAL - SERVICES 

GRAND TOTAL - MATERIALS AND SERVICES - OPTION PERIOD #3 

$394,557.00 

$3,371,212.36 



Option Period #4: 
WORKSTATIONS AND OFFICES 
CLIN Description Est. Qtv Total 
EOO1 Typical Workstation - Interior A .,each $1,014,756.00 

E002 Typical Workstation - Patio ~ach $424,755.00 

E003 Typical Workstation - Admin Assistant .each 3 $313,373.94 

EOO4 Typical Workstation - Contractor .each - $ 

E005 Typical Workstation - Carrel _each $ 

E006 Typical Office - 100 Square Feet (SF) .each a $75,772.80 

E007 Typical Office -150 SF • each $157,161.60 

E008 Typical Office - 180 SF _each • $56,536.48 

EOO9 Typical Office - 240 SF .each $20,007.52 

E010 Typical Office - 300 SF .each 5 $19,803.64 

E011 Typical Workstation - Six Pack .each $ 

E012 Table 84" x 42" - maple wood finish* .each $ 

E013 Table 84" x 42" - maple wood veneer* _each $ 

E014 Table 84" x 42" - maple wood laminate* .each $ 

E015 Table 72" x 36" - maple wood finish* _each $4,092.00 

E016 Table 72" x 36" - maple wood veneer* _each $ 



E017 Table 72" x 36" - maple wood laminate* .each 2 $ 

E018 Table 60" Round - maple wood finish .each $ 

E019 Table 60" Round - maple wood veneer .each a $ 

E020 Table 60" Round - maple wood laminate .each $ 

E021 Table 48" Round - maple wood finish _each $ $2,555.52 

E022 Table 48" Round - maple wood veneer .each $ 

E023 Table 48" Round - maple wood laminate .each $ 

E024 Table 42" Round - maple wood finish .each $7,203.24 

E025 Table 42" Round - maple wood veneer _each $ 

E026 Table 42" Round - maple wood laminate .each $ 

E027 Table 24" Round - maple wood finish .each $4,522.32 

E028 Table 24" Round - maple wood veneer .each $ 

E029 Table 24" Round - maple wood laminate _each $ 

E030 Lateral File - 2 High - 3O'W ~each $70,465.98 

E031 Lateral File - 3 High - 3O"W .,each $93,062.82 

E032 Lateral File - 4 High - 30"W _each $16,140.50 

E033 Lateral File - 5 High - 30"W -.reach $81,446.00 

E034 Workstation Signage .each & $ 



E035 Miscellaneous Furniture Items • lot _ $615,000 00 

SUBTOTAL - MATERIALS $2.976,6~:)5.36 
*AII rectangular tables shall be priced with a panel base. 

SERVICES 
CliN Description Est. Qty Unit Price Total 
E036 Project Manager _hours 2 • hour $57,330.00 

E037 Designer _hours hour $51,545.00 

E038 Installation & Delivery - Normal Hours "hours hour $174,212.50 

E039 Installation & Delivery - Night Hours "hours hour $40,936.00 

E040 Installation & Delivery - Weekend Hours "'hours hour $40,936.00 

E041 Warehouse - Minimum 20,000 SF • days dday $10,995.00 

E042 Delivery Truck (50' max length) • days day $5,250.00 

E043 Miscellaneous Items* flot $4,000.00 

*Line item is for presentation boards, hardcopy as-built drawings and hardcopy CAD drawings. NRC shall not be c!::'lrged lor 
drawings submitted electronically or on CD. 

SUBTOTAL - SERVICES 

GRAND TOTAL - MATERIALS AND SERVICES - OPTION PERIOD #4 

TOTAL ESTIMATED CONTRACT CEILING 

$385,204.50 

$3,361,859.86 

$16,851,969.51 
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DEFINITIONS AND ABBREVIATIONS 

The following abbreviations may be used in this document and are defined as follows: 

3WFN 
OWFN 
lWFN 
PO 
CO 
ABAAS 
ANSI 
ASTM 
BIFMA 

COR 
Contractor 

FSS 
GF 
GSA 
Installer/Furniture Installer 

LEED 
Manufacturers 

NIC 
NFPA 
NRC 
NTP 
TBD 
USGBC 

Three White Flint North 
One White Flint North 
Two White Flint North 
Project Officer - Lead on Contract 
Contracting Officer 
Architectural Barriers Act Accessibility Standard 
American Standards Institute, Inc. 
American Society for Testing and Materials 
The Business and Institutional Furniture Manufacturer's 
Association 
Contracting Officer's Representative 
Contracting entity or entities responsible for providing, delivering 
and installing specified furniture systems and components. 
Federal Supply Schedule 
Government Furnished 
General Services Administration 
Contractor or their subcontracted installer who shall be certified by 
the specified manufacturer to install the specified products. 
Leadership in Energy and Environmental Design 
Manufacturers of the specified products to be provided by the 
Furniture Contractor under the term and conditions of the contract. 
Not In Contract 
National Fire Protection Association 
U.S. Nuclear Regulatory Commission 
Notice to Proceed 
To be Determined 
United States Green Building Council 
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1. BACKGROUND 

Systems Furniture Procurement 
Statement of Work 

The U.S. Nuclear Regulatory Commission (NRC) was established by the Energy Reorganization Act of 1974 
as an independent regulatory agency. The mission of the NRC is to license and regulate the Nation's civilian 
use of byproduct, source, and speCial nuclear materials in order to protect public health and safety, promote 
the common defense and security, and protect the environment. The NRC's scope of responsibility includes 
regulation of commercial nuclear power plants; research, test, and training reactors; nuclear fuel cycle facilities; 
medical, academiC, and industrial uses of radioactive materials; and, the transport, storage, and disposal of 
radioactive materials and waste. It also licenses the import and export of radioactive materials and works to 
enhance nuclear safety and security throughout the world. 

The NRC's goal is to provide flexible continuity of space that is compliant with Federal security guidelines and 
allows NRC to comply with Executive Orders 13514-Federal Leadership in Environmental, Energy, and 
EconomiC Performance and 13423-Greening of the Government through Efficient Energy Management and 
Title IV of PL110-140 of the "Energy Independence and Security Act of 2007", and all other successor federal 
"green" legislation, Executive Orders and regulations. 

To support the NRC's Mission objectives for the future, the NRC has acquired an additional headquarters 
building near the existing headquarters complex to support conSOlidation of resources and operations. The 
new headquarters building, also known as Three White Flint North (3WFN), will be located at 11601 Station 
Street, North Bethesda, Maryland 20782. 3WFN will be situated between the White Flint Metro station entrance 
and the Metro parking garage. This location is across Marinelli Street from our other headquarters buildings, 
One White Flint North (OWFN), located at 11545 Rockville Pike, Rockville, MD 20782 and Two White Flint 
North (TWFN), located at 11555 ROCkville Pike, Rockville MD 20782. 

2. OBJECTIVE 

The U.S. Nuclear Regulatory Commission (NRC) is planning a major acquisition of systems furniture to meet 
staff needs at its new 3WFN building and for the upcoming renovation of the OWFN building. The purpose of 
this requirement is to purchase systems furniture and anCillary items for all spaces housed in NRC 3WFN and 
OWFN. The NRC reserves the right to add any items listed on the awardees' and any teaming parmer's (if 
applicable) Federal Supply Schedule (FSS). The 3WFN building is under construction with phased occupancy 
planned to begin in September 2012. 3WFN will be a 14-story building with a 4-level underground parking 
garage. The building will house approximately 1,350 - 1,400 offices and workstations with special space to 
include a conference center, IT data center, cafeteria, professional training center, and incident response 
operations center. The targeted start date for delivery and installation of systems furniture for 3WFN is to 
begin in February 2012. Specific dates for the renovation of the OWFN to begin are not firmly set at this time. 
It is anticipated that upon renovation completion, OWFN will house approximately 1,100 to 1,200 offices and 
workstations. 
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To s.u~rt. the current f~miture installation schedule for 3WFN, the contractor shall provide all managem3~'~, 
ad~lnlstr~tlVe ~d technIcal support, supervision, and labor, materials, supplies, and equipment to support the 
furniture installatIOn schedule without delay. Unless otherwise specified by the NRC Project Officer (PO: or 
NRC Contract Officer (CO), all durations for design, manufacturing, and installation of produ:t must remain 
consistent with the systems furniture installation schedule outlined in Table 3.4.1, regardless of changes in 
stan date and/or slippage of construction schedule unless otherwise instructed by NRC PO or the NRC CO. 

3. SCOPE 

3.1 Furniture Requirements 
a. The NRC shall issue a Blanket Purchase Agreement (SPA) for this requirement, which will be followed by 
the issuance of a Task Order for each year of the SPA. The NRC PO and/or CO shall issue firm fixed priced 
Delivery Orders off of each Task Order for the required supplies and services. The total estimated quantities of 
materials, services and maintenance camot be determined at this time. The total quantities to be ordered 
under this contract can be any combination of the products and services identified under the contractor's 
Federal Supply Schedule (FSS) and any teaming partner's. NRC will also purchase additional components to 
be placed in inventory at the NRC warehouse, for replacing wom or damaged fumiture, furniture parts and 
providing flexibility for workstation/office Changes. . 

b. All products supplied shall be new products. Used, reworked or refurbished product is not acceptable. All 
products shall meet or exceed all applicable ANSIIBIFMA performance standards. The furniture systems shall 
have capacity to be configured with commonly available tools. Any special tools required to asserrole products 
shall be provided at no additional cost. All products shall have warranty covering all materials and 
workmanship; limited lifetime is preferred. AI/labor and handling costs associated with warranty work shall be 
at no cost to NRC. The manufacturer Shall commit to non-obsolescence of specified products for a minimum 
of 10 years. The warranty coverage shall be conveyed to NRC upon final occupancy. 

c. All products offered must meet or exceed applicable Product Testing Requirements as defined in Section 
6.1. and 6.2. All items offered may be comprised from multiple product lines (known as a "blended" solution) 
from a single manufacturer; however, a single product type must be of the same product line throughout. All 
products must be available in matching finish colors and textures, and have coordinated dimensions for proper 
fit and integration. The contractor is required to certify that their offer meets or exceeds each product's testing 
requirements (refer to section 6.1) and technical specifications. 

d. All products shall be the manufacturer's standard product. All standard product line finish options shall be 
available as an option at no additional cost. 

e. Contractor is responsible to meet aI/local and seismic codes. Bookcases, storage cabinets, etc. over 36" in 
height shall be provided with a method to prevent tip over due to local seismic actiVity and unbalanced loading. 
The contractor shall furnish fumiture components and accessories that are required when ordered by the NRC 
PO through work orders issued pursuant to this contract. In addition, the contractor shall furnish and provide 
other product lines available for purchase to the NRC from the contractor's FSS and/or any teaming partner's, 
such as freestanding desks, tables, and file cabinets. The components and accessories shall be available for 
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purchase by NRC at the unit price and discount established for this project and shall remain in effect for tho 
duration of this delivery order. W 

3.2 Design I Project Management I Layout Adaption 

a. ~sign Services: ~ithin the ~irst five. business days after contract award, the contractor shall provide the 
servlce~ of a p~ofessl~nal ~eslgner with significant experience on major systems furniture projects. The 
professlo~al deSigner will reView, adapt, and overlay the specific manufacturer's components and products to 
the generic layout for all floors in 3WFN provided by the NRC PO. The contractor shall meet with the NRC 
fu~.iture team to select fabrics and finishes to coordinate with building finishes. The contractor shall provide a 
minimum of three (3) presentation boards with typicals and alternate color schemes to determine the final 
selection within fifteen (15) calendar days of contract award. The design shall incorporate the workstations to 
be occupied by the NRC and all supporting equipment, such as printers, storage, fax machines, copiers, etc., 
unless otherwise specifically excluded by the NRC PO. 

b. The contractor shall conduct an on-site review of existing conditions prior to design development. The 
generic layouts should not preclude the contractor from submitting to the NRC any suggestions or altematives 
which would aid in adapting its components to the actual design. The furniture plans produced by the 
contractor shall be in compliance with the Architectural Barriers Act Accessibility Standard (ABAAS) and 
construction code requirements and field verifications. 

c. A preliminary deSign shall be submitted to the NRC PO for review and approval and shall be revised, if 

necessary, based on comments from NRC. Following design approval, the contractor shall prepare a product 
req uirements list along with a proposal that includes product cost, design and installation costs. 

d. The contractor shall create furniture installation drawings in AutoeAD 2007 or later, during and upon 
completion of task orders. The final signed-off approved drawings shall be delivered to NRC in hardcopy, PDF, 
and DWG formats. 

e. Project Management Services: The contractor shall provide a Project Manager (PM) with significant 
experience on major systems furniture projects similar to the scope of this project within the first five business 
days after contract award. The PM shall be used as an interface between installation of the fumiture and the 
building construction contractor. The PM shall coordinate the installation of the furniture with the installation of 
the electrical and data wiring within the furniture. The PM shall be required to attend weekly coordination 
meetings set up by the building construction contractor and NRC. The NRC shall not be responsible for any 
expenses incurred for local travel. These coordination meetings will determine schedule, when access to 
various areas of the building is available and time lines. The PM shall provide documentation after each 
meeting outlining open tasks for completion as they relate to the contractor's furniture delivery and install. 

f. After contract award and prior to installation of systems furniture, the contractor shall conduct site verification 
to ensure all floor plans reflect accurate dimensions, then document and issue a report detailing all 
construction concems that may impact the installation of furniture during the field verification meeting. A field 
verification meeting shall be scheduled by the contractor with the NRC PO. During this meeting the contractor 
shall also confirm all final finish, fabric, and color selections with the NRC PO. The contractor shall provide the 
NRC PO with one paper hard copy of the final fumiture layout and one CD of the final fumiture layout in both 
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~utoC~D. and PD~. formats no later than two (2) weeks after finalization. This furniture layout will include the 
fl~al bUilding conditions that affect the furniture layout and all furniture awarded in the contract drawn to cor~-2~ 
sizes and located per actual conditions. Draw all furniture on one layer for ease of AutoCAD use. 

g. Mock-ups: Within 25 calendar days of contract award. the contractor shall deliver and install three mO:i'-:.J::> 
worr.stations of three different workstation typicals, to be identified by the NRC PO upon contract awar:i 
Mo~k-ups shall be located within one of NRC head quarter buildings. NRC Will specify the exact location upon 
contract award. The mock-ups shall be provided at the expense of the Government. 

h. OWFN: In preparing the product list, the contractor shall take into consideration warehouse inventory of 
existing product on the floor when renovating OWFN. Once the NRC approves final typicals, floor plans, and 
color scheme, a Task Order shall be issued. 

3.3 Method of Ordering Services 
a. The contractor shall only accept orders under this agreement and NRC shall only be monetarily liable for 
orders placed under this agreement, by the NRC PO and/or CO. The NRC POICO shall submit orders to the 
contractor verbally by telephone or in writing by fax or e-mail. The NRC POICO shall follow-up all verbal 
communications with a written order, within two (2) business days of placed order. 

b. The NRC PO is authorized to place delivery orders up to but not exceeding $75,000.00. Any orders 
exceeding $75,000.00 shall be issued by the NRC CO. 

c. Orders placed under this agreement shall be made by NRC using a pre-printed order-form that is prepared 
by the contractor. The contractor's order fonn shall be submitted for approval to the NRC PO within the first 
fourteen (14) calendar days after contract award. Upon receipt of a completed order fonn from the NRC, the 
contractor shall provide a total firm fixed price, including the price of services, for the delivery order. The 
completed order fonn (including total finn fixed price) shall be attached to a NRC Delivery Order form and 
signed by the NRC Project Officer and/or Contracting Officer and Contractor Program Manager. See 
Attachment D for an example NRC Delivery Order form. Modifications to any delivery order shall be 
memorialized via the NRC fonn and signed by both parties. 

d. The NRC shall include the following minimum infonnation when placing all orders: 
1. NRC Agreement Order Number 
2. Sequential Call number assigned by NRC Project Officer for that order. 
3. The delivery schedule. 
4. The type of items (line item) being ordered. 
5. The total price of each line item being ordered. 
6. The total firm fixed price of each order. 
7. The name of the NRC authorized person placing the order (call). 
8. The date the order was approved by the NRC PO and submitted to the contractor. 

3.4 Schedu lelDeliveryllnsta lIation 
a. Schedule: The projected award date tor this contract is estimated to occur no later than October 24, 2011. 
Within the first ten (10) business days after the issuance of a Delivery Order, the contractor shall adapt and 
overlay the specific manufacturer's components and products for all applicable floors in 3WFN, to existing floor 
plans provided by the NRC. Once NRC reviews and finalizes the updated floor plans, the contractor shall have 
five (5) business days to develop and deliver presentation boards outlined in section 3.2.A to the NRC PO. 
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b. The contractor shall have six weeks to manufacturer and deliver the order for each phase. Delivery and 
installation for Phase 1 shall begin on February 13,2012. The systems furniture installation schedule shal' t-e 
conducted in four (4) phases based on phased delivery of the building (see Table 3.4.1). Should the schedule 
dates be pushed out to a later date, the contractor shall adhere to the amount of days ouUined for each D:iase 
in Table 3.4.1. The contractor should anticipate night and weekend work in addition to normal hOur instalic:,::>;',s 
and sharing the NRC building's freight elevator with other construction contractors. The delivery schedUle fJr 
materials not associated with the four (4) phases listed below shall be six weeks from the issuance 0; me 
delivery order. See table 3.4.1 for phased systems furniture installation. 

Phase 4 7/2/12 
8~4/12 

Use 

POC, 5·7 

, 8· 
11 

12 -14 

281 

73 430 

54 264 

Note: Wortl:stallon counts include carrel WOf'k8t8tlons (see attached typical package - Attachment B) 

c. Performance Measures and Deductions 

81 1 

61 325 

• Performance Measures: The contractor shall deliver and install all required furniture and equipment for 
Phase 1, 2, 3, and 4 within the time frames specified above. Failure by the contractor to comply with 
timeframes of this SOW shall constitute a "valid complaint" under this contract. 

• Performance Deductions: NRC will deduct the following amounts from the monthly invoices pertaining 
to the delayed installation phase in which the contractor fails to comply with the delivery schedule or 
calendar for Phases 1 - 4. See Table 3.4.2 for deduction details. 

* Note: NRC reserves the right to not take a deduction. No more than a 10 percent deduction will be taken 
from invoice related to the 'late' phase. 
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Upon award of this contract, the most current delivery and installation schedule shall be provided and signed 
by t~e contractor. The contractor shall assume responsibility for storage costs incurred for any items delivered 
earlier than the agreed-upon signed schedule. 

d. After completion of the design process a delivery order shall be issued by the NRC PO. A pre-deliverv 2:"j 

~nstallat~on meeting shall be scheduled with the NRC, the contractor's project manager, and appropriate 
installatIon personnel prior to proceeding with the delivery and installation, to review: planned approach ior 
each phase; coordination required with lessor, general contractor, and movers; responsibilities of each building 
trades and mover personnel; elevator availability; and street delivery schedule. 

e. The contractor shall contact the NRC PO at least fifteen (15) working days prior to sendirg each shipment to 
ensure the building is ready. The contractor shall coordinate item delivery from all SUb-contractors and ship the 
goods only if the NRC PO confirms that the building is ready. The contractor shall ensure they fully understand 
all site security regulations and initiate required procedures to minimize the impact on installation personnel 
(i.e., security clearance forms and security badging requirements). 

f. The contractor shall provide the NRC PO with a minimum of 48 hour notification as to the date and time the 
trucks will arrive. Drivers of delivery vehicles shall not attempt to deliver any items before the scheduled 
delivery date. 

g. At this time the project does not identify a location, or locations, within the facility for staging, and uncrating 
of furniture as it is delivered and prepared for installation. Unless otherwise directed by the NRC PO, contractor 
shall receive the product at an off-site location and shall uncrate, inspect, and deliver to the project site as 
required throughout the phased installation. Uncrated deliveries shall be made directly to either building site at 
Rockville Pike and Marinelli Road, or the NRC warehouse located approximately one mile from the bLildings, 
as directed by the NRC PO. 

h. When delivering to 3WFN, tractor trailer lengths will be restricted to 50 feet in length (trailer - 42.50 feet in 
length plus cab - 7.5 feet in length). Loading docks shall be available behind both buildings with access to a 
freight elevator. 

i. The contractor shall be held responsible for any damage to the NRC building resulting from delivery, 
installation, and related work by installers andlor employees. Pre-DeliverylPre-lnstallation Walkthrough is 
required, during which the dealer's supervisorlProject Manager can Identify and document any existing 
damage to the site; daily inspections of the site for damage are also required and any findings shall be 
documented in a checklist given to the NRC PO. Proper measures such as protective runners, pads, corner 
wall protectors shall be utilized by the contractor's installers to protect the building (elevators, walls, floors, etc.) 
at all times. 

j. The contractor shall provide authorized and/or certified personnelltechniCians as required to assemble the 
workstations and their components. Electrical basefeedslwhips shall be provided by the contractor, while 
necessary electrical power shall be provided by the Government. 
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k. The P~oduct shall be rendered oompletely ready to use. All installed furniture and accessories as indicatej 
on draWings shall be leveled a~d plumb, with separate units securely anchored. All packing materials -,nd 
labels shall be removed a~ furniture shall be cleaned and polished, adjusted, and inspected for damage. ~-r'9 
contracto~ shall, at no additional cost to the NRC, touch up nicks and scratches on the systems furniture '. -,at 
occur dunng. handling and installation. The contractor shall clean or replace all fabric which may be ma~'3d 
dUring handling and installation. 

I. Th~ contractor shall adjust doors, drawers, hardware, fixtures, and other moving or operating parts to 
function smoothly, clean casework, counter tops, panels, shelves, legs, hardware, fittings and fixtures in 
~ccor~nce with manufa~turer's instructions, and remove surplus materials, rubbish and debris resulting from 
Installation upon oompletion of work and leave areas of installation in neat, clean condition. 

m. The contractor is responsible for cleaning and/or repairing any damage to the building and or floors which 
result from the installation process. Cleaning and repair work shall be made acceptable to the NRC PO before 
final payment is made. 

n. The contractor shall be required to install white boards, computer keyboard trays and mouse trays and other 
workstation accessories as indicated on workstation speCifications. 

o. The oontractor shall fully accomplish each installation on the agreed upon dateS/schedule. Following 
installation, any punch list items identified by the NRC PO shall be resolved and completed within a maximum 
of fifteen (15) working days from the installation date and/or work order. 

p. All delivery associated with the contract shall be F.O.B. Destination. This includes delivery from the 
manufacturer's plant or delivery from the storage warehouse. The NRC shall only be responsible for delivery 
costs for delivery from the storage warehouse. The cost for delivery from the manufacturer's plant shall be 
included in the unit price for materials. 

3.5 Production DocumentatlonIDemonstration/Tralning 
a. The contractor shall ensure all owner's manuals, warranty information, assembly instructions, maintenance 
and care instructions, operating instructions, and any other information is provided to the NRC PO upon 
completion of the installations. The contractor shall turn over, to the NRC PO, any special assembly tools, 
security hardware, wrenches, and spare parts provided with the furnishings. 

b. The oontractor shall coordinate with the NRC PO to develop a schedule to oonduct ten (10) group 
demonstrations for staff on the operation of the installed systems furniture and support eqUipment. The 
contractor shall also SChedule, with the NRC PO, and conduct one (1) maintenance training class with NRC 
maintenance personnel. Training session should include lecture and demonstration of all maintenance and 
repair procedures that end user personnel would normally perform. 

3.6 Daily Site Cleanup: 
a. The contractor shall be responsible for the removal and disposal of all trash connected with the uncrating 
and assembling furniture and other items installed under this contract. Final acceptance of the furniture from 
the contractor will not occur until all installation trash is removed from the Site. 
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b. Recyclable cardboard products shall be disposed of in accordance with local recycling regulations. 

c. Packing materials shall not be stored in the building for any period exceeding 24 hours. 

d. Personal trash (food wrappers, drinks, etc.) shall be removed from the site on a daily basis by the contract:Jr. 

3.7 Excess Items 
Once furniture and equipment is Installed, the contractor shall coordinate with the NRC PO where any excess 
items will be stored. The contractor will be responsible for delivery of excess items to storage area designated 
by NRC. The NRC shall reimburse the contractor for the cost of a truck for the transfer of excess items only. 
Refer to Section 3.4.h for truck length limitations. 

3.8 Warehousing 
The contractor shall be required to provide off-site storage within a 3D-mile radius of the NRC headquarters 
location and also manage storage as an addition to the contract. NRC requires a warehouse at 20,000 square 
feet minimum. The contractor shall be responsible for transporting systems and miscellaneous furniture items 
to the contractor's warehouse should an unexpected delay occur at the NRC building site. The contractor shall 
be responsible for transporting systems and miscellaneous furniture items to the NRC warehouse during and 
at completion of the furniture installation. The NRC shall reimburse the contractor for the cost of a truck to 
complete these shipments if access to the building is denied. The NRC shall not reimburse the contractor for 
initial shipping costs because delivery costs shall be included in the GSA unit prices. Refer to section 3.4.h for 
truck length limitations. 

3.9 Quality Control Plan 
a. Quality Control Plan (OCP) - The contractor shall provide a complete QCP. The QCP shall be submitted with 
the proposal and maintained after contr~t award to ensure the reqUirements of the contract are met as 
specified. The contractor shall comply with the OCP during the period of performance of the contract. The 
contractor shall be subject to the deduction schedule found in table 3.4.2. The contractor shall maintain a QCP 
that will assist in the monitoring and correction of inadequate performance that provides for: 

• On time delivery and installation of materials; 
• Effective management of subcontractors and vendors cost effectiveness and service delivery; 

• Prompt notification (within 24hours) to the Government of problems, failure to meet required 
timeframes, and contract requirements and concerns; 

• Information on how the Contractor plans to resolve problems, or work closely, with the NRC PO and 
employees to find an equitable resolution; and 

• Suggestions that will enhance service and/or reduce cost. 

b. The Government shall inspect the contractor using random inspectio ns, scheduled inspections, or any other 
method of inspection that the Government determines will reflect the actual successful performance of this 
contract. Inspection and acceptance of all work performed under this contract will be conducted by the NRC 
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PO or NRC CO and shall be completed to ensure the contractor remains in compliance with established 
contract requirements and specifications. 

c. The contractor's performance shall be evaluated on the basis of the performance success or deficien:;:es. 
success or failure in meeting contract requirements, and the contractor's record of correcting deficiencies V\'~len 
noted. 

4 SYSTEMS FURNITURE: FUNCTIONAL AND TECHNICAL REQUIREMENT 

a. The description covers office furniture systems which provide comprehensive office furniture environments 
through the ability to form a variety of work station configurations and generally includes interconnecting 
structural panels as central integrating elements or may employ rail, beam. frame and structural uprights, core 
or freestanding based elements. Panels (structural), work surfaces, wardrobes, overhead storage cabinets, 
pedestals, lateral filing, task management accessories, electrical components, and cable management 
accessories are all components of systems furniture. 

b. This section includes procurement, delivery and installation of various types of systems furniture including, 
but not limited to the following: structural panels, electrical and data components, work surface cable 
management, work surfaces, personal storage components, acressories, freestanding lateral filing, keying, 
task lighting, monitor pole, and articulating arm, tower/CPU sling, optional ergonomic accessories, credenza, 
meeting table, side table, table lamp and signage. Note: NRC reserves the right to procure additional items 
listed under the awardees' and any teaming partner's (if applicable) FSS. 

4.1 Structural Panels 

a. The frame must be a minimum of 16-gauge steel including supports, top and bottom rails and shall 
have fully welded junctions. 

b. Panels shall be load bearing and capable of being loaded on one side only. 
c. The panel system shall be capable of continuous dimensional runs as defined in the drawing details, 

without true connections, and no panel creep allowed. Adequate support shall be provided for any 
given run which may require supplemental support under the work surface. Supplemental supports 
shall not limit knee space for occupants. 

d. Overall panel thickness shall be a maximum Of 3", 
e. Standard panel shall be able to accommodate the addition of stack-on sections up to a maximum SO" 

height. Stack panels shall be available in nominal heights 12", 14" or 16" and subsequent multiples. 
Stacking frames must be able to support hanging components on both sides. Stack panel finish options 
include fabric, marker board, and glass (textured, translurent, or clear). Frameless glass stack panels 
that do not support weight must be available in half sizes, (i.e. 7-112" high). See typical workstation 
design in Attachment S, for panel heights. 

f. Panels shall have off modular capability. 
g. Frame width options to include various widths ranging from 24 to 4S" wide. 
h. Frames and connectors shall allow for horizontal "Iay in" or "fIsh through" for all wires and cables. Metal 

Wire separation trays must be available. 
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i. The following accessories must be integrated with the system: tackable panels or tack boards, rail :iies 
or tool bars, an~ full range of associated hang on accessories, transaction counters, and maa~, ;.(i~ 
marker boards WIth attached or magnetic marker board rails. ~ 

j. Frames shall ~lIow for a full ra~ge of ~mponent mounting heights, with slots every 3M" to 1". 
k. Frames shall Include selHevellng. or SIngle-tool adjustable glides for uneven floors. 

I. Frames shall have the ability to be powered and non-powered. Non-powered panels shall have t1e 
ability to be field retrofitted with power. 

m. The system shall include connectors that provide 2, 3, or 4 way frame connections with full finished end 
caps. 

n. Panel finish options shall include fabric, painted metal (meta"ic. magnetic, textured, or smooth finishes). 
laminate, veneer surfaces, magnetic marker board, translucent materials, and open frame. 

o. All exposed ends and reveals of frames are oovered with hard surface finished trim pieces. All 
hardware included. 

p. Work surface support as required at corners, work surface connections, long work surface runs over 5', 
and at free standing work surfaces. 

q. Inlout box integrated into the panel, or equivalent, for the Admin Workstation. 

4.2 Electrical and Data Components 

a. Receptacles shall be numbered (coded) with circuit identification. The isolated circuit deSignator shall 
be color coded differently than non-isolated circuit receptacles. 

b. Panels shall be able to house a minimum of three (3) cabling raceways. Lay-in cabling is preferred for 
the top of panel with "lay-in" or "fish through" capability intemal to the panel. One should be at the desk 
top, the second shall be approximately 20" above the floor and the third should be below the 
worksurface . 

c. Provide power outlets and data access at work surface height and below the worksurface. Power 
outlets and data outlets shall be connected to integrated raceways in the panel at that height. Two (2) 
duplex outlet and two (2) data outlet is required above the Worksurface and one (1) duplex outlet and 
one (1) data outlet are required below the work surface. 

d. It is not acceptable to integrate power in, or attach power to, the work surface. 
e. A" hardware and necessary panel-to-panel connections shall be included. 
f. Data knock-out plates shall be provided by the furniture manufacturer. 
g. Panels shall be able to house up to twenty four (24) CAT-6a unshielded cables. 
h. Provide basefeeds/whips to power each bank of workstations. 

4.3 Work Surface Wire Management 

a. Cables and cords shall be managed vertically and horizontally and shall be held tight to underside of 
work surfaces so as not to be visible. 

b. Wire management solution shall provide easy access to cables and cords without tools or binding 
cables together with clips. Baskets are acceptable. 

c. The solution shall accommodate varying locations of desk top equipment to suit individual user 
preferences. 
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d. Provide a scallop at the back edge of the work surface for wire management. A continuous gap at the 
back. of th.e wO~ksurface is not acceptable. A scallop opening is preferred but the use of grommets shall 
require prior written approval by the NRC PO. 

4.4 Work Surfaces 

a. Work surface depths to be available as standard are: 24". Lengths shall be available from 24" to 96". 
b. Work surfaces shall be available in the shapes indicated on the drawings 
c. Universal work surfaces shall be panel mounted or freestanding. 
d. Work-surfaces shall be non-handed where possible with all edges eased equally. 
e. Undersides of work surfaces shall accept panel-hung and freestanding supports as indicated on 

drawings and be smooth SUrfaced. 

f. Core material to be 45 lb. density, furniture grade minimum 1" thick particleboard. 
g. Standard work-surface shall have integrated finished edge and be totally sealed against moisture. 
h. Work surface finishes are required in wood and laminate finish options as shown on detail drawings. 
i. Laminate work surface shall have edge banding or similar. 
j. Any freestanding, height adjustable work surfaces shall be height adjustable by manual means, but with 

no tools required. Nominal height range shall be 26" - 32". 
k. Freestanding, height adjustable work surfaces shall have non marring glides for carpet or hard surface 

floors. 

4.5 Personal Storage Components (storage pedestals, overhead cabinets, storage towers, credenzas, 
bookcases) 

a. Storage pedestals and credenzas shall have: 
• Mobile, fixed and freestanding storage with box/file, boxJbox/fiJe or filelfile options available. 
• Include one pencil tray for each boxlboxlfile and boxlfile pedestals to be located in the top box drawer. 
• Storage pedestals available in 18", 22" or 24", and 28" or 30" depths and shall accommodate both letter 

and legal hanging files. 
• Include a file support channel integral to the drawer construction to allow for side to side hanging 

folders in each file drawer. Minimum 20 gauge steel construction. Finish is black. 
• Storage pedestal drawers: 12w high drawers to have full suspension, full extenSion, and ball bearing 

slides. 6" box drawers to have 3,4" extension and ball bearing slides. 
• Storage credenzas available with one-high lateral files specified with cushion la min ate or veneer tops. 
• Below the work surface, storage credenzas must be available in various heights and Widths with file 

drawers, doors, sliding doors or open shelving. 
b. Overhead Cabinets shall have: 
• Flipper doors, sliding doors, bookshelf or open configuration overhead options available. 
• Overhead cabinets shall provide a minimum of 5 lin. ft. of storage. 
c. Freestanding Storage Tower: 
• Height shall nominally match height of structural panel frames 
• Storage towers available in 24" depths. 
• Drawers on personal storage tower operate on extra heavy duty ball bearing suspension or equal. 
• Side-open tower option available to hang over coats. 
d. Freestanding Bookcase shall have: 
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• 
• 

Height shall nominally match height of structural panel frames. 
Adjustable shelves shall be standard. 

e. General: 
• All file drawers shall have full extension. 
• All file drawers shall accommodate letter or legal filing capabilities. All necessary hanging rails shaP De 

included. 

• Storage units shall have leveling glides. 
• All storage units shall be locking. 

• Where multiple shelves are required, they must be adjustable on 1" minimum or 2" maximum 
increments. 

• Provide full width integral pulls. 

• Storage units shall be constructed of a one-piece case for a finished appearance with no overlapping 
seams. Construction shall inhibit racking of mits when fully loaded. 

• Storage units shall be constructed of a minimum of 22-gauge steel with a baked enamel surface, or 
powder coat paint finish. 

4.6 Accessortes 

a. Tackable and/or magnetic fabric panels available. 
b. Shallow display shelf for personal items available that attaches to the slat rail or the panel. 
c. Panel-supported transaction counters available, finishes to match work surfaCes with eased edge. 
d. Accessory boards or rails match panel widths. 
e. Paper management devices available with horizontal, vertical, and diagonal options for desktop and 

panel mounted applications. 
f. Paper management includes a slanted file-holder, pencil cup, in/out box, media holder, phone tray, 

mirror, and other items as offered by manufacturer. 
g. Coat hooks that attach to the panel. 

4.7 Freestanding Lateral Filing 

a. Freestanding lateral files shall be a part of the systems furniture product line and/or an independent 
freestanding lateral file system with compatible finishes. 

b. Lateral files to come in 30",36", and 42" widths and 18"-19" deep. Standard units to accommodate 2,3, 
4, and 5 - high drawers. Four and 5 - high drawer units shall have a receding door in top position. 
Overall heights to coordinate with other systems furniture elements. Full range of industry-standard 
drawer-height options must be available and interchangeable in the field. 

c. Files shall accommodate letter and legal filing capabilities as a standard from the factory. All necessary 
hanging rails shall be included as part of the original installation, thus avoiding the necessity to order 
additional parts/railS to switch from letter or legal filing at a later date. 

d. Drawers shall be supported with full extension, ball bearing slides with a minimum 115-150 pound 
capacity (15" x 42" drawers). 

e. Drawer bodies shall be formed from steel with a welded construction. 
f. 13.5" and 15"H doors shall be available with either fixed or pullout shelves. Fixed shelves shall support 

standard 8-1/2" x 11" binders. 15"H fixed Shelves shall support EDP filing. 
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g. Suspension shall be tested and listed as acceptable. Suspension shall support heavy duty and high 
usage. 

h. Drawers and pUll-out shelves to operate on full extension metal ball bearing suspensions. 
i. Suspension shall provide an interloCk system for drawers and pullout shelves (excludes reference 

shelves). 

j. All drawers and shelves shall be removable without removing or dismantling the suspension or interioc.~ 
system. 

k. Weighted with a counterweight shall be standard. 
I. Four adjustable leveling glides shall be standard. 
m. Provide full width integrated pull. 

n. Each file unit is to have a caution label attached to the top compartment and visible to the user when 
compartments are accessed. Label shall contain safety precautions including leveling, loading, and 
weight distribution. 

o. Each file drawer with the exception of the 3", 6", 7.5", and 9" drawers shall come with file bars that 
support legal or letter filing. 

p. All preconfigured files with receding doors are shipped with O-ring dividers and file bars. The file bar 
shall be installed at the furthest back position to accommodate storage of legal size folders (min. 15" 
depth clear). 

q. All lateral files shall be locking and are keyed alike with other locking components within the same 
workstation or private office. 

r. Label holders shall be available as part of line. 
s. Lateral file units shall be constructed of a one piece case for a finished appearance with no overlapping 

seams. Construction shall inhibit racking of units when fully loaded. 
1. Finish coat shall match full range of colors and textures of systems furniture components. No up charge 

in cost. 
u. Provide hoteling storage or lateral files with individual locks, or eqUivalent. 

4.8 Keying 

a. All locking devices within the station shall be keyed alike. 
b. All storage components shall be locking. 
c. Contractor shall ensure identical key numbers shall not be assigned to workstations in close 

proximities, same locations and lor sections, etc. 
d. Contractor shall provide one key for each lock. 

4.9 Task lighting 

a. Typical workstation and office pricing shall include standard mount under-cabinet task lighting. Task 
light shall have the option of an adjustable arm with fully articulated and balanced head and arms, 
Shall also have an attachment device to work surface, panel or slat wall, 

b. Provide under storage task lighting options that include LEOs. 
c. Provide a sensor option for task lighting. 
d. Provide integrated cable management that removes the appearance of cables, 
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4.10 Monitor Pole and Articulating Arm 

a. Supports 95% of flat screen monitors in use today (up to 20 pounds). 
b. Interchangeable mounting options attach to a variety of work surfaces. 
c. Integrated cable management hides cables within the arm. 
d. Removable 1800 stop protects walls and panels. 
e. Arm reach: 20" minimum. 
f. Height adjustment range: 10". 
g. Fingertip height adjustment. 

h. Full range of vertical and horizontal adjustment. 

4.11 Tower/CPU sling 

a. Provide articulating sling for computer CPUffower. Desk top and floor locations are not acceptable. 
b. Rotates a full 360 degrees for complete access to cables and ports. 
c. Adjusts to fit CPUs 3" to 10" wide by 12" to 20" high. 

d. Adjustable mounting plate ensures that the CPU will be Centered and balanced. 

4.12 Optional Ergonomic Accessories 

a. Keyboard tray 

• Work surfaces shall be capable of accepting an articulating keyboard. 

• The keyboard tray shall have the capability to be fully recessed under the work surface and extend to 
give the user full access to the keyboard. 

• Side travel rotation shall be a 1 SO-degree swing. 
• The keyboard tray shall have tilting capability and shall contain a wrist support. 
• It shall also include a mouse pad at the same level as the keyboard, and accommodate either right or 

left-handed users. 

4.13 Signage 

a. Signage shall be available for each workstation. 
b. Signage shall be affixed to workstation panels. 
c. Provide a dry erase signage option at workstation entrance with the option to attach the workstation 

number and occupant's name. 

4.14 Credenza 

a. Provide built-in and out slide out trash/recycle bins. 
b. Center of cabinet to have back venting for CPUlEquipment storage and front grill for COM racking. 
c. Cabinet should have locking capabilities. 
d. Come in varying sizes. 
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4.15 Meeting Tables 

a. Provide a variety of sizes including: rectangle, hexagon, square, round, Y2 round, and oVal. 
b. Provide a variety of sizes including: perimeter leg, cable base, interior leg, y-Ieg, and cylinder base. 
c. Finishes to include: laminate, metallic paint, wood veneer, and wood. 

4.16 Side Tables 

a. Provide varying sizes including: 24" round. 
b. Table should be approximately 24" in height. 

4.17 Desk Lamp 

a. Provide LED light 
b. Provide arm that rotates 360 degrees, pivots upwards 90 degrees and is height adjustable. 

4.18 Fabric and Anish Materials 

a. Refer to finish schedule - Attachment C 
b. The contractor shall provide matching or equivalent color and quality finishes. 
c. Location: Refer to typical workstation and office layout for finish locations in Attachment B 

• Glass stacks: laminate framed frosted glass 
• Trim finish, slat wall, connectors, receptades, wardrobes, and storage components shall all be 

metallic silver. Note: all storage components shall have finished backs: metallic silver, or to 

match architect's sample finish. 
• Work surfaces: light maple laminate 
• Flipper doors: metallic silver 
• Outside panel edges in metallic silver, lower work surfaces. 
• Fabric: standard GSA Schedule fabric, no COM. 

4.19 Furniture Sustainablilty Objectives 
In order to achieve LEED Silver, the contractor shall follow the sustainable principles outlined below where 

possible. 

• The furniture design and layout shall be designed to maximize daylight and views. 

• The furnishings shall support personal performance and health. 

• Products shall be chosen that exhibit a long useful life. 
• Products shall be chosen that accommodate changing functional requirements while conserving 

resources. 
• Products shall be reconfigurable to provide flexible function and use. 

• Products shall be low maintenance and easy to clean. 
• Products shall be made of durable materials and finishes. 
• Individual task lighting shall be provided at the workstations. 

All furniture items shall be Greenguard Certified or equivalent. In addition, furniture shall: 

16 



• Be low-emitting 
• Products shall contain EPA recommended recovered materials recyded content: 

Product Material Postconsumer Content (%) Total Recovered M!!m:ii!i~ 
Content (%) 

Furniture structure Steel' 16 
Furniture structure Aluminum 
Cellulose Loose-Fill and Spray-On Postconsumer Paper 75 

Particleboard! Rberboard Wood or wood Gr,ea1er than 0 

component 2 composite 
Agricultural fiber 

Fabric PET 100 
Plastic furn'Jture component HDPE 70-75 
Remanufactured or Refurbished 

Various 25-75 Furniture 

• 
Have the ability to be recycled at the end of their useful life 

Come from local sources (within 500 miles) 
• Be manufactured in the regional area 

5 POST AWARD SUBMITTALS 

5.1 Initial Submittal Phase 

25-30 

75-100 

75 

80-100 

100 

100 

95 

25-75 

a. General: Submit in accordance with NRC Requirements. (Issued under separate cover) 
b. Preliminary Submission of workstation and office typicals shall i~lude, but are not limited to: Private 

Office (PO)-100 Square Feet (SF), PO-150SF, PO-180SF, PO-240SF, PO-300SF, Workstation (WS)-
100SF, WS-36SF, (WS)-80SF Patio, WS-80SF Interior A, WS-BOSF Interior Contractor, Administrative 
Assistant-80SF, WS-160SF Administrative Assistant Bullpen, and WS-Carre\. 

• Upon award the contractor shall develop product specific private office and workstation configurations 
for review and approval. Once these are approved some space standards shall be modified due to 
floor plate variances and or functional variations required by the end user groups. 

c. Product Data: 
• General: Submit two (2) hard copies and one (1) electronic copy (PDF and DWG format) of 

manufacturer's product and construction specifications which provide technical data for furniture system 
and components. Literature shall include adequate information to verify that the proposed products 
meet the specifications. 

• Mark each copy to identify applicable product, model number, options, finishes and other pertinent 
data. Each item must be keyed to component codes utilized in the Contract Documents. 

• Submit for each component or product type 
• Include certified test data indicating compliance with specified requirements. 
• Submit minimum 6"' x 6" color samples for all finishes required, clearly defined by product type and 

surface application. 
Installation instructions. 

• Detailed Warranty coverage for each product type. 
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d. ProdUct Quantities: 

• SUC~SSful bidders shall be responsible for confirming all furniture quantities and locations basec ::'1 
provided furniture plans. 

5.2 Installation Shop Drawings 

a. Once the initial submittal has been approved, the contractor shall proceed with installation S~I~P 
drawings. 

b. The contractor shall ensure the installation plans are compatible and in accordance with the 
manufacturer's planning guidelines. The contractor shalt ensure that all electronic drawings be 
compatible with AutoCAD software. The contractor shall provide preliminary installation plans as well as 
two revisions per building segment if required. 

c. Installation drawing deliverable shall include the fOllowing submittals: 
• All submittals shall be on a CD and hardcopy submitted to NRC PO. 
• Drawings shall be presented and separated by floor and per building in the following 1/8 inch scale 

plans, but not limited 10 panel, component, system based electrical and products finish plans. 
• Workstation Elevations: Dimensioned workstation elevations showing each type of workstation with 

panel frame configurations and all components identified with manufacturer's catalog number. 
Elevations shall be drawn at 112" = 1 '-0' scale. 

d. Electrical Design Verification: The contractor shall verify compatibility with the base building electrical 
design and ensure that all electrical junction boxes are fully exposed and accessible. Any changes or 
incompatibility should be brought to the contractor's attention for coordination and resolution. 

e. Coordination: The Contractor will be responsible for ensuring proper product application (e.g. panel and 
hutch heights in front of windows, avoidance of structural elements, etc.) and developing modified 
typical officeslworkstations with associated product list as necessary. All installation drawings and 
office/workstation typicals will be coordinated with and approved by NRC. 

f. Regulation Compliance: All installation drawings must meet any and all federal, state, local and ADA 
regulations applicable to this project. It shall be the responsibility of the Contractor to ensure applicable 
regulations are followed with regards to the final furniture layouts. Egress aisles and corridors shall be 
clearly dimensioned and all layouts shall be shown dimensionally accurate. 

g. Room Numbering: Office room numbers and workstation numbers shall be included in all drawings. 

5.3 As-BuIH Installation DraWings 

a. The contractor shall survey, record and validate the final installation, then update the installation 
drawings. The contractor is required to update the drawings to fully reflect the modified and final 
installation. As-Built drawings shall be induded but are not limited to the following: 

• The final installation drawings shall be updated to reflect the installation changes within twenty (20) 
working days of completion and acceptance of the installation of each phaselfloor. An electronic copy 
on CD shall be submitted to the NRC PO. 

• The NRC shall review plans and provide comments within fourteen 14 working days of receipt of the 
drawings. If additional changes are required, the contractor shall revise and submit final As-Built 
drawings via an electronic copy in PDF and DWG format on CD to NRC within ten (10) working days 
after receipt of comments. 
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5.4 Field DimensionsfSlte VerHicatlon/inventory Requirements 

a. The new facility or facilities may not be ready for site and field dimensions verification at the time the 
contractor is required to begin installation drawings; therefore the following design issues shall :'9 

considered: 

1) The contractor shall begin installation drawings based on the final approved typicals and produc:s c:s 
approved in the Initial Submittal and Installation Shop Drawing Phases. 

2) The contractor shall be responsible for maintaining an inventory and exhaust all products before or by 
the last phase. Excess product will be stored by NRC. 

3) As soon as the building is ready, the contractor shall verify field conditions and develop modified office 
workstation typicals, and revised Installation plans as required to meet the project schedule. 

4) The NRC PO shall be notified of any major disparities, corrective actions and modifications to 
installation drawings, prior to implementation. The NRC PO shall approve all modifications and 
corrective actions before they are instituted. Any delays caused by the NRC or Builder will result in an 
amended schedule to be adhered to by the contractor. 

6 PERFORMANCE TECHNICAL CRITIERIA 

All products offered shall meet or exceed applicable Product Testing Requirements as defined in Section 6.1. 
All items offered shall be from a single manufacturer, but shall be comprised from multiple product lines (known 
as a "biended~ solution) from that manufacturer; however, a Single product type shall be of the same product 
line throughout. All products shall be available in matching finish colors and textures, and have coordinated 
dimensions for proper fit and integration. The contractor shall certify that their offer meets or exceeds each 
product's testing requirements (see section 6.1) and technical specifications. 

6.1 Product Testing Requirements 

6.1.1 General Purpose Office Chairs 

Test: BIFMA X5.1 
Tests for: Swivel/tilt mechanisms, seating illY,)act, front and rear stability, back durability, and 

footing durability. 

6.1.2 Files 

Test: BIFMA X5.9 for lateral files and X5.3 for mobile pedestals 
Tests for: Unit stability, lock mechanisms, drawer cycle, case racking, unit strength, and the 

interlock system, among other criteria 

6.1.3 Lou nge Seating 

Test: BIFMA X5.4 
Tests for: Function and safety 
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6.1.4 Desk Products 

Test: BIFMA XS.S-2006 (or BIFMA X5.S-1998) 
Tests for: Safety, structural adequacy, table tipping 

6.1.5 Panel Systems 

Test: BIFMA X5.6-2003 
Tests for: Stability, panel mounted components weights, storage shelf static load, 

display shelf static load, cabinet test, lateral file test, file bin test, work surface 
static load and work surfaces with supported drawer test. 

Test: BIFMA X7.1-2007 
Tests for: Panels must meet Greenguard indoor air quality requirements or ANSIIBIFMA 

X7.1-2007. 

6.1.6 Metal Filing and Storage 

Test: BIFMA X5.9-2004 (or X5.3-1997) 
Tests for: Drawer slide cycling, drawer weight capaCity, strength 

6.2 AddHlonal Tests required (In AddHlon to BIFMA) 

Test: ASTM-E84 
Tests for: Surface Burning Characteristics 
Notes: Class A, Band C ratings are dependent on the burn characteristics. Panel systems 

require a Class A rating. 

Test: Underwriters Laboratories (UL) 
Tests for: Electrical Components 
Notes: Powered Components must be UL listed: powered panels, task lights 

Test: ASTM-E-90-83 
Tests for: Airborne Sound Transmission Loss 
Notes: Sound Transmission CoeffiCient (STC) of Acoustical Panels 

Test: ASTM-C-423-84 
Tests for: Sound Absorption Coefficients 
Notes: Noise Reduction Coefficient (NRC) of Acoustical Panels 

Standard panel fabrics must meet or exceed UL 1286 Standard for Safety of Office 
Furnishings tests. 
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TYPICAL WORKSTATIONS & OFFICES 

TYPICAL WORKSTATION - IIO'ERlOR 
OVERALL SIZE: 'O"..(f' x 7'46" 

PANElS: &4- HIGH ACOUSTICAL (FROSTED GlASS) 

ITEM 

A. OVERHEAD FLIPPER CABINeTS 
B UNOER CABiNeT TASK liGHTS 
C SlAT WALL (foAETALLIC SILVER) 
D. TACKASlE SUl\FACE 
E. WHrTEBOARo SURFACE (APPROX f!IrW X 2C"H) 

__ AC~S (IIAPLE lAMIIU(TEl 

24"QEEP 
G [).TOP 

Sl"OIIAGE /MeTALLIC SlLVI!R) 
H. 2 FilE IAPPROX. 111"0 X SO'YI X 27"H) 
I 3FIlE (APPROX. , 9'0 X SO'YI X 3VH) 
J. oPEN SHElF (APP_. ,9"DX3IrWX2rH) 
K. WARDRoBe IAPPRDX. 24"0 X 24'W X &4-..) 
l. MOStlE PEDESTAL (APPRClX. 24"0 X'SW X27"H) 

ACCESSDItII!I 
M ARTICUlATED KEYBOARD TRAV 
N. MONITOR POLE (CLAMP ON) 

CQATHOOI< 
PENCil. DRAWER 
PEHCIl TRAV 
DRAWER OtVlOERS 
FILE COMPRESSORS 
SHaFDMDERS 
SlAT WAll PACkAG~ 
WIRE CHANNEUG~TS 
SIGNAGE 
MIRROR 

fURNISHINGS 
OESKCHAJR 
GUESTCHAlR 

NOTE: 

QUANTITY 

2 
2 

• e 
1 

WHITEBOARQ (E) ON INSIDE OF TOP TWO PANELS IEUlW Tl4E GlASS 
STIoCI( 

PROVIDE TWO (2J DUPUEX OUTI..ETS AND TWO(2) OATA lOCATIONS 
ABOVE THE WORI<SURFACE. ANO PIIOWlE ONE (') DUPLEX OJT\.ET 
ANI) ONE I') DATA LOCATION BELOW THE WDRKSURFACe (SEE 
OIAGRAMS FOR LOCATIONS ON PANELS) 
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TYPICAL WORKSTATIONS & OFFICES 

CufJtlX ELECTRICAl. 
DuneT & DATA POIfr 

TYPICAl WORKSTATION - PAllO 

OVERALL SIZE: 8"-HT. 7'~-

PANELS: 64" HIGH ACouSTICAL (FROSTEO GLASS) 

ITa! 
.... OVERHI'AIlI'I.IPPER CASMIIETS 
B. UNCER CA81NET TASK LIGHTS 
C. SlAT WAll (METAlLIC SilVER) 
C. TACl<ABLE SURFACE 
e. WHITE80ARC SURFACE (APPROX. EO-W X 2O"H) 

WOIIKSUIII'ACU (MAPlE lAIiIINATE) 
F 24" DEEP 
G. C-TOP 

STOIIAGE (METALLIC SILVER) 
H. 2 FILE (APPROX. '1M) X 30W X 27"H) 

2 eo)( 11 FILE (APPRo)( ,9"0 X 1SW)( 27"H) 
J. QPEN SHELF (APPRO)(. 11M) X 3IS"W X 27"H) 
It WARDROBE (APPROX. 24"0 )( 24"W X 64"H) 
l. MOBilE PEDESTAi. (APPAOX. 24"0)( 15"1'1)( 27"H) 

ACCESSORIES 
M. ARTICULATEC KeYBOARC TRAY 
N. MONITOR POLE (CtAMP ON) 

COAT HOOK 
PENCI.. CRAWER 
FENCl. TRAY 
CRAWER DIVIDERS 
FILE COMPRESSORS 
SHelF [lIVIOERS 
SlATWAU. PACKAGE 
WIRE CHANNELIGROMMETS 
SlGNAGE 
MIRRoR 

FURNISIUNGS 
DESK CHAIR 
GUEST CHAIR 

NOTE. 

QUANTITY 

2 
2 

, 
1 
2 
S 
8 

WHITeBQoIoRO rEI ON INSClE OF TO' TWO ""NElS aa.ow THE (J.ASS 
SlI'Ck 
PRWfOE'TWO (2) OUPlEJl:OUnETSANO TWO (2) DATA l.OCATtONS 
MOVE T><E WORKSURFACE. ANO ,",OVlOE ONe (1) OUPUEX OUTlET 
IWO ONE (1) CATA LOCAlION IIEl.OW TIE WORI<SURFACE (SEE 
ClAGRAMS FOR LOCATIONS ON PAHB.S) 
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TYPICAL WORKSTATIONS & OFFICES 

:r 

TYPICAl. _ATION" ADIft"'STRATIIIE ASSISTANT 

OVERALL SIZE: 10"-0'. T-<!" 

PANELS. 84- HIGH ACOUSTICAL (FROSTED GlASS) 

ITEM 

"- OVERHUO FUPPER CABINETS 
B UII/OER CABINET TAS!< LIGHTS 
C. SLAT WALL (METAlliC SIL \lliR) 
O. TACl<ABLE SURFACE 
E. WI<ITE80ARO SURFACE (APPROX, f;(rW X 20"1<) 

WORKSIJRI'Ac:!S (MAPLI! lAMINATE) 
F 24' DEEP 
G TRNlSACT1QN TOP (12"·15" OEEP) 

STOIUIGE (MErAUJC SILlIER) 
Ii OPEN SHELF (AF'PROX, 18"0 X 36'W X 27"H) 

2 FILE (APPROX. 18"0 X 3/J"W X 27"H) 
J WARDROSE (APPRoX. 24'0 X 24'W X 64"H) 
K MOBILE PEDESTAL (APPROX, 24"0 X 15"W X 27"1<) 

ACCESSORIES 
L. ARTlGUlATEO KEYBOARD TRAY 
to! MONITOOI POlE (ClAMP ON) 
N, IN I OIJT BOX 

COAT HOOK 
PEll/CIlORAWER 
PENOL TRAY 
ORAWER DMOE~ 
FilE COMPRESSORs 
SHELF DIVIDERS 
SlAT WALl PACKAGE 
WIRE CHANNEUGROMMETS 
SIGNAGE 

""RROR 

FURrlISH_ 
OESKCHAlR 
STOOLSEATIll/G 

NOTEl>: 
STATION TO HAve STOOl UNDER WORK SURFACE 

QUANTITY 

2 
2 

INIOUT BOXES TO BE B~T·IN BELOW TRANSACTION COUNTER 
WHlTEIIOoUIO (E) ON INSIDE OF TOP 1WO ""NELS BELOW THE GLAS" 
SD\CK &A8O\IE _TOR POLE 

'PlEX ELEC"'ICAL PROVICE 1WO (2) O~ OUTLETS AICl1WO (2) OATA LOCATIONS 
III 'TLET • .,.'" PORT ABOVE THE WClRICSURFOCE.IINO PROVICE ONE (1) OUPLEX OUTLET 

NtD ONE (1) OI\TA LOCATlONBELOW THE WORKSUflFACE (SEE 
DIAGRAMS FOR LOCATIONs ON f'IIWEUl) 
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1 of""a' ". ~ .• '"a' o !yPI~AL CONTRACTOR PLAN 

" 
OII/Ile~ sc_ 

~ 

l 2'~ L .-6' l .~' L 
>( »( 1 ., 

,.5 Fal: WIlli 
CUSHION 1'01' 

'TYPICAL _ST A TlON • CONTRACTOR 

OIIERAU SIZe. 10'.()'. 7-6" 

PANELS; 64' HIGH ACOUSTICAl (FROSTED GlASS) 

fTUI 

A. OIIERHEAO FLIPPER CABINETS 
Bo UNOER CABiNET TASK UGHTS 
C. SlAT WALL (METAllIC SILVER) 
O. TACKABlE SURFACE 
E. WHITEBOARO SURFACE (TWC AREAS 6O'W X 2O"H) 

WORKBURFACES (MAPLE lAMlNATl!) 
F. 20'OEEP 

eT04IAGt! (METAlUC SILVEIII 
G. MOBILE PEDESTAl (APPROX. 20'0 X 'SOW X27"H) 
H. ,.5 FILE W/CUSHION (APPROX '8"0 X 3O"W" 'e"H) 

ACCESSOIaES 
I. ARTlCULATED KEV1!OARD TRAy 
J. MONITOR POlE (ClAMP ON) 

COAT HOOK 
PENCil DRAWER 
PENat TRAY 
DRAWeR DIVIDERS 
FIlE COMPRESSORS 
SHELF OI\llDERS 
SlAT WAll PACKA~ 

OUANTlTY 

2 
2 

2 
2 

0-_1Y£ICl~.b-~QNTR~CTOR 3Q __ __ _ 

WIRE C>\ANNEUGRClMMETS 
SlGNAGE 

I'lIRNlSHINGS 
DESKCHA1R 

2 
2 
2 
2 
2 
o 
~ 
8 
2 
2 , 

C" 
.~ 

'6' 
-' 

~I~III .... 
1, 2-6' 

.... ", ~~ , 
, r.. ' , -

..... ' -
(~) \~ "-

121 

l~.1 
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NOTES; 
WHITEBOARD (E) ~ INSIle OF TOP TWo PANELS SElOW THE GLASS 
STACK (SEE 0WlRAM) 
PROVIOE TWO (2) DuPlEX OUTLErS ..... o TWO (2) DATA LOCATIONS 
- THE ~ACE. AND PROVIDE TWO (2)\lUPI.EX 
OUTlETSN<O TWO (2) oo.rA LOCATIONS BElOW THE WORI<SURFACE 
(SEE DIAGRAMS FOR LOCATIONS ON PANEUi) 

'--J II! II:>..O'L£J< .... CTlOCAI. --lUi· , OUTLETIDoVot'oPORT 
G:~ ~ ---I I (0) IFi HI 7_", • II """'-'" ElECTlOCAl 

OUl1.ET&OATAPQRT 

2~ 1. 2'~ 2'~ l o ~y.\.~AL CONTRACTOR ELEVATION 1 (4) TYPICAL CONTRACTOR ELEVATION 2 

r .. · .. •·• ..... · •. 

\~) TYPICAL WORKSTATION - CONTRACTOR TYPICAL WORKSTATIONS & OFFICES 



TYPICAL CONTRACTOR 

TYPICAL INTERIOR (A) 

ADMIN. 

TYPICAL PATIO (SOUTH) 

F~'''''-'''''4', 

{~~ TYPICALSIX-PACKAXON 
" ,.I TYPICAL WORKSTATIONS & OFFICES 



TYPICAL CONTRACTOR 
TYPICAL CONTRACTOR 

TYPICAL INTERIOR (A) 
ADMIN. 

TYPICAL PATIO (SOUTH) 
TYPICAL PATIO (SOUTH) 

/ ...... , ..... ~. 
{~) TYPICAL SIX-PACK PLAN TYPICAL WORKSTATIONS & OFFICES 
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CD "!",PI~L CARREL PLAN 

~) 

~ 

R 2'~ \, >r '1 CD TYPICAL CARREL ELEVATION 1 

./'., ..... c". ... , 

!'lL..#i 
!t~ • 

\" / 
TYPICAL WORKSTATION - CARREL 

G)_TYPJCAL CJ\~BE~_3Q __ 

T..cKAIU. 

SlATWAU. 

'" .. ,,' t j ' ........ 

'-

~~. II _L"aecr~ , --;.- OUTLlT • MTA """T 

\:.. II """LEX EU!CTIIICAL 

'3' .'.0' l f; ~ 

In 
~ 

CUTLIlT & tl.'TAPOfiU 

o "TYPICAL CARREL ELEVATION 2 

TYPICAL WORKSTATIONS & OFFICES 

TYPICAl WORKSTATION· CARREL 

OVERAl.L SIZE: .'~. 'l~ 
PANi'LS: I\4"HIGH ACOUSTICAl 

ITEM 

A. OVE~HEAO fLlPPE~ CABINETS 
B, UNOER CABINET TASI( lIGHTS 
C, SlAT WAll (METAlUC SILVER) 
D. WHlTEBOARO SURFACE (APPRox 6O'W X 2C"H) 

_SURPACD (MAl'll! lAMINATE) 
E. 24"OEEP 

STORAGE (METAlliC SIlVER) 
F. IoIOIlIlE PEOESTAl (APPROX. 24"0 X 15"" X2rH) 

ACCESSORIES 
G. AATICUlATED KEYIlOAOW TRAY 
H. MONITOR POLE (CUlMP ON) 

PENCIL DRAWER 
PENCIL TRAY 
SLAT WALL PACKAGE 
WIRE CHANNElJGRoMMETS 
SlGNAGE 

I'URMSHWGB 
OESKOiAIR 

NOTE: 

QUANTITY 

2 
2 

WHITESOARO IE) ON INSCE Of TOP "TWO _ELS BELOW n<e GlASS 
STACI< 
PlWVllJEo..E (11 OUPlEXOVTLET AHO ()fE (1)OA~AlOCATlON 
ABOVE THEWORKSURFACE.ANO PROVIDE ()fE (11 OUPlEXOUnET 
ANIl ONE (1) OATA LOCATION BELOW THE WORKSURFACE (SEE 
OI.oO_s FOR lOCA"IlONS ON PANELSI 
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h~' l·~ ! 1 I -~::::~F 
..----.. po, SLAT WAll 

(3) ~~I~AL OFF.100SF- ELEV. 1 (SOUTH) 

r O 'to 
OfAC£'OO •. ~ 

010,5 3 

i .. 
'" 

Li. ,n Y fl 

CD 1"'!'~ICAL OFF, 100SF-PLAN 

/ ...... "10,~, 
"IL~' ~·\.~/· .... , ' 

TYPICAL OFFICE - 100 SF 

{J~L~i ~ 
(4) ~~ICAL OFF. 100SF-ELEV. 2 (EAST) 

o TYPICAL OFF, 100SF-AXON 

TYPICAL WORKSTATIONS & OFFICES 

Tl'I'lCAl OI'FlCE ' ,00 Sf' 

OVERAU S'ZE: '0'.2" • g'.g' 

ITEM 

A, OVERH~ FLIPPER CASI"ETS 
B. OVERHEAD SHelF 
C UNDER CASINET TASK LIGHTS 
o SlAT WALL (METALLIC S'LVER) 
E. TACKABLE SURFACE 
F. WH'TEBOAIm (APPROJe. q'W)( 48 .... ) 

WORKS~ACES (MAPlE t.AMItiATEI 
G, 24'DEEP 
H [).TOP 

STOIIAGE (lilETAUJC Sil vat) 
I. 2FILE (APPROX. '11'0 X JOWx 2r1i) 
J OPEN SHElF (APPROX '9"0 X ~-w X 27 .... ) 
K. WAImROBE (_OX. 24'"0 X 24-W X 60'1-1) 
L. MOBilE PEDESTAl (APPROX. 24'0 X ,5-W X 27"H1 

ACCESBOIIIES 
M, ARTICULATEDKEYBOARDTRAY 
N. MONITOR POlE (ClAMP ON) 

COAT HOOK 
PENCIL DRAWER 
PENOL TRAY 
DRAWER DMDERS 
FILE COMPRESSORS 
SHElF OMDERS 
SlAT WAU PACKAGE 
WIRE CHANNEUGROMMETS 
FIIIDI __ 

OESKC/WR 
GUESTCHAJR 

QUAfimY 

, 
1 
2 
5 
8 



D TYPICAL OFF. 150SF-ELEV.1 (NORT~ 

D ::~.~AL OFF. 150SF-PLAN 

£~'O ............. '\, 

{M') TYPICAL OFFICE - 150 SF 
'. .,. 

:., ., 
:n 
N 

OPEN SHELF 

---TACKA8lE 

SLAT WALL 

(4) ::::~,~?AL OFF. 150SF-ELEV.2(WEST) (5) '!.::~I"?AL OFF. 150SF-ELEV.3(SOUTH) 

o TYPICAL OFF.1S0SF-AXON 

TYPICAL WORKSTATIONS & OFFICES 

TYPICAL OFFICE· , SO IF 

OJEflALl SIZE' "'-6' x go.5' 

ITEM 
A. OJERHEAO FLIPPER CABINETS 
8. OVERHEAD SHELF 
C. UNDER CABINET TASK LIGHTS 
o 5LATWALl (METALLIC SILVER) 
E TAClWIlE su!\FACE 
F WHITEBOMD (APPROX 4S'W X 48'H) 

WCRKSUIIFACn (MAPLE LAMINATE: 
G. 2.'DEEP 
H Q.TOP 

STOIIAGI! (IIIETALUC SILII\!R) 
I. 2 FILE (APPRO><. '9'0 X _X2ni) 
J. OPEl'< SHELF (APPROX. ,V'O X _ X 2TH) 
K. WARDROBE (APPRO)(, 2.'0 X 2.-W • 64 'H) 
L, MOEIILE ~OEST AI. (APPRO'. 2.'0 X , S'W X 2TH) 

ACCElSOU8 
M, ART1CUlATEDKe"tBOARO TflAy 
N, MONITOR POLE \ClAM' ON) 

coo.THOOK 
PENCIL OflAWER 
PEl'<CIL TIlAY 
DflAWER DIVIDERS 
FILE COMPReSSORS 
SHELF IlfVIOER$ 
SLAT WALL PACKAGE 
WIRE CHANNElJGROMMETS 

I'\JIIHIIHINGa 
OESI( CHAIR 
GUEST CHAIR 

QUAHTITY 

• • 



;" 

2) ~~,~ALOFF.180SF-ELEV.1 (NORTH) (4) TYPI~ALOFF. 180SF ELEV.2 (WEST) 

"'-0112' 

OFFICE '10 

D:!!!J 

DO 
,0 0 
o 

I I I [\\ 
~ 

2) ~~~AL OFF. 180SF-PLAN 

........... 

(~) TYPICAL OFFICE, 180 SF (OPTION A) 

~ 
o 

!:' 

CD TYPICAL OFF. 180SF-AXON 

TYPICAL WORKSTATIONS & OFFICES 

'l< i ., r . . tL- OPEN SHElf 

TACKABLE 

.. -SLATWALL 

(5) ~~ICAL OFF. 180SF-ELEV.3 (SOU 

rIl'ICAl OFFICE· '811 SF (AI 

OVE~ SIZE: '4'-6". '3·.e" 

ITEM 

A. OVERHEAD FLIPPER CABINETS 
e DIIERHEAO SHELF 
C. UNDER CABiNET TASK LIGHTS 
D. SlAT wAlL (METALliC SILVER) 
E. T ACIWllE SURFACE 
F. WHlTESoARO IAPPROX""" X .8'H) 

-aUIIFACES IllAPLE lAMtlllATE) 
G. 24'DEEP 
H. ().TOP 

STORAGE IIIIETAlUC SlLYER) 
I. 2 FILE IAPPROX. '9'0 X 3O'W X 27'>1) 
J. OPEN SHELF IAPPROX. 'IrOX36'W X 2rH) 
K. WAAOItDBE IAPPROX 24'0 X 24'W X !I4"H) 
L. lo<OeiLE PEOEST AL IAPPROX. 24'0 X '5"W X 2rH) 

Acct_a 
M ARTICULATED K£Y80ARIl TRAY 
N. MONITOR POLE ICLAMP ON) 

COATliOOII 
PENCIL DRAWER 
PENCIL TRAY 
DRAWER DIVIDERS 
FILE COMPRESSORS 
SHELF DIVIDERS 
SLAT WALl PACKAGE 
v.tRE C><ANNELIGROUMETS 
FUIIN __ • 

DESK CHAIR 
GUEST CHAIR 
CUJ8 CMAIRS 
24' ROUND END T,o,sLE 

QUANTrTY 

• 
2 
e 
8 , 

-) 



D :';.~~CAL OFF. 240SF-ELEV.1 (NORTH) 

15' -51/2" 

1 1 
IL Ii PI 

o 20 
0!'fIQ;2<II 

OEJ 
~ 

tn 

i~) 

-Ai 4'.0"' ,-

D ,!::!:.~AL OFF. 240SF-PLAN 

/ ........ "'~, 
{~) TVPICALOFFICE-240SF 

:::r---r OPEN SHelf 
>-< ;;" TACKABlE 

&, SlAT WAlL 

ic (iO 

(5) ~P'I~AL OFF. 240SF-ElEV.3(SOUH:f) 

o TYPICAL OFF, 240SF-AXON 

NOTE_ 
, WO!ll< SURFAa: SUPPORTS 
ASRECUIREO 

TYPICAL WORKSTATIONS & OFFICES 

TYI'ICAI. OI'PICE ,240 If 

OIiEAAi.L SIZE. 15'-5' .15',11' 

ITEM " ~t~~~=~;~=~~~ 
8. OVERHEAD SWElF 
C UNDER CABINET TASK liGHTS 
D. SlAT WALL (METALLIC SILVER) 
e TACKABlE SURFACE 
F IMtITEBa.RO (APPROX. 48"W X <II'H) 

WOR_ACES (WOOl) VENEER) 
G. 2""DEEP 
H. I>-TOP 

Q\JAHT1TY 

STOIIAGE (IIIETAWC SIl\/!ll. FRONTS TO III! WOOD VENEEAJ 
t. 2 FU (APfROX. 19"0 X 3UW X 27'>1) 2 
J. OPeN SHELF (APPROlt 1VC X _ X 27'H) 2 
I( WARDROBE (APPROX 24'tl X 24"W X &I'H) 
l. MOBtLE PEDESTAL (APPROll24'tl X 1S"W X 27"H) 

ACCEtISOIIIU 
M. ARTICULATE!) KEYB04RO TI<A¥ 
N. MONITOR POLE (ClAMP ON) 

Co.o.THOOt< 
PENCilOR4WER 
PENCil TR4Y 
OR4WER 0tv10ElIS 
FIlE COMPIIeSSORS 
SHELF OMOeRS 
5LA T WALL PACKAGE 
WIRE CHAHNElIGROMMETS 

~.HlN08 

DESK CMiR 
CLU8CHAIR 
GUEST CHAIR WICASTERS 
q' ROUNC CONFERENCE TABLE 
24' ROUND ENO <ABLE 

1 
2 

• 
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OFFIC<JQCI 
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QQ 

L 15·5112" L 
~ ~ 

0:';~'~AL OFF. 300SF-PLAN 

E·· ........... 

\~~) 
~~/ TYPICAL OFFICE· 300SF (OPTION B) 

:., 
10 

~I 
I 

I 

TYPICAL WORKSTATIONS & OFFICES 

TYPICAL OI'l'lCE ·300 SF 

OVERALL SIZE. 1S··S". 1;'.2" 

ITEM 

OVERHEAD FL1PPeR CABINETS (MET .... LlC 
A. SILliER, FRONTS TO BE WOOD \lENEE~) 
8. OVERHEAD SHELF 
C. IINOER CABINET TASK LIGHTS 
O. SLAT WALL (METALUC SILveRI 
E. TACKABlE SURFACE 

F v.HITEIIOARO (APPROX "''W X 48"1<) 

WORK~ACes (WOOD VENEEfIl 
G. 2'"OEEP 
H. OTOI' 

QU .... TllY 

STORAGE (METAWC SA.VER. I'RONT1I TO BE WOOD VENEERI 
I. 2 ALE (APPROl<. 19"!ll( 3trW X2T'H1 
J OPE" SHELF (APPROX 1V1) X 36"W X 21"HI 
K WARDROBE ("""ROX. 24"0 X 24'W l( 54"HI 
L MOeILE PEOeSTAI. (AP""'OX ~ X 1S'W X 21"H) 

ACCESSORIal 
M. MTIcu.ATEO kEYBOARO TRAy 
N. MONITOR POLE (ClAMP ONI 

OOATHOOk 
PENCIL ORAWER 
PENCIL TRAy 
ORAWER OIVIOEI!S 
FILE COMPRESSORS 
SHELF CII/lOERS 
SlAT WALL PAOI<AGE 
WIRE CHANNEI.JG~OMMETS 

fllRNtSHINCI 
CESKCHAIR 
Cll-" CHAIR 
GUEST ClWR WICASTERS 
rr • 3Cr CONFERENCE TABLE 
20· ROlIMC END TABlE 
eo- CREOEMIZA 
TABLEI.NIP 

NOTE: 

• WORK SURFACE SUPPQ-RTSAS ~auIREO 

1 
2 
5 
B 

I 
2 



I!) 

:2) TYPICAL OFF. 300SF-ELEV.1(NORTH) (2) ~~I_?AL OFF. 300SF-ELEV.2(SOUTH) 

l.. 

~r @) J. I~- ~ :;:, I II ~::::Lf 
(0; \ "1 SLAT WA.l.L 

'\ ' I ~, 

, (f( ~ 

2) TYPICAL OFF. 300SF-ELEV.3(EAST) 
114' = 1'-lr 

TYPICAL OFF, 300SF-ELEV.4(WEST) 

.;cJ-............ , 

(~) TYPICAL OFFICE - 300SF (OPTION Bl TYPICAL WORKSTATIONS & OFFICES 

TYPICAL OFFICe" 300 SI' 

OVEIIAU. SIZE: 1~·5'. ,g .• 

ITEM 

OVEAHEjI() FLIPPER CABlNETS (METALLIC 
A SILVER, FAONTS TO BE WOOD VENEER) 
B. OVERHEAD SHELf 
C. UNDER CABINET TASK LIGHTS 
o SlAT WAlL (METALLIC SILVER) 
E. TACIWILE SURFACE 
f. WHITEBOARO CAPPROX 48'WX48"H) 

WORKSURFACE8 CWOOD Vl!NEEI'Il 
G ~4'DEEI' 
H. O-TOI' 

QUANTITY 

4 
4 

STORAGE (METALLIC SIlVEllI'IIONTS 10 BE WOOD Vl!NEER) 
I. 2 FILE CAI'PROX '9'0 X J[)'W X 2TH) 1 
J OPEN SHELF lAPPROX 19'0 X 36'W X 2TH) 1 
K. WARDROBE co.PPROX 24"0 X 24'W X 64'H) 1 
L. MOBILE PEDESTAl (APPRoX. 24"0 x 15'W x 'TH) 

ACCeSSORIES 
M. ARTICUlATED KEYBOARD TRAY 
N. MONITOR POLE CClAMF ONI 

COATHOOI< 
PENCil. DRAwaI 
PENCIL TRAY 
DRA~ DIVIOERS 
FILE COMPRESSORS 
SHELf DIVIDERS 
SlAT WAll. PACMGE 
WIRE CHANNB.iGR~ETS 

FURNISHINGS 
DESK CHAIR 
Clue CHAIR 

GUEST CHAIR W/CASTERS 
7it'. 30" CONFERENCE TAIILE 
24' ROUND END TABlE 
SIT CREDeNZA 
TABLE UlMP 





Attachment C 

System Furniture Finishes & Materials 

Glass - Standard Frosted (Glass stacks on top of panel) 

Paint - Standard Silver Metallic (Metal storage, slat wall, supports, legs, and desk lamp) 

Trim - Standard Silver Metallic (Plastic or metal panel trim) 

41 



Wood Laminate - Stand.ardMaple (Worksurfaces) 

Wood - Standard Maple (Eased worksurface edge, Typical Office 300 and Typical Office 240, 
Credenza, Meeting Tables, Side Table) 

Solid Laminate - Solid laminate color to be chosen at a later date from standard selection) 

42 



Whiteboard - Magnetic Whiteboard with marker tray (Panel Skin) 

Tackable Surface - Mid Grade Standard Tackable fabric (Panel skin) (Fabric to be chosen at a 
later date from standard sel~ction; No COM) 

43 



Standard Accessories - (finishes to coordinate with metallic silver paint) 

.. --..-, 
!!I' 

44 
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