INTERAGENCY AGREEMENT	1. IAA NO. NRC-HQ-20-14-D-0033	PAGE 1	OF 2

2. ORDER NO.	3. REQUISITION NO.	4. SOLICITATION NO.
	NRR-14-0266	

5. EFFECTIVE DATE	6. AWARD DATE	7. PERIOD OF PERFORMANCE
07/21/2014	07/21/2014	07/21/2014 TO 11/30/2014

8. SERVICING AGENCY
PACIFIC NORTHWEST NAT LAB
ALC:
DUNS: +4:
US DEPARTMENT OF ENERGY
PACIFIC NORTHWEST SITE OFFICE
PO BOX 350 MS K9-42
RICHLAND WA 99352

POC Genice Madera
TELEPHONE NO. 509-372-4010

9. DELIVER TO
BERNARD GRENIER
US NUCLEAR REGULATORY COMMISSION
OFFICE OF NUCLEAR REACTOR REGULATION
11555 ROCKVILLE PIKE
ROCKVILLE MD 20852

10. REQUESTING AGENCY
ACQUISITION MANAGEMENT DIVISION
ALC: 31000001
DUNS: 040535809 +4:
US NUCLEAR REGULATORY COMMISSION
ONE WHITE FLINT NORTH
11555 ROCKVILLE PIKE
ROCKVILLE MD 20852-2738

POC Sandra Nesmith
TELEPHONE NO. 301-287-0847

11. INVOICE OFFICE
US NUCLEAR REGULATORY COMMISSION
ONE WHITE FLINT NORTH
11555 ROCKVILLE PIKE
MAILSTOP O3-E17A
ROCKVILLE MD 20852-2738

12. ISSUING OFFICE
US NRC - HQ
ACQUISITION MANAGEMENT DIVISION
MAIL STOP 3WFN-05-C64MP
WASHINGTON DC 20555-0001

13. LEGISLATIVE AUTHORITY
Energy Reorganization Act of 1974

14. PROJECT ID

15. PROJECT TITLE
TURKEY POINT NFPA 805

16. ACCOUNTING DATA
2014-X0200-FEEBASED-20-20D007-11-4-149-1034-253D

17. ITEM NO.	18. SUPPLIES/SERVICES	19. QUANTITY	20. UNIT	21. UNIT PRICE	22. AMOUNT
	Title: Turkey Point NFPA 805 Period of Performance: July 17, 2014 - through November 30, 2014 ****This new DOE Agreement replaces the Project ID code from J4642, Task Order 8 to NRC-HQ-20-14-D-0033.****** The proposal from PNNL and SOW for Project ID code J4642, Task 8 is hereby transferred to this new DOE Agreement No. NRC-HQ-20-14-D-0033. Continued ...				

23. PAYMENT PROVISIONS	24. TOTAL AMOUNT
	$20,000.00

25a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (SERVICING)	26a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (REQUESTING)
	Jeffrey A. Mitchell

25b. NAME AND TITLE	25c. DATE	26b. CONTRACTING OFFICER	26c. DATE
		JEFFREY R. MITCHELL	7/18/2014

TEMPLATE - ADM001 SUNSI REVIEW COMPLETE AUG 15 2014 ADM002

The outstanding tasks/effort remaining on Project ID code J4642 Task Order 8 shall be performed on this new DOE Agreement No. NRC-HQ-20-14-D-0033.

The remaining funds under Project ID code J4642 Task Order 8 shall be used first. Once the funds under J4642 Task Order 8 are exhausted, the DOE Laboratory shall transition the billing efforts to this new Agreement NRC-HQ-20-14-D-0033.

Consideration and Obligations:

(a) Authorized Cost Ceiling $62,100.00
(Note: The authorized cost ceiling is the difference from the authorized cost ceiling on project ID code J4642, Task Order 8 minus the total obligations allotted for project ID code J4642, Task Order 8.)

(b) The amount presently obligated with respect to this DOE Agreement is $20,000.00. When and if the amount(s) paid and payable to the DOE Laboratory hereunder shall equal the obligated amount, the DOE Laboratory shall not be obligated to continue performance of the work unless and until the NRC Contracting Officer shall increase the amount obligated with respect to this DOE Agreement. Any work undertaken by the DOE Laboratory in excess of the obligated amount specified above is done so at the DOE Laboratory's sole risk.

[x] Fee Recoverable work [ ] Non - Fee Recoverable Work

This agreement is entered into pursuant to the authority of the Energy Reorganization Act of 1974, as amended (42 U.S.C 5801 et seq.). This work will be performed in accordance with the NRC/DOE Memorandum of Understanding dated November 24, 1998. To the best of our knowledge, the work requested will not place the DOE and its contractor in direct competition with the domestic private sector
Master IAA: N/A