

<b>INTERAGENCY AGREEMENT</b>		1. IAA NO. NRC-HQ-20-14-T-0040		PAGE OF 1 2	
2. ORDER ID.		3. REQUISITION NO. NRR-14-0296		4. SOLICITATION NO.	
5. EFFECTIVE DATE 08/28/2014		6. AWARD DATE 08/28/2014		7. PERIOD OF PERFORMANCE 09/02/2014 TO 02/28/2015	
8. SERVICING AGENCY PACIFIC NORTHWEST NAT LAB ALC: DUNS: +4: US DEPARTMENT OF ENERGY PACIFIC NORTHWEST SITE OFFICE PO BOX 350 MS K9-12 RICHLAND WA 99352  POC Genice Madera TELEPHONE NO. 509-372-4010			9. DELIVER TO THOMAS MCLELLAN US NUCLEAR REGULATORY COMMISSION OFFICE OF NUCLEAR REACTOR REGULATION 11555 ROCKVILLE PIKE ROCKVILLE MD 20852		
10. REQUESTING AGENCY ACQUISITION MANAGEMENT DIVISION ALC: 31000001 DUNS: 040535809 +4: US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE ROCKVILLE MD 20852-2738  POC Sandra Nesmith TELEPHONE NO. 301-287-0847			11. INVOICE OFFICE US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE MAILSTOP O3-E17A ROCKVILLE MD 20852-2738		
12. ISSUING OFFICE US NEC - HQ ACQUISITION MANAGEMENT DIVISION MAIL STOP 3WFN-05-C64MP WASHINGTON DC 20555-0001			13. LEGISLATIVE AUTHORITY Energy Reorganization Act of 1974		
			14. PROJECT ID		
			15. PROJECT TITLE REQUEST FOR RELIEF NUMBER RI-08 ALTERNATIVE TO ASM		
16. ACCOUNTING DATA 2014-X0200-FEEBASED-20-20D0G2-11-4-149-1128-253D					
17. ITEM NO.	18. SUPPLIES/SERVICES	19. QUANTITY	20. UNIT	21. UNIT PRICE	22. AMOUNT
	Reference Requisition: NRR-14-0296  Agreement No. NRCHQ2514D0001-NRCHQ2014T0040  TITLE: Request for Relief Number RI-08 Alternative to the ASME Boiler Pressure Vessel Code Section XI Requirements Associated with the Fourth 10-Year Inservice Inspection Interval for Cooper Nuclear Power Station.  Continued ...				
23. PAYMENT PROVISIONS			24. TOTAL AMOUNT \$9,000.00		
25a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (SERVICING)			25a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (REQUESTING)		
25b. NAME AND TITLE		25c. DATE	25b. CONTRACTING OFFICER		25c. DATE
			JEWFRY R. MITCHELL		8/28/2014

IAANO	ORDER NO	PAGE	OF
<p>NRC-iQ-20-14-T-0040</p> <p>The NRC and PNNL hereby enter into this Agreement for the project entitled "Request for Relief Number RI-08 Alternative to the ASME Boiler Pressure Vessel Code Section XI Requirements Associated with the Fourth 10-Year Inservice Inspection Interval for Cooper Nuclear Power Station."</p> <p>Period of Performance: September 2, 2014 - February 28, 2015</p> <p>The following documents are hereby made part of this Agreement:</p> <p>Attachment No. 1: Statement of Work Attachment No. 2: PNNL Proposal dated August 19, 2014</p> <p>This agreement is entered into pursuant to the authority of the Energy Reorganization Act of 1974, as amended (42 U.S.C 5801 et seq.). This work will be performed in accordance with the NRC/DOE Memorandum of Understanding dated November 24, 1998. To the best of our knowledge, the work requested will not place the DOE and its contractor in direct competition with the domestic private sector.</p> <p><input checked="" type="checkbox"/> Fee Recoverable Work <input type="checkbox"/> Non-fee Recoverable Work</p> <p>Master IAA: NRCHQ2514D0001</p>		2	2
<p>00001 Authorized Cost Ceiling Line Item Ceiling \$37,275.00 Incrementally Funded Amount: \$9,000.00</p> <p>The total amount of award: \$37,275.00. The obligation for this award is shown in box 24.</p>			37,275.00