


INTERAGENCY AGREEMENT		1. IAA NO. NRC-HQ-25-14-T-0031		PAGE OF 1 2	
2. ORDER NO.		3. REQUISITION NO. NRO-14-0205		4. SOLICITATION NO.	
5. EFFECTIVE DATE 09/02/2014		6. AWARD DATE 09/02/2014		7. PERIOD OF PERFORMANCE 10/01/2014 TO 09/30/2016	
8. SERVICING AGENCY BROOKHAVEN NATIONAL LABORATORY ALC: DUNS: 027579460 +4: BROOKHAVEN SITE OFFICE PO BOX 5000 BLDG 464 UPTON NY 11973-5000 POC Kim Nekulak TELEPHONE NO. 631-344-7439		9. DELIVER TO LUISETTE CANDALERIO US NUCLEAR REGULATORY COMMISSION OFFICE OF NEW REACTORS 11555 ROCKVILLE PIKE ROCKVILLE MD 20852			
10. REQUISITING AGENCY ACQUISITION MANAGEMENT DIVISION ALC: 31000001 DUNS: 040535809 +4: US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE ROCKVILLE MD 20852-2738 POC Sandra Nesmith TELEPHONE NO. 301-287-0847		11. INVOICE OFFICE US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE MAILSTOP O3-E17A ROCKVILLE MD 20852-2738			
12. ISSUING OFFICE US NRC - HQ ACQUISITION MANAGEMENT DIVISION MAIL STOP 3WFN-05-C64MP WASHINGTON DC 20555-0001		13. LEGISLATIVE AUTHORITY Energy Reorganization Act of 1974		14. PROJECT ID	
				15. PROJECT TITLE NEAR-TERM TASK FORCE RECOMMENDATION 2.1 SEISMIC HA	
16. ACCOUNTING DATA 2014-X0200-FEEBASED-25-25D005-11-4-212-1062-251D					
17. ITEM NO.	18. SUPPLIES/SERVICES	19. QUANTITY	20. UNIT	21. UNIT PRICE	22. AMOUNT
	Reference Requisition: NRO-14-0205 Agreement No. NRCHQ2514D0002-NRCHQ2514T0031 Title: Near-Term Task Force Recommendation 2.1 Seismic Hazard Review The NRC and Brookhaven National Laboratory hereby enter into this Agreement for the project entitled "Near-Term Task Force Recommendation 2.1 Seismic Hazard Review." Continued ...				
23. PAYMENT PROVISIONS			24. TOTAL AMOUNT \$30,000.00		
25a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (SERVICING) 			26a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (REQUESTING) 		
25b. NAME AND TITLE Kim M. Nekulak Contracting Officer		25c. DATE SEP 18 2014	26b. CONTRACTING OFFICER JEFFREY R. MITCHELL		26c. DATE 9/2/2014

SEP 22 2014

TEMPLATE - ADMOD

SUNSI REVIEW COMPLETE

ANM002

Period of Performance: October 1, 2014 -
September 30, 2016

The following documents are hereby made part of
this Agreement:

Attachment No. 1: Statement of Work
Attachment No. 2: BNL Proposal dated August 27,
2014

This agreement is entered into pursuant to the
authority of the Energy Reorganization Act of
1974, as amended (42 U.S.C 5801 et seq.). This
work will be performed in accordance with the
NRC/DOE Memorandum of Understanding dated
November 24, 1998. To the best of our knowledge,
the work requested will not place the DOE and its
contractor in direct competition with the
domestic private sector.

Fee Recoverable Work
 Non-fee Recoverable Work

BNL PI: J. Braverman

Master IAA: NRCHQ2514D0002

00001

Authorized Cost Ceiling
Line Item Ceiling \$735,274.00
Incrementally Funded Amount: \$30,000.00

735,274.00

The total amount of award: \$735,274.00. The
obligation for this award is shown in box 24.