


INTERAGENCY AGREEMENT		1. IAA NO. NRC-HQ-20-15-T-0018		PAGE OF 1 3		
2. ORDER NO.		3. REQUISITION NO. NRR-15-0151		4. SOLICITATION NO.		
5. EFFECTIVE DATE 05/22/2015		6. AWARD DATE 05/15/2015		7. PERIOD OF PERFORMANCE 05/22/2015 TO 05/21/2016		
8. SERVICING AGENCY PACIFIC NORTHWEST NAT LAB ALC: DUNS: +4: US DEPARTMENT OF ENERGY PACIFIC NORTHWEST SITE OFFICE PO BOX 350 MS K9-42 RICHLAND WA 99352 POC Genice Madera TELEPHONE NO. 509-372-4010			9. DELIVER TO EVAN DAVIDSON US NUCLEAR REGULATORY COMMISSION NRRDSSSBPB MAIL STOP 010-F4 WASHINGTON DC 20555-0001			
10. REQUESTING AGENCY ACQUISITION MANAGEMENT DIVISION ALC: 3100001 DUNS: +4: US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE ROCKVILLE MD 20852-2738 POC MORIE GUNTER-HENDERSON TELEPHONE NO.			11. INVOICE OFFICE US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE MAILSTOP O3-E17A ROCKVILLE MD 20852-2738			
12. ISSUING OFFICE US NRC - HQ ACQUISITION MANAGEMENT DIVISION MAIL STOP TWEN-5E03 WASHINGTON DC 20555-0001			13. LEGISLATIVE AUTHORITY Energy Reorganization Act of 1974			
			14. PROJECT ID			
			15. PROJECT TITLE SEE BLOCK 18			
16. ACCOUNTING DATA 2015-X0200-FEEBASED-20-20D008-11-4-148-1061-251D						
17. ITEM NO.	18. SUPPLIES/SERVICES		19. QUANTITY	20. UNIT	21. UNIT PRICE	22. AMOUNT
	TASK ORDER NUMBER: NRC-HQ-20-15-T-0018 TASK ORDERING AGREEMENT : NRC-HQ-25-14-D-0001 AGREEMENT/TASK ORDER: NRC-HQ-25-14-D-0001 - NRC-HQ-20-15-T-0018 The NRC and the DOE Lab (PNNL) hereby enter into this Agreement/Task Order, NRC-HQ-25-14-D-0001 - NRC-HQ-20-15-T-0018, for the project entitled: Review of GNF Topical Report NEDC-33353P, Revision 0, "Application of GNF-Ziron to GNF Fuel Designs" Continued ...					
23. PAYMENT PROVISIONS			24. TOTAL AMOUNT \$65,213.00			
25a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (SERVICING)			25a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (REQUESTING) 			
25b. NAME AND TITLE		25c. DATE	25b. CONTRACTING OFFICER MORIE E. GUNTER-HENDERSON		25c. DATE 5-15-15	

TEMPLATE - ADMIN

SUNSI REVIEW COMPLETE

AUG 13 2015

ADMIN02

The performance period for this agreement shall commence on May 22, 2015 and will expire on May 21, 2016.

Consideration and Obligations:

- (a) Authorized Cost Ceiling \$78,453.00
- (b) The amount presently obligated with respect to this DOE Agreement is \$65,213.00. When and if the amount(s) paid and payable to the DOE Laboratory hereunder shall equal the obligated amount, the DOE Laboratory shall not be obligated to continue performance of the work unless and until the NRC Contracting Officer shall increase the amount obligated with respect to this DOE Agreement. Any work undertaken by the DOE Laboratory in excess of the obligated amount specified above is done so at the DOE Laboratory's sole risk.

The following documents are hereby made part of this Agreement:

- (1) Statement of Work (Attachment No. 1)
- (2) Standard Terms and Conditions (Attachment No. 2)

Principal Investigator: Ken Geelhood

Notwithstanding the agreement effective dates and period of performance start dates stated elsewhere in the agreement, the effective date of the agreement and start date of the period of performance are the last date of signature by the parties.

This agreement is entered into pursuant to the authority of the Energy Reorganization Act of 1974, as amended (42 U.S.C 5801 et seq.). This work will be performed in accordance with the NRC/DOE Memorandum of Understanding dated November 24, 1998. To the best of our knowledge, the work requested will not place the DOE and its contractor in direct competition with the domestic private sector.

- [] Fee Recoverable Work
 - [X] Non-fee Recoverable Work
- Continued ...

The total amount of award: \$78,453.00. The obligation for this award is shown in box 24.

00001

Review of Topical Report NEDC-33353P, Rev 0, Application of GNF-Ziron to GNF Fuel Designs.

65,213.00

Period of Performance: 05/22/2015 to 05/22/2016

The total amount of award: \$65,213.00. The obligation for this award is shown in box 24.