

INTERAGENCY AGREEMENT		1. AAW NO. NRC-HQ-84-15-D-0004		PAGE OF 1 3	
2. ORDER NO.		3. REQUISITION NO. OCHCO-15-0196		4. SOLICITATION NO.	
5. EFFECTIVE DATE 10/01/2015		6. AWARD DATE 09/22/2015		7. PERIOD OF PERFORMANCE 10/01/2015 TO 09/30/2020	
8. SERVICING AGENCY ENERGY IDAHO OPERATIONS OFFICE UNITED STATES DEPT. OF ALC: DUNS: 048105530 +4: 1855 FREMONT AVE IDAHO FALLS ID 834021510 POC Clifford Frenon TELEPHONE NO.		9. DELIVER TO ERIC RIGGS US NUCLEAR REGULATORY COMMISSION OCHCO 11555 ROCKVILLE PIKE ROCKVILLE MD 20852			
10. REQUESTING AGENCY ACQUISITION MANAGEMENT DIVISION ALC: 31000001 DUNS: 040535809 +4: US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE ROCKVILLE MD 20852-2738 POC Sandra Nesmith TELEPHONE NO. 301-415-6836		11. INVOICE OFFICE US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE MAILSTOP O3-E17A ROCKVILLE MD 20852-2738			
12. ISSUING OFFICE US NRC - HQ ACQUISITION MANAGEMENT DIVISION MAIL STOP TWFN-5E03 WASHINGTON DC 20555-0001		13. LEGISLATIVE AUTHORITY Energy Reorganization Act of 1974			
		14. PROJECT ID			
		15. PROJECT TITLE RISK ASSESSMENT TRAINING PROGRAM (REACTOR AND MAT			
16. ACCOUNTING DATA See Block 18					
17. ITEM NO.	18. SUPPLIES/SERVICES	19. QUANTITY	20. UNIT	21. UNIT PRICE	22. AMOUNT
	Title: Probabilistic Risk Assessment Training (Reactor and Materials) The NRC and Idaho National Laboratory (INL) hersby enter into this Agreement for the project entitled "Probabilistic Risk Assessment Training (Reactor and Materials)." Period of Performance: October 1, 2015 - September 30, 2020 Consideration and Obligations: Continued ...				
23. PAYMENT PROVISIONS		24. TOTAL AMOUNT \$265,000.00			
25. SIGNATURE OF GOVERNMENT REPRESENTATIVE (SERVICING)		26. SIGNATURE OF GOVERNMENT REPRESENTATIVE (REQUESTING)			
27. NAME AND TITLE Jeffrey C. Cogg, Contracting Officer		28. DATE 9-25-15		29. DATE 9/22/2015	

SUNSI REVIEW COMPLETE

NOV 24 2015

ADMM02

TEMPLATE - ADMM01

(a) Authorized Cost Ceiling \$6,212,465.00

(b) The amount presently obligated with respect to this DOE Agreement is \$265,000.00. When and if the amount(s) paid and payable to the DOE Laboratory hereunder shall equal the obligated amount, the DOE Laboratory shall not be obligated to continue performance of the work unless and until the NRC Contracting Officer shall increase the amount obligated with respect to this DOE Agreement. Any work undertaken by the DOE Laboratory in excess of the obligated amount specified above is done so at the DOE Laboratory's sole risk.

The following documents are hereby made a part of this Agreement:

- Attachment No. 1: Statement of Work
- Attachment No. 2: DOE Standard Terms and Conditions
- Attachment No. 3: NRC Form 187 and Additional Security Clauses

This agreement is entered into pursuant to the authority of the Energy Reorganization Act of 1974, as amended (42 U.S.C 5801 et seq.). This work will be performed in accordance with the NRC/DOE Memorandum of Understanding dated November 24, 1998. To the best of our knowledge, the work requested will not place the DOE and its contractor in direct competition with the domestic private sector.

Notwithstanding the agreement effective dates and period of performance start dates stated elsewhere in the agreement, the effective date of the agreement and start date of the period of performance are the last date of signature by the parties.

- Fee Recoverable Work
- Non-fee Recoverable Work

INL Principal Investigator: Michael Calley
NRC COR: Eric Riggs
Continued ...

NRC-HQ-84-15-D-0004

3

3

DUNS: 040535809 TAS: 31X0200.320
 ALC: 31000001

Accounting Information:

2015-X0200-FEEBASED-84-84D003-11-N-157-1205-253D
 Funding: \$140,000.00

2015-X0200-FEEBASED-84-84D003-38-N-157-1205-253D
 Funding: \$125,000.00

Master IAA: N/A

00001

Authorized Cost Ceiling
 Line Item Ceiling \$6,212,465.00
 Incrementally Funded Amount: \$0.00

6,212,465.00

The total amount of award: \$6,212,465.00. The
 obligation for this award is shown in box 24.