

INTERAGENCY AGREEMENT		1 IAA NO NRC-HQ-60-16-D-0C01		PAGE 1 OF 2	
2 ORDER NO		3 REQUISITION NO RES-16-0035		4 SOLICITATION NO * Date of DOE Acceptance	
5 EFFECTIVE DATE 02/10/2016		6 AWARD DATE 02/10/2016		7 PERIOD OF PERFORMANCE 02/10/2016 TO 09/30/2017	
8 SERVING AGENCY ALBUQUERQUESANDIA NATL LAB ALC: DUNS: 155505027 +4: DOENNSASFO CONTRACTING OFFICER PO BOX 5400 ALBUQUERQUE NM 87185-5400 POC Dolores Lineback TELEPHONE NO 505-845-6055			9 DELIVER TO GABRIEL TAYLOR US NUCLEAR REGULATORY COMMISSION TWO WHITE FLINT NORTH BUILDING 11545 ROCKVILLE PIKE MAIL STOP T-10A36 ROCKVILLE MD 10852		
10 REQUESTING AGENCY ACQUISITION MANAGEMENT DIVISION ALC: 31000001 DUNS: 0405358C9 +4: US NUCLEAR REGULATORY COMMISSION TWO WHITE FLINT NORTH 11545 ROCKVILLE PIKE MAIL STOP T-5E3 ROCKVILLE MD 20852-2738 POC Carolyn A. Cooper TELEPHONE NO (301)415-6734			11 INVOICE OFFICE US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE MAILSTOP 03-E17A ROCKVILLE MD 20852-2738		
12 ISSUING OFFICE US NRC - HQ ACQUISITION MANAGEMENT DIVISION MAIL STOP TWFN-5E03 WASHINGTON DC 20555-0001			13 LEGISLATIVE AUTHORITY Energy Reorganization Act of 1974		
			14 PROJECT ID		
			15 PROJECT TITLE FIRE-INDUCED CABLE FAILURE FUNCTIONALITY EFFECTS		
16 ACCOUNTING DATA 2016-X02C0-FEEBASED-60-60D002-11-6-213-1013-253D					
17 ITEM NO	18 SUPPLIES/SERVICES	19 QUANTITY	20 UNIT	21 UNIT PRICE	22 AMOUNT
	NRC-HQ-60-16-D-0001 The NRC and the DOE Laboratory (SNL) hereby enter into this Agreement No. NRC-HQ-60-16-D-0001 entitled, "Instrumentation Cable (Circuit) Fire-Induced Failure Functionality Testing." NRC COR: Gabriel Taylor (301)415-0781 NRC Alternate COR: Shivani Mehta (301)415-0860 → The period of performance of this Agreement shall commence on February 10, 2016 and will expire on Continued ...	450	40374 (7000100)	3Z	
		58	\$ 2,912.62		
			NRCHQ6016D0001		
			2016.02.11		
			15:36:37		
			'00'07-		
23 PAYMENT PROVISIONS			24 TOTAL AMOUNT \$100,000.00		
25a SIGNATURE OF GOVERNMENT REPRESENTATIVE (SERVICING) <i>[Signature]</i>			25b SIGNATURE OF GOVERNMENT REPRESENTATIVE (REQUESTING) <i>[Signature]</i>		
25c NAME AND TITLE Dolores Lineback, Contracting Officer		25d DATE 2/22/16		25e CONTRACTING OFFICER CAROLYN A. COOPER	
David A. Ferguson		2/10/2016		ADM002	

→ September 30, 2017.
Notwithstanding the agreement effective dates and period of performance start dates stated in the agreement, the effective date of the agreement and start date of the period of performance are the last date of signature by the parties.

CONSIDERATION AND OBLIGATION:

- (a) The Authorized Cost Ceiling Amount:
\$370,567.00
- (b) The amount presently obligated with respect to this DOE Agreement is \$100,000.00. When and if the amount(s) paid and payable to the DOE Laboratory hereunder equals the obligated amount, the DOE Laboratory shall not be obligated to continue performance of the work unless and until the NRC Contracting Officer increases the amount obligated with respect to this DOE Agreement. Any work undertaken by the DOE Laboratory in excess of the obligated amount specified above is done so at the DOE Laboratory's sole risk.

The following documents are hereby made a part of this Agreement:

- Attachment No. 1: Statement of Work
- Attachment No. 2: DOE Standard Terms and Conditions

This work is non-fee Recoverable Work

→ This agreement is entered into pursuant to the authority of the Energy Reorganization Act of 1974, as amended (42 U.S.C 5801 et seq.). This work will be performed in accordance with the NRC/DCE Memorandum of Understanding dated November 24, 1998. To the best of our knowledge, the work requested will not place the DOE and its contractor in direct competition with the domestic private sector.

- ALC: 3100001 DUNS: 040535809
- TAS: 31X0200.320
- Master IAA: N/A