


INTERAGENCY AGREEMENT		1. IAANO NRC-HQ-20-16-T-0006		PAGE OF 1 3	
2. ORDER NO.		3. REQUISITION NO. NRR-16-0100		4. SOLICITATION NO.	
5. EFFECTIVE DATE 02/17/2016		6. AWARD DATE 02/17/2016		7. PERIOD OF PERFORMANCE 02/17/2016 TO 08/05/2016	
8. SERVICING AGENCY PACIFIC NORTHWEST NAT LAB ALC: DUNS: +4: US DEPARTMENT OF ENERGY PACIFIC NORTHWEST SITE OFFICE PO BOX 350 MS K9-42 RICHLAND WA 99352 POC Genice Madera TELEPHONE NO. 509-372-4010		9. DELIVER TO BERNARD GRENIER US NUCLEAR REGULATORY COMMISSION OFFICE OF NUCLEAR REACTOR REGULATION 11555 ROCKVILLE PIKE ROCKVILLE MD 20852			
10. REQUESTING AGENCY ACQUISITION MANAGEMENT DIVISION ALC: 3100001 DUNS: 040535809 +4: US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE ROCKVILLE MD 20852-2738 POC Sandra Nesmith TELEPHONE NO. 301-415-6836		11. INVOICE OFFICE US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE MAILSTOP O3-E17A ROCKVILLE MD 20852-2738			
12. ISSUING OFFICE US NRC - HQ ACQUISITION MANAGEMENT DIVISION MAIL STOP TWFN-5E03 WASHINGTON DC 20555-0001		13. LEGISLATIVE AUTHORITY Energy Reorganization Act of 1974			
		14. PROJECT ID			
		15. PROJECT TITLE REVIEW OF THE TURKEY POINT NPP UNITS 3 AND 4 LICEN			
16. ACCOUNTING DATA 2016-X0200-FEEBASED-20-20D007-11-4-149-1030-253D					
17. ITEM NO.	18. SUPPLIES/SERVICES	19. QUANTITY	20. UNIT	21. UNIT PRICE	22. AMOUNT
	Review of the Turkey Point NPP Units 3 and 4 License Amendment Request Pertaining to Risk-Informed Technical Specifications Task Force Initiative 4b, "Provide Risk-Informed Extended Completion Times," TSTF-505 TASK ORDERING AGREEMENT: NRC-HQ-25-14-D-0001 TASK ORDER NUMBER: NRC-HQ-20-16-T-0006 AGREEMENT/TASK ORDER: NRCHQ2514D0001-NRCHQ2016T0006 The NRC and ENNL enter into this Task Order. Continued ...				
23. PAYMENT PROVISIONS:		24. TOTAL AMOUNT \$75,800.00			
25a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (SERVICING)		26a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (REQUESTING)			
					
25b. NAME AND TITLE		25c. DATE		26b. CONTRACTING OFFICER	
				JEFFREY R. MITCHELL	
				26c. DATE 2/17/2016	

NRC-HQ-20-16-T-0006, for the project entitled, "Review of the Turkey Point NPP Units 3 and 4 License Amendment Request Pertaining to Risk-Informed Technical Specifications Task Force Initiative 4b, 'Provide Risk-Informed Extended Completion Times,' TSTF-505."

The performance period for this agreement shall commence on February 17, 2016 and will expire on August 5, 2016.

Consideration and Obligations:

(a) Authorized cost ceiling: \$75,820.00

(b) The amount presently obligated with respect to this DOE task order is \$75,800.00. When and if the amount(s) paid and payable to the DOE Laboratory hereunder shall equal the obligated amount, the DOE Laboratory shall not be obligated to continue performance of the work unless and until the NRC Contracting Officer shall increase the amount obligated with respect to this DOE Agreement. Any work undertaken by the DOE Laboratory in excess of the obligated amount specified above is done so at the DOE Laboratory's sole risk.

The following document is hereby made a part of this Agreement:

Attachment No. 1: Statement of Work

NRC COR: Bernard Grenier
DOE Lab PI: Garill Coles

This agreement is entered into pursuant to the authority of the Energy Reorganization Act of 1974, as amended (42 U.S.C 5801 et seq.). This work will be performed in accordance with the NRC/DOE Memorandum of Understanding dated November 24, 1998. To the best of our knowledge, the work requested will not place the DOE and its contractor in direct competition with the domestic private sector.

DUNS: 040535809
ALC: 31000001
Continued ...

IAANO
NRC-HQ-20-16-T-0006

ORDERNO

PAGE OF
3 3

TAS: 31X0200.320

Master IAA: NRCHQ2514D0001

00001

Authorized Cost Ceiling

Line Item Ceiling \$75,820.00

Incrementally Funded Amount: \$75,800.00

The total amount of award: \$75,820.00. The obligation for this award is shown in box 24.

75,820.00