


INTERAGENCY AGREEMENT		1. IAA NO. NRC-HQ-20-16-T-0014		PAGE OF 1 2		
2. ORDER NO.		3. REQUISITION NO. NRR-16-0234		4. SOLICITATION NO.		
5. EFFECTIVE DATE 07/27/2016		6. AWARD DATE 07/22/2016		7. PERIOD OF PERFORMANCE 07/27/2016 TO 06/30/2017		
8. SERVICING AGENCY PACIFIC NORTHWEST NAT LAB ALC: DUNS: +4: US DEPARTMENT OF ENERGY PACIFIC NORTHWEST SITE OFFICE PO BOX 350 MS K9-42 RICHLAND WA 99352 POC Genice Madera TELEPHONE NO. 509-372-4010			9. DELIVER TO BERNARD L GRENIER US NUCLEAR REGULATORY COMMISSION NUCLEAR REACTOR REGULATION MAIL STOP 0-10C15 WASHINGTON DC 20555-0001			
10. REQUESTING AGENCY ACQUISITION MANAGEMENT DIVISION ALC: 31000001 DUNS: +4: US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE ROCKVILLE MD 20852-2738 POC Morie Gunter-Henderson TELEPHONE NO. 301 415-7924			11. INVOICE OFFICE US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE MAILSTOP 03-E17A ROCKVILLE MD 20852-2738			
12. ISSUING OFFICE US NRC - HQ ACQUISITION MANAGEMENT DIVISION MAIL STOP TWFN-5E03 WASHINGTON DC 20555-0001			13. LEGISLATIVE AUTHORITY Energy Reorganization Act of 1974			
			14. PROJECT ID			
			15. PROJECT TITLE SEE BLOCK 18			
16. ACCOUNTING DATA 2016-X0200-FEEBASED-20-20D007-11-4-149-1030-253D						
17. ITEM NO.	18. SUPPLIES/SERVICES		19. QUANTITY	20. UNIT	21. UNIT PRICE	22. AMOUNT
	TASK ORDER NUMBER: NRC-HQ-20-16-T-0014 TASK ORDERING AGREEMENT : NRC-HQ-25-14-D-0001 AGREEMENT/TASK ORDER: NRC-HQ-25-14-D-0001 - NRC-HQ-20-16-T-0014 The NRC and the DOE Lab (PNNL) hereby enter into this Agreement/Task Order, NRC-HQ-25-14-D-0001 - NRC-HQ-20-16-T-0014, for the project entitled: Review of the Diablo Canyon Nuclear Power Plant Units 1 and 2 License Amendment Request Pertaining to Risk-Informed Technical Continued ...					
23. PAYMENT PROVISIONS			24. TOTAL AMOUNT \$45,000.00			
25a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (SERVICING)			26a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (REQUESTING) 			
25b. NAME AND TITLE		25c. DATE	26b. CONTRACTING OFFICER MORIE E. GUNTER-HENDERSON		26c. DATE 7/22/16	

SUNSI REVIEW COMPLETE

SEP - 8 2016

ADM002

TEMPLATE - ADM001

Specifications Task Force Initiative 4b, "Provide Risk-Informed Extended Completion Times," TSTF-505.

The performance period for this agreement shall commence on July 27, 2016 and will expire on June 30, 2017.

Consideration and Obligations:

- (a) Authorized Cost Ceiling \$114,646.00
- (b) The amount presently obligated with respect to this DOE Agreement is \$45,000.00. When and if the amount(s) paid and payable to the DOE Laboratory hereunder shall equal the obligated amount, the DOE Laboratory shall not be obligated to continue performance of the work unless and until the NRC Contracting Officer shall increase the amount obligated with respect to this DOE Agreement. Any work undertaken by the DOE Laboratory in excess of the obligated amount specified above is done so at the DOE Laboratory's sole risk.

The following document is hereby made part of this Agreement: Statement of Work (Attachment No. 1)

This agreement is entered into pursuant to the authority of the Energy Reorganization Act of 1974, as amended (42 U.S.C 5801 et seq.). This work will be performed in accordance with the NRC/DOE Memorandum of Understanding dated November 24, 1998. To the best of our knowledge, the work requested will not place the DOE and its contractor in direct competition with the domestic private sector.

- Fee Recoverable Work
- Non-fee Recoverable Work

The total amount of award: \$114,646.00. The obligation for this award is shown in box 24.