

INTERAGENCY AGREEMENT		1. IAA NO. NRC-HQ-20-14-T-0017/M0007		PAGE OF 1 2	
2. ORDER NO.		3. REQUISITION NO. NRR-17-0061		4. SOLICITATION NO.	
5. EFFECTIVE DATE 02/24/2017		6. AWARD DATE 02/24/2017		7. PERIOD OF PERFORMANCE 06/16/2014 TO 05/26/2017	
8. SERVICING AGENCY PACIFIC NORTHWEST NAT LAB ALC: DUNS: +4: US DEPARTMENT OF ENERGY PACIFIC NORTHWEST SITE OFFICE PO BOX 350 MS K9-42 RICHLAND WA 99352 POC Genice Madera TELEPHONE NO. 509-372-4010			9. DELIVER TO BERNARD GRENIER US NUCLEAR REGULATORY COMMISSION 11555 ROCKVILLE PIKE ROCKVILLE MD 20852		
10. REQUESTING AGENCY ACQUISITION MANAGEMENT DIVISION ALC: 31000001 DUNS: 040535809 +4: US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE ROCKVILLE MD 20852-2738 POC Morie Gunter-Henderson TELEPHONE NO. 301-415-7924			11. INVOICE OFFICE US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE MAILSTOP O3-E17A ROCKVILLE MD 20852-2738		
12. ISSUING OFFICE US NRC - HQ ACQUISITION MANAGEMENT DIVISION MAIL STOP TWFN-5E03 WASHINGTON DC 20555-0001			13. LEGISLATIVE AUTHORITY Energy Reorganization Act of 1974		
			14. PROJECT ID		
			15. PROJECT TITLE SEE BLOCK 18		
16. ACCOUNTING DATA 2017-X0200-FEEBASED-20-20D007-1034-11-4-149-253D-11-4-149-1034					
17. ITEM NO.	18. SUPPLIES/SERVICES	19. QUANTITY	20. UNIT	21. UNIT PRICE	22. AMOUNT
	TASK ORDER NUMBER: NRC-HQ-20-14-T-0017 TASK ORDERING AGREEMENT : NRC-HQ-20-14-D-0014 Master IAA: NRCHQ2014D0014 Project Title: Review of License Amendment Request for the Prairie Nuclear Generating Plant, Units 1 and 2, Transition to National Fire Protection Association Standard 805 (NFPA 805), Performance-Based Standard for Fire Protection for Light Water Reactor Electric Generating Plants, 2011 Edition in the Areas Related to Continued ...				
23. PAYMENT PROVISIONS			24. TOTAL AMOUNT \$20,000.00		
25a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (SERVICING)			25b. SIGNATURE OF GOVERNMENT REPRESENTATIVE (REQUESTING) <i>Morie E. Gunter-Henderson</i>		
25b. NAME AND TITLE		25c. DATE	26b. CONTRACTING OFFICER MORIE E. GUNTER-HENDERSON		26c. DATE 2/24/17

ADM002

TEMPLATE - ADM001

SUNSI REVIEW COMPLETE

MAR 15 2017

Nuclear Power Plant Fire Protection and Fire Protection Engineering, Nuclear Power Plant Safe Shutdown Analysis and Circuit Analysis and Fire Probabilistic Risk Assessment.

The purpose of this modification is to add incremental funding in the amount of \$20,000.00 thereby increasing the obligation amount from \$334,500.00 to \$354,500.00.

All other terms and conditions remain the same including the authorized cost ceiling amount of \$455,041.00.

This agreement is entered into pursuant to the authority of the Energy Reorganization Act of 1974, as amended (42 U.S.C 5801 et seq.). This work will be performed in accordance with the NRC/DOE Memorandum of Understanding dated November 24, 1998. To the best of our knowledge, the work requested will not place the DOE and its contractor in direct competition with the domestic private sector