

LEGEND


— 6700 —	EXISTING MAJOR CONTOUR
- - - 6700 - - -	EXISTING MINOR CONTOUR
- - - - -	EXISTING DRAINAGE
— 6700 —	PROPOSED MAJOR CONTOUR
— 6702 —	PROPOSED MINOR CONTOUR
X-11.86	CUT/FILL TICK
A	SECTION DESIGNATOR
C-103	SHEET NUMBER / LOCATION OF SECTION VIEW
	CROSS SECTION CALLOUT

NOTES:

1. INTERIM GRADING TO BE COMPLETED TO CREATE UNIFORM SURFACE PRIOR TO PLACEMENT OF COVER MATERIAL. ALL WORK WILL BE PAID USING EQUIPMENT HOURLY RATES AND WILL BE PAID THROUGH FORCE ACCOUNT.

REV	REVISION DESCRIPTION	DWN	APP	REV DATE

CLIENT
 WYOMING DEPARTMENT OF ENVIRONMENTAL QUALITY
 LAND QUALITY DIVISION

PRIME CONSULTANT

 Responsive partner, Exceptional outcomes

SUB CONSULTANT

PROJECT TITLE
 AMERICAN NUCLEAR CORPORATION
 TP-1 INTERIM STABILIZATION PLAN

SHEET TITLE
 INTERIM GRADING PLAN

DWN BY	CHK'D	APP'D	DWG DATE	9/28/17
DJW	CMJ	CDL	SCALE	
PROJECT NO.	SHEET NO.	REV NO.		
WYDEQ104	C-103			

D05