

INTERAGENCY AGREEMENT		1. IAA NO. 31310018F0005			PAGE OF 1 13	
2. ORDER NO.		3. REQUISITION NO. NRR-18-0006		4. SOLICITATION NO.		
5. EFFECTIVE DATE 11/20/2017		6. AWARD DATE 12/06/2017		7. PERIOD OF PERFORMANCE 11/20/2017 TO 05/31/2018		
8. SERVICING AGENCY PACIFIC NORTHWEST NAT LAB ALC: DUNS: 000000000 +4: US DEPARTMENT OF ENERGY PACIFIC NORTHWEST SITE OFFICE PO BOX 350 MS K9-42 RICHLAND WA 99352 POC Genice Madera TELEPHONE NO. 509-372-4010				9. DELIVER TO BERNARD GRENIER US NUCLEAR REGULATORY COMMISSION OFFICE OF NUCLEAR REACTOR REGULATION 11555 ROCKVILLE PIKE ROCKVILLE MD 20852		
10. REQUESTING AGENCY ACQUISITION MANAGEMENT DIVISION ALC: 31000001 DUNS: 040535809 +4: US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE ROCKVILLE MD 20852-2738 POC Sandra Nesmith TELEPHONE NO. 301-415-6836				11. INVOICE OFFICE US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE MAILSTOP O3-E17A ROCKVILLE MD 20852-2738		
12. ISSUING OFFICE US NRC - HQ ACQUISITION MANAGEMENT DIVISION MAIL STOP TWFN-8E06M WASHINGTON DC 20555-0001				13. LEGISLATIVE AUTHORITY Energy Reorganization Act of 1974		
				14. PROJECT ID		
				15. PROJECT TITLE REVIEW OF PRA ANALYSIS OF THE RISK-INFORMED APPROACH		
16. ACCOUNTING DATA 2018-X0200-FEEBASED-20-20D007-1030-11-4-149-253D-11-4-149-1030						
17. ITEM NO.	18. SUPPLIES/SERVICES		19. QUANTITY	20. UNIT	21. UNIT PRICE	22. AMOUNT
	Agreement No. NRC-HQ-25-14-D-0001 Task Order No. 31310018f0005 The NRC and Pacific Northwest National Laboratory (PNNL) hereby enter into this Agreement for the project entitled "Review of PRA analysis of the Risk-Informed Approach for the License Amendment Request for Assessing Catawba and McGuire's Technical Specification (TS) 3.8.1 Changes to Allow for Diesel Generator Outage Completion Time (CT) Extended from Three Days to 14." Continued ...					
23. PAYMENT PROVISIONS				24. TOTAL AMOUNT \$53,581.00		
25a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (SERVICING)				26a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (REQUESTING) 		
25b. NAME AND TITLE		25c. DATE	26b. CONTRACTING OFFICER SANDRA R. NESMITH		26c. DATE 12/6/17	

Period of Performance: November 20, 2017 - May 31, 2018,

Consideration and Obligations:

(a) Authorized Cost Ceiling \$53,581.00

(b) The amount presently obligated with respect to this DOE Agreement is \$53,581.00. When and if the amount(s) paid and payable to the DOE Laboratory hereunder shall equal the obligated amount, the DOE Laboratory shall not be obligated to continue performance of the work unless and until the NRC Contracting Officer shall increase the amount obligated with respect to this DOE Agreement. Any work undertaken by the DOE Laboratory in excess of the obligated amount specified above is done so at the DOE Laboratory's sole risk.

The following document is hereby made a part of this Agreement:

Attachment No. 1: Statement of Work

This agreement is entered into pursuant to the authority of the Energy Reorganization Act of 1974, as amended (42 U.S.C 5801 et seq.). This work will be performed in accordance with the NRC/DOE Memorandum of Understanding dated November 24, 1998. To the best of our knowledge, the work requested will not place the DOE and its contractor in direct competition with the domestic private sector.

Fee Recoverable Work

Docket Nos.: 50-413, 50-414, and 50-370
CAC Nos.: MF9671, MF9672, MF9373, and MF9674

INL PM/PI: Steve Short, 509-372-2868,
steve.short@pnnl.gov

NRC COR: Bernard Grenier, 301-415-2726,
Bernard.grenier@nrc.gov

Continued ...

NRC Alt. COR: Sara Lyons, 301-415-2861,
sara.lyons@nrc.gov

DUNS: 040535809 TAS: 31X0200.320
ALC: 31000001
Master IAA: NRCHQ2514D0001

00001

To place a new task order under the PNNL EWA for
the review of the risk-informed approach of the
Catawba/McGuire LAR regarding Tech Spec 3.8.1:
extension in outage completion time.

The total amount of award: \$53,581.00. The
obligation for this award is shown in box 24.

53,581.00