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DIVISION OF CONTRACTS, ADM ;
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CONTR ACTOR (V,me & Loc,rion/ EXECUTION C ATE ,

Tne Catholic University of America
Washington, DC

TYPE OF CONTRACT

SRSA !

PROJECT TITLE PERIOD OF PERFORM ANCE
-

6/1/78 - 12/31/79 |Evaluation of Bulk Propertics of Rdwaste
Glass and Ceramic Container Materials to PRINCIP AL INV ESTIG ATOR

Determine Long-Term Stability {A{L
NRC AUTHORIZED REPRE3ENTATIVE

Harry Landen

9&R NUMSER FIN NUVBER
AMOUNT60-19-3C-03 86330

NEW NRC FUNDS S 134,00C.00
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FUNDING
TOTAL FY 71 FUNDING S 134,000.00

TOTAL NRC OBLIG ATIONS S 219,856.00
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