

NRC FORM 255
(10-76)

DIVISION OF CONTRACTS
U.S. NUCLEAR REGULATORY COMMISSION
WASHINGTON, D.C. 20555

NOTIFICATION OF CONTRACT EXECUTION

CONTRACT NUMBER

NRC-05-79-254

MODIFICATION NUMBER

N/A

NEW

MODIFICATION

OTHER (Specify)

TO: L. I. Cobb, Executive Officer for Management
& Analysis (Title)

CONTRACT BASED ON:

AUTHORIZATION NUMBER

RFP No. OIE-79-254

Office of Inspection and Enforcement
(Organization)

DATE

11/8/78

FROM: Levi Baisden
(Contract Specialist)

9/17/79
(Date)

CONTRACT CHANGES PER THIS ACTION

N/A

Research Contracts Branch

DIVISION OF CONTRACTS, ADM

CONTRACTOR (Name & Location)

Teknekron Research, Inc.
1483 Chain Bridge Road
McLean, VA 22101

EXECUTION DATE

TYPE OF CONTRACT

CPFF

PROJECT TITLE

Evaluation of NRC's Revised Inspection Program

PERIOD OF PERFORMANCE

8/28/79 - 12/31/81

PRINCIPAL INVESTIGATOR

Sanford Cohen

NRC AUTHORIZED REPRESENTATIVE

Bernard Weiss

B&R NUMBER
30-19-07-01

FIN NUMBER
B1002

AMOUNT

FUNDING

NEW NRC FUNDS

\$ 409,360.00

TOTAL FY 79 FUNDING

\$ 409,360.00

TOTAL NRC OBLIGATIONS

\$ 409,360.00

GOVERNMENT PROPERTY

None

ATTACHMENT(S):

Rec. Doc.

CONTRACT DOCUMENT #

1020 223
909250652