

Docket No. 50-346

SEP 2 1969

John A. Blume & Associates, Engineers
612 Howard Street
San Francisco, California 94105

Attention: Mr. Roland L. Sharpe
Executive Vice President

Gentlemen:

Contract No. AT(49-5)-3011

John A. Blume & Associates, Engineers, is hereby requested, pursuant to the conditions of Contract No. AT(49-5)-3011, to provide the following services for the Commission concerning the construction permit review for the Davis-Besse Nuclear Power Station which The Toledo Edison Company and The Cleveland Electric Illuminating Company propose to construct and operate.

1. Analyses of the engineering factors included in the design pertaining to the structural response of the facility to ground motion and other related structural requirements.
2. Serving as an expert witness in the public hearing on this facility, if required.

Reporting Requirements: Preparation of a report on (1) above pursuant to Article I, paragraph (a) of the contract.

All costs shall be itemized and requests for reimbursement shall be submitted.

Reports concerning work for others shall be made in accordance with Article I, paragraph (d) and Article XV.

Monetary Ceiling: \$5,000.

Other Applicable Requirements: None

This constitutes a Work Directive pursuant to Article I, paragraph (b) of Contract No. AT(49-5)-3011.

OFFICE ▶						
SURNAME ▶						
DATE ▶						

8002140757

SEP 2 1969

Volumes 1, 2 and 3 of the Preliminary Safety Analysis Report are enclosed for your review.

Sincerely yours,

Original Signed by
Peter A. Morris

Peter A. Morris, Director
Division of Reactor Licensing
(Authorized Representative for
the Contracting Officer)

Enclosures:
Vols. 1, 2 & 3 of PSAR
Davis-Besse NPS

DISTRIBUTION:
Docket File ←
DR Reading
DRL Reading
RPB-2 Reading
P. A. Morris
R. S. Boyd
H. Shapar, OGC
R. C. DeYoung
H. Steele (2)
R. R. Powell
Diane Bierly, DR
Joseph L. Smith, DC
Ray Conoway, OC

DRL
PAMorris

8/29/69

OFFICE ▶	DRL:RP	DRL:RP	DRL	DRL	OGC	DRL:RP
SURNAME ▶	HSteele:hs	RLTedesco	RDeYoung	NDube		RSBoyd
DATE ▶	8/22/69	8/25/69	8/27/69	8/27/69	8/27/69	8/27/69