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CONTRACTOR Nunw & Locaton)

Science Applications Inc.
McLean, VA 22101

EXECUTION DATE

6/30/80

TYPE OF CONTRACT

80A

PROJECT T(TLE

Technical Assistance in the Development of
a Regulatory Framework for Nuclear Waste
Management

PERIOD OF PERFORMANCE

- through June 30, 1981

PRINCIPAL INVESTIGATOR

NRC AUTHORIZED REPRESENTATIVE

Tim Johnson
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